NATIONAL SEEDS CORPORATION LIMITED
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HEAD OFFICE
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TERMS & CONDITIONS OF E-TENDER/ CONTRACT
FOR

Name of work: RENOVATION OF LAB AT BEEJ BHAWAN PUSA COMPLEX NEW
DELHI -110012.

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM ONLINE

TENDER DOCUMENT AVAILABLE FOR ONLINE SUBMISSION: 27.12.2023 UP TO 13.00
hrs.
ON NSC e-Portal: http//indiaseeds.enivida.com

OPENING OF TENDER (TECHNICAL BID): Dated 16.01.2024 at 15:00 Hours

COST OF TENDER FORM
Roofing Works — Rs 350/- (Rs. Three Hundred fifty only) paid through online only

Contact details:




Particulars Telephone E-mail Fax
H.O. New Delhi 011-25842209 dgm.engg@indiaseeds.com | 011- 25841337
Web Site www.indiaseeds.com
Contact Person’s
S. Name Designation Email Mob.
No.
I. Sh.R.KKaswan DGM (Civil) dgm.engg@indiaseeds.com 9414092092
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NATIONAL SEEDS CORPORATION LIMITED
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY)
HEAD OFFICE: NEW DELHI
(CIN NO: U 74899 DL 1963 GOI 003913)

No.NSC/HO/Engg/C/2023-24/ Dated : 24.12.2023
NOTICE INVITING E-TENDER

National Seeds Corporation Ltd. (NSC), Head Office, New Delhi - 110012 invites online
E-tenders under two bid system from reputed Contractors Registered in appropriate class with
CPWD/PWD/Municipal Authorities/Semi Govt. Organization and having experience for
successfully execution of at least three similar works (any type of wood work) of 40% value of
the estimated cost of tender or two similar works of 50% value of the estimated cost of tender or
one similar work of 80% value of the estimated cost of tender executed during the last seven
years ending previous day of last day of last date of submission of tender of same nature work.

1. Name of Work Renovation of lab
2. Location NSC Beej Bhawan Pusa Complex, New Delhi-110012
3. Estimated cost Rs 2.36 lakh
4, Completion Period One month from the date of issue of work order/handing
over of the site.
5. Earnest Money Rs.7100.00/- (Rupees Seven thousand one hundred only)
6. Date & Time for 27.12.2023 Up to 13.00 hours.
submission of e-tender
7. Date & Time for opening| 16.01.2024 at 15:00 hours.
of e-tender

1. Tender document will be available on NSC e-Portal: https://indiaseeds.enivida.com Upto
16.01.2024 till 13.00 hours for uploading.

2. The eligibility criteria for participation are given in the tender document.

3. Parties participating for Tender EMD amount should be submitted online only along with cost of
tender document.

4. (Technical bid) will be opened on 16.01.2024 at 15:00 hours.

5. (Price bid) will be opened on suitable date & time which will be communicated to all responsive
bidders through E-mail.

6. Bidders should be submitted both Technical bid and Price bid strictly as per instructions to
bidders/renderer given in Part-A of the tender documents.

7. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per
instructions contained in the tender document are liable for rejection.

8. Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under single point
registration scheme are exempted from payment of cost of tender document and EMD as well as
entitle to avail the benefit of Public Procurement Policy for Micro and Small Enterprises (MSEs)
2012, according to the policy approved in the NSC subject to furnish documentary proof in support
of their claim along with their request.

9. The successful bidders have to sign "Integrity Pact" with NSC.

10. The Corporation reserves the right to accept or reject any/all tenders without assigning any
reason whatsoever and decision of the Corporation shall be final and binding on bidders.

11. Quantities and number of above works may increase or decrease.

Dy. General Manager (Civil)







SECTION-1
NATIONAL SEEDS CORPORATION LTD.

INSTRUCTIONS TO BIDDER — ONLINE MODE

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered
on the portal for participating in the e-tenders published on
https://indiaseeds.enivida.com by paying the charges of Rs. 2360/-
(Inclusive taxes) per year.

2. Bidders must provide the details of PAN number, registration details etc
as applicable and submit the related documents. The user id will be
activated only after submission of complete details. The activation
process will take minimum 24 working hour’s
enividahelpdesk@gmail.com.

(98]

Bidders must have a valid email id and mobile number.

4. Bidders are required to obtain Class 3 Digital Certificates (Signing
&amp;Encryption) as per their company details.

5. Once bidder DSC is mapped with the user id, the same DSC must not be
used for another user id on the same portal. However bidder can update
the digital certificate to another user id after unmapping it from the
exiting user id.

6. Bidders now can login with the activated user Id &amp; DSC for
online tendersubmission process in this portal.

7. Bidders can upload required documents for the tender well in advance

under My Documents and these documents can be attached to the tender

during tender participation as per the tender requirements. This will save
the bid submission duration/time period and reduce upload time of bid
documents.

8. Bidders must go through the downloaded tender documents and
prepare and upload bid documents as per the requirements of the
department.

9. Once the bidders have selected the tenders they are interested in, Bidders
will pay the processing fee Rs 550/- per tender (NOT REFUNDABLE)
by net-banking / Debit / Credit card then Bidder may download the Bid
documents etc. Once Bidders will pay both fee tenders status will be
shown “form received”. This would enable the e-tender Portal to intimate
the bidders through e-mail in case there is any corrigendum issuedto the
tender document.

10. Bidders are advised to read complete BoQ/SoQ/Price Bid/Financial Bid
and Terms &amp; Conditions before quoting rates in the bid document.

11. Any modification/replacement in BoQ/SoQ/Price Bid/Financial bid
template is not allowed. Bidders must quote only in predefined fields in
the bid sheet and save the bidsheet. After saving, the same bid sheet must
be uploaded in the portal.

12.Bidders must pay required payments (Tenderfee, EMD, Tender
Processing Fee etc) as mentioned in the tender document, before



submitting the bid.
13. Bidders are recommended to use PDF files for uploading the documents.
Only price bid sheet will be in Excel format.

14. The bidders must ensure to get themselves registered on the portal at
least 1 week before the tender submission date and get trained on the
online tender submission process. For tender submission and registration
process bidders are advised to refer respective manuals on website.
Tender inviting Authority/Department will not be heldresponsible for any
sort of delay or the difficulties faced during the submission of bidsonline
by the bidders due to local issues like internet connectivity/PC
speed/etc...

15. Offline Submission of bids/documents/rates by the bidders will not be
accepted by thedepartment, under any circumstance.

16. After final submission of the bid, a confirmation message and bid
submission acknowledgement will be generated by the portal. The bid
submission acknowledgement contains details of all documents
submitted along with bid summary, token number, date &amp; time of
submission of the bid and other relevant details. Bidder can keep print of
the bid submission acknowledgement.

17.1f bidder is resubmitting the bid, bidder must confirm existence of all the
required documents, financial bid and again submit the bid. Once
submitted, the bid will be updated.

18. Submission of the bid means that the bid is saved online; but system does
not confirm correctness of the bid. Correctness of the bid will be decided
by tender inviting authority only.

19. The time displayed in the server is IST(GMT 5:30) and same will be
considered for all the tendering activities. Bidders must consider the
server time for submission of bids.

20. Bid documents being entered by the Bidders/Vendors/Contractors will be
encrypted at the client end and the software uses PKI encryption
techniques to ensure security/secrecy of the data. The submitted bid
documents/data become readable only after tender opening by the
authorized individual.

Technical Support - Phone: 9355030617, 8448288980
Tel: 011-49606060

Email ID - enividahelpdesk@gmail.com,




SECTION - 11

Instruction to Tenderers
GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER

The e-tenders are being invited by NSC, Head Office for Renovation of lab at Beej Bhawan Pusa
Complex New Delhi-110012 .

. The contractor should read the specifications carefully before submitting e-tender.

. The earnest money as per Notice should accompany the e-tender in the shape of online
payment only. Contractors/firm who are registered with MSME’s are exempted for
submitting the tender fees as well as EMD.

. (a) The tenderer will be required to attach Income Tax Return for the current and last 2 year
and Registration No. of GST, ESI and PF while applying for e-tender through online.

(b)The contractor will have to give an undertaking that he will submit the proof of remittance
of PF/ESI through challan at the time of bill payment. In case of non-furnishing of such
proof, 4.7% (four point seven percent) of the value of the bill amount of work shall be

withheld by NSC which can be released only after production of the required document.

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same

shall be deposited by NSC with EPF authorities. After deposition of the amount, NSC shall
not refund this to the contractor even on production of EPF Challans.

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall be deposited with the
Labor Board of the concerned state by the contractor and on providing the receipt to the NSC
and it will be reimburse to the contractor. In case the Labor Board is not established in the
state, recovery made by NSC shall be retained under suspense and will be deposited with the

Labor Board as & when established in the state.

. PROCEDURE FOR SUBMISSION OF TENDER: -The tenderer shall submit the bid online

only before the due date and time of submission.

. GST or any other tax applicable on material in respect of this contract shall be payable by the
contractor and no claim whatsoever in this respect will be entertained.

. The rates quoted by the contractor should be in % above or % below against
the estimated cost referred in Schedule of the tender will be taken as correct and not the
amounts worked out by them.

. The contractor should quote the rates in figures as well as in words and amount tendered by
him. The amount for each item should be worked out and the requisite the total given. Rates
should be written in words closely followed by figures and it should not be written in the next
line.

. Time allowed for carrying out the work will be one months. Period will start from the
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date of issue of the work order.

Tender should remain open for acceptance for a period of 90 days from the date of receipt of
tender. If any tenderer withdraws his tender before the schedule date or makes any
modification in the terms and conditions of the tender which are not acceptable to the
department, then the corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the earnest money as aforesaid.

Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any
respect are liable to be summarily rejected.

The e-tenders submitted with any additional conditions are liable to summarily rejection.
Mobilization advance shall not be applicable.

Certificate of financial soundness issued by the bankers (Solvency Certificate) with the
complete address be submitted along with the tender.

In the case of any tender where unit rate of any item /items appear unrealistic and imbalance
and in case the tenderer is unable to provide satisfactory explanation, such a tender will be
liable for rejection.

The contractor may visit each site or any of the sites and shall satisfy himself to the
conditions, the accessibility of site, the full extent and character of operation, the nature of the
ground and work conditions affecting lay out execution of the contract generally, before
quoting the tender rates. No claim on the ground for want of knowledge in such respect will
be entertained.

Change in the terms and condition or the specifications, or schedule of completion shall not

be accepted. Such conditional tenders shall be liable for rejection.
The rates shall be inclusive Up to all heights, materials, labour, tools & plants and taxes etc.
as per site condition.

The payments will be released after satisfactory completion of work.
Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.

The cement concrete laid shall be mechanically vibrated by means of mechanically operated
vibrators. The rates quoted shall be inclusive of these operations and no extra payments shall
be made.

The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the National Seeds Corporation and the contractor shall be
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly
authorized Cashier.

The contractor shall give a list of NSC employees related to him.

The contractor should verify all elevations shown in the drawings and in case of doubt, obtain
required particulars which may in any way influence his tender from the Engineer as no
allowance whatsoever will be made beyond the contract for any alleged ignorance thereof.
The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted
value of work within 15 days of letter issued in this regard. (For all works)

The performance guarantee shall be refunded to the contractor soon after the completion of
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work and recording of the completion certificate.

Security deposit over and above mentioned at s.no. 25 shall be debitable @ 5 % from
the bills and will remains as such for a period of defect liability from the date of
completion of work. This can be refunded along with above at S.no. 25, after the period
of defect liability i.e. for one year.

Defects arising during the defect liability guarantee period if any shall be rectified by the
party free of cost with in fortnight as and when brought to the notice in writing or
telephonically.

The contractor’s responsibility for this contract shall commence from the date of issue of
order of acceptance of tender.

The contractor shall maintain and produces all records when called for, related to relevant
Acts concerning labour engaged and construction.

‘No’ negotiation is envisages even with a lowest party except under exceptional situations
The Corporation shall have the right of rejecting all or any of the tender without assigning
any reason whatsoever and will not be bound to accept the lowest tender or any of the tender.
The EMD shall be refunded to the unsuccessful contractor/parties after finalization of
the tender.

The tenderer/bidder should provide the list for number of locations applied with the
technical bid documents. Details of EMD also to be submitted along with the technical
bid.

Additional items if any executed by the contractor, the payments will be considered in
proportionate of the rate quoted by the contractor for those items also.

If tender is not finalized for all the locations then for the locations for which tender has
not been finalized the nearest L-1 contractor may be given repeat order, if agreed by the
contractor on the same terms and conditions of the contract awarded to him.

EMD if deposited for the same tender will be considered for this tender also, details of

the same may be enclosed with the technical bid.



SECTION 111

GENERAL TERMS & CONDITIONS OF THE CONTRACT

DEFINITIONS:-

1

b)

)

h)

The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the National Seeds
Corporation Ltd, and the Contractor, together with the documents referred to therein
including these conditions, the specifications, designs, drawings and instructions issued from
time to time by the Engineer and all these documents taken together, shall be deemed to form
the contract and shall be complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum
Managing Director including his authorized representative(s) who will employ the contractor
and legal successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires, have
the meanings, hereby respectively assignees to them:-

The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or by
virtue of the contract contracted to be executed whether temporary or permanent and whether
original, altered, substituted or additional.

The ‘Site’ shall mean the land and/or other places on, into or through which work to be
executed under the contract or any adjacent land, path or street through which work is to be
executed under the contract or any adjacent land, path or street which may allotted or used for
the purpose of carrying out the contract.

The ‘Contractor shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individual
or the person composing such firm or company, or the successors of such firm or company
and the permitted assignees or such individual, firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.
The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall
servise and be in charge of the work or any other designation authorized by the Employer for

the purpose of operating the contract.

Where the context requires, words imparting the singular only also include the plural number
and vice-versa.

‘Specification’ means the specification referred to in the tender and any modification there of
or addition there to as may from time to time be furnished approved in writing by Engineer.

‘District specification’ means the specifications followed by the State Govt. in the area where
the work is to be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in writing.



)
k)

D

Tendered value means the value of the entire work as stipulated in the letter of award.
Market rate shall be the rate as decided by the Engineer on the basis of the cost of the

materials and labor at the site where the work is to be executed plus the percentage mentioned
in the schedule “F” to cover all over heads and profits.

Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to
the tender papers or the standard schedule of Rates of the government mentioned in Schedule
“F” hereunder, with the amendments thereto issued to the date of receipt of the tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labor, material, tool, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in position and all other labors necessary
in and for the full and entire execution and completion of the work as aforesaid in accordance
with good practice and recognized principles.

SUFFICIENCY OF TENDER:
The Contractor shall be deemed to have satisfied himself before tendering as to the

correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the schedule of quantities, which rates and prices shall, except as otherwise provided, over all
his obligations under the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figure
dimensions in preference to scale and the special conditions in preference to general
conditions.

In case of discrepancy between the schedule of Quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed:-

Description of Schedule of Quantities.

Particular Specification and Special Condition as per manufacturer.

Drawings

C.P.W.D. specifications

Indian standard specification of B.I.S.

If there are varying or conflicting provisions made in any one document forming part of the



contract, the Acceptance Authority shall be the deciding authority with regard to the intention

of the document and his decision shall be final and binding on the contractor.

g) Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the works comprised therein according to drawings and specifications or from
any of his obligations under the contract.

SIGNING OF CONTRACT

6. The successful contractor, on acceptance of office tender by the accepting Authority  shall,
within 15 days from the stipulated date of start of the work sign the contract consisting of:

(D The notice inviting tender, all the documents including drawings, if any forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading there to.

(I) ~ Various standard clauses with corrections Up to the date stipulated in schedule “F”” along
with annexure there to.

(a) Model rules for the protection for the health, sanitary arrangements for workers employed by
NSC or its contractors, enclosed in the tender.

(b) Contractor’s labor regulations, enclosed in the tender.

(©)

List of act and omissions for which fines can be imposed, enclosed in the tender.



ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt.
of India Undertaking) New Delhi specified in the underwritten memorandum within the time
specified in such memorandum at the rates specified therein, and in accordance in all respect with the
specifications, designs, drawings and instructions in written referred to rule of General Rule and
Guidance and with such materials as are provided for by and in all respect in accordance with such
conditions so far as applicable.
Memorandum

a) General description

b) Estimated cost

c¢) Earnest money T~ ASPER NOTICE

d) Performance Guarantee

e) Security deposit

I/We have read and examined the Notice schedules, specifications applicable, general rules
and directions, conditions, schedule of rates and other documents and rules referred to in the tender
document for the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted
value of work within 15 days of letter issued in this regard. The performance guarantee shall be kept
valid and will be refundable to us soon after the completion of work and recording of the completion
certificate.

The security deposit will be collected through deductions from the bills @ 5 % of work done
till the sum along with earnest money deposited amount to 5 % of value of contract and that will be
treated as security deposit. This can be refunded along with the Performance security amount, if
Bank Guarantee equal to 10% of the work completed amount is submitted with the validity upto the

defect liability period i.e. for one year.



The tender be accepted in whole or in part, [/We hereby agree (1) to abide by and fulfill all
the terms & provisions of the said conditions annexed here to and all the terms and provision
contained in the notice inviting tender so far as applicable, and or in default thereof to forfeit and pay
to the Corporation or their successors, the sum of money mentioned in the said conditions.

I/We agree that the said Corporation or their successor in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said
Performance Guarantee shall be retained for performance of contract onward for a period Up to two
months from the date of completion of work. Earnest money shall be retained by them towards
security deposit mentioned against clause (e).

(ii) to execute all the works referred to in the tender documents on the terms & conditions
contained or referred to therein, and to carry out such deviations as may be ordered, Up to a
maximum of 100 % at the rates quoted in the tender documents and those in excess of that limit at

the rates to be determined in accordance with the provisions mutually agreed.

Signature of Contractor

Witness:-

Address............

Witness:-...ooovvvvvvinnnn.
Addressi-................



CLAUSES OF CONTRACT

CLAUSE- 1 PERFORMANCE GUARANTEE

i.  The contractor shall submit an irrevocable Performance Guarantee of 5% (five percent) of the
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his
proper performance of the contract agreement, (not withstanding and/or without prejudice to
any other provisions in the contract) within period specified in schedule “F” from the date of
issue of letter of acceptance. This period can be further extended by the Engineer Up to
maximum period as specified in schedule “F” on written request of the contractor stating the
reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer.

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank
Guarantee as per Performa attached of the tender document. The Bank Guarantee
shall be issued by and Schedule Bank in favour of National Seeds Corporation. The
Bank Guarantee should be accompanied by a forwarding letter of the banker on their
letter head

ii.  The performance guarantee shall be initially valid Up to the stipulated date of completion
plus 60 days beyond that. In case the time for completion of work gets enlarged, the
contractor shall get the validity of performance guarantee extended to cover such enlarged
time for completion of work. After recording of the completion of certificate for the work by
the competent authority, the performance guarantee shall be returned to the contractor,
without any interest.

iii. ~ The Engineer shall not make a claim under the performance guarantee except for amounts to
which the Corporation is entitled under the contract (not withstanding and/or without
prejudice to any other provisions in the contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
performance guarantee.

b. Failure by the contractor to pay NSC any amount due, either as agreed by the
contractor or determined under any of the Clauses/conditions of the agreement, within
30 days of the service of the notice to this effect by Engineer.

iv. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and
shall be absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor’)
shall permit National Seeds Corporation (hereinafter called the employer) at the time of making any
payment to him for work done under the contract to deduct at the rate of 5 % of the gross amount of
each running bill till the sum along with the sum already deposited as earnest money, will amount to
security deposit of 5 % of the tendered value of the work subject to maximum of Rs. 5,00,000/-
(Rupees five lakhs only).

All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or
from the interest arising there from or from any sums which may be due or may become due to the
contractor or any account whatsoever and in the event of his security deposit being reduced by
reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in



cash or any part thereof the security deposit shall be collected from running bills of the contractor at
the rates mentioned above and the Earnest money if deposited in cash at the time of tenders will be
treated as part of the Security deposit.

Note — 1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or
at its face value, whichever is less. The market price of Govt. papers would be ascertained by the
Engineer at the time of collection of interest and the amount of interest to the extent of deficiency in
value of the Govt. paper, will be with held, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F.
Rules except fidelity bond. This will be subject to the observance of the condition mentioned under
the rule against each form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or
fail to make required progress for the whole of the work as applicable/for any section within the
relevant time prescribed and/fails to clear the site, (In case of delay in completion of civil contracts.)
LD shall be levied on the contractor at the rate of 0.5% (half percent) of the contract price per week
of delay, subject to a maximum of 10% (ten percent) of the contract price. The payment of deduction
of such damages shall not relieve the contractor from his obligation to complete the works, or from
any other of his obligations and liabilities under the contract.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or
any part thereof for such time and in such manner as the Engineer may consider necessary and shall
during such suspension, properly protect and secure the works or such part thereof so far as is
necessary in the opinion of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which he
is responsible, or

c) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of the works or any  part
thereof (save to the extent that such necessity arises from any act or default by the Engineer
or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall

apply.

3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation
with the Employer determine;
a) Any extension of time to which the contractor is entitled under clause 5, and
b) The amount which shall be added to the contract price, in respect of the cost incurred by the



contractor by reason of such suspension and shall notify the contractor with a copy to the Employer.

CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF
ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred on the Engineer by the clause 3 thereof
shall have become exercisable and the same shall not be exercised, the non exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be
exercisable in the event of any future case of default by the contractor and the liability of the
contractor for damages shall remain unaffected. In the event of the Engineer putting in force all or
any of the powers vested in him under the preceding clause, he may if he so desired after giving a
notice in writing to the contractor take possession of (or at the sole discretion of the Engineer which
shall be final and binding on the contractor) use on as hire (the amount of the hire money being also
in the final determination of the Engineer) all or any tools, plant material and stores in or on the
works, or the site thereof, belonging to the contractor or procured by the contractor and intended to
be used for execution of the work or any part thereof, paying or allowing for the same in account at
the contract rates or in the case of these not being applicable, at current market rate to be certified by
the Engineer whose certificate thereof shall be final and binding on the contractor otherwise the
Engineer by notice in writing may order the contractor, foreman or other authorized agent to remove
such tools, plant materials or stores from the premises (within the time specified in the notice) and in
event the contractor failing to comply with any such requisition, the Engineer may remove them at
the contractor's expense or sell them by auction or private sale on account of the contractor and his
risk in all respects and the certificate of the Engineer as to the expense of any such removal and
amount of the proceed and expense of any such sale shall be final and conclusive against the
contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION

1. In the event of:

a) The amount or nature of extra or additional work or

b) Exceptionally adverse climatic conditions, or

¢) Any delay, impediment or prevention by the Employer, or

d) other special circumstances which may occur, other than through a default or breach of
contract by the Contractor or for which he is responsible being such as fairly to entitle the Contractor
to an extension of the Time for Completion of the works, or any section or part thereof, the Engineer
shall determine the amount of such extension and shall notify the Contractor accordingly, with a
copy to the Employer.

2. Contractor to provide notification and detailed particulars.

Provided that the Engineer is not bound to make any determination unless the Contractor
has a) within 28 days after such event has first arisen notified the Engineer with a copy to the
Employer, and
b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after
such

notification submitted to the Engineer detailed particulars of any extension of time to which
he may consider himself entitled in order that such submission may be investigated at the time.

CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and
they are not to be taken as the actual and correct quantities of the works to be executed by the
Contractor in fulfillment of his obligation under the Contract.



The Engineer shall, except as otherwise stated ascertain and determine, by measurement the
value of the works in accordance with Clause 7. The Engineer shall, when he requires any part of
the works to be measured, give reasonable notice to the Contractor's authorized agent, who shall:

a) forthwith attend or send a qualified representative to assist the Engineer in making such
measurement and
b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the
measurement made by the Engineer or approved by him shall be taken to be the correct measurement
of such part of the works. For the purpose of measuring such permanent works as are to be measured
by records and drawings, the Engineer shall prepare records and drawings as the work proceeds and
the Contractor, as and when called on to do so in writing, shall, within 14 days, attend to examine
and agree such records and drawing with the Engineer and shall sign the same when so agreed. If
the contractor does not attend to examine and agree such records and drawing, they shall be taken to be
correct. If, after examination of such records and drawing, the contractor does not agree the same or
does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the Contractor
within 14 days of such examination, lodges with the Engineer notice of the respect in which such
records and drawing are claimed by him to be incorrect. On receipt of such notice, the Engineer
shall review the records and drawings and either confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except where
otherwise provided for the Contract.

CLAUSE: 7 PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE
REGARDED AS ADVANCE

No payment shall be made for a work estimated to cost Rupees fifty thousand or less till after
the whole of the work shall have been completed and certificate of completion given. But in the case
of a work estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the
bill be entitled to receive a monthly payment as interim or running account bill then executed to the
satisfaction of the Engineer, on the basis of recorded measurements in triplicate on or before every
month on date fixed by the Engineer. But all such intermediate payments shall be regarded as
payments by way of advance against the final payment only and not as payment for work actually
done and completed, and shall not preclude the requiring of bad, unsound imperfect or unskilled
work to be removed and taken away and reconstructed or re-erected or be considered as an admission
of the due performance of the contract or any part thereof in any respect or the accruing of any claim
nor shall its conclude, determine or effect in any way the powers of the Engineer, Under these
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in
any other way vary or effect the contract.

Whenever there is likely to be delay in recording detailed measurements for making running
payment in the case of residential buildings, advance payments without detailed measurements for
work done (other then foundation and finishing items) Up to (a) lintel level (including sun shades
etc.) and (b) slab level, for each floor worked out at 75% of the tendered rates may be made in
running account bills by the Engineer at his discretion on the basis that the work has been completed
Up to the level in question.

The advance payments so allowed shall be adjusted in the subsequent running bill by taking
detailed measurements thereof. Final payment shall be made only on the running basis of detailed

measurements.

CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN




Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall
inspect the work and if there is no defect in the work shall furnish the
contractor with a certificate of physical completion otherwise a provisional certificate of completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at
reduced rates, shall be issued but no certificate of completion, provisional or otherwise shall be
issued, nor shall the work be considered to be complete until the contractor shall have removed from
the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangement required for his/their work people on the site in connection with the
execution of the
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all
wood work, doors, windows, walls, floors or other part of any building, in on or about which the
work is to be executed or of he may have had possession for the purpose of the execution thereof and
not until the work shall have been measured by the Engineer/. If the contractor shall fail to comply
with the requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all huts
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the
completion of work the Engineer may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish etc. and dispose off the same as he thinks fit and clean of such dirt as
aforesaid, and the contractor shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

8.2 CONTRACTOR TO KEEP SITE CLEAN

The splashes and droppings from white washing, colour washing, painting etc. on walls,
floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises etc. where the work
is done without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirements of this clause, Engineer shall have the right
to get this work done at the cost of the contractor either departmentally or through another agency.
Before taking such action, the Engineer shall give two days notice in writing to the contractor.

8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound sets of
all "As constructed" drawing for every component of the work at his own cost and plan as required
vide General specifications for Electrical Works (Part-1 Internal) 1972 & (Part-1I External) 1974 as
applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to
pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees
fifteen thousand only) as may be fixed by the Engineer shall be final and binding on the contractor.

PAYMENT OF BILLS

CLAUSE: 9

9.1  RUNNING BILLS

Only first and final bill shall be submitted by the contractor as indicated in clause no 19 of
Section — II (Instructions to Tenderers) and the Engineer shall take or cause to be taken the requisite
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted
as far as possible, before the expiry of ten days from the presentation of the bill. If the contractor
does not submit the bill within the time fixed as aforesaid the Engineer may depute within seven
days of the date fixed as aforesaid, a subordinate to measure the said work in the presence of the
contractor whose countersignature to the measurement list will be sufficient warrant and the
Engineer may prepare a bill from such list. Engineer's consent for release of running bill shall be



linked with the satisfactory progress of the work.

9.2  FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in running
bills within one month from the date of the final certificate of completion furnished by the Engineer.
No further claims shall be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer,
will, as far as possible be made within the period specified herein under, the period being reckoned
from the date of receipt of the bill by the Engineer or his authorized Officer, complete with account
of materials, issued by the Corporation and dismantled materials.

i) If the Tendered value of work is up to Rs. 5 lakhs 3 months
i1) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Materials which Employer will supply are shown in schedule 'B'. The same will be supplied
by the employer for the purpose of the contract only and for that contractor shall give his
requirement on the basis of drawings or schedule of quantities of the work in writing at least 7 days
in advance, which shall be issued to him keeping in view progress of work. For storage of such
issued material, the contractor will make his own arrangement of storage space at site under double
lock locking arrangement operable jointly by the engineer and the contractor. Contractor shall be
responsible to take delivery of the material from local supply place of employer as per direction of
Engineer and no extra payment will be admissible for this. The value of the full quantity of material
so supplied at the rates specified in the said schedule of materials shall be set off or deducted from
any sum due or thereafter to become due to the contractor under the contract or otherwise against or
from the security deposit. At the time of submission of bills the contractor shall supply statement of
material issued, material consumed and the material balance at site in original good condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials
shall not be removed/disposed off from the site of the work on any Account and shall be at all times
open to inspection by Engineer. Any such stores/materials remaining unused shall be returned to the
Engineer at a place, directed by him. But in case it is decided no to take back the stores/materials the
contractor shall have no claim for compensation on any account of such stores/materials so supplied
to him as aforesaid and not used by him or for any wastage in or damage to him on such
stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials, on being paid or credited such price as the Engineer shall determine, having due
regard to the condition of the stores/materials. The price allowed for credit to the contractor,
however, shall be at the prevailing market rate not exceeding the amount charged to him excluding
the storage charge, if any. The decision of the Engineer shall be final and conclusive. In the event of
breach of the aforesaid condition, the contractor shall in addition to throwing himself open to account
of contravention of the terms of the licenses or permit and/or fro criminal breach of trust, be liable to
Government for all advantages or profits resulting or which in the usual course would have resulted
to him by reason of such breach. Provided that the contractor shall in no case be entitled to any
compensation or damages on account of any delay in supply of non supply thereof at all or any such
materials and stores provided further that the contractor shall be in no case entitled to supply thereof
at all or any such materials and stores provided further that the contractor shall be bound to execute



the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the works other
than those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer samples of
materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the contractor shall be in conformity with the specifications laid down or referred in the
contract. The contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the
Engineer that the materials so comply.

The Engineer shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default the Engineer
shall be at liberty to employ other persons to remove the same without being answerable or
accountable or any loss or damage that may happen or arise to such materials. The Engineer shall
also have full powers to require other proper materials to be substituted thereof and in case of default
the Engineer may cause the same to be supplied and all costs which may be involved due to such
removal and substitution are to be borne by the contractor.

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the Engineer shall be
entitled to be paid during the progress of the execution of the work Up to 75% of the value of
materials which are in the opinion of the Engineer non-perishable and or in accordance with the
contract and which have been brought on the site in connection therewith and are adequately stored
and/or protected against damage by weather or other causes but which have at the time of advance
been incorporated in the works. When materials on account of which an advance has been made
under this sub-clauses are incorporated in the work the amount of such advance shall be deducted
from the next payment made under any of the clause or clauses of this contractor.

104 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN PRICES/WAGES DUE
TO STATUTORY ORDERS.

If during the progress of works the price of any material incorporated in the works (not being a
materials supplied by the Employer in accordance with clause 10 hereof) and or wages of labour
increases/decreases as a result of any fresh law or statutory rule or order coming into force (but not
due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price and/or
wages prevailing at the time of receipt of the tender for the work and the contractor thereon
necessarily and properly pays in respect of that material (incorporated in the works) such
increased/decreased price and/or in respect of labour engaged on the execution of the work such
increased/decreased wages, then the amount of the contract shall accordingly be varied provided
always that any increase so payable is not in the opinion of the Engineer (whose decision shall be
final and binding) attributable to delay in the execution of the contract within the control of the
contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10% of
the said prices/wages and if so the reimbursement shall be made only on the excess over 10% and
provided further that any such increase shall not be payable if such increase has become operative
after the contract or extended date of completion of the work in question. In the same way any
decrease in the prices of material/wages of labour coming into force in excess of 10%, downward
adjustment would be made and recovery would be affected by the Engineer accordingly.

The contractor shall for the purpose of this condition keep such books of account and other



documents as are necessary to show the amount of any increase claimed or reduction available and
shall allow inspection of the same by a authorized representative of the Employer and further shall at
the request of the Engineer furnish any documents so kept and such other information as the
Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of any such material and or wages of labor give notice thereof to the Engineer stating that the
same is given pursuant to this condition together with an information relating thereto which he may
be in a position to supply.

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in accordance with
Clause 10) and/or wages of labour required for execution of the work increase, the contractor shall
be compensated for such increase as per provisions detailed below and the amount of the contract
shall accordingly be varied, subject to the condition that such compensation for escalation in prices
shall be available only for work done during the stipulated period of the contract including such
period for which the contract is validity extended under the provisions of Clause 5 of the contract
without any action under clause 2 and also subject to the condition that no such compensation shall
be payable for a work for which the stipulated period of completion is 6 months or less. Such
compensation for escalation in the prices of materials and labour when due, shall be worked out
based on the following provisions:

1. The base date for working out such escalation shall be the last date on which tenders were
received.
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of

work as per the bills, running or final excluding any work for which payment is made at prevailing
market rates. From this amount the value of material supplied by the Employer under clause 10 and
proposed to be recovered shall be deducted before the amount of compensation for escalation is
worked out. In the case of materials brought to site for which any secured advance is included in the
bill the full value of such materials as assessed by the Engineer (and not the reduced amount for
which secured advance has been paid) shall be added to the cost of work shown in the bill for
operation of this clause. Similarly, when such materials are incorporated in the work and the secured
advance is deducted from the bill, the full assessed value of the materials originally considered for
operation of this clause should be deducted from the cost of the work shown in the bill, running or
final.

3. The components of materials, labour P.O.L etc. shall be predetermined for every work and
incorporated in the conditions of contract attached to the Tender papers and the decision of the
Engineer in working out such percentage shall be binding on the contractor.

4. The compensation for escalation for materials and P.O.L shall be worked out as per formula
given

below:

(i) Vm=W x X x(MI -- Mlo)
100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid
or recovered.

W = Cost of work done worked out as indicated in sub para 2 above.

X = Component of materials expressed as percent of the total value of work.



MI &Mlo = All India whole sale index for all commodities for the period under reckoning
as published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce,
for the period under consideration and the valid at the time of receipt of tenders, respectively.

(i) Vi=W x Z x FI -- Flo)

100 Flo
Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in Rupees to be
paid or recovered.
W = Value of work done, worked out indicated in sub para 2 above.
Z = Component of P.O.L expressed as a percent of total value of work as indicated

under the special conditions of contract.

FI &Flo = Average index number of wholesale price for gro (fuel, power light and
lubricants) as published weekly by the Economic Adviser to Govt.of India Ministry  of
Industry for the period under reckoning and that valid at the time of receipt of tenders
respectively.

5. The following principles shall be followed while working out indices mentioned in sub-para 4
above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with
respect to the cost of work done as per bills paid during the three calendar months of said quarter.
The first such payment shall be made at the end of three months after the month (excluding) in which
the tender was accepted and thereafter at three months interval. At the time of completion of the
work, the last period for payment might become less than three month, depending on the actual date
of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid
shall be the arithmetical average of the indices relevant to the three calendar months. If the period
Up to date of completion after the quarter covered by the last such installment of payment, is less
than three months, the index MI and FI shall be the average of the indices for the moths falling
within that period.

6. The compensation for escalation for labour shall be work out as per the formula given below:
VI = W x Y x (LI -Llo)
100 Llo

V1 = Variation in labour cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

W = Value of work done, worked out as indicated in sub para 2 above.
Y = Component of labour expressed as percent of the total value of work.
LI &LIo = Minimum daily wage in Rupees of an unskilled adult male mazdoor fixed under any

lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous to the one
under consideration respectively.

7. The following principles will be followed while working out the compensation as per sub
para 6 above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be
the higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the
local administration both relevant to the place of work and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals when escalation
due to increase in cost of materials and / or P.O.L is paid under this clause. If such revision of



minimum wages takes place during any such quarterly intervals, the escalation compensation shall be
payable at revised intervals, the escalation compensation shall be payable at revised rates only for
work done in subsequent quarters.

8. In the event the price of material and/or wages of labour required for execution of the work
decreases, there shall be downward adjustment of the cost of the work so that such price of materials
and/or wages of labour shall be deductible from the cost of work under this contract and in this
regard the formula herein before stated under this clause 10.5 shall mutatis mutandis apply, provided
that

(i)  No such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of completion of
the work is six months or less.

(i))  The Engineer shall otherwise be entitled to lay down the procedure by which theprovision of
this sub clause shall be implemented from time to time and the decision of the Engineer on this
behalf shall be final and binding on the contractor.

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for

contracts where provisions of this clause 10.5 are applicable. But in cases where provisions of this
clause are not applicable then provisions in clause 10.4 will become applicable.

10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation
of the site for a work etc. as Employer's property and such materials shall be disposed off to the best
advantage of the Employer.

CLAUSE: 11 WORKS TO BE EXECUTED ACCORDING TO SPECIFICATION DRAWINGS,
ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regard materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm exactly fully and faithfully to
the designs, drawings and instructions in writing in respect of the work signed by the Engineer
and the contractor shall be furnished free of charge one copy of the such specifications, and of all
such designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and plants
including for measurements and servision of all works, structural plans and other thinks of temporary
or permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably responsibility for adequacy, suitability and safety of all
the works and methods of construction.

CLAUSE: 12 VALUATIONS OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions to
or substitutions for the original specifications, drawings, designs and instructions, that may appear to
him to be necessary during the progress of the work, and (2) to omit a part of the work in case of non
availability of a portion of the site or for any other reasons and the contractor shall be bound to carry
out the work in accordance with any instructions given to him in writing by the Engineer and such
alterations omission, additions or substitutions shall form part of the contract as if originally
provided therein and any altered, additional or substituted work which the contractor may be directed
to do in the manner above specified as part of the work, shall be carried out the contractor on the

2



same conditions in all respect including price on which he agreed to do the main work. The time for
the completion of the work shall in the proportion that the altered, additional or substituted work
bears to the original contract work on the request of the contractor and the decision of the Engineer
shall be conclusive.

12.1 The rate for additional altered or substituted work referred to in clauses shall be worked out in
accordance with the following provisions in their respective order:-

1) If the rate for the additional, altered or substituted item of work is specified in the contract for
the work, the contractor is bound to carry out additional, altered or substituted work at same rate as
are specified in the contract for the work.

ii) If the rates for the additional or substituted work includes any work for which no rate is
specified in the contract for work and cannot be derived from similar class of work in the contract,
then such work shall be carried out as the rates appearing in CPWD Schedule of Rates 2014 for
location of work or state PWD rates whichever is less in order of preference with correction slips
min us/plus percentage which the total tendered amount compares to the estimated cost of the entire
work put to tender.

v) If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the
Engineer on the basis of the prevailing market rates when the work was done.

12.2

The Contractor shall send to the Engineer once every three months an Up to date account
giving complete details of all claims for additional payments to which the contractor may consider
himself entitled and of all additional work ordered by the Engineer which he has executed during the
preceding quarter failing which the contractor shall be deemed to have waived his right. However,
the Employer may authorize consideration of such claims on merits.
12.3

Any operation incidental to or necessarily has to be in contemplation of tendered while filing
tender, or necessary for proper execution of the item included in the Schedule of quantities or in the
schedule of rates mentioned above, whether or not, specifically indicated in the description of the
item and the relevant specifications, shall be deemed to be included in the rates quoted by the
tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be
admissible for such operations.

CLAUSE: 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any reasons decide
to abandon or reduce the scope of the works and hence not required the whole or part of works to be
carried out the Engineer shall give notice in writing to that effect to the contractor and the contractor
shall act accordingly in the matter. The contractor shall have no claim to any payment of
compensation whatsoever on account of any profit or advantage which he might have derived from
the execution of the work in full but which he did not derive in consequence of the foreclosure of
whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site and in
addition, a reasonable amount on account of the items as mentioned here under,



1) the contractor shall be paid the charges on the cartage only of materials actually and bona fide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment
curtailment of the work or any portion thereof and then taken back by the contractor, provided
however, that the Engineer shall have in all such cases the option of taking over all or any such
materials at their purchase price or at local current rates whichever may be less.

"In the case of such stores having been issued by the Employer and returned by the contractor to the
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they
were originally issued to him after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the contractor and in this respect the decision of
the Engineer shall be final and binding.

CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

1) At any time makes default in proceeding with the work or any part of the work with
the due diligence and continuous to do so after a notice in writing of 7 days from the Engineer.

i) commits default to complying with any of the terms & conditions of the  contract
and does not rectified, it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer.

iii) fails to complete the works or items of work with individual dates of

completion, on or before the date(s) of completion, and does not complete them within the
period specified in a notice given in writing in that behalf by the  Engineer, or

iv) shall enter into a contract with NSC in connecting with which commissionhas  been
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission
and the terms of payment thereof have been previously disclosed in writing to the Accepting
Authority/Engineer, or

V) obtain a contract with NSC as a result of wrong tendering or other non-bonafide
methods of competitive tendering; or

vi) being an individual, or if a firm, any partner thereof shall at any time be  adjudged
insolvent or have a receiving order or order for administration of his estate made against him
or shall take any proceedings for liquidation or

composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction)
under any Insolvency Act for the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if
any, is recoverable from the contractor for completion of the works or part of the works or in case the
works or part of the works is not to be completed, the loss or damage suffered by Employer.

Any excess expenditure incurred or to be incurred by Employer in completing the works or part of
the works or the excess loss or damages suffered or may be suffered by Employer as aforesaid after
allowing such credit shall without prejudice to any other right or remedy available to Employer in
law be recovered from any moneys due to the contractor on any account, and if such moneys are not
sufficient the contractor shall be called on in writing and shall be liable to pay the same within 30



days.
If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer shall have the right to sell any or all of the contractors unused materials, constructional

plant, implements, temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without prejudice to
his any other rights or remedy against the contractor in respect of any delay, inferior workmanship,
any claims for damages and/or any other provisions of this contract or otherwise, and whether the
date of completion has or has not elapsed, by notice in writing absolutely terminate the contract in
any of the following cases.

1) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct
or replace any defective work or that the work is being performed in an inefficient or otherwise
improper or unworkman like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer (which shall
be final and binding) he will be unable to secure completion of the work by the date for completion
and continues to do so after a notice in writing of seven days from the Engineer.

iii)  If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms in conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in
that behalf by the Engineer.

iv)  If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has
made himself liable for action under any of the cases aforesaid the engineer on behalf of employer
shall have powers.

V) To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contractor under the hand of the Engineer shall be conclusive evidence) on such
determination or rescission the full security deposit recoverable under the contract shall be liable to
be forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit
has not been paid or received it would be called for an forfeited.

143 After giving notice to the contractor to measure the work of the contractor and to take such
whole, or the balance or part thereof as shall be un-executed of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess of the sum
which would have been paid to the original contractor if the whole work has been executed by him
(of the amount of which excess the certificate in writing of the Engineer shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any money
due to him by NSC under his contract or on any other account whatsoever or from his security
deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the
expenses incurred by the Department are less than the amount payable to the contractor at his
agreement rate, the difference shall not be paid to the contractor.

CLAUSE: 15 MEASUREMENTS OF WORK BEYOND REACH

The contractor shall give, not less than seven days notice in writing to the Engineer or his
representative, before covering or otherwise placing beyond the reach of measurements, any work in
order that the same may be measured and correct dimensions thereof be taken before the same is so




covered or placed beyond the reach of measurement. The contractor shall not cover any work
without the consent in writing of the Engineer or his Representative who shall within the period of
seven days inspect the work, and if any work shall be covered or placed beyond the reach of
measurement without such notice having been given or the Engineer consent being obtained the
same shall be uncovered at the contractors expense, or in default thereof no payment or allowance
shall be made for such work or the materials with which the same was executed.

CLAUSE: 16 ACTIONS IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Engineer and his authorized representative and
other senior officers related to Quality Control and of Chief Technical Examiner's office and the
contractor shall at all times during the usual working hours and at all other times at which reasonable
notice of the visit of such officers have been given to the contractor, either himself be present to
receive orders and instructions, or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the contractor's agent shall be considered to have the same force as if
they had been given to the contractor himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief
Technical Examiner or his subordinate Officers, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided by him for the execution
of the work which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract the contractor shall, on demand in writing which shall be made within
six months of the completion of the work from the Engineer specifying the work, materials or
articles complained of notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charges and cost. In the event of the failing to do
so within a period specified by the Engineer in his demand aforesaid, then the contractor shall be
liable to pay compensation at the same rate as under Clause 2 of the contract (for non-completion of
the work in time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the item of
work at the rates applicable under the contract but may accept such items at reduced rates as the
competent authority may consider reasonable during the preparation of on account bills or final bill if
the item is so acceptable without detriment to the safety ad utility of the item and the structure or he
may reject the work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the
Engineer to be conveyed in writing in respect of the same will be final and binding on the contractor.

CLAUSE: 17 CONTRACTORS LIABLE FOR DAMAGES, DEFECTS DURING
MAINTENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy and
part of building, in which they may be working, or any building, main or ancillary or other
installation fixture etc. or any part of it is being executed or if any damage shall happen to the work
while in progress, from any cause whatsoever or if any defect, shrinkage or other faults appear in the
work within twelve months after a certificate final or otherwise of its completion shall have been
given by the Engineer as aforesaid arising out of defective or improper materials or workmanship,
the contractor shall on a receipt of a notice in writing on that behalf make the same good at his own
expense, or in default the Engineer may cause the same to be made good by other workman and
deduct the expense from any sums that may be due or at any time thereafter may become due to the
contractor or from his security deposit, or the proceeds of sale thereof or of a sufficient portion
thereof from the security deposit of the contractor.



CLAUSE: 18 CONTRACTORS TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials if
any, as may in accordance with the contract be supplied by Employer plant tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work. Whether original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these conditions or not,
or which may be necessary for the purpose of satisfying or complying with the requirements of
Engineer as to any matter as to which under these conditions he is entitled to be satisfied, or which
he is entitled to require together with carriage therefore to and from the work. The contractor, shall
also supply without charge the requisite number of persons with the means and materials, necessary
for the purpose of setting out works, and counting, weighing and assisting in the measurement for
examination at any time and from time to time of the work or materials. Failing his so doing the
same may be provided by the Engineer at the expense of the contractor and the expense may be
deducted, from any money due to the contractor, under the contract and/or from his security deposit
thereof.

CLAUSE: 18.1 CONTRACTOR’S LABOUR REGULATIONS

The Contractor shall comply with all the applicable and mandatory provisions of labour
regulations relating to wages, occupational safety, health, working conditions, social security,
industrial relations etc. including any Statutory amendments and modifications thereof.

The Contractor shall submit a report about compliance of all the applicable laws, rules and
regulations to the Employer with the final bill amount compliance with the following conditions:-

i) Terms and Mode of Payment

1) The periodic Minimum Wage/VDA increase as and when notified by the Central
Government or State Government as applicable whichever is higher, will be payable to
the Manpower deployed by the Contractor. A ledger for the records of payment made to
the employees will be maintained by the successful bidder. NSC will have the right to
inspect the same as and when required. The contractor shall undertake responsibility of
ensuring that minimum wage is paid to the manpower deployed.

2) Each monthly bill must accompany the following duly signed documents by the
contractor:

a) Attendance sheet of employees/workers deployed by the Contractor for the month.
b) Payment sheet/wages / salary sheet.
¢) Bank transfer details of wages/salary paid and a copy of pay salary/wages slip. d) ESIC
Challan
¢) PF Challan
f) ECR by EPFO
The payment(s) shall be made to the contractor through RTGS/NEFT and are

subject to deduction of tax(s), Cess levied by any Government as per rules from time to
time and will be made after the completion of every month or on completion of the
assigned work and after certification by user Section/Competent Authority. The bill must
be submitted in triplicate. Further, the contractor shall furnish a copy of deposit of
monthly EPF/ESI challans/ returns etc. with next bill, failing which amount as deemed fit
by National Seeds Corporation Ltd. shall be with-held from the bill.

Any variation will be adjusted from the next bill. Any deviation as reported by the
supervisor will be taken care separately during the next month. The required strength of
manpower for various works shall be as per actual manpower deployment and any



ii)
1)

2)

3)

4)

5)

iii)

ii.

iii.

iv.

increase/decrease there by in the actual manpower deployed shall increase/reduce the
payment to be made proportionately as per rates given in the agreement.

General Conditions

In case of disputes for non-payment of wages to the deployed manpower or any other, the
payment due to the Contractor firm can be withheld by NSC till settlement of the disputes on
the orders of the Court of law.

The Contractor shall be responsible for all injuries and accidents to persons employed by
him. In the event of injury, illness or mis-happening to any manpower deployed by the
Contractor, NSC (the company) will not be liable to pay any compensation.

In case the Contractor leaves the job before completion of the period of contract NSC shall be
entitled to forfeit the security money deposited by the contractor/agency for the execution of
this contract. The same shall be over and above the liquidated damages suffered on such
account by NSC. If any.

The contractor shall indemnify the NSC and hold it harmless in respect of all other any
expenses arising out of such injury or damage to persons property as aforesaid and also in
respect of any claim made in respect of injury, damage under any act of the Government or
otherwise and also in respect of any award or compensation or damages which may be passed
consequent upon such claims

The terms and conditions contained herein shall form part of and shall take as if they were
included in the contract/agreement to be entered in to between NSC with contractors.

Penalties

The Contractor shall disburse monthly payment to its deployed manpower latest by 10th
of every month, failing which penalty of Rs.1000/- per day will be imposed upto 20th of
the month and thereafter the contract shall liable to be terminated. Security
Deposit/Performance Bank Guarantee shall be forfeited and will be en-cashed and in
such events NSC Ltd will have the power to appoint any other agency to carry out
works as per scope of work under this contract at the risk and cost of the Contractor.
Whenever and wherever it is found that the assigned work is not performed up to the
entire satisfaction of the NSC Ltd., it will be brought to the notice of Contractor by the
NSC and if no action is taken immediately, penalty of Rs.1000/- per day per complaint
will be imposed by invoking penalty clause.

The Contractor has to maintain adequate number of manpower as per this contract and
also arrange a pool of standby manpower of requisite qualifications. If deployment of
manpower is below 90% of total manpower to be deployed per day, a penalty of Rs.
100/- per day per absentee shall be levied on the contractor.

In case the Contractor fails to fulfill the statutory requirements as per the conditions of
the tender document and fails to produce the concerned documents, it shall be treated as
breach of the Contract and the Contractor is liable to be blacklisted by the NSC, in
addition to forfeiture of Performance Security Deposit, monthly bills that are due to the
firm.

In case of breach of any conditions of the contract and for all types of losses caused
including excess cost due to hiring services in the event of Contractor failing to provide
requisitioned number of manpower, NSC shall make deductions at double the rate on
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pro rata basis from the bills preferred by the Contractor or that may become due to the
Contractor under this or any other contractor from the security deposit or may be
demanded from him to be paid within seven days to the credit of the NSC.

Vi. Non-compliance of any tender conditions may also lead to deduction of service charge
for the month and decision of NSC management shall be final and binding.

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971)
Employer is obliged to pay any amounts of wages to a Workman employed by the contractor in
execution of the works or to incur any expenditure providing welfare and health amenities required
to be provided under the above said Act and the Rules under Clause 19 and sanitary arrangements for
workers employed by Contractors. NSC will recover from the contractor the amount of wages so
paid or the amount of expenditure so incurred; and without prejudice to the right of the Employer
under, Section 20 Sub section (2) and Section 21 sub-section (4) of the contractor Labour
(Regulation & Abolition Act 1970). Employer shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due to the contractor whether
under this agreement or otherwise. Employer shall not be bound to contest any claim made against
section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written request
of the contractor and on his giving to the Employer full security for all costs for which Employer
might become liable in contesting such claim.

CLAUSE: 19 ENGAGEMENTS OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment housing, feeding and
transport.

a) The Contractor shall, at all times during the continuity of the contract, comply fully with all
existing Acts, regulations and by laws including all statutory amendments and re-enactment of Stare
or Central Government and other local authorities and any other enactments, notifications and acts
that may be passed in future either by the State or the Central Government or local authority,
including Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act
1970 and Equal Remuneration Act 1976. Factories Act, Minimum Wages Act, Provident Fund
Regulations, Employees Provident Fund Act, schemes made under the same Act and also labour
Regulations made by Government from time to time. Health and Sanitary Arrangement for
Workmen, Insurance and other benefits and shall keep Employer indemnified in case any action is
commenced by competent authorities for contravention by the Contractor. If the Employer is cause
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non observance of
the provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right to
deduct from nay moneys due to the Contractor, his amount of Performance Security or recover from
the Contractor personally any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

Provided, however, the Employer shall have no other responsibility in connection with the
employees of the contractor, who shall, in no case, be treated as the employees of the Employer at
any point of time.

19.1 AGE OF LABOUR



No labourer below the age of eighteen years shall be employed on the work.
19.2 FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less than a fair wages,
which expression shall mean, whatever for time or piecework, the respective rates of wages fixed by
Govt. Department as fair wages for the area payable to the different categories of labourers or those
notified under the Minimum wages Act/code on wages, 2019 including any Statutory modification
and amendment thereof for corresponding employees, of the Employer/Client, whichever may be
higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair
wage to labourer indirectly engaged on the works, including any labour engaged on the works,
including any labour engaged by sub-contractor in connection with the said works as if the labourer
had been directly employed by him.

NOTE:-

1. The contractor shall, before he commences the work, display, and correctly maintain, in a
clean and legible conditions at a conspicuous place on the site, notices in English and in a language
spoken by the majority of the workers, stating therein the rate of wages which have been fixed as fair
wages and the hours of work for which such wages are earned and send a copy of such notices to the
Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his employees
in such form as may be convenient and as per the requirements of the Employer/Engineer and the
conciliation Officer (Central), Ministry of Labour, Government of India or such other authorized
person appointed by the Central or State Government and the same shall include the following
particulars of each worker:

1) Name, age, sex, present address, permanent address of workers engalged worker's
number and grade.

i) Rate of daily or monthly wage.

iii)  Nature of work on which employed and current location of work, date of
commencement of employment.

iv)  Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.

vi) All deductions made from the wage with details in each case of the ground for which
the deduction is made.

vil))  Wage actually paid for each wage period.

3. The Contractor shall provide a Wage Slip for each worker employed on the Works.

4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last
entry.

19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance of the
contractor's part of this agreement the contractor shall at his own expense arrange for the safety
provisions as per Safety code of CPWD. Safety code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of



Rs.200/- for each default and in addition the Engineer shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

19.4  The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true
statement showing, in respect of the second, half of the preceding month and the first half of the
current month respectively:-

) the number of labourers employed by him on the work.

2) their working hours.

3) the wages paid to them.

@) the accidents that occurred during the said fortnight showing the circumstances  under
which they happened and the extent of damage and injury caused by them,

%) the number of female workers who have been allowed Maternity Benefit according to
Clauses and amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/-
for each default or materially incorrect statement. The decision of the Engineer shall be final in
deducting from any bill due to the contractor amount levied as fine and be binding on the contractor.

19.5 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the performance of
the contractor's part of this agreement, the contractor shall comply with or cause to be complied with
all the rules framed by Govt. from time to time for the protection of health and sanitary arrangements
for workers employed by Employer and its contractors.

19.6 MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:

) Leave: As per the provisions of the maternity Benefit Act, 1961 including code on social
security, 2019 and any other statutory notification or amendment thereof.
(2) Pay:

6)] In the case of delivery leave day during maternity leave will be at the rate of the
women’s average daily earnings calculated on the total wages earned on the days when full time
work was done during a period of 3 months immediately preceding the date on which she gives
notice that she absent herself on account of maternity, subject to minimum rate of wage fixed or
revised.

(i)  In case of miscarriage leave pay at the rate of average daily earning calculated on the
total wages earned or the days when full time work was done during a period of 3 months
immediately preceding the date of such miscarriage.

19.7
1. In the event of the contractor(s) committing a default or breach of any of the provisions of the
Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection
of health and sanitary arrangements for the workers as amended from time to time or
furnishing any information submitting or filling any statement under the provisions of the
above Regulation and rules which is materially incorrect, he/they shall without prejudice to
any other liability pay to the Employer a sum not exceeding Rs.200/- for every default breach
or furnishing making, submitting, filling such materially incorrect statements and in the event
of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated
cost of the work put to the tender. The decision of the Engineer shall be final and binding on



the parties.

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and
complying with the provisions of the Govt. Contractor Labour Regulations and Model Rules
and the provisions of the Contract Labour (R&A) Central Rules 1971, and other causes
relating thereof including Statutory amendment for the protection of health and sanitary
arrangements for work people employed by the contractor(s) (hereinafter referred the said
Rules) the Engineer shall have power to give notice in writing to the contractor(s) requiring
that the said Rules be compiled with and the amenities prescribed therein be provided to the
work people within a reasonable time to be specified in the notice. If the contractor(s) shall
fail within the period specified in the notice to comply with and observe the said Rules and to
provide the amenities to the work people as aforesaid, the Engineer shall have the power to
provide the amenities to herein before mentioned at the cost of the contractor(s) shall erect,
make and maintain at his/their own expense and to approved standards all necessary as huts
and sanitary arrangements required for his/their work people if the same shall not have been
erected or construction, according to approved standard, the Engineer-in charge shall have
power to give notice in writing to the contractor(s) requiring that the huts and sanitary
arrangements be remodeled and/or reconstructed according to approved standard and if the
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement
according to approved standards within the period specified in the notice, the Engineer shall
have the power to remodel or reconstruct such huts and sanitary arrangements according to
approved standards at the cost of the Contracts(s).

3. The site selected for the camp shall be high ground, removed from jungle.

4. Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by transience or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed, the contractor(s) shall make arrangements for the removal to the excreta through the
Municipal Committee/Authority and inform it about the number of labourers employed so
that arrangements may be made by such committee authority for the removal of the excreta.
All charges on this account shall be borne by the contractor and paid direct by him to the
Municipal Committee/Authority. The contractor shall provide one sweeper for every 8§ sets
in case of dry system.

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge
water so as to keep the camp neat and tidy.

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently
lighted to avoid accidents to the workers.

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical authorities

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter
referred to as the camp) of the following specifications on a suitable plot of land to be approved by
the Engineer:

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.)and to the floor
area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of the  worker's  family

staying with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places having a



minimum area of 1.80 m x 1.50 m (6'x5") adjacent to the hut.

c) The contractor(s) shall also construct temporary latrines and urinals for the use  of the
labourers each on the scale of not less than four per each one hundred of the total strength, separate
latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing & washing places, one
undid for every 25 persons residing in the camp. These bathing and washing places shall be
suitably screened.

2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar  or
other suitable local materials as may be approved by the Engineer. The floor may be kutchha but
plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The roofs
shall be laid with thatch or any other materials as may be approved by the Engineer. The Contractor
shall ensure that throughout the period of their occasion the roof remain water-tight.

b) The contractor(s) shall provide each hut with proper ventilation.
c) All doors, windows and ventilators shall be provided with suitable leaves for security
purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of
huts which may be reduced to 6 m. (20 ft.) according to the availability of site with construction will
be allowed.

3. WATER SUPPLY:

The Contractor(s) shall provide adequate supply of water for the use of labourers. The
provisions shall not be less than 2 gallons of pure and whole some water per head per day for
drinking purposes and 3 gallons of clean water per head per day for bathing and washing purpose.
Where piped water supply is available, supply shall be at shall pay all fees and charges therefore.

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:

No maternity leave benefit shall be admissible to a woman unless she has been employed for
a total period of not less than 80 days in the twelve months immediately preceedings the date on
which she proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as
shown below in Annexure [ and II the same shall be kept at the place of work.

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the
work any person or persons in the contractors employ on the work who may be incompetent or
misconduct himself and the contractor should forthwith comply with such requirements.

19.10 It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction and is hander over to the Engineer with
vacant possession of complete building. If such building though completed is occupied illegally,
then the Engineer shall have the option to refuse to accept the said buildings. Any delay in
acceptance on this account will be treated as delay in completion and for such delay a levy Up to 5%
of the estimated cost put to the tender may be imposed by the Engineer whose decision shall be final
both with regard to the justification and quantum and be binding on the Contractor.



However, the Employer may require the contractor to remove the illegal occasion any time
on or before construction and delivery.

CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws
affecting contract labour that may be brought into force from time to time.

CLAUSE: 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer and
if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do
so, or if any bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given promised or offered by the Contractor or any of his servant or
agent to any public officer or person in the employ of NSC in any way relating to his office or
employment, or if any such officer or person shall become if any way directly or indirectly interested
in the contract, the Engineer on behalf of the Managing Director shall have power to adopt any of the
courses specified in Clause 3 as he may deem best suited in the interest of NSC and in the event of
any of these courses being adopted the consequences specified in the said Clause 3 shall ensure and
also claim for damages/losses incurred to employer.

CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be
considered as reasonable compensation to be supplied to the use of Employer without reference to
the actual loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is partnership firm/Company/LLP/Associates of Person/Separate legal
entity, the previous approval in writing of the Engineer shall be obtained before any change is made
in the constitution of the firm. Where the contractor is an individual or a Hindu undivided family
business concern such approval as aforesaid shall likewise be obtained before the contractor enters
into any partnership agreement where under the partnership firm would have the right to carry out
the work as aforesaid is not obtained, the contract shall be deemed to have been as singed in the
contravention of Clause 21 hereof and the same action may be taken, and the same consequences
shall ensure as provided in the said Clause 21.

CLAUSE: 24

All works to be executed under the contract shall be executed under the direction and subject
to the approval in all respect of the Engineer who shall be entitled to directly at what point or points
and in what manner they are to be commenced, and from time to time carried on.

CLAUSE: 25 SETTLEMENTS OF DISPUTES AND ARBITRATION

25.1 ENGINEERS' DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in
connection with, or arising out of, the contract or the execution of the works, whether during the
execution of the works or after their completion and whether before or after repudiation or other
termination of the contract, including any dispute as to any opinion, instruction, determination,
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in



writing to the Engineer, with a copy to the other party. Such reference shall state that it is made
pursuant to this clause. No letter than 60th day after the day on which he received such reference the
Engineer shall give notice of his decision to the employer and the contractor. Such decision shall
state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall, in every
case, continue to proceed with the works with all due diligence and the contractor and the employer
shall give effect forthwith to every such decision of the Engineer unless and until the same shall be
revised, as hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if
the Engineer fails to give notice of his decision on or before the 60th day after the day on which he
received the reference, then either the Employer or the contractor may, on or before the 30th day
after the day on which the said period of 60 days expired, or from the date of receipt of reply of the
Engineer as the case may be given notice to the other party, with a copy for information to the
Engineer, of his intention to commence arbitration, as herein after provided, as to the matter in
dispute. Such notice shall establish the entitlement of the party giving the same to commence
arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration in
respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and
the Contractor and no notice of intention to commence arbitration as to such dispute has been given
by either the Employer or the Contractor on or before the 30th day after the day on which the parties
received notice as to such decision from the Engineer, the said decision shall be come final and
binding on the employer and the contractor. Request for arbitration by any of the party will be
considered by the employer in accordance with the provisions of the arbitration & conciliation Act,
1998 and as per clause 25.2 and 25.3 of the tender document.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in
accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and
attempt has first been made by the parties to settle such dispute amicably. Provided that, unless the
parties otherwise agree, arbitration may be commenced within thirty days after the day on which
notice of intention to commence arbitration of such dispute was given,

25.3 ARBITRATION:-
The arbitration on this tender shall be governed by the following conditions:-
i) Jurisdiction of subject :-

All the disputes/differences between the parties as may be arising out of the present tender
documents and subsequent to the execution of the agreement between the parties including
interpretation of the terms and agreement shall be subject to the exclusive jurisdiction of Courts
at New Delhi/Delhi only.

ii) Arbitration Clause:

In case any dispute arises between NSC and the other party due to any term or matter, both
the parties will opt to resolve it through mutual understanding and discussion. In case, dispute
remains even after discussions, then it shall be binding upon the parties to resolve issue under the
provisions of Arbitrations & Conciliation Act, 1996 as amended from time to time. Under this
provision, Chairman-cum-Managing Director, National Seeds Corporation Limited with the
concurrence of both the parties shall appoint Sole Arbitrator to resolve the issue and both the parties
will have to abide by the decision. The parties will bind to resolve this dispute through arbitration
before going to court of law. The Arbitration shall be conducted at New Delhi and shall in English
Language. The court of Delhi shall have the jurisdiction. Further, if the Contractor is a Government



Department/Undertaking/CPSEs, the dispute or differences in relation to this tender shall be
reformed for adjudication before the Administrative Mechanism for Resolution of CPSEs Dispute
(AMRCD).

iii) Force Majeure Clause

Due to failure of any of the parties in the performance of the Agreement on the happening of Civil
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of
the parties, the party as default shall not be guilty, if that party serves on the other party, a notice of
such circumstances and upon the end of the above situations, that party will again serve the notice on
the other party about the removal of the above mentioned events. The notice shall be issued within
48 hours from the happening of the event.

CLAUSE: 26 CONTRACTORS TO INDEMNIFY EMPLOYER AGAINST PATENT RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall
pay any royalties which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against Employer in respect of any
such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall
be at liberty, at his own expenses, to settle any dispute or to conduct any litigation that may arise
there from. Provided that the contractor shall not be liable to indemnify the Employer if the infringe
of the patent or design or any alleged patent or design right is the direct result of an order passed by
the Engineer in this behalf.

CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of the
work the contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this contract for
such items or if the part of the work in question is not, in the opinion of the Engineer capable of
measurement, the Engineer may at his discretion pay the lump sum amount entered in the estimates
and the certificate in writing of the Engineer shall be final and conclusive against the contractor with
regard to any sum or sums payable to his under the provisions of the clause.

CLAUSE: 28 ACTIONS WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in Clause
(1), such work shall be carried out in accordance with the district specification and in the event of
there being no district specification, then in such case the work shall be carried out in all respect in
accordance with the instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE
FROM CONTRACTOR

29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor the Engineer or Employer shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security, if any deposited by the
Contractor and for the purpose aforesaid, the Engineer or Employer shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security being in sufficient to
cover the claimed amount or amounts or if not security has been taken from the contractor the
Engineer or Employer shall be entitled to withhold and have a lien to retain to the extent of such



claimed amount or amounts referred to above from any sum or sums, found payable or which at any
time there-after become payable to the contractor under the same contract or any other contract
pending finalization or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or retained,
under the lien referred to above by the Engineer or Employer will be kept withheld or retained as
such by the Engineer/Employer till the claim arising out of or under the contract is determined by the
Arbitrator, and that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to above and duly notified
as such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or
limited company, the Engineer or Employer shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part from any sum found payable to
any partner/limited company as the case may be, whether in his individual capacity or otherwise.

29.2  Employer shall have the right to cause and audit and technical examination of the work and
the final bills of the contractor including all sporting vouchers, abstract etc. to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to have
been over paid in respect of any work done by the contractor under the contract or any work claimed
by him to have been done by him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of overpayment and it shall be lawful for the
Employer to recover the same from him in the manner prescribed in sub-clause (I) of this clause or in
any other manner legally permissible and if it is found that the contractor was paid less than what
was due to him under it, the amount of such under payment shall be duly made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed on between
the Employer or Engineer on the one hand and the contractor on the other under any term of the
contract permitting payment for work after assessment by the Employer or the Engineer.

29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit

returnable to him as under the contract) may be withhold or retained by way lien by the Engineer or
the Employer or any other contracting person or persons through Engineer against any claim of the
Engineer or Employer or such person or persons. In respect of payment of a sum money arising out
of or under any other contract made by the Contractor with the Engineer or the Employer or with
such other person or persons.
It is an agreed term of the contract that the sum of money so withhold or retained under this clause
by the Engineer or the Employer or till his claim arising out of in the same contract or any other
contract is either mutually settled or determined by the arbitration clause or by the competent court
as the case may be and that the contractor shall have not claim for interest or damage whatsoever on
this account or on any other ground in respect of any sum of money withhold or retained under
clause and duly notified as such to the contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA
MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour falling under any
category whatsoever on or in connection with the work or recruit labour from area within a radius of
32 km (20 miles of the controlled area). Subject as above the Contractor shall employ imported
labour on i.e deposit imported labour or labours imported by the Contractor from area from which
import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour
Committees not more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the



Engineer being a coal mining or controlled area labourer. Failure to do so shall render the Contractor
liable to pay to employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the
Engineer about the number of causal mining or controlled area labour and the number of days which
they worked shall be final and binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is
one in which the public are interested within the meaning of the exception of Section 74 of Indian
Contract Act 1872.

Explanation - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh,
Jamtra- a sub-division under Santali ParganaCommissionery, Districts of Bankuara, Birbhum,
Bardwan district of Bilaspur.

Any other area which may be declared as controlled Area by or with the approval of the
Central Government.

CLAUSE: 31 UN-FILTERED WATER SUPPLIES

The Contractor(s) shall make his/their own arrangements for unfiltered water required for the
work and nothing extra will be paid for the same. This will be subject to the following conditions:

1) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer.

ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the
opinion of the Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the
following conditions:

1) The water charges @ 1% shall be recovered on gross amount of the work done.
ii) The Contractor (s) shall make his/their own arrangements of water connection and the laying
of pipe lines from existing mains or source of supply.

iii) The Department does not guarantee to maintain uninterrupted supply of water, and it will be
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in the
event of any temporary break down in water supply of the employee so that the progress of his/their
work is not held for want of water. No claim of damage of refund of water charges will be
entertained on account of such break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the Contractor
from the wells or hand pump constructed by the Employer no charges shall be recovered from the
Contractor on that account. The contractor shall however, draw water at such hours of the day that
does not interfere with the normal use for which the hand pump and wells are intended. He will also
be responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be
recoverable from him. The Engineer shall be the final authority to determine the cost recoverable
from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for



construction purposes only after he has got permission of the Engineer in writing. No charges shall
be recovered from the Contractor on this account by the Contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent building road and
service lines. He shall be responsible for any accident or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original condition after the
walls are dismantled on completion of the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY

1) The contractor shall arrange at his own expense all tools, plants, machinery and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant &
Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor requires
any item of T & P on hire from the T & P available with the Employer over and above the T & P
stipulated for issue, the Employer will, if such item is available, hire it to the contractor at rates to be
agreed on between him and the Engineer. In such a case all the conditions hereunder for issue of T &
P shall also be applicable to such T & P as is agreed to be issued.

ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental
equipment shed at and the Contractor shall bear the cost of their carriage from
the shed to the site of work and back. The contractors shall be responsible to return the plant &
machinery with condition in which it was handed over to him and he shall be responsible for all
damage caused to the said plant & machinery at the site of work for elsewhere in operations &
otherwise during transit including damage to or loss of plants and for all losses due to his failure to
return the same soon after the completion of the work for which it was issued. The Engineer shall be
the sole judge to determine the liability of the contractor and its extent in this and regard and his
decision shall be final & binding on the contractor.

iii) The plant & machinery as stipulated above will be issued as & when available and if required
by the contractor shall his program of work according to the availability of the plant & machinery
and no claim, whatsoever, will be entertained from him for any delay in supply by the Department.

iv.)  The hire charges shall be recovered at the prescribed rates and from inclusive of the date of
the plant and machinery is made over Up to and inclusive of the date of its return in good order even
though the same may not have working for any cause except for major breakdown due to no fault.

V) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one
hour lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the
plant and machinery to be worked for more than normal period of 8 hours a day in that case the
hourly hire charges for overtime to be borne by the contractor.

vi) Log book for recording the hours of daily work for each of the plant and machinery supplied
to the contractor will be maintained by the Department and will be attested by the contractor or his
authorized agent daily.

vii)  In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the
drum washed at the close of the work each day or each occasion.

viii)  In case of road rollers for consolidation are employed by the contractor himself, log book for
such rollers shall be maintained in the same manner as is done in case of departmental rollers
maximum quantity of any items to be consolidated for each roller day shall be also be same as in
Annexure.

ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue
rate.

X) The contractor shall be responsible to return the plant and machinery in the conditions in



which it was handed over to him and he shall be responsible for all damages caused to the said plant
and machinery at the site of work or elsewhere when the operation or otherwise or during transit
including damage to or loss of parts, and for all losses due to his failure and return the same soon
after the completion of the work for which it was issued. The Engineer shall be the sole authority to
determine the liability of the contractor and its extent in this regard and his decision shall be final and
binding on the contractor.

Xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the
safety of machinery and materials supplied by the employer to the contractor related to this contract.

CLAUSE: 34 CONDITIONS RELATING TO USE OF ASPHALT MATERIALS

1) The contractor undertakes to make arrangements for the supervision of the work by the firm
supplying the tar or bitumen used.

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formulas before the process of the painting is started and shall hypothecate it to the
Engineer. If ay bitumen or tar remains unused on completion of the work on account of lesser use of
materials in actual execution for reasons other than authorized changes of specification &
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused
materials as determined by the Engineer shall be made and the materials returned to the contractors.
Although the materials are hypothecated to employer the contractor undertakes the responsibility for
their proper watch safe custody and protection against all risks. The materials shall not be removed
from site of work without the consent of the Engineer in writing.

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date
of completion of the work and the portion of the security deposit relating to asphaltic work shall be
refunded after the expiry of this period.

CLAUSE: 35 EMPLOYMENTS OF TECHNICAL STAFF AND EMPLOYEES
Contractor’s superintendence, supervision, technical staff and employees.

1. The contractor shall provide all necessary superintendence during execution of the work and
as along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience,
age, address and other particulars along with certificates, of the principal technical representative to
be in charge of the work. Such qualifications and experience shall not be lower than specified in
schedule 'f'. The Engineer shall within 15 days of receipt of such communication intimate in writing
his approval or otherwise of such a representative according to the provisions on the contractor in
this respect. Such a principal technical representative shall be appointed by the contractor soon after
receipt of the approval from Engineer and shall be available at site within fifteen days of start of
work.

If the contractor (or any partner in case of firm/company) who himself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal technical
representative but the contractor shall designate and appoint a responsible agent to represent him and
to be present at the work whenever the contractor is not in a position to be so present. All the
provisions applicable to the principal technical representative under the Clause will also be
applicable in such a case to contractor or his responsible agent. The principal technical
representative and/or the contractor shall on receiving reasonable notice from the Engineer or his
designated representative(s) in charge of the work in writing or in person or otherwise, present
himself to the Engineer and/or at the site of work, as required, to take instructions.

Instructions given to the principal technical representative or the responsible agent shall be
deemed to have the same force as if these have been given to the contractor. The principal technical
representative and/or the contractor or his responsible authorized agent shall be actually available at
site during important stages of execution of work, recording of measurement of works and when ever



so required by the Engineer, his designated representative in the site order book and shall affix his
signature in token of noting down the instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative or agent is effectively appointed or is effectively
attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor as
specified in schedule 'f' and the decision of the Engineer as recorded in the site order book and
measurement recorded in measurement book shall be final and binding on the contractor. Further, if
the contractor fails to appoint a suitable technical representative or responsible agent and if such
appointed persons are not effectively present or do not discharge their responsibilities satisfactorily,
the Engineer shall have full powers to suspend the execution of the work until such date as a suitable
agent is appointed and the contractor shall be held responsible for the delay so caused to the work.
The contractor shall submit a certificate of employment of the technical representative/responsible
agent along with every on account bill/fixed bill and shall produce evidence if at any time so
required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are
skilled and experienced in their respective fields and such foremen and supervisory staff as are
competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the contractor to remove from the
works any person who in his opinion misconducts himself or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer to be
undesirable. Such person shall not be employed again at works site without the written permission
of the Engineer and the persons so removed shall be replaced as soon as possible by competent
substituted.

CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and
Orders issued there under from time to time. If he fails to do so, his failure will be a breach of
contract and the Engineer may, in his discretion cancel the contract. The Contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the provisions of the
Act.

CLAUSE: 37 The whole work, may be spilt between two or more contractors or accepted in
part and not in entirely, if considered expedient.

CLAUSE: 38 LEVY/TAXES PAYABLE BY CONTRACTOR

1) Sales tax or any other tax on material in respect of this contract shall be payable by contractor
and Employer shall not entertain any claim whatsoever in this respect.

i1) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red
bajri, stone, moorum etc. from local authorities.

iii) If pursuant to on under any law such notification or order any royalty, or the like becomes
payable by the Employer by the contractor to the State Government. Local authorities in respect of
any material used by the contractor in the works then in such a case. It shall be lawful to the
Employer and it will have the right and be entitled to recover the amount paid in the circumstances as
aforesaid from the dues of the contractor.

CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies,



the Engineer on behalf of the Employer shall have the option of terminating the contract without
compensation to the Contractor.
CLAUSE: 40

IF RELATION WORKING IN NSC THEN THE CONTRACTOR NOT ALLOWED TO
TENDER.

The contractor shall not be permitted to tender for works in NSC whose near relative is
posted in the capacity between the grade of Superintending Engineer and Assistant Engineer (both
inclusive) and similar cadre officials of other discipline. He shall also intimate the names of persons
who are working with him in any capacity or are subsequently employed by him and who are near
relative to any officer in the National Seed Corporation. Any breach of this condition by the
Contractor would render him liable to be removed from the work of these Corporations.

NOTE:
By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT
No Engineer or other officer of Employer or client is allowed to work as a contractor without
prior permission of Employer. This contract is liable to be cancelled if either the contractor or any of
his employees is found at any time to be such a person who had not obtained the permission of
Employer aforesaid, before submission of the tender or engagement in the contractor's service as the
case may be.

CLAUSE: 42 RETURNS OF MATERIAL AND RECOVERY FOR MATERIAL

ISSUED EXCESS
1) After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance (see Clause 10), theoretical

quantity of materials issued by the Employer for use in the work shall be calculated on the basis
and method given hereunder.

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement &
bitumen required for different items of work as shown in the Schedule of Rates mentioned in
Schedule 'F'. In case any item is executed for which standard constant executed for which
standard constants for the consumption of cement of bitumen are not available in the above
mentioned schedule/statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer.

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as
the quantity required as per design or as authorized by the Engineer, including  authorized
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter wise, section wise and category
wise separately.

c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead and

GI/MS sheets shall be taken as quantity actually required and measured plus5% of wastage
due to cutting into pieces (except in the case of GI/MS sheets shall be 10%) such
determination and comparison being made diameter wise and category ~ wise.
d) For any other material as per actual requirements.
ii) Over the theoretical quantities of materials so computed a variation shall be allowed

as specified in Schedule 'F'. The difference in the net quantities of material actually



issued to the contractor an the theoretical quantities including such authorized

variation, if not returned by the contractor or if not fully reconciled to the satisfaction
of the Engineer to this effect shall be recovered at the rates specifiedin  Schedule 'F'  without
prejudice to the provision of the relevant conditions regarding return of materials governing

the contract. Decision of Engineer in regard to theoretical quantities of materials, ~ which
should have been actually used as per the ~ Annexure of the standard schedule of rates and recovery
at rates specified in Schedule 'F', shall be final and binding on the contractor.

For non schedules items, the decision of the Engineer regarding theoretical
quantities of materials which should have been actually used, shall be final and  binding on
the contractor.

iii) The said action under this clause is without prejudice to the right of the Employer to take
action against the contractor under any other conditions of contract for not doing the work according
to the prescribed specifications.

CLAUSE: 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until, the work has been delivered to the Engineer and a certificate from him to that effect
obtained. In the event of the work or any materials properly brought to the site for incorporation in
the work being damaged or destroyed in consequence of hostilities or war like operation the
contractor shall, when ordered in writing by the Engineer, remove in store all serviceable materials
salvaged from the damaged work and shall be pair at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris, stacking removal of
serviceable materials and for the construction of all works ordered by the Engineer such payments
being in addition to compensation Up to the value of the work, originally executed before being
damaged or destroyed and not paid for. In case of works damaged or destroyed but not already
measured and paid for the compensation shall be assessed by the Engineer Up to Rs.5,000/- and by
the Employer concerned for a higher amount. The contractor shall be paid for the damage
destruction suffered and for the restoring the material at the rates based on the analysis of rates
tendered for in accordance with the provision of this agreement. The certificate of the Engineer
regarding the qty. & quality of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or war like operations (a) unless the contractor had taken all such precautions against air
raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on
the site of the work or for any tools and plant, machinery, scaffolding temporary buildings and other
things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the Engineer.

CLAUSE: 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadrlicate a monthly progress report to the Engineer before
the second day of every month. The format of the report shall be decided in consultation with the
Engineer, to meet the work schedule requirement.

CLAUSE: 46 QUALITIES OF MATERIALS, PLANT AND WORKMANSHIP
All materials, Plant and Workmanship shall be

a) Of the respective kinds described in the Contract and in accordance with the Engineer's
instructions, and



b) Subjected from time to time to such tests as the Engineer may require at the place of
manufacture, fabrication or on the Site or at such other place or places as maybe specified in the
Contract or at all or any of such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and
instruments as are normally required for examining, measuring and testing any materials or Plant and
shall supply samples of materials, before incorporation in the works, for testing as may be selected
and required by the Engineer. The contractor shall bear the cost of samples, testing fee, if tested
outside in laboratory for testing of material provided in the contract or any other material/test not
provided in the contract and Engineer feel that the test of this kind is necessary.

CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS

Some work on the site may be done through other contractors. In the event of any such work,
the Contractor shall have to work in full cooperation and in close coordination with other
contractor(s). The contractor shall, in accordance with the requirements of the Engineer, afford all
reasonable opportunities for carrying out the work of other contractors employed by the Engineer
and their workmen and to the workmen of the Employer and of any other duly constituted authorities
who may be employed in the execution of near the site of any work not included in the contract or
any contract which the Employer may enter into in connection with or ancillary to the works.

Any dispute that may arise in this connection will have to be amicably settled by the contractors
amongst themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be
final and binding on all the parties, provided that if as a result of such a decision of the Engineer any
financial obligations or liabilities arise amongst the contractors, the same shall be settled between
themselves and the Engineer/Employer shall remain indemnified against any claim arising out of his
decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the
Engineer.

a) make available to any such other contractor, or to the Employer or any such authority, any
roads or ways for the maintenance of which the Contractor is responsible or

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or

c) provide any other service of whatsoever nature for any such the Engineer shall determine an

addition to the contract price in accordance with Clause-12 and shall notify the contractor
accordingly.

d) The Contractor's attention is directed to the fact that during the contract period,
other contractors and the Employer's departmental staff will be carrying out
various works and maintenance including diversion of drains, roads, rails, oil pipe
lines, electric cables and other services on and through areas in which the Contractor will be
working. The contractor shall maintain close liaison with the
Engineer to avoid the possibility of delay or inconvenience as a result of these
operations and shall be deemed to have allowed for this in his tender.

CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the time
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and
pay other persons to carry out the same and all costs consequent thereon or incidental thereto shall,
after due consultation with the Employer be determined by the Engineer and shall be recoverable
from the contractor by the Employer/Engineer and may be deducted by the Employer from any
moneys due or to become due to the contractor and the Engineer shall notify the contractor



accordingly with a copy of the Employer.
CLAUSE: 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or
his partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or
agent of the Engineer or to any person on his behalf in relation to the obtaining or to the execution of
this or any other contract with the Employer shall in addition to any criminal liability which he may
incur, subject to the contractor to the cancellation of this and all other contracts with the Employer and
also to the payment of any loss or damage resulting from any such cancellation. The Employer shall
be entitled to deduct the amounts so payable from any money otherwise due to the contractor under
this or any other contract Any Question or dispute as to the commission of any offense under the
present Clause shall be settled in accordance with the law for the time being in force and applicable in
India.

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or any
part thereof or plant employed thereon shall be taken or permitted by the contractor to be taken by
any of his employees or any employees of his sub contractors without the prior approval of the
Engineer in writing and no such photographs shall be published or otherwise circulated without the
approval of the Engineer in writing.

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well suitable footholds and handholds shall be provided on
the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1
vertical)

ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or
suspended from an overhead sport of erected with stationery sport shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or
platform of such scaffolding or staging and extending along with entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be fastened as to prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways should be so constructed that they should not sag
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 3.6
m (12 feet) above ground level or floor level, they should be closely hoarded and should have
adequate width land should be suitably fastened as described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitably fencing or railing
whose minimum height shall be 90 cm (3 feet).

V) Safe means of access shall be provided to all working platform and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length
while the width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for



ladder Up to and including 3m (10 feet) in length. For longer ladders with width should be increased
at least 1/4" for each additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm
(12"). Adequate precaution shall be taken to prevent danger from electrical equipment. No materials
on any of the site of work shall be stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary fencing and lights to protect the
public from accident, and shall be bound to bear the expenses of defence of every suit, action or
other proceeding at law that may be brought by any person for injury sustained owing to neglect of
the above precautions and to pay any damages and cost which may be awarded in any such suit,
action proceedings to any such person or which may, with the consent of the contractor, be paid to
compromise any claim by any such person.

vi) Excavation& Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be
supplied with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall
extend from bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The side
of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope
or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances
undermining or undercutting shall be done.

vil))  Demolition: Before demolition work is commenced and also during the process of the work:
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

viii)  All necessary personal safety equipment as considered adequate by the Engineer should be
kept available for the use of the person employed on the site and maintained in a condition suitable
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment
by those concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any materials
which are injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall be provided with welder's protective eye shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at

sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in active use, the contractor
shall ensure that the manhole cover are opened and ventilated at least for an hour before the workers
are allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to the public. In addition,
the contractor shall ensure that the following safety measures are adhered to :-

ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer
or his authorized representative.



b) At least 5 to 6 manholes stream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and give indication of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes
such rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any
kind, proper warning signs should be displayed for the safety of the public whenever cleaning works
undertaken during night or day.

2) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

1) Workers should not be allowed to work inside the manhole continuously. He should be given
rest intermittently. The Engineer may decide the time Up to which a workers may be allowed to
work continuously inside the manhole.

1) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for.
Portable air blowers are recommended for ventilating the manholes. The Motors for these shall be
vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they
should be placed at least 2 meters away from the opening and on the lowered side protected from
wind so that they will not be source of friction on any inflammable gas that might by present.

1) The workers engaged for cleaning the manholes sewers should be properly trained before
allowing to work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and
gloves non sparkling tools safety lights and gas masks and portable air blowers (when necessary).
They must be supplied with barrier cream for anointing the lamps before working inside the sewer
lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole
well.

0) If a man has received a physical injury he should be brought out by the sewer immediately
and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be
final.

X) The contractor shall not employ men and women below the age of 18 years on the work of



painting with products containing lead in any form. Wherever, an above the age of 18 years are
employed on the work of lead painting, the following precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint dry rubbed and scraped.

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women
and men below the age of 18 on the work of painting with product containing lead, in any form
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting
operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

(©) Measures shall be taken wherever required, to prevent danger arising out of from the
application of a paint in the form of spray.

(d) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

(e) Over all shall be worn by working painters during the whole of working period.

(f))  Suitable arrangement shall be made to prevent clothing put off during working hours being
soiled by painting materials.

(2) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by Competent Authority.

(h) Engineer may require when necessary medical examination of workers.

@) Instructions with regard to special hygienic precautions to be taken in the painting trade shall
be distributed to working painters.

xii)) ~ When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken for prompt rescue
of any person in danger and adequate provision should be made for prompt first aid treatment of all
injuries likely to be sustained during the course of the work.

xiii)  Use of hoisting machines and tackle including their attachments, anchorage and sports shall
conform to the following standards or conditions:

a. (1) These shall be of a good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept in good working order.

(i1) Every rope used in hoisting or lowering materials or as a means of suspension shall be



durable quality and adequate strength, and free from patent defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signal to operator.

c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with
the safe working load each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be
loaded beyond the safe working load except, for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/.
Engineer. As regards contractor's machine the contractor shall notify the safe working load of the
machine to the Engineer whenever he brings any machinery to site of work and get it verified by the
Electrical Engineer concerned.

xiv)  Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safe guard. Hoisting appliances should be provided with such
means as shall reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displayed. When workers employed on electrical installations which are
already energized insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The workers should not wear any rings, watches and carry keys or
other materials which are the good conductors of electricity.

xv)  All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while it
is in use. Adequate washing facilities should be provided at near places of work.

xvi)  These safety provision should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code
shall be named therein by the contractor.

xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of
the department or their representatives.

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.



MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS
FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS
CONTRACTOR.

1. APPLICATION

These rules shall apply to all building and construction works in charge of National Seeds
Corporation in which twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are
proposed to be employed in connection with construction work on any day during the period during
which the contract work is in progress.

3. FIRST AID FACILITIES

(A) Atevery work place there shall be provided and maintained so as to be easily accessible
during working hours first aid boxes at the rate of not less than one box for 150 contract labour or
part thereof ordinarily employed.

(B)  The first aid box shall be distinctly marked with a red cross on white good and shall contain
the following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 -

1) 6 small sterilized dressings.

ii) 3 medium size sterilized dressings.

1ii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

V) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on the
label.

vi) 1 (30 gms.) bottle of potassium permanganates crystals.

vii) 1 pair scissors.

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  and Labour
Institutes Government of India.

ix) 1 (30 ml) bottle containing a 2% alcoholic solution of lodine.
X) 1 snake bite lancet.
xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

xii)  Ointment for burns.



xiii) A bottle of suitable surgical antiseptic solution.
b) For work places in which the number of contract is labour exceed 50 -
Each first aid box shall contain the following equipment :-

1) 12 small sterilized dressings.

i) 6 medium size sterilized dressings.

iii) 6 large size sterilized dressings.

iv)6 large size sterilized burn dressings.

V) 6 (15 gms.) packets sterilized cotton wool.

vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.

vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

viii) 1 roll of adhesive plaster.

ix) 1 snake bite lancet.
X) 1 (30 gms.) bottle of potassium permanganate crystals.
xi) 1 pair scissors.

xii) 1 copy of the first air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.

xiv)  Ointment for burns.

xv)  Bottle of suitable surgical antiseptic solution.

0] Adequate arrangements shall be made for immediate recommends of the equipment when
necessary.
D) Nothing except the prescribed contents shall be kept in the First Aid Box.

E) The first aid box shall be kept in charge of responsible person who shall always be readily
available during the working hours of the work place.

F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment,
in work place where the number of contract labour employed is 150 or ~ more.

G) In work places where the No. of contract labour employed is 500 or more and hospital
facilities are not available within easy distance of the works, First Aid posts shall be established and
run by a trained compounder. The compounder shall be on duty and shall be available at all hours
when the workers are at work.

H) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or persons suddenly taken ill to the
nearest hospital.

4. DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

c) Every water supply of storage shall be at a distance of not less than 50 feet from any



latrine drain or other source of pollution. Where water has to be drawn from the existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and
be provided with a trap door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

1) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

i) Separate and adequate cleaning facilities shall be provided for the use of male and
female workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

A 1) Latrines shall be provided in every work place on the following scale
namely:-
(il))  Where female are employed there shall be at least one latrine, for every 25
females.

B (1) Where males are employed, there shall be at least one latrine, for every 25

males provided that where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the case
may be, to the first 100, and one for every 50 thereafter.

i) Every latrine shall be under cover & so partitioned off fastening as to secure
privacy, and shall have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat resisting non absorbent materials and shall be cement washed inside and outside at least once a
year. Latrines shall not be of a standard lower than bore whole system.

v) (1) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers 'FOR MEN
ONLY' or 'FOR WOMEN ONLY" as the case may be.

(2) The notice shall bear the figure of a man or of a woman as the case may be.

V) There shall be at least one urinal for male workers Up to 50 and one for female workers Up to
fifty employed at a time, provided that where the number of male or female workmen, as the case
may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females Up to
the first 500 and one for every 100 of per thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply
with the requirements and urinals of the Public Health Authorities.



vil))  Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

viii)  Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made by means
of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at
the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or
refuse and then covering it with a layer of earth for a fortnight (when it will turn to manure).

ix)  The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer to effect proper disposal of soil and other conservancy work in respect of the contractor's
workmen or employees on the site. The contractor shall be responsible for payment of any charges
which may be levied by Municipal or Cantonment Authority for execution of such work on his
behalf.

7. PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for meals and the other
two for rest separately for the use of men and women labour. The height of each shelter shall not be
less than 3 metres from the floor level to the lowest part of the roof. These shall be kept clean and
the space provided shall be on the basis of 0.6 sqm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under
construction of other alternative accommodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there shall
be provided two room of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a play rooms for the children and the other as their bed room. The
rooms shall be constructed, with specifications similar to those given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the place clean.

c) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the crech when the
number of women workers does not exceed 50 and two ayaa when the number of women workers
exceeds fifty.

9. CANTEEN

a. In every work place where the work regarding the employment of contract labour is likely to
continue for six months and wherein contract labour numbering one hundred or more are ordinarily
employed on adequate canteen shall be provided by the contractor for the use of such contract
labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing
places separately for workers and utensils.



d. The canteen shall be sufficiently lighted at all times when any person has access to it.

e. The floor shall be made of smooth and impervious material and inside walls shall be lime
washed or colour washed at least once in each year. Provided that the inside walls of the kitchen
shall be lime washed every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary condition.

g. Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.
1. The dining hall shall accommodate at a time 30 percent of contract labour working at a time.
J- The floor area of the dining hall, excluding the area occied by the service counter and any

furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be
accommodated as prescribed in sub Rule 9.

k. (1) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.
(i1))  Washing places for woman shall be separate and screened to secure privacy.

L Sufficient table stools, chair or benches shall be available for the number of diners to be
accommodate as prescribed in sub Rule 9.

m) (1) There shall be provided and maintained sufficient utensils, crockery, furniture and any
other equipments necessary for the efficient running of the canteen.

(i1) The furniture utensils and other equipments shall be maintained in a clean and hygienic
condition.

(iii))  Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

(iv) A service counter, if provided, shall have top or smooth and impervious material.

) Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

n). The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

0) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on 'No profit No loss' and shall be conspicuously display in the canteen.

P) In arriving at the price of the food stuffs, and other articles served in the canteen, the
following items shall not be taken into consideration as expenditure namely :-

1) The rent of land and building.

ii) The depreciation and maintenance charges for the building and equipment provided for the
canteen.

iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery,
cutlery and utensils.

iv) The water charges and other charges incurred for lighting and ventilation.

V) The interest and amount spent on the provision land maintenance and equipment provided for



in the canteen.

q. The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

10. ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer including the filing of any borrow pits which may have been dug by him.

11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall
from an integral part of the contracts.

12. AMENDMENTS

Employer may from time to time, add to or amend these rules and issue such directions as it may
consider necessary for the purpose of removing any difficulty which may arise in the administration
thereof.



CONTRACTOR LABOUR REGULATION
SHORT TITLE

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour
Regulations.

2. DEFINITIONS:-

1) 'Workman' means any person employed by NSC or its contractor directly or indirectly
through a sub-contractor with or without the knowledge of the National Seeds Corporation to do any
skilled, semi-skilled or unskilled manual supervisory, technical or electrical work for hire or reward
whether the terms of employment are expressed or implied but does not include any person:

a) Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred
Rupees per menses for exercised either by the nature of the duties attached to the office or by reason
of powers vested in him, functions mainly of managerial nature.

¢) Who is an out worker, that is to say a person to whom, any articles or materials are given
out by or on behalf of the principal employer to be made , cleaned, washed, altered, ornamental
finished, repaired, adopted or otherwise processed for sale for the purpose of the trade or business of
the principal employer and the process is to be carried out either in the home of the out worker or in
some other premises, not principal employer.

i) Fair Wages shall include every person who undertake whether for time or piece work fixed
& notified under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors' shall include every person who undertake to produce a given result other
than a more supply of goods or articles of manufacture through contract labour or who supplied
contract labour for any work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case
of child 4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week he shall be paid overtime for the extra hours put in by him at double the
ordinary rate of wages. Children shall not be made to work extra hours.

c¢) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with
the provisions of the minimum wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the
Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be
entitled to rest day wages at the rate applicable to the next proceeding day, provided he had worked
under the same contractor for a continuous period of not less than 6 days.

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages to such worker for the work
performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before be commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clean and legible condition in
conspicuous places on the work, notices in English and in the local Indian Languages spoken by the
majority of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act,
the actual wages being paid, the hours of work for which such wages are earned, wage periods, date
of payments of wages and other relevant information's as per Appendix 'A'.

5. PAYMENT OF WAGES
1) The contractor shall fix wage period in respect of which wages shall be payable.



i1) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand, such persons are employed shall be paid before the expiry
of seventh day and in other cases before the expiry of tenth day after the last day of the wage period
in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date on
which his employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during
the working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be made within 48 hours
of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by
him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the
National Seeds Corporation by general or special order in this behalf of permissible under the
payment of wages Act, 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages
shall be displayed at the place of work and a copy sent by the contractor to the Engineer under
acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in the presence of
the Engineer or any other authorized representative of the Engineer who will be required to be
present at place and time of disbursement of wages by the contractor to workman.

xi) The contractor shall obtain from the Engineer or any other authorized representative
of the Engineer as the case may be, a certificate, under his signature at end of the entries in the
"Register of Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES
1) The wages of a worker shall be paid to him without any deductions of any kind except the
following"

a. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required work. The amount of deduction shall be in proportion to the period
for which he was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where such
damage or loss is directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of wage advances
granted shall be entered in a register.

e. 1) Any other deduction which the National Seeds Corporation may from time to time allow.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on
his part as have been approved of any the Chief Labour Commissioner.

NOTE :

An approved list of Acts and Omissions for which fines can be imposed is enclosed as
Appendix -



iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be
made from his wage until the worker has been given an opportunity of showing cause against such
fines or deductions.

iv) The total amount of fine which may be imposed in any wage period on a worker shall not
exceed an amount equal to three paise in a ree of the total wages, payable to him in respect of that
wage period.

v) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of omission in
respect of which it was imposed.

7. LABOUR RECORDS
1) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII
of the CL (R&A) Central Rules 1971 (Appendix - IV)
i1) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him
on the work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V).
iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the
work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form

as may be convenient at the work placed but the same shall include the following

particulars".
a) Full particulars of the labourers who met with accident.
b) Rate of wages.
c) Sex.
d) Age.
e) Nature of accident and cause of accident.
f) Time and date of accident.

g) Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.

1) Period of treatment and result of treatment.

1) Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k) Claim required to be paid under Workmen's Compensation Act.

1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

P) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of CI
(R&A) Rules 1971 (Appendix - XII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of Acts and Omissions for which fines can be imposed (Appendix - X).
vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss
in form XX of the CL (R&A) Rules 1971 (Appendix - XII)
vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of the
CL (R&A) Rules 1971 (Appendix XIII).
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of
the CL (R&A) Rules 1971 (Appendix XIV) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

1) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him
in the specimen form at (Appendix VII).

i1) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at
the commencement of the day and again after the rest interval, before the actually starts work.

The card shall remain in possession of the worker during the wage period under reference.
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v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior
to the disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at
the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD;

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-VIII).

10.  SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the
workman whose services have been terminated, a service certificate in Form XV of the CL(R&A)
Central Rules, 1971 (Appendix-I1X).

11.  PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made available for inspection by the
Engineer or Labour Officer or any other officers authorized by the Department of works and
Housing in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their
behalf shall have power to make inquiries with a view to ascertaining and enforcing due and proper
observance of the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any
complaint regarding the default made by the Contractor or sub-contractor in regard to such
provisions.

The labour officer or other person authorized as fore said shall submit a report of result of his
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default
has been committed with a note that necessary deductions from the contractor's bill be made and the
wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor
under Clause of these regulations, actual payment to labourers will be made by the Engineer after the
Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the
receipt of the report from the Labour Officer or the Superintending Engineer as the case may be.

13.  REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default
has been committed with a note that necessary deductions from the contractor"s bill be made and the
wages and other dues to paid to the labourers concerned. In case any appeal is made by the
contractor under clause 13 of these regulations, actual payment to labourers will be made by the
Engineer after the Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Superintending Engineer as the case may be.

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other
person so authorized may appeal such decision to the Engineer concerned within 30 days from the
date of decision, forwarding simultaneously a copy of his appeal to the Superintending Engineer
concerned but subject to such appeal, the decision of the Officer shall be final and binding on the
contractor.

15.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
1) A workman shall be entitled to be represented in any investigation or an enquiry under these
regulations by :-
a) An Officer of a registered trade union or which he is a member.
b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.
¢) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with, the industry in which the worker is employed.



ii) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :-

a) An Officer of an association of employers of which he is a member.

b) An Officer of federation of associations of employers to which

association referred to in clause (A) is affiliated.

¢) Where the employer is not a member of any association of employers by an officer of
association of employer, connected with industry or by any other employer, engaged in the industry
in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these regulations.
16.  INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of his
workers to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorized by the National Seeds Corporation on his behalf.

17.  SUBMISSION OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.
18.  AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the regulations and
on any question as to the application, interpretation or effect of those regulations the decision of the
Engineer concerned in this behalf shall be final.
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2

LIST OF PROFORMA FOR REGISTERS (Appendix- I to XIII)

Appendix-I

Appendix-ii

Corporation Limited.

3

4

10

11

12

13

Appendix-iii
Appendix-iv
Appendix-v
Appendix-vi
Appendix-vii
Appendix-viii
Appendix-ix
Appendix--x
Appendix-xi
Appendix-xii

Appendix-xiii

Register of maternity benefits.

Maternity benefit admissible to the Contractor’s in National Seeds

Labour Board

Register of workman employed by Contractor
Muster Roll

Register of wage

Wage Card & Wages slip

Employment Card

Service certificate

Register of fines

Register of deduction for damage or loss
Register of advance.

Register of over time.



LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed

prominently at the site of work both in English & local language.

1) Willful insubordination or disobedience, whether alone or in combination with other.

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of
NSC.

3) Taking or giving bribes or any illegal gratifications.

4) Habitual late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6) Habitual negligence.

7) Smoking near or around the area where combustible or other materials are locked

8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the contractor

10) Sleeping on duty

11) Malingering or slowing down work.

12) Giving of false information regarding name, age, father’s name etc.

13) Habitual loss of wage cards supplied by the employers.

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized
particle at the work place.

15) Bad workmanship in construction and maintenance by skilled workers which is not
approved by the department and for which the contractors are compelled to undertake
rectifications.

16) Making false complaints and /or misleading statements.

17) Engaging on trade within the premises of the establishments.

18) Any unauthorized divulgence of business affairs of the employees

19) Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

20) Holding meeting inside the premises without prior sanction of the employer.

21) Threatening or intimidating any workman or employer during the working hours

within the premises.



SECTION-1V

PROFORMA OF SCHEDULE

SCHEDULE “A’:- Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’:- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. | Rate in figures and works Place of issue
at which the material will
be charged to the contractor

1 OPC-43 Grade Cement full FOR Destination (
— at work site)

SCHEDULE “C’:- Tools and plants to be hired to the Contractor.

SN Description Hire charges/day Place of issue

1 2 3 4

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any

SCHEDULE “E’:- Reference to general conditions of contract:-
Name of work - e
Estimated cost of work:-Rs.---------
Earnest money:-Rs. -------------
Performance Guarantee: - 5 % of accepted value
Security Deposit: - 5 % value of work done.

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR .

Components of materials: - Expressed as per cent of total value of work:- 55 % .

Component of Labour :- Expressed as per cent of total value of work:- 25 %

Component of P.O.L.:-  Expressed as per cent of total value of work:- 5%
CLAUSE-1 Furnishing Performance Guarantee: - 5 % of accepted value
CLAUSE-1-A Recovery of security deposit: - 5 % value of work done subject to a




Maximum of Rs. 5.00 lakhs

CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Time allowed for execution of work.

Authority to give fair and reasonable

extension of time for completion

CLAUSE-7  Gross work to be done together with net

Payment/adjustment of advances

for materials collected, if any, since the

last such payment for being eligible to

interim payment.

CLAUSE-11 Specifications to be followed for

execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for

additional, altered or substituted items that

can not be determined under 12.1

12.1(iii) Plus/minus the % over the rate

entered in the schedule of rates

12.1(iv) A Deviation limit beyond which

sub clauses (i) to (iii) shall not apply and

Clauses 12.2 & 12.3 shall apply.

12.1 (iv) B (a) Limit for value of any item
of any individual trade
beyond which sub-clauses (i) to (v)
shall not apply and clauses 12.2 & 12.3 shall apply

CLAUSE-16
Competent authority for

Deciding reduced rates




CLAUSE-35

Minimum qualifications and
experienced required for Principal
Technical Representative.

a) For works with estimated cost
put to tender more than.
1) Rs 10 lakhs for civil work Graduate or retired Engineer
ii)  Rs 5 lakhs for Elect./Mech. Works possessing at least recognized
diploma.

b) For works with estimated cost
put to tender

More than 5 lakhs but less Recognized diploma holder
thanRs 10 lakhs for civil work.

More than Rs 1 lakhs but less than
Rs 5 lakhs for Elect./Mech. Works

c) Discipline to which Principal Technical Civil/Elect./Mech.
Representative should belong
d) Minimum experience of works -------------- years.
e) Recovery to be affected from Rs. 15,000/-p.m. for Graduate
for the contractor in the event of not fulfilling Rs 10,000/-p.m. for diploma holder.

Provision of clause 36 (i)

CLAUSE-42
1) Schedule/ statement for determining theoretical
of cement & bitumen on the basis of Delhi-
Schedule of Rates
ii) Variations permissible on theoretical quantity.
a) (i)  Cement for works with estimated cost put to 5 % plus/minus

Tender not more than Rs, 5 lakhs
(i) Works with estimated cost put to tender
more than Rs. 5 lakhs3 % plus/minus
b) Bitumen all works 2.5% plus only & nil -
on minus side.

c) Steel reinforcement and structural steel
Sections for each diameter, section and category 3% plus/minus
d) All other materials Nil
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
SN | Description of item Rate in figures and words at which recovery shall be
1 made form the contractor.
Excess beyond Less use beyond the
Permissible variation permissible variation
1 Cement Double the rate quoted in schedule ‘ E °.
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2 Steel reinforcement | —emee do--——--

3 Structural Sections |  —eee- do-—-mm-

SCHEDULE ‘F’

Reference to general rules & guidance for inviting of tender:-

Name of work:

Estimated cost of work: Rs.
Earnest money: Rs.
Performance Guarantee 5 % of accepted value.

Security deposit: 5 % value of work done subject to a maximum
Of Rs.5 lakh.

Clause 1:-
1) Time allowed for submission of performance guarantee.
from the date of issue of letter of acceptance. :- 15 days
i) Maximum allowable extension beyond the period provided
in (i) above:- 10 days.

Clause: - 5

Number of days from the date of issue of letter of acceptance for
reckoning date of start 15 days mile stone as per table given below:-



Table of Mile stone

SN | Description of milestone
(physical)

Time allowed in days
(from date of start)

Amount to be with-held in case
of non achievement of milestone

1 2

3

4

Time allowed for execution of work:-

Authority to decide:

1) Extension of time

ii) Rescheduling of milestone

GENERAL RULES Officer inviting tender

Maximum percentage

& DIRECTIONS: for quantity of items of work to be executed beyond which
rates are to be determined in accordance with clause 12.1

DEFINITIONS:
2(e) Engineer : -
6 Accepting Authority: - CMD, N.S.C.
2(k) Percentage on cost of materials &
labour to cover all over heads and profits :-  15%
2(1) Department/Employer: -
2(L) Standard schedule of Rates: - DSR-2016.
6(ii) Standard NSC contract form
Modified & corrected Up to the date stipulated in schedule
3 Works to be carried out:-
4 Sufficiency of tender:-
5 Discrepancies and adjustment of errors:-
6 Signing of contract:-




SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage and removing.
This may consist of dismantling one or more parts of the building as specified or shown on the
drawing.

(B) Demolition

The term Demolition implies breading. This shall consist of demolishing whole or part of
work including all relevant items as specified or shown on the drawing.

Precautions

All materials obtained from dismantling or demolition shall be the property of the
Government unless otherwise specified and shall be kept in safe custody until they are handed over
to the Engineer-in-charge before starting the work.

The demolition shall always be well planned before hand and shall generally be done in
reverse order of the one in which the structure was constructed. The operations shall be got
approved from the Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety
code of terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of
the adjoining work or property before dismantling and demolishing is taken and the work shall be
carried out in such a way that no damage is caused to the adjoining work or property. Wherever
specified, temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-
Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to be
damaged by dropping from a height or by demolishing roofs, masonry etc. shall be carefully
removed first. The dismantled articles shall be removed manually or otherwise, lowered to the
ground (and not thrown) and then property stacked as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by
taking out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated out
and stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-
Charge.

The contractor shall maintain/disconnect existing services, whether temporary or permanent.
Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to the
following limits, unless otherwise started hereinafter.

(a) Dimensions shall be measured correct to a cm.

(b) Areas shall be worked out in sqm correct to two places of decimal.

(c)  Cubical contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured
separately.

Measurements of all work except hidden work shall be taken before demolition or
dismantling and no allowance for increase in bulk shall be allowed.Specifications for deduction for
voids, opening etc. shall be on the same basis as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

(a) Work in or under water and /or liquid mud.
(b) Work in or under foul positions.



Rates: The rate shall include the cost of all labour involved and tools used in demolishing
and dismantling including scaffolding. The rate shall also included the charges for separating out
and stacking the serviceable material properly and disposing off unserviceable materials as directed
by the by the Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not required to be
pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, where
considered necessary.



1)

2)

3)

4)
5)

6)

7)
8)

9)

ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

The work shall be carried out as per CPWD Specifications 2018, amended up to date

a. and Indian Electricity Rules 1956 amended -to-date.
The contractor shall obtain prior approval from the Engineer-in —charge for the material to be
used at site of work.
The contractor shall have to submit the completion plan in triplicate along with one set of
tracing cloth/paper failing which charges will be deducted from the final bill as per clause 8.3
of the contract.
The work shall be carried out in full co-operation with the other contractors working at site.
All inter connection shall be carried out with suitable lengths of cables, commensurate with
current carrying capacity with solder less thimbles, All earth connections with metal boards
shall be made only with soldered thimbles lugs. Nothing extra shall be paid to the contractor
on these accounts.
Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable
colour Hylam sheet cover with full “HYLAM?” inscription on it. Nothing extra paid on this
account. Colour of the sheet shall be got approved from the Engineer-in-charge.
The route of conduits & cables are to be got approved from the Engineer-in-charge.
The drawing showing the arrangement of switches gears and dimensions for angle iron or
sheet metal boards shall have to be got approved from the Engineer-in-charge before
fabrication and installation at site of work.
Earthing shall be carried out in presence of Engineer-in-charge or his authorized

representative.

10) All damages done to the building during execution of the work shall have to be made

a. good by the electrical contractor at his own cost and risk for which nothing extra

b. shall be paid.

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site

decided by the Engineer-in-charge after each day’s work and nothing extra will be
paid on this account. It will be the contractor’s responsibility to keep the site neat
a. and clean after completion of the work otherwise the site shall be got clear at the risk

and cost of the contractor.

12) The contractor will make his own arrangements for watch & ward of the materials and

electrical installations until the work is completed and handed over to the department in full.

No extra payment will be made to the contractor for the same.

13) The check nuts are to be provided on both ends of the conduits whenever it enters any



metallic box, frame etc.

14) The contractor is bound to sign the site order book as and when reuired by the Engineer-in-
charge or his authorized representative.

15) Persons expecting the work should have electrical licence as required according to the Indian
Electricity Act.

16) The contractor will have to submit the completion certificate as per Annexure “E” of General
specifications for electrical work, 2005. The prescribed test shall have to be conducted in the
presence of Engineer-in-charge.

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s and
main board as required by the Engineer-in-charge. Nothing extra shall be

a. paid on this account.
18) Completed portion of the work shall not be taken over in parts unless otherwise agreed

over by the Engineer-in-charge.



NATIONAL SEEDS CORPORATION LTD.

Section -V

Annexure-A

(To be submitted to NSC in online mode ‘Technical Bid’)

FORM FOR TECHNICAL BID

To FROM
Dy General Manager (Engg-Civil),

National Seeds Corporation Ltd.,

Beej Bhawan, Pusa Complex

Pin Code — 110012

Sir,
Profile of our Company is as under:

1 Constitution or legal status of Bidder (Attach Copy)
e  Place of registration:

e Principal place of business:
o  Power of attorney of signatory of Bid

2. Work performed as prime contractor on the works of “Development of green house structure” over the last seven years (Bidder
should have experience for successfully execution of at least three similar works of 40% value of the estimated cost of
tender or two similar works of 50% value of the estimated cost of tender or one similar work of 80% value of the
estimated cost of tender i.e. (Total NIT amount for which the bid is submitted)

Year Name & Description of Work Value Stipulated Actual date of Remarks explaining
Address of work Order No. | (Rs. in lakhs) period of Completion reasons for delay and
Contract & Date Completion work completed.
Person with
his Mb. No. ,
1 2 3 4 5 6 7 8

e Attach a copy of work completion certificate.

3. Existing commitments and on-going works:

Name of | Place Contract Name & Value of Stipulated Value of order yet | Anticipated date of
work and No. & Date Address of Contract period of to be completed Completion
State Contract (Rs.) completion
1 2 3 4 5 6 7 8

4. Past works for which bids already submitted.

[ Nameofwork | Placeand | TenderNo. | Name | Stipulated | Datewhen | Remarks,ifany |




5.

State & Date &Address of period of decision is
Contractor completion expected
with his Mb.
No.
1 2 3 4 5 6 7
Attach sporting documents.
Capabilities with respect to personnel, equipment and manufacturing facilities
a. Availability of infrastructure.
Name of the Building Size (Sq.Mtr.) Type of Structure

1

b.  Availability of Equipment.
Item of Available No. Owned/leased/to Nos./Capacity Age/Condition Remarks ( From whom
Equipment &Capacity be procured to be purchased)
1 2 3 4 5 6
c.  Availability of Personnel.
Type of Employee No. Qualification Experience
1 2 3 4
d.  Qualification and experience of key personnel proposed for administration and execution of the Contract.
e. Attach biographical data.
Position Name Qualification Years of Years of experience Contact No.
Experience in the proposed
(general) position.
1 2 3 4 5 6

6. Financial statement including Annual report: (i.e. Balance sheet and profit & loss account) duly signed
by Statutory Auditor of last 3 years along with copies. Average annual Turnover in last three year should

8.

be submitted.
Financial year Annual Turnover Annual Profit/ loss Remarks
(Rs. in Lakh) (Rs. in Lakh)
Registration:
TIN/VAT No. CST No.

Income tax Details:-




PAN No Returns for Last Two Years (attached)
Year Copy
EMD:
Online Date & Time Amount
9. Particular of Banker :
Name and address of Type of Account Account No. IFS Code MICR Code

Banker

10. MSME registration details (NSIC registered unit) along with a valid copy of NSIC Registration
Certificate (Attach) :

Registration No.

Category of Firm
General/S
CIST

Validity Registered Quantitative Monetary Limit
Perio Item/ltem Capacity
d S

11. Information on litigation history in which the Bidder is involved.

Other party( s) Employer Cause of Amount Remarks involved showing present status
dispute
1 2 3 4 5

12. Department/Institution/Public Enterprises/Undertaking and no arbitration case is lying pending with this
office as on date as per Performa attached in annexure A-1 (Copy Attached).

13. Evidence of Access of Finance Required (With Valid Proof) Attach:-

14. Authorization for Signing Bid (With Valid Ltr) (Attach).

| hereby certify that all the information mentioned above are true and in case any information is found to be

Thanking you,

Place: -

Date:-.

incorrect, my bid may be treated as rejected by NSC management.

Stamp of the Company

Signature:

Name of Authorized Signatory: -

Complete Postal Address:

Phone No.:
Mob. No. :-

E-mail Address: -




SECTION -VI

FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the National Seeds Corporation (hereinafter called Corporation) to

accept the terms and conditions of the proposed agreement between and -—--
(hereinafter called” the Contractor) for the work---------------- (hereinafter called the said agreement)
having agreed to production of an irrevocable Bank Guarantee for Rs. - (Rs. ) as a

security/guarantee from the contractor for compliance of his obligations in accordance with the terms

and conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation
an amount not exceeding Rs. (Rs. -) on demand by the Corporation.
2 We, do hereby undertake to pay the amounts due and payable under this

guarantee without any demure, merely on a demand from the Corporation stating that the amount
claimed as required to meet the recoveries due or likely to be due from the said contractor. Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not

exceeding Rs. (Rs. only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending
before any count or Tribunal relating thereto, our liability under this present being absolute and

unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for

payment there under and the contractor shall have no claim against us for making such payment.

4 We------m - further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said agreement and that it
shall continue to be enforceable till all the dues of the Corporation under or by virtue of the said
agreement have been fully paid and its claims satisfied or discharged or till Engineer on behalf of the
Corporation certified that the terms and conditions of the said agreement have been fully and

properly carried out by the said contractor and accordingly discharges this guarantee.



5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest
liberty without our consent and without affecting in any manner our obligation hereunder to vary any
of the terms and conditions of the said agreement or to extend time of performance by the said
contractor from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Corporation against the said contractor and to forbear or enforce any of the terms
and conditions relating to the said agreement and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said contractor or for any forbearance,

act of omission.

On the part of the Corporation any indulgence by the Corporation to the said contractor or by
any such matter or thing whatsoever which under the law relating to sureties would, but for this

provision, have effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.
7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except

with the previous consent of the Corporation in writing.

8 This guarantee shall be valid Up to ------------ unless extended on demand by the Corporation.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.----
- (Rs. —-=—emmeme- ) and unless a claim in writing is lodged with us within six months of the date of
expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall

stand discharged.

Dated the --------------——- day of for ---- (indicate the name of bank)



FORM OF AGREEMENT

Contract no. ............

This agreement is made between National Seeds Corporation Limited, Govt of India
Undertaking, having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 through
its Authorized Representative as the first part, herein after referred as Corporation and M/s
or through its Authorized Representative
Sh (which expression shall unless repugnant to the subject or context
include its successor said assigns, the party of and submitted the Bids which thereafter accepted by
the Corporation and, the party of the second part, referred as contractor, having registered office at

Whereas the Corporation had invited Tender No. dated for
as per terms and conditions as
enumerated or referred in Notice inviting Tender, General conditions of contract, specifications,
Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed,
all of which are designed in form of this contract and are included in the term ‘CONTRACT’ when
ever here in used.

And whereas the Contractor accepted the tender of Corporation for the provision and the
execution of the said work on the terms and conditions as contained in the tender documents form in
part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works executed by him
in accordance with the covenant with the corporation, Contractor shall and will duly provide, execute
and complete the said works in ----....months as per the terms of the contract and maintain the same
at his own cost during the maintenance period,
................................................................................ ” .thereafter, perform all other
acts and things in the contract mentioned or described or which are to be implied there from or may
be reasonable necessary for the completion of the said works and at the times and in the manner and
subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the
corporation does hereby agree to pay to the contractor for the works actually done by him at the rates
quoted by the contractor against the proper bill of quantities forming part of the tender documents
and accepted by the corporation or at Agreed Rates and such other sums are may become payable to
the contractor under the provision of the contract such payments to be made at such time and in such
manner as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation
the sums as may be due to the corporation for the services, if any, rendered by the corporation to the
contractor and  such  other sum  or  sums as may  become payable
to the corporation as per the terms and conditions of contractor, such payment to be made at such
manner as it provided in the contract.



4 Arbitration Clause:

In case any dispute arises between NSC and the other party due to any term or matter, both
the parties will opt to resolve it through mutual understanding and discussion. In case, dispute
remains even after discussions, then it shall be binding upon the parties to resolve issue under the
provisions of Arbitrations & Conciliation Act, 1996 as amended from time to time. Under this
provision, Chairman-cum-Managing Director, National Seeds Corporation Limited with the
concurrence of both the parties shall appoint Sole Arbitrator to resolve the issue and both the parties
will have to abide by the decision. The parties will bind to resolve this dispute through arbitration
before going to court of law. The Arbitration shall be conducted at New Delhi and shall in English
Language. The court of Delhi shall have the jurisdiction. Further, if the Contractor is a Government
Department/Undertaking/CPSEs, the dispute or differences in relation to this tender shall be
reformed for adjudication before the Administrative Mechanism for Resolution of CPSEs Dispute
(AMRCD).

5 Force Majeure Clause

Due to failure of any of the parties in the performance of the Agreement on the happening of Civil
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of
the parties, the party as default shall not be guilty, if that party serves on the other party, a notice of
such circumstances and upon the end of the above situations, that party will again serve the notice on
the other party about the removal of the above mentioned events. The notice shall be issued within
48 hours from the happening of the event.

6 Amendment clause:

“Any terms or conditions of the present Agreement may be modified or amended by written
agreement between the Parties”.
1. Confidentiality Clause:

The Parties shall during the term of this Agreement and at any time after its expiration or
earlier termination, treat as absolutely confidential all knowledge and information exchanged
between the parties. The parties to the extent of their respective rights to do so shall exchange
such technical information and data as is reasonably required of each party to perform its
responsibilities under this Agreement.

Each party agrees to keep in confidence and to use to use the same degree of care as it uses
with respect to its own proprietary data to prevent the disclosure to third parties of all
technical information, data and confidential business information (Hereinafter called DATA)

Data exchanged by the parties under this Agreement shall not be used for any other purpose,
except for the purpose set out under this Agreement.

The preceding provisions of confidentiality and restriction on use of data shall not apply to:-

e Information in the public domain or information which subsequently enters into public
domain without committing breach of this Clause.

e Information in possession of the party at the time of disclosure and which was not acquired,
directly or indirectly from the other party

e Information which a party is required to disclose under law, rules or regulations to any
judicial or other authorities.

Termination Clause

NSC without prejudice to any other contractual rights and remedies available to it, may by
written notice of default sent to the Contractor, terminate the contract in whole or in part, if



the contractor fails to performs its contractual obligations as per the terms and conditions of
the contract.

In the event of NSC terminates the contract in whole or part, NSC may procure
goods/services similar to those cancelled with such terms and conditions and in such manner
as it deems fit at the “Risk and Cost” of the contractor. The contractor shall be liable to NSC
for extra expenditure, if incurred by NSC for arranging such procurement.

In witness where of the parties hereto have signed on the date respectively set under their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of:-

Witness 1

2

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2




NATIONAL SEEDS CORPORATION LTD.

Annexure-A-1
Affidavit Certificate

(To be submitted in original by bidder on non-judicial stamp paper of Rs 100/-(Rupees Hundred only) duly attested by
notary Public).

| /We (Name, Designation and

Address) hereby declaring that my/our firm/Company has not been neither black-listed nor de-
barred from participation in tender by any of the Govt. Department/ Organization /PSUs
/Institution  etc, where | /We had supplied the goods during the

last years as well as no arbitration case pending in NSC or any

of the Organizations.

Signature of Authorized signatory -----------------
Name

Designation

Name of the Firm/Company

Full address

stamp

Place:

Dated:

*kkkk



PART -B



NATIONAL SEEDS CORPORATION LTD.
SECTION - ViI

Annexure-A
(It is to be submitted to NSC in online mode ‘PRICE BID’)

To, From-
Dy General Manager (Engg-Civil)

National Seeds Corporation Ltd.,

Beej Bhawan, Pusa Complex,

New Delhi — 110012

Sir,

We have examined the prescribed specification and read the Terms & Conditions of
E-Tender No. issued under File No Dated .
for Construction of Seed Storage godown confirming the specification as per Annexure A of
part "B" of Tender Document at NSC Head Office. Our rates to your specification, Terms &
Conditions for below work are mentioned as under:-

G-Schedule for renovation of lab

srmo DESCRIPTION UNIT | QUANTITY AMOUNT
LAB
Laboratory Furniture Components

Wall Bench- (WB-1) as per the drawing having

L=9100mm, W=750mm, H=850mm each consisting of
1 | following :

Storage Module L=450mm - 1-Shutter (LHS opening) 1- 1
2 | Drawer, with Pedestal no.

Storage Module L=450mm - 1-Shutter (RHS opening) 1- 1
3 Drawer, with Pedestal no.

Storage Module L=600mm with 2-Shutters, 1 drawer, with
4 | Pedestal no. 3

Storage Module L=750mm with 2-Shutters, 1 drawer , with 236000.00
5 | Pedestal no. 3

Sink Module - A Series- L=750 mm , 2 Shutters, with 1
6 | pedestal no.
7 Flexiable Frame L=550mm no. 3
8 Cross Brace- Foot Rest no. 2
9 End cover panel - for module no. 6
10 | Side Cover Panel no. 2
11 | Black colour PP Sink bowl size 560 x 355 x 245 mm no. 1

Water Tap in brass - 3 way with 2 fixed bib taps & 1 tap
12 | with swivel spout 1/2" BSP male inlet ( bench mounting ). no. 1
13 | Reagent shelf - 1000 x 150 x 780 H mtr. 5.31




Electrical Single Phase 230 Amp, 1 Nos. -5 /15 Amps
Norysis Make Socket and 15 Amp Switch Fitting without no. 9
14 | wiring
Bench Top- 17mm +/- 1mm Jet White/Black Granite
15 | L=9100mm, W=750mm no. 1
Total 236000.00
I/We here by tender/offer rate in the table given below in %
(percent) above or below on the G-Schedule amount of Rs
2,36,000.00/-
Signature of the Contractor
With seal
Place: - Name of Authorized Signatory:
Date:-. E-mail Id:
Phone No:
Mob. No. :-

Complete Postal Address:
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Table Sample (Drawer Color blue/orange)



CHECK LIST FOR TECHNICAL EVALUATION OF E-TENDER

SN

Particulars

Remarks / Yes or
No

Tender fee as per NIT (Non- refundable) :-
Online mode.

EMD as per tender online mode.

Certificate of registration of the firm in appropriate Class

Partnership Deed if Partnership firm.

N | |WiN

Authorization for signing if it is limited company or partnership
firm.

(o)

An affidavit of ownership if proprietary firm/sole traders.

|

PAN Number

Income-tax Return for the current & two previous years.

ITR 2020-21 — Value (Turnover)

ITR-2021-22 — Value (Turnover)

ITR-2022-23 — Value (Turnover)

Name and addresses of the Bank,

Account No.,

IFSC Code.

10

Copy of registration :-

i) GST

11

Performance / experience certificate of Department for :-

12

Work done certificate of any civil work for eligibility in the tender
completed during any last Seven years.

13

Three similar works of 40% costing not less than Rs. 94400.00 each
or two similar works of 50% costing not less than Rs 118000.00
each or one similar work of 80% costing not less than Rs 188800.00

14

Affidavit certificate that not black listed/Debarred and no
arbitration case pending in this office. (To be submitted in original
by bidder on non-judicial stamp paper of Rs 100/-(Rupees Hundred
only) duly attested by notary Public).

15

MSME / NSIC certificate with validity of time and item with
MSME UDYOG ADHAR MEMORANDUM

16

Other document if any in support of the tender.

17

Name of the Party/Contractor

Address of the contractor

Contact No.

E-mail ID

Signature of Contractor
With seal




