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राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - ममनी रत्न कंपनी) 

NATIONAL SEEDS CORPORATION LIMITED 
                  (A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY) 

REGIONAL OFFICE: SECUNDERABAD 
(CIN NO  : U 74899 DL 1963 GOI 003913) 

 

 
 

E-TENDER  

FOR  

Civil and electrical work such as dismantling, Repairing, Distempering, fitting CPVC 

pipe, and rearrangement of electrical wiring with fitting of required equipment’s 

etc. at Quality Control Laboratory (South), Lalaguda, TS. 

TENDER SHOULD BE SUBMITTED  

IN TWO BIDS SYSTEM THROUGH ONLINE 
      

     

DATE FOR DOWNLOADING THE TENDER 20.01.2024 onwards 

LAST DATE & TIME FOR RECEIPT OF BIDS 09.02.2024, 15:00 Hrs. 

DATE & TIME FOR OPENING OF TECHNICAL BIDS 09.02.2024, after 15:30 Hrs. 

DATE FOR OPENING OF FINANCIAL BIDS After Evaluation of Technical 
Bid  

COST OF TENDER FORM (Non-refundable) 590.00/- including GST 18% 

WEBSITE  www.indiaseeds.com  

Location  

Regional Office,  
National Seeds Corporation Ltd 
17-11, Tukaram Gate, Lalaguda 
(North), Secunderabad. 

 
 

 

Regional Manager 

http://www.indiaseeds.com/
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राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

F. No. Engg  (Remolding-QCL)/NSC: HYD/23-24/                                                  Dated:  19.01.2024 
 

NOTICE INVITING E-TENDER 
 

NATIONAL SEEDS CORPORATION LTD. (NSC), REGIONAL OFFICE, 

SECUNDERABAD-500017 (Telangana) invites E- tender under TWO BID SYSTEM from 

reputed Contractors Registered in appropriate class with CPWD/PWD/Municipal Authorities/ 

Govt./Semi Govt./PSU Organization and having experience for successfully execution of at least 

three works of 40% value of the estimated cost of tender or two works of 50% value of the 

estimated cost of tender or one work of 80% value of the estimated cost of tender executed during 

the last seven years" of same nature work experience and who is having EPF & ESI Registration 

for Laborers.  However, he should have similar work experience of at least 20% to qualify for the 

technical evaluation.  

 S. 
No. 

Name of work 
Estimated 
Cost, Rs. 

EMD, Rs. 
Cost of tender 

Documents 
Period of 

completion 
1. Modification of QCL Lab 

Rooms (Civil+ Electrical 
work) 

274590.00 13730.00 
590.00/- 

including GST 
40 days  

 
  

1. Tender document will be available on NSC E-Portal: https://indiaseeds.enivida.com  up to      

09-02-2023 till 15.00 hours.  

2. Parties participating for Tender, EMD of Rs. 13730.00 (Rs. Thirteen Thousand Seven 

Hundred Thirty Rupees only) and tender Fee amount Rs. 590.00/- should be submitted online 

along with cost of tender document. 

3. Financial Bid will be opened only after Scrutiny of Technical Bids of bidders on suitable date 

& time of those who qualified in Technical Bid criteria.  

4. Tenderers should be submitted both in TECHNICAL BID AND FINANCIAL (PRICE) BID strictly 

as per instructions to tenderers given in Part-A of the tender documents. 

5. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per 

instructions contained in the tender document are liable for rejection. 

6. Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under single point 

registration scheme are exempted from payment of cost of tender document and EMD as well as 

entitle to avail the benefit of Public Procurement Policy for Micro and Small Enterprises (MSEs) 

2012, according to the policy approved in the NSC subject to furnish documentary proof in support 

of their claim along with their request. 

7. The successful bidder has to sign "An Agreement on Rs. 100/- Non-Judicial Stamp Paper" and 

deposit the security amount with NSC.  

8. The Corporation reserves the right to accept or reject any/all tenders without assigning any 

https://indiaseeds.enivida.com/


Page 4 of 62  

reason whatsoever and decision of the Corporation shall be final and binding on tenderer. 

9. Quantities and number of above works may increase or decrease as per requirement of 

corporation.  

 

Important contacts details: -  

   Particulars  Telephone E-mail 

Head Office, New 
Delhi 

DGM (Engg.) 011-25842209 Dgm.engg@indiaseeds.com 

Regional Office  -
Secunderabad 

Regional Manager 040 - 27731152 rm.secunderabad@indiaseeds.com 

JE (Agril.), Engg. 7015006727 Engg.nscsecunderabad@gmail.com 

Programmer, IT 9885750587 it.nscsecunderabad@gmail.com 

Web Site NSC website www.indiaseeds.com 

E-portal Tender portal https://indiaseeds.enivida.com/  

 

 
 
 
 

      Regional Manager 

Note: - The Modification work (Civil & Electrical works) in QCL Lab Rooms is to be carried 

out at 1st floor of building of Regional Office, National Seeds Corporation Ltd, Building, 17-11, 

Tukaram Gate, Lalaguda (North), Secunderabad. The passage for laboratory is through 

staircase only, no lift available. 

mailto:Dgm.engg@indiaseeds.com
mailto:rm.secunderabad@indiaseeds.com
mailto:Engg.nscsecunderabad@gmail.com
http://www.indiaseeds.com/
https://indiaseeds.enivida.com/
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राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

      SECTION - I 

INSTRUCTIONS TO THE BIDDER’S- ONLINE MODE 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the portal for 

participating in the e-tenders published on https://indiaseeds.enivida.com by paying the charges 

of Rs. 2360/- (Inclusive taxes) per year. 

2. Bidders must provide the details of PAN number, registration details etc as applicable and submit 

the related documents. The user id will be activated only after submission of complete details. 

The activation process will take minimum 24 working hour’s enividahelpdesk@gmail.com 

3. Bidders must have a valid email id and mobile number. 

4. Bidders are required to obtain Class 3 Digital Certificates (Signing & Encryption) as per their 

company details. 

5. Once bidder DSC is mapped with the user id, the same DSC must not be used for another user id 

on the same portal. However, bidder can update the digital certificate to another user id after un-

mapping it from the exiting user id.  

6. Bidders now can login with the activated user Id & DSC for online tender submission process in 

this portal.  

7. Bidders can upload required documents for the tender well in advance under My Documents and 

these documents can be attached to the tender during tender participation as per the tender 

requirements. This will save the bid submission duration/time period and reduce upload time of 

bid documents. 

8. Bidders must go through the downloaded tender documents and prepare and upload bid 

documents as per the requirements of the department.  

9. Once the bidders have selected the tenders they are interested in, Bidders will pay the processing 

fee Rs 550/- per tender (NOT REFUNDABLE) by net-banking / Debit / Credit card then Bidder may 

download the Bid documents etc. Once Bidders will pay both fee tenders status will be shown 

“form received”. This would enable the e- tender Portal to intimate the bidders through e-mail in 

case there is any corrigendum issued to the tender document. 

10. Bidders are advised to read complete BoQ / SoQ / Price Bid / Financial Bid and Terms & 

Conditions before quoting rates in the bid document.  

11. Any modification/replacement in BoQ / SoQ/ Price Bid / Financial bid template is not 

allowed. Bidders must quote only in predefined fields in the bid sheet and save the Bid-Sheet. 

After saving, the same bid sheet must be uploaded in the portal.  

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc.,) as 

mentioned in the tender document, before submitting the bid. 

https://indiaseeds.enivida.com/
https://indiaseeds.enivida.com/HomePage/loadSiteHomePage/83H8Sqhcs_akjXw_pkEuWw
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13. Bidders are recommended to use PDF files for uploading the documents. Only price bid sheet 

will be in Excel format. 

14. The bidders must ensure to get themselves registered on the portal at least ONE Week before 

the tender submission date and get trained on the online tender submission process. For tender 

submission and registration process bidders are advised to refer respective manuals on website. 

Tender inviting Authority/Department will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues like 

internet connectivity/PC speed/etc... 

15. Offline Submission of bids/documents/rates by the bidders will not be accepted by the 

department, under any circumstance. 

16. After final submission of the bid, a confirmation message and bid submission acknowledgement 

will be generated by the portal. The bid submission acknowledgement contains details of all 

documents submitted along with bid summary, token number, date & time of submission of the 

bid and other relevant details. Bidder can keep print of the bid submission acknowledgement.  

17. If bidder is resubmitting the bid, bidder must confirm existence of all the required documents, 

financial bid and again submit the bid. Once submitted, the bid will be updated.  

18. Submission of the bid means that the bid is saved online; but system does not confirm 

correctness of the bid. Correctness of the bid will be decided by tender inviting authority only.  

19. The time displayed in the server is IST (GMT 5:30) and same will be considered for all the 

tendering activities. Bidders must consider the server time for submission of bids.  

20. Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted at the 

client end and the software uses PKI encryption techniques to ensure security/secrecy of the data. 

The submitted bid documents/data become readable only after tender opening by the authorized 

individual. 

 

 

 

 

 

 

TECHNICAL SUPPORT 

Phone 8448288980,8448288989,8448288987,8448288986,8448288994 

Email ID EPROCHELPDESK.03@GMAIL.COM,  EPROCHELPDESK.01@GMAIL.COM,       
EPROCHELPDESK.06@GMAIL.COM,  EPROCHELPDESK.44@GMAIL.COM 

mailto:EPROCHELPDESK.06@GMAIL.COM
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ADDITIONAL INSTRUCTIONS FOR VENDORS 
 

The bidders are required to submit soft copies of their bid electronically on the E- nivida Portal 

using valid Digital Signature Certificates. Below mentioned instructions are meant to guide the 

bidders for registration on the E-nivida Portal, prepare their bids in accordance with the 

requirements and submit their bids online on the E-nivida Portal. For more information, bidders may 

visit the Portal (https://indiaseeds.enivida.com) 

1. REGISTRATION PROCESS ON ONLINE PORTAL: 

 

(a)  Bidders to enroll on the E-nivida module of the   portal https://indiaseeds.enivida.com.  By 

clicking on the link “Bidder Enrolment”. 

(b)  The bidders to choose a unique username and assign a password for their accounts. 

Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. This would be used for any communication from the e-nivida Portal. 

(c)   Bidders to register upon enrolment, with their Valid Digital Signature Certificate (Class III 

Certificates with signing and Encryption key) issued by any Certifying Authority recognized by 

CCA India with their profile. 

(d)   Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSCs to others which may lead to misuse.  

(e)   Bidder then logs in to the site through the secured log-in by entering their user ID/password 

and the password of the DSC / e-Token. 

(f)    After registration send mail to Helpdesk: enividahelpdesk@gmail.com for Account 

activation. 

(g)    As per portal norms Registration Fee and Tender Processing Fee will be applicable. 

 

2. TENDER DOCUMENTS SEARCH: 
 

(a)   Various built-in options are available in the e-Wizard Portal like Department name, Tender 

category, estimated value, Date, other keywords, etc. to search for a tender published on the 

Online Portal. 

(b)   Once the bidders have selected the tenders they are interested in, they may download the 

required documents/tender schedules.  These tenders can be moved to the respective ‘Interested 

tenders’ folder. 

(c)   The bidder should make a note of the unique Tender No assigned to each tender, in case they 

want to obtain any clarification/help from the Helpdesk. 

 

 

 

https://indiaseeds.enivida.com/
https://indiaseeds.enivida.com/HomePage/loadSiteHomePage/83H8Sqhcs_akjXw_pkEuWw
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3. BID PREPARATION: 
 

(a)   Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  

(b)   Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid.  

(c)   Please note the number of covers in which the bid documents have to be submitted, the 

number of documents - including the names and content of each of the document that needs to be 

submitted. Any deviations from these may lead to rejection of the bid. 

(d)   Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document/schedule and generally, they can be in PDF/XLSX/PNG, etc. formats.  

 

4. BID SUBMISSION: 
 

(a)   Bidder to log into the site well in advance for bid submission so that he/she uploads the bid 

in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to 

other issues. 

(b)   The bidder to digitally sign and upload the required bid documents one by one as indicated 

in the tender document.  

(c)   Bidders to note that they should necessarily submit their financial bids in the prescribed 

format given by department and no other format is acceptable. 

(d)   The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, the opening 

of bids, etc. The bidders should follow this time during bid submission. 

(e)   All the documents being submitted by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data, which cannot be viewed by unauthorized persons 

until the time of bid opening. 

(f) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

(g)   Upon the successful and timely submission of bids, the portal will give a successful bid 

submission message & a bid summary will be displayed with the bid no. and the date & time of 

submission of the bid with all other relevant details.  

(h)   The off-line tender shall not be accepted and no request in this regard will be entertained 

whatsoever. 

(i)     As per portal norms Tender Processing Fee will be applicable. 

 

 

 



Page 10 of 62  

5. AMENDMENT OF BID DOCUMENT: 
 

         At any time prior to the deadline for submission of proposals, the department reserve the 

right to add/modify/delete any portion of this document by the issuance of a Corrigendum, which 

would be published on the website and will also be made available to the all the Bidder who has 

been issued the tender document. The Corrigendum shall be binding on all bidders and will form 

part of the bid documents. 

 

6. ASSISTANCE TO BIDDERS: 
 

(a)   Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 

indicated in the tender.  

(b)   Any queries relating to the process of online bid submission or queries relating to e- nivida 

Portal, in general, may be directed to the 24x7 e-Wizard Helpdesk.  The contact number for the 

helpdesk is 8448288994/86/87/89/88/81/90/92/82 011-49606060, 07903269552, 

9355030608, 9055030613, 7903810198, 9355030606, 9315620706, 9355030623, 

9355030628, 8800526452, 9205898228, 9122643040, 9355030604, 

eprochelpdesk.01@gmail.com, eprochelpdesk.44@gmail.com, eprochelpdesk.06@gmail.com, 

eprochelpdesk.03@gmail.com  

(c)    The tender inviting authority has the right to cancel this e-tender or extend the due date of 

receipt of the bid(s). 

(d)    The bid should be submitted through E-nivida portal (https://indiaseeds.enivida.com/) only. 

(e)    All payments should be done through E-nivida Payment gateway. 

 

mailto:eprochelpdesk.01@gmail.com
mailto:eprochelpdesk.44@gmail.com
mailto:eprochelpdesk.06@gmail.com
mailto:eprochelpdesk.03@gmail.com
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राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

SECTION –II 

GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER 
 

1. The tenders are being invited by Regional Manager, National Seeds Corporation, NSC, 

Secunderabad. 

2. The contractor should read the terms & conditions carefully before submitting tender.  

3. The tenderer will be required to upload Certificate of registration of the firm, PAN, Income Tax 

Return, Audited Balance Sheet, Profit & Loss statement for the last 3 year and Registration No. 

of GST, PF, ESI Registration and work done certificates, etc. as per tender terms. 

4. The contractor will have to give an undertaking that he will submit the proof of remittance of 

PF through challan at the time of bill payment. In case of non-furnishing of such proof, 4.7% 

(four point seven percent) of the value of the bill amount of work shall be withheld by NSC 

which can be released only after production of the required document.  

     If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same shall 

be deposited by NSC with EPF authorities. After deposition of the amount, NSC shall not refund 

this to the contractor even on production of EPF Challans.  

5. NSC shall also recover labour Cess @ 1% from each RA bill and shall deposit with the Labour 

Board of the concerned state. In case the Labour Board is not established in the state, recovery 

made by NSC shall be retained under suspense and will be deposited with the Labor Board as 

& when established in the state.  

6. GST or any other tax applicable on material in respect of this contract shall be payable by the 

contractor and no claim whatsoever in this respect will be entertained. 

7. The rates quoted by the contractor are in ----------% above and below against the estimated 

cost referred in Schedule of the tender will be taken as correct and not the amounts worked 

out by them. 

8. Time allowed for carrying out the work will be 40 Days from the date of receipt of acceptance 

of work order. The acceptance of work order should be submitted within 2-3 days from the 

date of issuance of order.  

9. The contractor should visit the site and shall satisfy himself to the conditions, the accessibility 

of site, the full extent and character of operation, the nature of the ground and supply 

conditions affecting lay out execution of the contract generally. No claim on the ground for 

want of knowledge in such respect will be entertained. 

10. Change in the terms and condition, or schedule of completion shall not be accepted such 

conditional tenders shall be liable for rejection. 

11. The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc. as 
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per site condition. 

12. The security equivalent to 10% of contract value be collected and will remains as such for a 

period of defect liability from the date of completion of work. Defect liability period will be 

twelve months from the date of completion of work. 

13.  Defects arising during the defect liability guarantee period if any shall be rectified by the party 

free of cost with in fortnight as and when brought to the notice in writing or telephonically. 

14. The contractor’s responsibility for this contract shall commence from the date of issue of order 

of acceptance of tender. 

15. Agreement: The successful tenderer shall, within 7 days of having been called upon by notice 

to do so, be bound to execute a formal agreement as per the format given in Section -III Part-A 

of the tender document. The terms & conditions contained in Section-I of Part-A of the tender 

document will be construe to be part of the agreement. Any variation in the terms & conditions 

as may be suggested by the tenderer and accepted by the Corporation will be specifically 

mentioned in the agreement. The cost of stamping for agreement should not be less than 

Rs.100/- which shall be borne by the successful tenderer. 

16. Refund of Earnest Money: 

A. Unsuccessful Tenderers 

In case of unsuccessful tenderers who do not withdraw their offers before the receipt of 

final decision, the earnest money shall be returned without interest after the finalization of 

tenders. 

B. Successful Tenderers 

After the successful tenders have completed all formalities as stated, the earnest money 

deposit shall be refunded to him without any interest.  

 
 
 
 
 
 
 
 
 



Page 13 of 62  

राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

SECTION –III 

GENERAL TERMS & CONDITIONS OF THE CONTRACT 
 

DEFINITIONS: - 

 

1.   The contract means the documents forming the tender and acceptance thereof and the formal agreement 

executed between the competent authority on behalf of the National Seeds Corporation Ltd, and the 

Contractor, together with the documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer and all these documents taken 

together, shall be deemed to form the contract and shall be complementary to one another. 

    ‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum Managing 

Director including his authorized representative(s) who will employ the contractor and legal successor(s) 

in title and permitted assigns.  

1. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assignees to them: - 

a) The expression ‘works or ‘work’ shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent and whether original, altered, 

substituted or additional. 

b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be executed 

under the contract or any adjacent land, path or street through which work is to be executed under 

the contract or any adjacent land, path or street which may allotted or used for the purpose of carrying 

out the contract. 

c) The ‘Contractor” shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include the legal personal representative or such individual or the 

person composing such firm or company, or the successors of such firm or company and the permitted 

assignees or such individual, firm or company. 

d) The “Corporation or NSC” means the National Seeds Corporation Ltd. 

e) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall service 

and be in charge of the work or any other designation authorized by the Employer for the purpose of 

operating the contract. 

f) Where the context requires, words imparting the singular only also include the plural number and 

vice-versa. 

g) ‘Specification’ means the specification referred to in the tender and any modification there of or 

addition there to as may from time to time be furnished approved in writing by Engineer. 
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h) ‘District specification’ means the specifications followed by the State Govt. in the area where the work is 

to be executed. 

i)  “Approved’ means approved in writings and ‘approval’ means approval in writing. 

j)  Tendered value means the value of the entire work as stipulated in the letter of award. 

k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and 

labor at the site where is the work is to be executed plus the percentage mentioned in the schedule  

“F” to cover all over heads and profits. 

l)     Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to the 

tender papers or the standard schedule of Rates of the government mentioned in Schedule “F” 

hereunder, with the amendments thereto issued to the date of receipt of the tender. 

2. The work to be carried out under the Contract shall- 
 

The work to be carried out under the Contract shall except as otherwise provided in these conditions, 

include all labor, material, tool, plants, equipment and transport which may be required in preparation 

of and for and in the full and entire execution and completion of the works. The descriptions given in the 

Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to include wastage on 

materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in 

position and all other labors necessary in and for the full and entire execution and completion of the work 

as aforesaid in accordance with good practice and recognized principles. 

3. SUFFICIENCY OF TENDER:  

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities, 

which rates and prices shall, except as otherwise provided, over all his obligations under the Contract 

and all matters and things necessary for the proper completion and maintenance of the works. 

 

4. DESCRIPENCIES AND ADJUSTMENT OF ERRORS:  
 

 The several documents forming the contract are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawing and figure dimensions in preference 

to scale and the special conditions in preference to general conditions. 

(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings, the 

following order of preference shall be observed: - 

a) Description of Schedule of Quantities. 

b) Particular Specification and Special Condition as per manufacturer. 

c)       Drawings 

d) C.P.W.D. specifications 

e) Indian standard specification of B.I.S. 

f) If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Acceptance Authority shall be the deciding authority with regard to the intention of the 
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document and his decision shall be final and binding on the contractor. 

g) Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall 

not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 

works comprised therein according to drawings and specifications or from any of his obligations under 

the contract. 

 

5. SIGNING OF CONTRACT; 
 
The successful contractor, on acceptance of office tender by the accepting Authority shall, within 7 days 

from the stipulated date of issuing of work order, sign the contract consisting of: 

 

(I) The notice inviting tender, all the documents including drawings, if any forming the tender as issued at 

the time of invitation of tender and acceptance thereof together with any correspondence leading 

there to. 

(II) Various standard clause with corrections Up to the date stipulated in schedule “F” along with 

annexure there to. 

(a) Model rules for the protection for the health, sanitary arrangements for workers employed by NSC or 

its contractors. 

(b) Contractor’s labor regulations rules as per Government rules.  

(C)  List of act and omissions for which fines can be imposed. 
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ITEM RATE TENDER 
 

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India  

Undertaking) Secunderabad specified in the underwritten memorandum within the time specified in such 

memorandum at the rates specified therein, and in accordance in all respect with the specifications, 

designs, drawings and instructions in written referred to rule of General Rule and Guidance and with such 

materials as are provided for by and in all respect in accordance with such conditions so far as applicable. 

Memorandum 

a) General description 

b) Estimated cost 

c) Earnest money AS PER NOTICE  

e) Security deposit 

 

I/We have read and examined the Notice schedules, specifications applicable, general rules and directions, 

conditions, schedule of rates and other documents and rules referred to in the tender document for the 

work. 

The validity of the tender is for 90 days from the date of opening of tender. 

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value 

of work within 15 days of letter issued in this regard. The performance guarantee shall be kept valid 

and will be refundable to us soon after the completion of work and recording of the completion 

certificate.  

  

The security deposit will be collected through deductions from each bills @ 2.5 % of work done till the 

sum along with earnest money deposited amount and Performance Guarantee to 10 % of value of 

contract and that will be treated as security deposit. 

  

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the terms & 

provisions of the said conditions annexed here to and all the terms and provision contained in the notice 

inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or their 

successors, the sum of money mentioned in the said conditions. 

 

I/We agree that the said Corporation or their successor in office shall without prejudice to any other right 

or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said Performance 

Guarantee shall be retained for performance of contract onward for a period Up to two months from the 

date of completion of work. Earnest money shall be retained by them towards security deposit mentioned 

against clause (e). 

(ii) To execute all the works referred to in the tender documents on the terms & conditions contained  

or referred to therein, and to carry out such deviations as may be ordered, up to a maximum of 100 % at 

the rates quoted in the tender documents and those in excess of that limit at the rates to be determined in 

accordance with the provisions mutually agreed. 

 

 

Dated………… 

       Signature of Contractor 
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CLAUSES OF CONTRACT 
 

 

CLAUSE- 1 PERFORMANCE GUARANTEE: - 
 

i. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the accepted 

amount in addition to other deposit mentioned elsewhere in the contract, for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any other provisions in the contract) within 

period specified in schedule “F” from the date of issue of letter of acceptance. This period can be further 

extended by the Engineer up to maximum period as specified in schedule “F” on written request of the 

contractor stating the reason for delays in procuring the Performance Guarantee, to the satisfaction of the 

Engineer. This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/- or 

deposited by Demand Draft/ pay order of any schedule bank (in case guarantee amount is less than 1,00,000/-

only).  

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as per proforma 

attached of the tender document. The Bank Guarantee shall be issued by and Schedule Bank in favour of 

National Seeds Corporation. The Bank Guarantee should be accompanied by a forwarding letter of the banker 

on their letter head. 

ii. The performance guarantee shall be initially valid up to the stipulated date of completion plus 60 days 

beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of 

performance guarantee extended to cover such enlarged time for completion of work. After recording of the 

completion of certificate for the work by the competent authority, the performance guarantee shall be returned 

to the contractor, without any interest.  

iii. The Engineer shall not make a claim under the performance guarantee except for amounts to which the 

Corporation is entitled under the contract (not withstanding and/or without prejudice to any other provisions 

in the contract agreement) in the event of: a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer may claim the full amount of the 

performance guarantee. b. Failure by the contractor to pay NSC any amount due, either as agreed by the 

contractor or determined under any of the Clauses/conditions of the agreement, within 30 days of the service 

of the notice to this effect by Engineer. iv. In the event of the contract being determined or rescinded under 

provision of any of the clause/condition of the agreement, the performance guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the Chairman-cum-Managing Director. 

 

CLAUSE 1-A, RECOVERY OF SECURITY DEPOSIT 
 

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall permit 

National Seeds Corporation (hereinafter called the employer) at the time of making any payment to him for 

work done under the contract to deduct at the rate of 2.5 % of the gross amount of each running bill till 

the sum along with the sum already deposited as earnest money, will amount to security deposit of 10 % 
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of the tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five lakhs only). 

All compensations or the other sums of money payable by the contractor under the terms of this contract 

may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest 

arising there from or from any sums which may be due or may become due to the contractor or any account 

whatsoever and in the event of his security deposit being reduced by reason of any such deductions or 

sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security 

deposit shall be collected from running bills of the contractor at the rates mentioned above and the 

Earnest money if deposited in cash at the time of tenders will be treated as part of the Security deposit. 

Note – 1 

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its face 

value, whichever is less. The market price of Govt. papers would be ascertained by the Engineer at the 

time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt. 

paper, will be withheld, if necessary. 

Note No.2 

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules except fidelity 

bond. This will be subject to the observance of the condition mentioned under the rule against each form 

of security. 

 

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY 

If the contractor fails to comply with the time for completion in accordance with clause 5 or required 

progress for the whole of the work or if applicable any section within the relevant time prescribed and 

clear the site, in case of delay in completion of civil contracts, LD shall be levied from the contractor at the 

rate of 0.5% (half percent) of the contract price per week of delay, subject to a maximum of 10% (ten 

percent) of the contract price or the contractor shall pay to the employer an amount equal to 10% or such 

smaller amount, the employer may decide on the amount of estimated cost of the whole work as shown 

in the tender as compensation as liquidated damage for such default and not as a penalty (which sum 

shall be the only money due from the contractor for such default) for every day or part of the day which 

shall elapse between the relevant time for completion and the date stated in completion certificate of the 

whole of the works or the relevant section, subject to the applicable limit of 10% of the contract price. 

The employer may, without prejudice to any other method of recovery, deduct the amount of such 

damages from any money due or to become due to the contractor. The payment of deduction of such 

damages shall not relieve the contractor from his obligation to complete the works, or from any other of 

his obligations and liabilities under the contract.  

Reduction of liquidated damages shall be considered by the employer if, before the time of completion of 

the whole of the works, if applicable, any section, a taking over certificate has been issued for any part of 

the works or of a section, the liquidated damages for delay in completion of the remainder of the works 
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or of that section shall, for any period of delay after the date stated in such taking over certificate, and in 

the absence of alternative provisions in the contract be reduced in the proportion which the value of the 

part so certified bears to the value of the whole of the Works or Section, as applicable. The provisions of 

this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.  

 

CLAUSE 3.1 SUSPENSION OF WORK 

The contractor shall, on the instructions of the engineer suspend the progress of the works or any part 

thereof for such time and in such manner as the Engineer may consider necessary and shall during such 

suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion 

of the Engineer unless such suspension is;  

a)   Otherwise provided for in the contract, or 

b)   Necessary by reason of some default or of breach of contract by the contractor of which he is responsible, 

or Necessary by reason of climatic conditions on the site, or 

c) Necessary for the proper execution of the works or for the safety of the works or any part thereof (save 

to the extent that such necessity arises from any act or default by the Engineer or the Employer or from any 

of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply. 

 

3.2 DETERMINATION FOLLOWING SUSPENSION: 
 

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with the 

Employer determine; 

a) Any extension of time to which the contractor is entitled under clause 5, and 

b) The amount which shall be added to the contract price, in respect of the cost incurred by

 the contractor by reason of such suspension and shall notify the contractor with a copy to the Employer. 

 

CLAUSE: - 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF ACTION NOT TAKEN UNDER CLAUSE-3 
 

In any case in which any of the powers conferred on the Engineer by the clause 3 thereof shall have 

become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall not withstanding be exercisable  in the event 

of any future case of default by the contractor and the liability of the contractor for damages shall remain 

unaffected. In the event of the Engineer putting in force all or any of the powers vested in him under the 

preceding clause, he may if he so desired after giving a notice in writing to the contractor take possession 

of (or at the sole discretion of the Engineer which shall be final and binding on the contractor) use on as 

hire (the amount of the hire money being also in the final determination of the Engineer) all or any tools, 

plant material and stores in or on the works, or the site thereof, belonging to the contractor or procured by 

the contractor and intended to be used for execution of the work or any part thereof, paying or allowing 

for the same in account at the contract rates or in the case of these not being applicable, at current market 
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rate to be certified by the Engineer whose certificate thereof shall be final and binding on the contractor 

otherwise the Engineer by notice in writing may order the contractor, foreman or other authorized agent 

to remove such tools, plant materials or stores from the premises (within the time specified in the notice) 

and in event the contractor failing to comply with any such requisition, the Engineer may remove them at 

the contractor's expense or sell them by auction or private sale on account of the contractor and his risk in 

all respects and the certificate of the Engineer as to the expense of any such removal and amount of the 

proceed and expense of any such sale shall be final and conclusive against the contractor. 

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION 

1. In the event of: 

a) The amount or nature of extra or additional work or 

b) Exceptionally adverse climatic conditions, or 

c) Any delay, impediment or prevention by the Employer, or 

d) other special circumstances which may occur, other than through a default or breach of contract by 

the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an extension 

of the Time for Completion of the works, or any section or part thereof, the Engineer shall determine the 

amount of such extension and shall notify the Contractor accordingly, with a copy to the Employer. 

2. Contractor to provide notification and detailed particulars. 

Provided that the Engineer is not bound to make any determination unless the Contractor has  

a)  within 28 days after such even has first arisen notified the Engineer with a copy to the Employer, and    

b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such 

notification submitted to the Engineer detailed particulars of any extension of time to which he may 

consider himself entitled in order that such submission may be investigated at the time. 

 

CLAUSE: 6 MEASUREMENTS OF WORK DONE 

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they are 

not to be taken as the actual and correct quantities of the works to be executed by the Contractor in 

fulfillment of his obligation under the Contract. 

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value of 

the works in accordance with Clause. The Engineer shall, when he requires any part of the works to be 

measured, give reasonable notice to the Contractor's authorized agent, who shall:  

a) forthwith attend or send a qualified representative to assist the Engineer in making such 

measurement and 

b) supply all particulars required by the Engineer. Should the Contractor not attend, or neglect or omit 

to send such representative, then the measurement made by the Engineer or approved by him shall  be 

taken to be the correct measurement of such part of the works. For the purpose of measuring such 

permanent works as are to be measured by records and drawings, the Engineer shall prepare records 
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and drawings as the work proceeds and the Contractor, as and when called on to do so in writing, shall, 

within 14 days, attend to examine and agree such records and drawing with the Engineer and shall sign 

the same when so agreed. If the contractor does not attend to examine and agree such records and 

drawing, they shall be taken to be correct. If, after examination of such records and drawing, the 

contractor does not agree the same or does not sign the same as agreed, they shall nevertheless be taken 

to be correct, unless the Contractor within 14 days of such examination, lodges with the Engineer notice 

of the respect in which such records and drawing are claimed by him to be incorrect. On receipt of such 

notice, the Engineer shall review the records and drawings and either confirm or vary them. 

The works shall be measured net, notwithstanding any general or local custom, except where otherwise 

provided for the Contract. 

 

CLAUSE:  7.1 COMPLETION CERTIFICATE AND COMPLETION PLAN 
 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and if 

there is no defect in the work shall furnish the contractor with a certificate of physical completion 

otherwise a provisional certificate of completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued but no certificate of 

completion, provisional or otherwise shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials, rubbish and all huts and sanitary arrangement required for his/their 

work people on the site in connection with the execution of the work as shall have been erected or 

constructed by the contractor(s) and cleaned of the dirt from all wood work, doors, windows, walls, 

floors or other part of any building, in on or about which the work is to be executed or of he may have had 

possession for the purpose of the execution thereof and not until the work shall have been measured by 

the Engineer/. If the contractor shall fail to comply with the requirements of this clause as to removal of 

scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work the Engineer may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc. and dispose off the same as he 

thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 

7.2  CONTRACTOR TO KEEP SITE CLEAN 
 

The splashes and droppings from white washing, color washing, painting or etc. on walls, floors, doors, 

windows, etc. or other wastage shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises etc. where the work is 

done without waiting for the actual completion of all the other items of work in the contract. In case the 
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contractor fails to comply with the requirements of this clause, Engineer shall have the right to get this 

work done at the cost of the contractor either departmentally or through another agency. Before taking 

such action, the Engineer shall give two days’ notice in writing to the contractor. 

 

7.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 
 

The contractor on completion of the work shall submit to the employer's three bound sets of all "As 

constructed" drawing for every component of the work at his own cost and plan as required vide General 

specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as applicable within 

thirty days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000/- (Rupees fifteen thousand 

only) as may be fixed by the Engineer shall be final and binding on the contractor. 

 

 CLAUSE: 8 PAYMENT OF BILLS 

 

8.1 RUNNING BILLS 

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer for all 

works executed in the previous months and the Engineer shall take or cause to be taken the requisite 

measurement for the purpose of having the same verified and the claim as far as admissible,  adjusted as 

far as possible, before the expiry of Fifteen days from the presentation of the bill. Engineer's consent for 

release of running bill shall be linked with the satisfactory progress of the work. 

8.2 FINAL BILL 

The final bill shall be submitted by the contractor in the same manner as specified in running bills within 

one month from the date of the final certificate of completion furnished by the Engineer. No further claims 

shall be made by the contractor after submission of the final bill and these shall be deemed to have been 

waived and extinguished. Payments off those items of the bill in respect of which there is no dispute and of 

items in dispute, for quantities and rates as approved by Engineer, will, as far as possible be made within 

the period specified herein under, the period being reckoned from the date of receipt of the bill by the 

Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and 

dismantled materials. 

i) If the Tendered value of work is Up to Rs. 5 lakhs: 3 months 

ii) If the Tendered value of work exceeds Rs. 5 lakhs: 6 months 

 

Clause 9. DISMANTLED MATERIAL EMPLOYER'S PROPERTY 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for 
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a work etc. as Employer's property and such materials shall be disposed off to the best advantage of the  

Employer. 

 

CLAUSE: 10 WORK TO BE EXECUTED ACCO RDING TO SPECIFICATION ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most substantial and workman 

like manner and both as regard materials and otherwise in every respect in strict accordance with the 

specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings  and 

instructions in writing in respect of the work signed by the Engineer and the contractor shall be furnished 

free of charge one copy of the such specifications, and of all such designs, drawings and instruction as are 

not included in the standard specification. 

The contractor shall comply with the provisions of the contract and with the care and diligence execute 

and maintain the works and provide all labour and materials, tools and plants including for 

measurements and supervision of all works, structural plans and other thinks of temporary or permanent 

nature required for such execution and maintenance in so far as the necessity for providing these, is 

specified or is reasonably responsibility for adequacy, suitability and safety of all the works and methods 

of construction. 

 

CLAUSE: 11 VALUATION OF DEVIATIONS/VARIATIONS 

The Engineer shall have power (1) to make any alternations in omissions from, additions to or 

substitutions for the original specifications, drawings, designs and instructions, that may appear to him to 

be necessary during the progress of the work, and (2) to omit a part of the work in case of non-availability 

of a portion of the site or for any other reasons and the contractor shall be bound to carry out the work 

in accordance with any instructions given to him in writing by the Engineer and such alterations 

omission, additions or substitutions shall form part of the contract as if originally provided therein and any 

altered, additional or substituted work which the contractor may be directed to do in the manner above 

specified as part of the work, shall be carried out the contractor on the same conditions in all respect 

including price on which he agreed to do the main work. The time for the completion of the work shall in 

the proportion that the altered, additional or substituted work bears to the original contract work on the 

request of the contractor and the decision of the Engineer shall be conclusive. 

11.1   The rate for additional altered or substituted work referred to in clauses shall be worked out in 

accordance with the following provisions in their respective order: - 

i) If the rates for the additional, altered or substituted item of work is specified in the contract for the 

work, the contractor is bound to carry out additional, altered or substituted work at same rate as are 

specified in the contract for the work. 

ii) If the rates for the additional or substituted work includes any work for which no rate is specified in 

the contract for work and cannot be derived from similar class of work in the contract, then such work 
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shall be carried out as the rates appearing in CPWD Schedule of Rates 2014 for location of work or state 

PWD rates whichever is less in order of preference with correction slips min us/plus percentage which 

the total tendered amount compares to the estimated cost of the entire work put to tender. 

iii) If the rates for the altered, additional or substituted work cannot be determined in the manner 

specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the 

Engineer on the basis of the prevailing market rates when the work was done. 

11.2 The Contractor shall send to the Engineer once every three months an Up to date account giving 

complete details of all claims for additional payments to which the contractor may consider himself 

entitled and of all additional work ordered by the Engineer which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right. However, the Employer 

may authorize consideration of such claims on merits. 

11.3      Any operation incidental to or necessarily has to be in contemplation of tendered while filing 

 tender, or necessary for proper execution of the item included in the Schedule of quantities or in the 

schedule of rates mentioned above, whether or not, specifically indicated in the description of the item 

and the relevant specifications, shall be deemed to be included in the rates quoted by the tenderer 

or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

 

CLAUSE: 12 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF  WORK 

If at any time after the commencement of the work the Employer shall for any reasons decide to abandon or 

reduce the scope of the works and hence not required, the whole or part of works to be carried out the 

Engineer shall give notice in writing to that effect to the contractor and the contractor shall act accordingly 

in the matter. The contractor shall have no claim to any payment of compensation whatsoever on account 

of any profit or advantage which he might have derived from the execution of the work in full but which 

he did not derive in consequence of the foreclosure of whole or part of the work. 

The contractor shall be paid at contract rates full amount for the works executed at site and in addition, a 

reasonable amount on account of the items as mentioned here under, 

i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide brought 

to the site of the work by the contractor and rendered surplus as a result of the abandonment curtailment 

of the work or any portion thereof and then taken back by the contractor, provided however, that the 

Engineer shall have in all such cases the option of taking over all or any such materials at their purchase 

price or at local current rates whichever may be less. 

"In the case of such stores having been issued by the Employer and returned by the contractor to the 

Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were 

originally issued to him after taking into consideration and deduction for claims on account of any 

deterioration or damage while in the custody of the contractor and in this respect the decision of the 
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Engineer shall be final and binding. 

 

CLAUSE: 13.1 CANCELLATION OF CONTRACT IN FULL OR PART 

If contractor: 

 
i) at any time makes default in proceeding with the work or any part of the work with the due diligence 

and continuous to do so after a notice in writing of 7 days from the Engineer. 

ii) commits default to complying with any of the terms & conditions of the contract and does not remedy, 

it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer. 

iii)  fails to complete the works or items of work with individual dates of completion, on or before the 

date(s) of completion, and does not complete them within the period specified in a notice given in writing 

in that behalf by the Engineer, or 

iv) shall enter into a contract with NSC in connecting with which commission has been paid or agreed to 

be paid by him or to hi knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the Accepting Authority/Engineer,  or 

v) shall obtain a contract with NSC as a result of wrong tendering or other non bona fide methods of 

competitive tendering; or 

vi) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made against him or shall take any proceedings 

for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force or make any conveyance  or 

assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to 

do, or if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any, is 

recoverable from the contractor for completion of the works or part of the works or in case the works or 

part of the works is not to be completed, the loss or damage suffered by Employer. 

Any excess expenditure incurred to be incurred by Employer in completing the works or part of the 

works or the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available to Employer in law be 

recovered from any moneys due to the contractor on any account, and if such moneys are not sufficient 

the contractor shall be called on in writing and shall be liable to pay the same within 30 days. 

       If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer 

shall have the right to sell any or all of the contractors unused materials, constructional plant, implements, 

temporary buildings etc. 
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13.2 WHEN CONTRACT CAN BE TERMINATED 

Subject to other provisions contained in this clause the Engineer may, without prejudice to his any other 

rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and whether the date of completion 

has or has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases. 

i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or replace 

any defective work or that the work is being performed in an inefficient or otherwise improper or 

unworkman like manner shall omit to comply with the requirement of such notice for a period of seven 

days thereafter. 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final and 

binding) he will be unable to secure completion of the work by the date for completion and continues to 

do so after a notice in writing of seven days from the Engineer. 

iii) If the contractor persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms in conditions of the contract and does not remedy it or 

take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the 

Engineer. 

iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made 

himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall have 

powers. 

v) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 

writing to the contractor under the hand of the Engineer shall be conclusive evidence) on such 

determination or rescission the full security deposit recoverable under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit has not been 

paid or received it would be called for an forfeited. 

vi) After giving notice to the contractor to measure the work of the contractor and to take such whole, 

or the balance or part thereof as shall be un-executed of his hands and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor if the whole work has been executed by him (of the amount of which excess 

the certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the 

original contractor and may be deducted from any money due to him by NSC under his contract or on any 

other account whatsoever or from his security deposit or the proceeds of sales thereof or a sufficient part 

thereof as the case may be. If the expenses incurred by the Department are less than the amount payable 

to the contractor at his agreement rate, the difference shall not be paid to the contractor. 

 

CLAUSE: 14 MEASUREMENTS OF WORK BEYOND REACH 
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If the contractor shall give, not less than seven days’ notice in writing to the Engineer or his 

representative, before covering or otherwise placing beyond the reach of measurements, any work in 

order that the same may be measured and correct dimensions thereof be taken before the same is so 

covered or placed beyond the reach of measurement and shall not cover any work without the consent in 

writing of the Engineer or his Representative shall within the aforesaid period of seven days inspect the 

work, and if any work shall be covered or placed beyond the reach of measurement without such notice 

having been given or the Engineer consent being obtained the same shall be uncovered at the contractors  

expense, or in default thereof no payment or allowance shall be made for such work or the materials with 

which the same was executed. 

 

CLAUSE: 15 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 

 

All work under or in course of execution or executed in pursuance of the contract shall at all times be  

open to the inspection and supervision of the Engineer and his authorized representative and other 

senior officers related to Quality Control and of Chief Technical Examiner's office and the contractor 

shall at all times during the usual working hours and at all other times at which reasonable notice of the 

visit of such officers have been given to the contractor, either himself be present to receive orders and 

instructions, or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the contractor's agent shall be considered to have the same force as if they had been given to 

the contractor himself. 

If it shall appear to the Engineer or his authorized representative at work or to the Chief Technical 

Examiner or his subordinate Officers, that any work has been executed with unsound, imperfect,  or 

unskillful workmanship, or with materials or articles provided by him for the execution of the work which 

are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract 

the contractor shall, on demand in writing which shall be made within six months of the completion of 

the work from the Engineer specifying the work, materials or articles complained of notwithstanding that 

the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the 

work so specified in whole or in part, as the case may require or as the case may be, remove the materials 

or articles so specified and provide other proper and suitable materials or articles at his own charges and 

cost. In the event of the failing to do so within a period specified by the Engineer in his demand aforesaid, 

then the contractor shall be liable to pay compensation at the same rate as under Clause 2 of the contract 

(for non-completion of the work in time) for this default. 

In such case the Engineer may not accept the item of work at the rates applicable the item of work at the 

rates applicable under the contract but may accept such items at reduced rates as the competent 

authority may consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or he may reject the 

work outright without any payment and/or get it and other connected and incidental items rectified, or 
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removed and re-executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed 

in writing in respect of the same will be final and binding on the contractor. 

 

CLAUSE: 16 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAINTENANCE PERIOD 

If the contractor or his working people or servants shall break, deface, injure or destroy and part of 

building, in which they may be working, or any building, main or ancillary or other installation fixture 

etc. or any part of it is being executed or if any damage shall happen to the work while in progress, from 

any cause whatsoever or if any defect, shrinkage or other faults appear in the work within twelve 

months after a certificate final or otherwise of its completion shall have been given by the Engineer as 

aforesaid arising out of defective or improper materials or workmanship, the contractor shall on a 

receipt of a notice in writing on that behalf make the same good at his own expense, or in default the 

Engineer may cause the same to be made good by other workman and deduct the expense from any sums 

that may be due or at any time thereafter may become due to the contractor or from his security deposit, 

or the proceeds of sale thereof or of a sufficient portion thereof from the security deposit of the 

contractor. 

CLAUSE: 17 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.  

The contractor shall provide at his own cost all materials (except such special materials if any, as may in 

accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders, 

cordage, tackle, scaffolding and temporary works required for the proper execution of the work. 

Whether original, altered or substituted and whether included in the specification or other documents  

forming part of the contract or referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements of Engineer as to any matter as to which under 

these conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 

therefore to and from the work. The contractor, shall also sply without charge the requisite number of 

persons with the means and materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting in the measurement for examination at any time and from time to time of the work 

or materials. Failing his so doing the same may be provided by the Engineer at the expense of the 

contractor and the expense may be deducted, from any money due to the contractor, under the contract 

and/or from his security deposit thereof. 

 

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN  

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the Workmen's 

Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the 

contractor the amount of the compensation so paid; and without prejudice to the rights of the Employer 

under Section 12, sub-section (ii) of the said Act. Employer shall be at liberty to recover such amount or 

any part thereof by deducting it from the security deposit or 
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from any sum due by Employer to the contractor whether under this contract or otherwise. Employer 

shall not be bound to contest any claim made against it under Section 12, sub-section (i) of the Said Act, 

except on the written request of the contractor and on his giving to Employer full security for all costs for 

which Employer might become liable in consequence such claim. 

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR FAILS  

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition) Act 

1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to pay 

any amounts of wages to a Workman employed by the contractor in execution of the works or to incur 

any expenditure providing welfare and health amenities required to be provided under the above said 

Act and the Rules under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC 

will recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; 

and without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-

section (4) of the contractor Labour (Regulation & Abolition Act 1970). Employer shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any sum due to 

the contractor whether under this agreement or otherwise. Employer shall not be bound to contest any 

claim made against section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the 

written request of the contractor and on his giving to the Employer full security for all costs for which 

Employer might become liable in contesting such claim. 

 

CLAUSE: 19 SETTLEMENT OF DISPUTES AND ARBITRATION 

19.1 ENGINEERS' DECISION 

 

If a dispute of any kind whatsoever arises between the Employer and the contractor in connection with, 

or arising out of, the contract or the execution of the works, whether during the execution of the works 

or after their completion and whether before or after repudiation or other termination of the contract, 

including any dispute as to any opinion, instruction, determination, certificate or valuation of the 

Engineer, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy 

to the other party. Such reference shall state that it is made pursuant to this clause. No letter than the 

eighty fourth day after the day on which he received such reference the Engineer shall give notice of his 

decision to the employer and the contractor. Such decision shall state that it is made pursuant to the 

Clause. 

Unless the contract has already been repudiated or terminated, the contractor shall, in every case, 

continue to proceed with the works with all due diligence and the contractor and the employer shall give 

effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as 

hereinafter provided, in an amicable settlement or an arbitrator award. 

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the 

Engineer fails to give notice of his decision on or before the eighty fourth day after the day on which he 
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received the reference, then either the Employer or the contractor may, on or before the seventieth day 

after the day on which he received notice of such decision, on or before the seventieth day after the day on 

which the said period of 84 days expired, as the case may be given notice to the other party, with a copy for 

information to the Engineer, of his intention to commence arbitration, as herein after provided,  as to the 

matter in dispute. Such notice shall establish the entitlement of the party giving the same to commence 

arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 

19.2 No arbitration in respect thereof may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the Contractor 

and no notice of intention to commence arbitration as to such dispute has been given by either  the 

Employer or the Contractor on or before the seventieth day after the day on which the parties received 

notice as to such decision from the Engineer, the said decision shall be come final and binding on the 

employer and the contractor. Request for arbitration by the contractor shall be entertained by the 

employer only after completion of work. 

 

20.1 AMICABLE SETTLEMENT 

Where notice of intention to commence arbitration as to a dispute has been given in accordance with Sub 

Clause 19.1 arbitration of such dispute shall not be commenced unless and attempt has first been made 

by the parties to settle such dispute amicably. Provided that, unless the parties otherwise agree, 

arbitration may be commenced on or after the fifty sixth day after the day on which notice of intention to 

commence arbitration of such dispute was given, whether or not any attempt at amicable settlement 

thereof has been made. 

21. ARBITRATION: - 

   The arbitration on this tender shall be governed by the following conditions: - 

21.1  Jurisdiction of subject: - 

All the disputes/differences between the parties as may be arising out of the present tender documents 

and subsequent to the execution of the agreement between the parties including interpretation of the 

terms and agreement shall be subject to the exclusive jurisdiction of Courts at New Delhi/Delhi only. 

21.2  Arbitration Clause: 

  In case any dispute arises between the NSC and the other party due to any term or matter, both the 

parties will opt to resolve it through mutual understanding and discussion. In case, dispute remains 

even after discussions, then it shall be binding upon the parties to resolve issue under the provision of 

Arbitration and conciliation Act, 1996 as amended from time to time. Under this provision, the 

Chairman-Cum-Managing Director, National Seeds Corporation Limited with the concurrence of both 

the parties shall appoint sole arbitrator to resolve the issue and both the parties will have to abide by 

the decision. The parties will bind to resolve the dispute through arbitration before going to court of 

law. The Arbitration shall be conducted at New Delhi and shall in English Language. The court of Delhi 

shall have the jurisdiction.    
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      The Arbitrator shall have powers to enlarge time for making & publishing the Award with the consent 

of the parties. If the claims involved in a dispute are of more than Rs. one lakh, the Arbitrator shall 

make a speaking award as per provision of Arbitration & Conciliation Act 1996. 

 

      In case the contractor/supplier is a Public Sector Undertaking, the above clause shall not be applicable 

and in that event the following clause shall apply. 

 

      In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the contracts, such dispute or difference shall be referred by either party for 

arbitration to the sole arbitrator in the Department of Public Enterprises to be nominated by the 

Secretary to the Govt. of India, In charge of the Department of Public Enterprises. The Arbitration 

& Conciliation Act, 1996 shall not be applicable to the arbitration under this clause. The award of 

the Arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the award 

to the Law Secretary, Department of Legal and Affairs, Ministry of Law and Justice, Govt. of India. 

Upon such reference, the dispute shall be decided by the Law Secretary or the Special 

Secretary/Additional Secretary when so authorized by the Law Secretary whose decision shall 

bind the parties finally and conclusively. The parties to the disputes will share equally the cost of 

arbitration as intimated by the Arbitrator. 

21.3 Force Majeure Clause: 
 

Due to failure of any of the parties in the performance of the Agreement on the happening of Civil 

disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of the 

parties, the party as default shall not be guilty, if that party serves on the other party, a notice of such 

circumstances and upon the end of the above situations, that party will again serve the notice on the 

other party about the removal of the above mentioned events. The notice shall be issued within 48 hours 

from the happening of the event. 

CLAUSE: 22 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

Contractors superintendence, supervision, technical staff and employees. 

i. The contractor shall provide all necessary superintendence during execution of the work and as along 

thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age, 

address and other particulars along with certificates, of the principal technical representative to be in 

charge of the work. Such qualifications and experience shall not be lower than specified in schedule 'f'. The 

Engineer shall within 15 days of receipt of such communication intimate in writing his approval or 
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otherwise of such a representative according to the provisions on the contractor in this respect. Such a 

principal technical representative shall be appointed by the contractor soon after receipt of the approval 

from Engineer and shall be available at site within fifteen days of start of work. 

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not 

be necessary for the said contractor to appoint such a principal technical representative but the 

contractor shall designate and appoint a responsible agent to represent him and to be present at the work 

whenever the contractor is not in a position to be so present. All the provisions applicable to the 

principal technical representative under the Clause will also be applicable in such a case to contractor or 

his responsible agent. The principal technical representative and/or the contractor shall on receiving 

reasonable notice from the Engineer or his designated representative(s) in charge of the work in writing or 

in person or otherwise, present himself to the Engineer and/or at the site of work, as required, to take 

instructions. 

Instructions given to the principal technical representative or the responsible agent shall be deemed to 

have the same force as if these have been given to the contractor. The principal technical representative  

and/or the contractor or his responsible authorized agent shall be actually available at site during 

important stages of execution of work, recording of measurement of works and whenever so required by 

the Engineer, his designated representative in the site order book and shall affix his signature in token of 

noting down the instructions and in token of acceptance of measurements. 

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced that no 

such technical representative or agent is effectively appointed or is effectively attending or fulfilling the 

provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f' and 

the decision of the Engineer as recorded in the site order book and measurement recorded in 

measurement book shall be final and binding on the contractor. Further, if the contractor fails to appoint 

a suitable technical representative or responsible agent and if such appointed persons are not effectively 

present or do not discharge their responsibilities satisfactorily, the Engineer shall have full powers to 

suspend the execution of the work until such date as a suitable agent is appointed and the contractor shall 

be held responsible for the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative/responsible agent along with every on account bill/fixed bill 

and shall produce evidence if at any time so required by the Engineer. 

The contractor shall provide and employ on the site only such technical assistance as are skilled and 

experienced in their respective fields and such foremen and supervisory staff as are competent to give 

proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled, and unskilled labour as is necessary for 

proper and timely execution of the work. 

The Engineer shall be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself or is incompetent or negligent in the performance of his 

duties or whose employment is otherwise considered by the Engineer to be undesirable. Such person 
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shall not be employed again at works site without the written permission of the Engineer and the persons 

so removed shall be replaced as soon as possible by competent substituted.  

CLAUSE: 23 Split of work:  

The whole work, may be split between two or more contractors or accepted in part and not in entirely, 

if considered expedient. 

CLAUSE: 24  LEVY/TAXES PAYABLE BY CONTRACTOR 

i)  Sales tax or any other tax on material in respect of this contract shall be payable by contractor and 

Employer shall not entertain any claim whatsoever in this respect. 

ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri, 

stone, moorum etc. from local authorities, if required. 

iii) If pursuant to on under any law such notification or order any royalty, or the like becomes payable 

by the Employer by the contractor to the State Government. Local authorities in respect of any material 

used by the contractor in the works then in such a case. It shall be lawful to the Employer and it will have 

the right and be entitled to recover the amount paid in the circumstances as aforesaid from the dues of 

the contractor. 

CLAUSE: 25 PROGRESS REPORT 

The contractor shall submit in quadrlicate a progress report to the Engineer on every 15th day of work. The 

format of the report shall be decided in consultation with the Engineer, to meet the work schedule 

requirement. 

CLAUSE: 26  BRIBES/COMMISSION 

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his partner, 

agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of the 

Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any other 

contract with the Employer shall in addition to any criminal liability which he may incur, subject to the 

contractor to the cancellation of this and all other contracts with the Employer and also to the payment 

of any loss or damage resulting from any such cancellation. The Employer shall be entitled to deduct the 

amounts so payable from any money otherwise due to the contractor under this or any other contract 

Any Question or dispute as to the commission of any offense under the present Clause shall be settled in 

accordance with the law for the time being in force and applicable in India. 

CLAUSE: 27 DRAWINGS AND PHOTOGRAPHS OF THE WORKS 

The contractor shall not disclose of drawings furnished to him and works on which he is engaged 

without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or 

plant employed thereon shall be taken or permitted by the contractor to be taken by any of his 

employees or any employees of his sub-contractors without the prior approval of the Engineer in 

writing and no such photographs shall be published or otherwise circulated without the approval of the 

Engineer in writing. 
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SAFETY CODE 
 

i)  Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is 

used for carrying materials as well suitable footholds and handholds shall be provided on the ladder 

and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)  

ii) Safe means of access shall be provided to all working platform and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length while the width 

between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder Up to and 

including 3m (10 feet) in length. For longer ladders with width should be increased at least 1/4" for 

each additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm (12"). Adequate 

precaution shall be taken to prevent danger from electrical equipment. No materials on any of the site 

of work shall be stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from accident, and shall be 

bound to bear the expenses of defense of every suit, action or other proceeding at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit, action proceedings to any such person or 

which may, with the consent of the contractor, be paid to compromise any claim by any such person. 

iii) Excavation& Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be spliced with at 

least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from bottom 

of the trench to at least 90 cm (3 feet) above the surface of the ground. The side of the trenches which 

are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held by 

timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting shall 

be done. 

iv) Demolition: Before demolition work is commenced and also during the process of the work: 

a)  All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b)  No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as 

to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Engineer should be kept 
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available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 

those concerned: - 

e) In injurious to the eyes work shall be provided with protective goggles. 

f) Those engaged in welding works shall be provided with welder's protective eye shields. 

g) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

h) The contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever, an above the age of 18 years are employed on 

the work of lead painting, the following precautions should be taken: 

a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray 

or a surface having lead paint dry rubbed and scraped. 

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided  

to enable the working painters to wash during the cessation of work. 

d) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men 

below the age of 18 on the work of painting with product containing lead, in any form wherever men 

above the age of 18 are employed on the work of lead painting. 

e) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 

signal to operator. 

f) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or as means of suspension the safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load each safe working load and the conditions under which it is applicable shall be clearly indicated. 

No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 

working load except, for the purpose of testing. 

g) In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer. As 

regards contractor's machine the contractor shall notify the safe working load of the machine to the 

Engineer whenever he brings any machinery to site of work and get it verified by the Electrical 

Engineer concerned. 

h) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient safe guard. Hoisting appliances should be provided with such means as shall 

reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming accidentally displayed. 

When workers employed on electrical installations which are already energized insulating mats,  
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wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The 

workers should not wear any rings, watches and carry keys or other materials which are the good 

conductors of electricity. 

i) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at near places of work. 

j) These safety provision should be brought to the notice of all concerned by display on a notice board at 

a prominent place at work spot. The person responsible for compliance of the safety code shall be named 

therein by the contractor. 

k) To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the 

department or their representatives. 

l) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the Republic of India. 
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CONTRACTOR LABOUR REGULATION SHORT TITLE 

 

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour 

Regulations. 

2. DEFINITIONS: - 

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through a sub-

contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi-

skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms 

of employment are expressed or implied but does not include any person: 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred Rupees per 

month for exercised either by the nature of the duties attached to the office or by reason of powers vested  

in him, functions mainly of managerial nature. 

c)  Who is an out worker, that is to say a person to whom, any articles or materials are given out by or on 

behalf of the principal employer to be made, cleaned, washed, altered, ornamental finished, repaired, 

adopted or otherwise processed for sale for the purpose of the trade or business of the principal employer 

and the process is to be carried out either in the home of the out worker or in some other premises, not 

principal employer. 

ii) Fair Wages shall include every person who undertake whether for time or piece work 

fixed & notified under the provisions of the Minimum Wages Act from time to time. 

iii) 'Contractors' shall include every person who undertake to produce a given result other than a more 

sply of goods or articles of manufacture through contract labour or who supplied contract labour for any 

work and includes a sub-contractor.  

iv) Wages' shall have the same meaning as defined in the payment of Wages Act. 

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child 

4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall 

not spread over more than 12 hours on one day. 

b) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in 

any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate of wages. 

Children shall not be made to work extra hours. 

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the 

provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of 

whether such worker is governed by the Minimum Wages Act or not. 

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum 

Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest 

day wages at the rate applicable to the next proceeding day, provided he had worked under the same 
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contractor for a continuous period of not less than 6 days. 

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly 

holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately 

before or after the normal weekly holiday and pay wages to such worker for the work performed on the 

normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall before be commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain in a clean and legible condition in conspicuous places on the 

work, notices in English and in the local Indian Languages spoken by the majority of the workers, giving 

the minimum rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the hours 

of work for which such wages are earned, wage periods, date of payments of wages and other relevant 

information’s as per Appendix 'A'. 

5. PAYMENT OF WAGES 
i)The contractor shall fix wage period in respect of which wages shall be payable. 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment or by a contractor where 

less than one thousand, such persons are employed shall be paid before the expiry of seventh day and in 

other cases before the expiry of tenth day after the last day of the wage period in respect of which the wages 

are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned 

by him shall be paid before the expiry of the second working day from the date on which his employment is 

terminated. 

v) All payments of wages shall be made on a working day at the work premises and during the working time 

and on a date notified in advance and in case the 

work is completed before the expiry of the wage period; final payment shall be made within 48 hours of the 

last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 

viii)Wages shall be paid without any deductions of any kind except those specified by the National  Seeds 

Corporation by general or special order in this behalf of permissible under the payment of wages Act, 1956. 

ix) A notice showing the wages period and the place and time of disbursement of wages shall be displayed 

at the place of work and a copy sent by the contractor to the Engineer under acknowledgment.  

x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the Engineer or any 

other authorized representative of the Engineer who will be required to be present at place and time of 

disbursement of wages by the contractor to workman. 

xi) The contractor shall obtain from the Engineer or any other authorized representative of the Engineer as 

the case may be, a certificate, under his signature at end of the entries in the "Register of Wages" or the 



Page 39 of 62  

"Wages-cum-Muster Roll" as the case may be in the form. 

6. LABOUR RECORDS 

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII of the 

CL (R&A) Central Rules 1971 (Appendix - IV) 

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on 

the work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V). 

iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the 

work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as may be 

convenient at the work placed but the same shall include the following particulars". 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 

c) Sex. 

d) Age. 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date & time when admitted in Hospital. 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen's Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) Rules 

1971 (Appendix - XII). 

v) The contractor shall display in a good condition and in a conspicuous place of work the approved list 

of Acts and Omissions for which fines can be imposed (Appendix - X). 

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in 

form XX of the CL (R&A) Rules 1971 (Appendix - XII) 

vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of the CL 

(R&A) Rules 1971 (Appendix XIII). 

viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL 

(R&A) Rules 1971 (Appendix XIV). 

 

7. ATTENDANCE CARD-CUM-WAGE SLIP 

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in 

the specimen form at (Appendix VII). 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before the actually starts work. 

The card shall remain in possession of the worker during the wage period under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to 
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the disbursement of wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the 

time of disbursement of wages and retain the card with himself. 

8. EMPLOYMENT CARD;  

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 to each 

worker within three days of the employment of the worker (Appendix-VIII). 

9. SERVICE CERTIFICATE: 

On termination of employment for any reason whatsoever, the contractor shall issue to the workman  

whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central Rules, 1971 

(Appendix-IX). 

10. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for a 

period of three years from the date of last entries made available for inspection by the Engineer or 

Labour Officer or any other officers authorized by the Department of works and Housing in this behalf. 

11. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf shall 

have power to make inquiries with a view to ascertaining and enforcing due and proper observance 

of the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any complaint  

regarding the default made by the Contractor or sub-contractor in regard to such provisions. 

The labour officer or other person authorized as fore said shall submit a report of result of his 

investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default 

has been committed with a note that necessary deductions from the contractor's bill be made and the 

wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor 

under Clause of these regulations, actual payment to labourers will be made by the Engineer after the 

Engineer has given his decision on such appeal. 

The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the 

report from the Labour Officer or the Engineer as the case may be. 

 

12. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default has 

been committed with a note that necessary deductions from the contractor"s bill be made and the 

wages and other dues to paid to the labourers concerned. In case any appeal is made by the contractor 

under clause 13 of these regulations, actual payment to labourers will be made by the Engineer after the 

Engineer has given his decision on such appeal. 

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the 

report from the Labour Officer or the Engineer as the case may be. 
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13. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person agreed by the decision and recommendation of the Labour Officer or other person so 

authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision, 

forwarding simultaneously a copy of his appeal to the Engineer concerned but subject to such appeal, the 

decision of the Officer shall be final and binding on the contractor. 

14. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or an enquiry under these 

regulations by: - 

a) An Officer of a registered trade union or which he is a member. 

b) An Officer or a federation of trade unions referred to in clause (a) is affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer of a registered trade 

union, connected with, the industry in which the worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations 

by: - 

a) An Officer of an association of employers of which he is a member. 

b) An Officer of federation of associations of employers to which association referred to in clause (A) is 

affiliated. 

c) Where the employer is not a member of any association of employers by an officer of association 

of employer, connected with industry or by any other employer, engaged in the industry in which the 

employer is engaged. 

iii) No party shall be entitled to be represented by a legal petitioner in any investigation or enquiry under 

these regulations. 

15. INSPECTIONS OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour recorded to any of his workers to his 

agent at a convenient time and place after due notice is received or to the Labour Officer or any other 

person, authorized by the National Seeds Corporation on his behalf. 

16. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

17. AMENDMENTS 

The National Seeds Corporation may from time to time and to or amend the regulations and on any 

question as to the application, interpretation or effect of those regulations the decision of the Engineer  

concerned in this behalf shall be final. 

LIST OF PROFORMA FOR REGISTERS (Appendix- I to XIII) 

1. Register of workman employed by Contractor 

2. Muster Roll 

3. Register of wage 

4. Wage Card & Wages slip 

5. Register of advance. 

6. Register of over time. 
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed prominently at 

the site of work both in English & local language. 

1) Willful insubordination or disobedience, whether alone or in combination with other. 

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC. 

3) Taking or giving bribes or any illegal gratification’s. 

4) Habitual late attendance. 

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6) Habitual negligence. 

7) Smoking near or around the area where combustible or other materials are locked 

8) Habitual in-discipline. 

9) Causing damage to work in the progress or to property of the NSC or of the contractor 

10) Sleeping on duty 

11) Malingering or slowing down work. 

12) Giving of false information regarding name, age, father’s name etc. 

13) Habitual loss of wage cards supplied by the employers. 

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized particle at the 

work place. 

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

department and for which the contractors are compelled to undertake rectifications. 

16) Making false complaints and /or misleading statements. 

17) Engaging on trade within the premises of the establishments. 

18) Any unauthorized divulgence of business affairs of the employees 

19) Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 

20) Holding meeting inside the premises without prior sanction of the employer. 

21) Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

SECTION-IV 
 

SPECIFICATIONS & CONDITIONS FOR MODIFICATION & DISMANTLING WORKS  
 

(A) Dismantling 

The term dismantling implies carefully separating the parts without damage and removing. This may 

consist of dismantling one or more parts of the building as specified or shown on the drawing. 

(B) Demolition 

The term Demolition implies breading. This shall consist of demolishing whole or part of work including 

all relevant items as specified or shown on the drawing. 

Precautions 

1. All materials obtained from dismantling or demolition shall be the property of the Government 

unless otherwise specified and shall be kept in safe custody until they are handed over to the 

Engineer- in-charge before starting the work. 

2. The demolition shall always be well planned before hand and shall generally be done in reverse 

order of the one in which the structure was constructed. The operations shall be got approved 

from the Engineer-in-charge before starting the work. 

3. Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of 

terms and conditions. 

4. Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the 

adjoining work or property before dismantling and demolishing is taken and the work shall be 

carried out in such a way that no damage is caused to the adjoining work or property. Wherever 

specified, temporary enclosures or partitions shall also be provided, as directed by the Engineer-

in-Charge. 

5. Necessary precautions shall be taken to keep down the dust nuisance to the minimum.  

6. Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by 

dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. 

The dismantled articles shall be removed manually or otherwise, lowered to the ground (and 

not thrown) and then property stacked as directed by the Engineer-in-Charge. 

7. Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by 

taking out the fixing with proper tools and not by tearing or ripping off.  

8. Any serviceable material, obtained during dismantling or demolition, shall be separated out and 

stacked properly as directed by the by the Engineer-in-Charge. 

9. All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-

Charge. 



Page 44 of 62  

10. The contractor shall maintain/disconnect existing services, whether temporary or permanent.  

Measurements 

All work shall be measured net in the decimal system, as fixed in its place, subject to the following 

limits, unless otherwise started hereinafter. 

(a) Dimensions shall be measured correct to a cm. 

(b) Areas shall be worked out in sqm correct to two places of decimal. (c ) Cubical contents shall be 

worked out to the nearest 0.01 cum. 

Parts of work required to be dismantled and those required to be demolished shall be measured 

separately. 

Measurements of all work except hidden work shall be taken before demolition or dismantling and no 

allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc. shall 

be on the same basis as that adopted for new construction of the work. 

Work executed in the following conditions shall be measured separately.  

(a) Work in or under water and /or liquid mud. 

(b) Work in or under foul positions. 

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and 

dismantling including scaffolding. The rate shall also include the charges for separating out and 

stacking the serviceable material properly and disposing off unserviceable materials as directed by the 

by the Engineer-in-Charge. 

The rate shall also include for temporary shoring for the safety of portions not required to be pulled 

down, or of adjoining properly, and providing temporary, enclosures or partitions, where considered 

necessary. 
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SECTION-V  

SCOPE OF WORK  

 

SCOPE OF WORK: - 

 

The scope of work inclusive the following work which is required to carried out at site: - 

 

1. Dismantling doors, windows, and clerestory windows (steel or wood) shutter including 

chowkhats, architrave, holdfasts etc. 

2. Dismantling wooden boardings in lining of walls and partitions, excluding supporting 

members. 

3. Demolishing brick work manually/ by mechanical means including stacking of serviceable 

material and disposal of unserviceable material within 50 metres lead as per direction of 

Engineer-in-charge. 

4. Cleaning and removing the debris of demolished work and dumping away from the site.  

5. Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V level.  

6. 12 mm cement plaster of mix : 1:4 (1 cement: 4 fine sand) 

7. Removing dry or oil bound distemper, water proofing cement paint and the like by scrapping, 

sand papering and preparing the surface smooth including necessary repairs to scratches. 

8. Distempering with 1st quality acrylic distemper (Ready mix) having VOC content less than 

50 grams/ litre of approved brand and manufacture to give an even shade. 

9. Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability 

for hot & cold-water supply, including all necessary items. 

10. Net and clean finishing of wall. 

11. Writing/ Lettering work and providing and fixing 5MM thick acrylic plate with digitally 

printed and fixing with 1 inch. SS studs as per direction of Engineer-in-charge. 

12. Cleaning of site after completion of work.  

13. Electrical work with all necessary items mentioned in Part B. 

The work is to be carried as per Delhi Schedule of Rate (DSR-2021) specification and as per 

direction of Engineer Incharge. 
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राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

SECTION – VI                                                                                                                                             Annexure-A 
 

(TO BE SUBMITTED TO NSC IN ONLINE MODE ‘TECHNICAL BID’) 

 
FORM FOR TECHNICAL BID 

 

 
To FROM 
The Regional Manager, ------------------------------------------------ 
National Seeds Corporation Ltd., ------------------------------------------------- 
Secunderabad ------------------------------------------------- 
 

Sir, 

   Profile of our Company is as under: 
 

1.1. Constitution or legal status of Bidder (Attach Copy) 
 

(a)  Place of registration:  _ 

(b)  Principal place of business: _  _ 

(c)  Power of attorney of signatory of Bid…………………….. 

 
A. Work performed as prime contractor/ supplier on works of Construction of Building/ 

Infrastructure in the last three years (Bidder should have experience for successfully execution of 
at least three works of 40% value of the estimated cost of tender or two works of 50% value of the 
estimated cost of tender or one work of 80% value of the estimated cost of tender executed during 
the last seven years" of same nature work experience):  

 

Year 

Name & 

Address of 

Contract 

Person with his 

Mb. No. , 

Description 

of work 

Work 

Order No. 

& Date 

Value (Rs. 

in lakhs) 

Stipulated 

period of 

Completion 

Actual date of 

Completion 

Remarks 

explaining reasons 

for delay and work 

completed. 

1 2 3 4 5 6 7 8 

        

        

❖ Attach a copy of Work Orders and proof of Completion. 
 

B. Information of Bid Capacity (works for which bids have been submitted and works which are yet to 

be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 
 

Name of 

work 

Place 

and 

State 

Contract 

No. & 

Date 

Name & 

Address of 

Contract 

Value of 

Contract 

(Rs.) 

Stipulated 

period of 

completion 

Value of 

order yet to 

be completed 

Anticipated date of 

Completion 
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1 2 3 4 5 6 7 8 

        

        

    *Attach sporting documents. 

 

(B) Capabilities with respect to personnel, equipment and manufacturing facilities 

 
1. Availability of infrastructure. 

Name of the Building Size (Sq. Mtr.) Type of Structure 

1 2 3 

   

2. Availability of Equipment. 

Item of 

Equipment 

Available No. 

&Capacity 

Owned/leased/ to 

be procured 

Nos./Capacity Age/Condition Remarks (From 

whom to be 

purchased) 

1 2 3 4 5 6 

      

3. Availability of Personnel. 

Type of Employee No. Qualification Experience 

1 2 3 4 

    

 
C. Qualification and experience of key personnel proposed for administration and execution of the Contract.  

Position Name Qualificatio

n 

Years of 

Experience 

(general) 

Years of 

experience in the 

proposed 

position. 

Contact No. 

1 2 3 4 5 6 

      

 

4. Financial statement including Annual report: of last 3 years along with copies. Average annual 
Turnover in last three years should be submitted. 
 

Financial year Annual Turnover 

(Rs. in Lakh) 

Annual Profit/ loss 

(Rs. in Lakh) 

Remarks 

    

    

    

5. Registration: 

 

TIN/VAT No. GST No. 

  

 



Page 48 of 62  

 

6. Income tax Details: - 
 

 

 

7. EMD: 

 

Online Date & Time Amount 

   

 

8. Particular of Banker: 

 

Name and address of 
Banker 

Type of Account Account No. IFS Code MICR Code 

     

9. MSME registration details (NSIC registered unit) along with a valid copy of NSIC Registration 

Certificate (Attach) : 

Registration 

No. 

Category of 

Firm General/ 

SC/ST 

Validity 

Period 

Registered 

Item/It ems 

Quantitative 

Capacity y 

Monetary 

Limit 

      

10. Information on litigation history in which the Bidder is involved. 

 
Other party( s) Employer Cause of 

dispute 

Amount Remarks involved showing present 

status 

1 2 3 4 5 

     

 

11. Department/Institution/Public Enterprises/Undertaking and no arbitration case is lying pending 

with this office as on date as per Performa attached in annexure A-1 (Copy Attached). 

12.  Authorization for Signing Bid (With Valid Ltr) (Attach). 

I hereby certify that all the information mentioned above are true and in case any information is found 

to be incorrect, my bid may be treated as rejected by NSC management. 

Thanking you, 

 
                                     Stamp of the Company 

Signature: ---------------------------------------- 

 
Place: - Name of Authorized Signatory: - ------------------------

------------ 

Date:-. Complete Postal Address: ----------------------------------

------------ 

Phone No.: ----------------------------------- 

Mb. No. :-  

PAN 
      Returns for Last Two Years (attached) 

Year Copy 
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राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

SECTION – V                                                                                                                                                Annexure-B 
 

 

DECLARATION CERTIFICATE 
 

I /We   (Name, Designation and 

Address) hereby declaring that my/our firm/Company has not been neither black-listed 

nor de-barred from participation in tender by any of the Govt. Department/ Organization 

/PSUs /Institution etc.,  where I /We had supplied the goods/executed the work during the 

last………..  years as well as no arbitration case pending in NSC. 

Annexure-B-2  

I/We ………………………………have read and understood e-tender Terms & Conditions and I 

agree to abide by them. I hereby certified that all the information mentioned above & 

provided by me are true and in case of any information is found to be incorrect, my bid 

may be treated as rejected by NSC Management. Above information is true to our 

knowledge and belief.  

 

 

                      Signature of Authorized 
signatory 

Name Designation 

Name of the Firm/Company Full address   

 

stamp   
 

Place:   Dated:     

 
 

 

 

***** 
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FORM OF AGREEMENT 
 

Contract No . …………                                                                                                                        Dated ………….… 

This agreement is made on             between National Seeds Corporation Limited, Regional Office, Secunderabad 

who having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 as the first part, 

referred here after as corporation and M/S ……………………………………………………………………………….. 

, the party as the second part, referred as contractor for at---------------------------------------------------------- 

-----------------------------------------------------------------------------------------------. 

Whereas the Corporation being desirous of having performing the provision of works mentioned 

above, enumerated or referred in Notice inviting Tender, General conditions of contract, specifications,  

Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed, all of 

which are designed in form of this contract and are included in the term ‘CONTRACT’ whenever here in 

used. 

And whereas the Corporation accepted the tender of contractor for the provision and the 

execution of the said work on the terms and conditions as contained in the tender documents submitted by 

the contractor form in part of the contract. 

Now this agreement witnessed and it is hereby agreed and declared as follows: 

1 The consideration of the payment to be made to the contractor for the works to be executed by him 

the contractor hereby covenant with the corporation of contractor shall and will duly provide, execute  

and complete the said works in 40 days as per the terms of the contract and maintain the same at his own 

cost during the maintenance period, “1 year from completion of work”,. thereafter, perform all other acts 

and things in the contract mentioned or described or which are to be implied there from or may be 

reasonable necessary for the completion of the said works and at the times and in the manner and 

subject to the terms and conditions or stipulations mentioned in the contract.  

2 In consideration of the due provision, execution and completion of the said works, the corporation  

does hereby agree to pay to the contractor for the works actually done by him at the rates quoted by the 

contractor against the bill of quantities forming part of the tender documents and accepted by the 

corporation or at Agreed Rates and such other sums are may become payable to the contractor under 

the provision of the contractor such payments to be made at such time and in such manner as provided 

for in the contract. 

3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the 

sums as may be due to the corporation for the services, if any, rendered by the corporation to the 

contractor       and       such       other       sum       or       sums       as       may       become       payable     t o the 

corporation as per the terms and conditions of contractor, such payment to be made at such manner as 

it provided in the contract. 

4 Notwithstanding the execution of this agreement at any place other than Delhi the parties expressly 
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agree that this Agreement shall be deemed to have been signed at Delhi and the courts at Delhi alone 

shall have jurisdiction in respect of this contract and dispute if any. The parties shall not take any 

proceedings in any other court having concurrent jurisdiction in the matter. 

 

In witness where of the parties hereto have signed on the date respectively set under their signatures. 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 

 

In the presence of: - 

Witness   1  . 

 

2  . 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 

In the presence of :- 

Witness   1   

 

2  . 
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PART – B 
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राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

क्षेत्रीय कायाालय  : नार्ा लालागुडा, मसकंदराबाद  - 500017 
SECTION - VII 

 

Details of work: Civil and electrical work such as dismantling, Repairing, Distempering, fitting CPVC pipe, and rearrangement of 
electrical wiring with fitting required equipment’s etc at Quality Control Laboratory (South), Lalaguda, TS  
 

S. 
No.  

Description of items  Unit Nos  Length  Breadth  Depth  Quantity  

 Civil Part       

1 

Dismantling doors, windows and clerestory windows (steel or wood) shutter 

including chowkhats, architrave, holdfasts etc. complete and stacking within 50 

meters lead: 15.12.1 Of area 3 sq. meters and below. 

 

Each  8    8.00 

2 

Dismantling wooden boardings in lining of walls and partitions, excluding 

supporting members but including stacking within 50 meters lead : 15.39.2 

Thickness above 10 mm up to 25 mm 

 

Sq. m 8 3.00 3.00  72.00 

3 

Demolishing brick work manually/ by mechanical means including stacking of 

serviceable material and disposal of unserviceable material within 50 meters lead 

as per direction of Engineer-in-charge. 15.7.4 In cement mortar 

 

 

 Cum 

 

    2 

  

     1.00 

 

  0.90 

 

     2.00 

     

    3.60 

4 

Brick work with common burnt clay F.P.S. (non-modular) bricks of class 

designation 7.5 in superstructure above plinth level up to floor V level in all shapes 

and sizes in : 6.4.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 

 

Cum 

  

   5 

  

  2.00 

  

 0.90 

     

 1.50 

  

  13.50 

5 
Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal 

stability for hot & cold water supply, including all CPVC plain & brass threaded 
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fittings, i/c fixing the pipe with clamps at 1.00 m spacing. This includes jointing of 

pipes & fittings with one step CPVC solvent cement and the cost of cutting chases 

and making good the same including testing of joints complete as per direction of 

Engineer in Charge. Concealed work, including cutting chases and making good 

the walls etc. 18.8.3 25 mm nominal dia Pipes 

Meter   25   25.00 

6 

Removing dry or oil bound distemper, water proofing cement paint and the like by 

scrapping, sand papering and preparing the surface smooth including necessary 

repairs to scratches etc. complete. 

 

Sq.m 

 

15 

 

3.00 

  

3.00 

 

135.00 

7 

Distempering with 1st quality acrylic distemper (Ready mix) having VOC content 

less than 50 grams/ liter of approved brand and manufacture to give an even shade 

: 13.90.1 Old work (one or more coats) 

 

Sq.m 

 

15 

 

3.00 

  

3.00 

 

135.00 

8 12 mm cement plaster of mix : 1:4 (1 cement: 4 fine sand) Sq.m 10 2.00  1.50 30.00 

9 
Writing/ Lettering with required colour or size on wall or board and finishing as 

per direction of Engg. In Charge: Office Name, add. On front wall and on board etc. 

 

Sq.m 

1 3.00 3.00  9.00 

10 

Design, Composition, Supply & Installation of 5MM thick acrylic plate with 

digitally printed and fixing with 1 inch. SS studs (Name and Logo of Corporation 

as par requirement) 

Sq.m 2 2.00 3.00  12.00 

 Electrical Part       

   1 
Supplying and drawing following size of FRLS PVC Insulated Copper conductor, 

Single core cable in the existing surface/ recessed steel/PVC conduit as required 

 

 

 

Meter 

     

 4 x 2.5 sq. mm     41 

 4 x 4 sq. mm     8 

 3 x 2.5 sq. mm     12 

 3 x 1.5 sq. mm     38 
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2 

Wiring for circuit/sub main wiring along with earth wire with the following 

sizes of FRLS PVC insulated copper conductor, single core cable in surface/ 

recessed medium class PVC conduit as required. 

 

 

Meter 

     

 4 X 6 sq.mm+2 x 6 sq.mm. earth wire.     50 

3 

Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, "C" curve, miniature 

circuit breaker suitable for inductive load of following poles in the existing MCB 

DB complete with connections, testing and commissioning etc. as required 

Each     42 

4 

Providing and fixing following capacity TP&N disconnector fuse switch unit inside 

the existing panel board with ISI marked HRC fuses including drilling holes in 

cubicle panel, making connections, etc. as required. 

 

 

Each  

     

 32 A TP&N     6 

 63 A TP&N     1 

5 

Supplying and fixing following way, horizontal type three pole and neutral, sheet 

steel, MCB distribution board, 415 V, on surface/ recess, complete with tinned 

copper bus bar, neutral bus bar, earth bar, din bar, interconnections, powder 

painted including earthing etc. as required. (But without MCB/RCCB/Isolator) 

 

 

Each 

     

 4 way (4 + 12), Double door 1    1 

 6 way (4 + 18), Double door 1    1 

 

6 

 

Supplying and fixing following modular switch/ socket on the existing modular 

plate & switch box including connections but excluding modular plate etc. as 

required. 

 

 

 

 

 

Each 

     

 5/6 A switch 4    4 

 3 pin 5/6 A socket outlet 2    2 
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 15/16 A switch 2    2 

 6 pin 15/16 A socket outlet 2    2 

7 Supplying and fixing following size/ modules, GI box along with modular base & 

cover plate for modular switches in recess etc. as required. 

 

Each 

     

 4 Module (125mmX75mm) 4    4 

8 Supplying and fixing following rating, double pole, 240 V, isolator in the existing 

MCB DB complete with connections, testing and commissioning etc. as required 

 

Each 

     

 63 A 2    2 

 

9 

Supplying, installation, testing & commissioning fire alarm sounder with facility to 

make announcement, mounted in M.S. box (16 SWG) with hinged cover plate & 

suitable for operation with amplifier i/c line matching transformer etc. complete 

as required. 

 

Each 

 

2 

    

2 

10 Supplying, installation, testing & commissioning of smoke detector with built-in 

LED and mounting base complete with all connections etc. as required. 

 

Each 

2    2 

        

 

 

 

 

 

 

 



Page 57 of 62  

                                                 राष्ट्रीय  बीज निगम निनमटेड 
(भारत सरकार का उपक्रम - नमिी रत्ि कंपिी) 

क्षेत्रीय कायाालय  : नार्ा लालागुडा, मसकंदराबाद  - 500017 
SECTION - VII 

 

 (IT IS TO BE SUBMITTED TO NSC IN ONLINE MODE ‘PRICE BID’) 

 

To,                                                                                           From- 

Regional Manager, 

National Seeds Corporation Ltd.,  

Secunderabad 

 
Sir, 

 

We have examined the prescribed specification and read the Terms & Conditions of E- Tender No.--------------, issued under File No ----------------------

---------------Dated --------- for Civil and electrical work such as dismantling, Repairing, Distempering, fitting CPVC pipe, and 
rearrangement of electrical wiring with fitting of required equipment’s etc. at Quality Control Laboratory (South), Lalaguda, TS. 
Our rates to your specification, Terms & Conditions for below work are mentioned as under: - 
 

S. No.  Description of items  Unit Qty. Rate, DSR-21 Amounts 

 Civil Part     

1 

Dismantling doors, windows and clerestory windows (steel or wood) shutter 

including chowkhats, architrave, holdfasts etc. complete and stacking within 50 

meters lead: 15.12.1 Of area 3 sq. meters and below. 

 

Each  8.00 302.70 2421.60 

2 

Dismantling wooden boardings in lining of walls and partitions, excluding supporting 

members but including stacking within 50 meters lead : 15.39.2 Thickness above 10 

mm up to 25 mm 

Sq.m 

72.00 64.15 4618.80 
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3 

Demolishing brick work manually/ by mechanical means including stacking of 

serviceable material and disposal of unserviceable material within 50 meters lead as 

per direction of Engineer-in-charge. 15.7.4 In cement mortar 

Cum 

3.6 1698.45 6114.42 

4 

Brick work with common burnt clay F.P.S. (non-modular) bricks of class designation 

7.5 in superstructure above plinth level up to floor V level in all shapes and sizes in : 

6.4.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 

Cum 

13.5 8512.10 114913.35 

5 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal 

stability for hot & cold water supply, including all CPVC plain & brass threaded 

fittings, i/c fixing the pipe with clamps at 1.00 m spacing. This includes jointing of 

pipes & fittings with one step CPVC solvent cement and the cost of cutting chases and 

making good the same including testing of joints complete as per direction of 

Engineer in Charge. Concealed work, including cutting chases and making good the 

walls etc. 18.8.3 25 mm nominal diameter Pipes 

 

 

 

 

Meter 

25 626.05 15651.25 

6 

Removing dry or oil bound distemper, water proofing cement paint and the like by 

scrapping, sand papering and preparing the surface smooth including necessary 

repairs to scratches etc. complete. 

Sq.m 

135.00 20.85 2814.75 

7 

Distempering with 1st quality acrylic distemper (Ready mix) having VOC content less 

than 50 grams/ liter of approved brand and manufacture to give an even shade : 

13.90.1 Old work (one or more coats) 

Sq.m 

135.00 56.80 7668.00 

8 12 mm cement plaster of mix: 1:4 (1 cement: 4 fine sand) Sq.m 30.00 294.85 8845.50 

9 
Writing/ Lettering with required colour or size on wall or board and finishing as per 

direction of Engg. In charge: Office Name, add. On front wall and on board etc. 

Sq.m 
9.00 650.00 5850.00 

10 
Design, Composition, Supply & Installation of 5MM thick acrylic plate with digitally 

printed and fixing with 1 inch. SS studs (Name and Logo of Corporation as par 

 

Sq.m 
12.00 850.00 10200.00 
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requirement) 

 Total Civil Part    179097.67 

 Electrical Part     

1 
Supplying and drawing following size of FRLS PVC Insulated Copper conductor, 

Single core cable in the existing surface/ recessed steel/PVC conduit as required 

 
   

 4 x 2.5 sq. mm  

 

 

Meter 

41.00 177.00 7257.00 

 4 x 4 sq. mm 8.00 275.00 2200.00 

 3 x 2.5 sq. mm 12.00 137.00 1644.00 

 3 x 1.5 sq. mm 38.00 95.00 3610.00 

2 

Wiring for circuit/sub main wiring along with earth wire with the following 

sizes of FRLS PVC insulated copper conductor, single core cable in surface/ 

recessed medium class PVC conduit as required. 

 

 

Meter 

   

 4 X 6 sq.mm+2 x 6 sq.mm. earth wire. 50.00 754.00 37700.00 

3 

Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, "C" curve, miniature circuit 

breaker suitable for inductive load of following poles in the existing MCB DB 

complete with connections, testing and commissioning etc. as required 

 

Each 42.00 256.00 10752.00 

4 

Providing and fixing following capacity TP&N disconnector fuse switch unit inside 

the existing panel board with ISI marked HRC fuses including drilling holes in cubicle 

panel, making connections, etc. as required. 

 

   

 32 A TP&N Each 6 2152.00 12912.00 

 63 A TP&N Each 1 3144.00 3144.00 

5 
Supplying and fixing following way, horizontal type three pole and neutral, sheet 

steel, MCB distribution board, 415 V, on surface/ recess, complete with tinned copper 
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bus bar, neutral bus bar, earth bar, din bar, interconnections, powder painted 

including earthing etc. as required. (But without MCB/RCCB/Isolator) 

 4 way (4 + 12), Double door Each 1 4091.00 4091.00 

 6 way (4 + 18), Double door Each 1 4974.00 4974.00 

6 

Supplying and fixing following modular switch/ socket on the existing modular 

plate & switch box including connections but excluding modular plate etc. as 

required. 

 

   

 5/6 A switch Each 4 103.00 412.00 

 3 pin 5/6 A socket outlet Each 2 122.00 244.00 

 15/16 A switch Each 2 156.00 312.00 

 6 pin 15/16 A socket outlet Each 2 197.00 394.00 

7 
Supplying and fixing following size/ modules, GI box along with modular base & 

cover plate for modular switches in recess etc. as required. 

 
   

 4 Module (125mmX75mm) Each  4 343.00 1372.00 

8 
Supplying and fixing following rating, double pole, 240 V, isolator in the existing 

MCB DB complete with connections, testing and commissioning etc. as required 

 
   

 63 A Each 2 527.00 1054.00 

9 

Supplying, installation, testing & commissioning fire alarm sounder with facility to 

make announcement, mounted in M.S. box (16 SWG) with hinged cover plate & 

suitable for operation with amplifier i/c line matching transformer etc. complete as 

required. 

Each 

2 557.00 1114.00 

10 
Supplying, installation, testing & commissioning of smoke detector with built-in 

LED and mounting base complete with all connections etc. as required. 

Each 
2 1153.00 2306.00 

 Total Electrical Part     95492.00 



Page 61 of 62  

 Total (Civil Part+ Electrical Part)                                                       Rs. 274589.67 

 Round off (+)  +0.33 

 Grand Total (Civil Part+ Electrical Part)                                                       Rs. 274590.00 

 Say In Word: Rupees Two Lakh Seventy-four Thousand Five Hundred Ninety only. 

 

            
The rate shall include of all kind charges i.e.  Taxes, duties, labour, material, equipment, transport (loading, unloading and lifting), Installation etc.  The 

actual quantities of works may increase or decrease as per requirement of Corporation and actual quantity of work.  

            

I/We here by tender for Grand Total of value. My/our rates ---------- % (percent) above the rate.  

I/We here by tender for Grand Total of Value. My/our rates ------------ % (percent) below the rate.  

 

We agree to the terms and conditions specified in the tender no ……….. It is certified that the price quoted is reasonable and  not higher than the price 

usually charged for the same nature to the other work. 

                 

 Name__________________                                 Designation ________________ 

Name of the Firm/Company ______________     Full address __________________        

Place: ________________                                    Dated: ______________                                                                                              

Rubber stamp_____________     
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CHECK LIST FOR TECHNICAL EVALUATION OF E-TENDER 
 

S N Particulars Remarks / Yes or No 

1 
Tender fee as per NIT (Non- refundable) :- 

Online mode only. NO DD or Cheque 

 

2 EMD as per tender, online mode only.  

3 
Certificate of registration of the firm in appropriate 
Class  

 

        a Class –I Eligible up to tender value ₹ 15 crores  

b Class –II Eligible up to tender value ₹ 3 crores  

c 
Class –III, IV & V Eligible up to tender value ₹ 90, 40 
&10 Lakhs respectively 

 

4 Partnership Deed if Partnership firm.  

5 
   

Authorization for signing if it is limited company or 
partnership firm.  

 

6 An affidavit of ownership if proprietary firm/sole 
traders. 

 

7 PAN 
Number 

    

8  Income-tax Return for the current & two previous year   

a ITR-2021-22 -Value    

b ITR-2020-21 - Value    

c ITR-2019-20 - Value    

9 Name and addresses of the Bank,    
a Account No.,  

b IFSC Code.  

10 Copy of registration for :-  

a i) GST    

b ii) PF,   

c   iii) ESI or Labour License  

11 Copy of Work Orders and proof of completion  

12 
Performance / experience certificates for execution 
/completion of work of similar nature (civil 
construction /repair) during the last seven year. 

 

13 
MSME with NSIC certificate with 
validity of time and item.  

   

14 
Affidavit certificate that not black listed/Debarred and 
no arbitration case pending in this office.  

 

15 
 Duly filled Technical Bid along with supporting 
documents Annexure-A, A-1 & A-2 

 

16 Other document if any in support of the tender.   

17 Address of the contractor    

a Contact No.    

b  E-mail ID    

 

  Signature with seal 

 

 

 


