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NATIONAL   SEEDS   CORPORATION   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY) 

Regional Office – Bangalore (Karnataka) 
(CIN NO: U 74899 DL 1963 GOI 003913) 

 

 
 

TERMS & CONDITIONS OF E-TENDER/ CONTRACT 
 FOR 

Name of work: - Roofing Work of 600 MT (18 x 26) mtr. Seed Storage Godown at 
NSC AO - Raichur, RO – Bangalore, Besides BSNL GM Office, Hyderabad Road, 
Raichur – 584 102, Karnataka. 

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM ONLINE 
MODE ONLY 

 
Date & time of publishingofe-tender 20.01.2024 at 16:00 Hrs 

Date & time for submissionofe-tender 03.02.2024 upto 14:00 Hrs 
Opening oftechnicalbid 03.02.2024at 15:30 Hrs 

 

COST OF TENDER FORM (PART – A):Rs. 2,360- +  
(including GST 18%) paid online only (Roofing Work). 

Contact details: 

Particulars Telephone E-mail 

Head Office - New Delhi 011-25842209 dgm.engg@indiaseeds.com 

Regional Office - Bangalore 080-23416824 rm.bangalore@indiaseeds.com 

Engg section - Bangalore 7906270502 nscbangalore.engg@gmail.com 

IT Section – Bangalore 8587003776 nscbangalore.it@gmail.com 

Website  www.indiaseeds.com 

Tender Portal  https://indiaseeds.enivida.com 
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NATIONAL SEEDS CORPORATION LIMITED 
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY) 

REGIONAL OFFICE- BANGALORE-560024 
(CIN NO: U 74899 DL 1963 GOI 003913) 

  
No. FC014/NSC-BNG-ENGG/Raichur- Const./2023-24                                    Dated:20.01.2024  
 

NOTICE INVITING E-TENDER 
Regional Manager, National Seeds Corporation Ltd. (NSC) Regional Office, Bangalore- 

560024 invites online E- tenders under two bid system from reputed Contractors Registered in 
appropriate class for CIVIL WORKSonly with CPWD/PWD/Municipal Authorities/Semi 
Govt. Organization and having experience for successfully execution of at least three similar 
works of 40% value of the estimated cost of tender or two similar works of 50% value of the 
estimated cost of tender or one similar work of 80% value of the estimated cost of tender 
executed the in last five years & who is having EPF & ESI Registration for Laborersfor:- 
 

Particulars Details 

 
Name of Work 

Roofing Work of 600 MT (18 x 26) mtr. Seed 
Storage Godown at NSC AO - Raichur, RO – 
Bangalore, Karnataka 

 
Location 

Besides BSNL GM Office, Hyderabad Road, 
Raichur – 584 102 

Date of issue of NIT 20.01.2024 

Estimated cost (Roofing Work): ₹ 12,07,440.00 (Twelve Lakh 
Seven Thousand Four Hundred Forty) 

Completion Period One Month ( Roofing Work) 

EMD Earnest Money Deposit  Rs 40,000.00 (Rupees forty thousand only)  

Cost of Tender Form ₹ 2360.00 (Rs. 2000 + 18% GST ) 

1. Provision for relaxation to all Startup Enterprise prior turnover and prior experience in 
Public Procurement (PP) is applicable as per DIPP Office Memorandum no. F-20-
2/2014- PPD (Pt) dated 27-07-2017 & 20-09-2016 subject to furnishing of the 
documentary proof in support of claim along with their requestletter. 

 
2. Earnest Money (EMD) and Tender Fee should be submitted online. Bid without payment 

of Tender cost or EMD shall be liable for rejection. MSMEs registered with NSIC for 
quoted item and having valid registration, such companies are exempted from payment 
of cost of tender document & EMD. MSMEs are entitled to avail the benefit of purchase 
preference as per Public Procurement Policy for Micro and Small Enterprises (MSMEs) 
2012, subject to furnishing of declaration of UdyogAadhar Memorandum (UAM) 
number on Central Public Procurement Portal (CPPP), failing which such bidders will 
not beabletoenjoythebenefitasperPPpolicyforMSME‟sorder2012. 
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3. NSCL reserves the right to accept or reject any/all tenders without assigning anyreason 
whatsoever and decision of the Corporation shall be final and binding on tenderer. Any 
further corrigendum(s) to this tender shall be published only on our 
websitehttps://indiaseeds.enivida.com & e-portalhttps://indiaseeds.enivida.com. 

 
 
 

Regional Manager 
                                                                                                                 NSC Bangalore

https://indiaseeds.enivida.com
https://indiaseeds.enivida.com.
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SECTION - I 
 

INSTRUCTIONS TO THE BIDDER’S 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the portal for participating 
in the e-tenders published on https://indiaseeds.enivida.com by paying the charges of Rs. 2360/- 
(Inclusive taxes) per year. 

2. Bidders must provide the details of PAN number, registration details etc as applicable and submit the 
related documents. The user id will be activated only after submission of complete details. The 
activation process will take minimum 24 working hour’s enividahelpdesk@gmail.com 

3. Bidders must have a valid email id and mobile number. 
4. Bidders are required to obtain Class 3 Digital Certificates (Signing & Encryption) as per their 

company details. 
5. Once bidder DSC is mapped with the user id, the same DSC must not be used for another user id on 

the same portal. However bidder can update the digital certificate to another user id after un-mapping 
it from the exiting user id. 

6. Bidders now can login with the activated user Id & DSC for online tender submission process in this 
portal. 

7. Bidders can upload required documents for the tender well in advance under My Documents and 
these documents can be attached to the tender during tender participation as per the tender 
requirements. This will save the bid submission duration/time period and reduce upload time of bid 
documents. 

8. Bidders must go through the downloaded tender documents and prepare and upload bid documents 
as per the requirements of the department. 

9. Once the bidders have selected the tenders they are interested in, Bidders will pay the processing fee 
Rs 550/- per tender (NOT REFUNDABLE) by net-banking / Debit / Credit card then Bidder may 
download the Bid documents etc. Once Bidders will pay both fee tenders status will be shown “form 
received”. This would enable the e- tender Portal to intimate the bidders through e-mail in case there 
is any corrigendum issued to the tenderdocument. 

10. Bidders are advised to read complete BoQ / SoQ / Price Bid / Financial Bid and Terms & Conditions 
before quoting rates in the bid document. 

11. Any modification/replacement in BoQ / SoQ/ Price Bid / Financial bid template is not allowed. 
Bidders must quote only in predefined fields in the bid sheet and save the Bid-Sheet. After saving, 
the same bid sheet must be uploaded in the portal. 

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc.,) as mentioned 
in the tender document, before submitting the bid. 

13. Bidders are recommended to use PDF files for uploading the documents. Only price bid sheet will be 
in Excel format. 

14. The bidders must ensure to get themselves registered on the portal at least ONE Week before the 
tender submission date and get trained on the online tender submission process. For tender 
submission and registration process bidders are advised to refer respective manuals on website. 
Tender inviting Authority/Department will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders due to local issues like internet 
connectivity/PC speed/etc... 

15. Offline Submission of bids/documents/rates by the bidders will not be accepted by the department, 
under any circumstance. 

16. After final submission of the bid, a confirmation message and bid submission acknowledgement will 
be generated by the portal. The bid submission acknowledgement contains details of all documents 

https://indiaseeds.enivida.com
mailto:enividahelpdesk@gmail.com
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submitted along with bid summary, token number, date & time of submission of the bid and other 
relevant details. Bidder can keep print of the bid submission acknowledgement. 

17. If bidder is resubmitting the bid, bidder must confirm existence of all the required documents, 
financial bid and again submit the bid. Once submitted, the bid will be updated. 

18. Submission of the bid means that the bid is saved online; but system does not confirm correctness of 
the bid. Correctness of the bid will be decided by tender inviting authority only. 

19. The time displayed in the server is IST (GMT 5:30) and same will be considered for all the tendering 
activities. Bidders must consider the server time for submission of bids. 

20. Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted at the client end 
and the software uses PKI encryption techniques to ensure security/secrecy of the data. The 
submitted bid documents/data become readable only after tender opening by the authorized 
individual. 

Technical Support 
Phone 9355030617  

8448288980 
011-49606060 

Email ID enividahelpdesk@gmail.com 
enivida2021@gmail.com 

********* 
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SECTION - II 

GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER 
1. The e-tenders are being invited by Regional Manager, National Seeds Corporation, NSC, 

Bangalore. 
2. The contractor should read the specifications carefully before submittinge-tender. 

3. The earnest money as per Notice should accompany the e-tender in the shape of online 
payment only. Contractors/firm who are registered with MSME are exempted for 
submitting the tender fees as well asEMD. 

4. (a) The tenderer will be required to attach Income Tax Return for the last 2 year and 
Registration No. of SST/CST/VAT, ESI and PF while applying for e-tender through 
online. 

(b) The contractor will have to give an undertaking that he will submit the proof of 
remittance of PF/ESI through challan at the time of bill payment. In case of non-
furnishing of such proof, 4.7% (four point seven percent) of the value of the bill amount 
of work shall be withheld by NSC which can be released only after production of the 
requireddocument. 
If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same 
shall be deposited by NSC with EPF authorities. After deposition of the amount, NSC 
shall not refund this to the contractor even on production of EPF Challans. 

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall deposit with the 
Labor Board of the concerned state. In case the Labor Board is not established in the 
state, recovery made by NSC shall be retained under suspense and will be deposited with 
the Labor Board as & when established in thestate. 

5. PROCEDURE FOR SUBMISSION OF TENDER: -The tenderers shall submit the  bid 
online only before the due date and time ofsubmission. 

6. Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax applicable 
on material in respect of this contract shall be payable by the contractor and no claim 
whatsoever in this respect will be entertained. 

7. The rates quoted by the contractor are in % above or  %  below  against  the estimated 
cost referred in Schedule of the tender will  be taken  as  correct  and  not the amounts 
worked out bythem. 

8. The contractor should quote the rates in figures as well as in words and amount tendered 
by him. The amount for each item should be worked out and the requisite the total given. 
Rates should be written in words closely followed by figures and it should not be written 
in the nextline. 

9. Time allowed for carrying out the work will be one month for Roofing Work. 

10. Tenders shall be received up to dated- 03.02.2024, 14:00 Hrs. and will be opened at 
15:30 Hrs. hours on same day at above mentioned address in presence of tenderer who 
wish toattend. 

11. Tender should remain open for acceptance for a period of 15 days from the date of 
receipt of tender. If any tenderer withdraws his tender before the said period or makes 
any modification in the terms and conditions of the tender which are not acceptableto 
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the department, then the corporation shall, without prejudice to any other right or remedy, 
be at liberty to forfeit the earnest money as aforesaid. 

12. Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any 
respect are liable to be summarilyrejected. 

13. The e-tenders submitted with any additional conditions are liable to summarily rejection. 

14. Mobilization advance shall not beapplicable. 

15. Certificate of financial soundness issued by the bankers with the complete addressbe 
submitted along with thetender. 

16. In the case of any tender where unit rate of any item /items appear unrealistic and 
imbalance and in case the tenderer is unable to provide satisfactory explanation, such a 
tender will be liable forrejection. 

17. The contractor should visit the site and shall satisfy himself to the conditions, the 
accessibility of site, the full extent and character of operation, the nature of theground 
and supply conditions affecting lay out execution of the contract generally. No claim on 
the ground for want of knowledge in such respect will beentertained. 

18. Water & Electricity for work of what so ever purpose related to the work will be arranged 
by the contractor. Where ever the same is provided by the Department consumption 
charges shall be borne by the contractor @ 1.5% (0.75% + 0.75%)of the work value 

19. Change in the terms and condition or the specifications, or schedule of completion shall 
not be accepted such conditional tenders shall be liable forrejection. 

20. The rates shall be inclusive up to all heights, materials, labors, tools & plants and taxes 
etc. as per sitecondition. 

21. The payments will be released on submission of final bill after work completion. 

22. The memorandum of work tendered for and the schedule of materials to be supplied by 
the NSC and their issue rates, shall be filled in and completed in the office of the Area 
Manager / Regional Manager, Aurangabad / Pune before the tender form is issued. If 
form is issued to an intending tender without having been so filled in and complete, he 
shall request the officer to have this done before he completes and delivers his tender. ( In 
this case no materials is supplied by NSC, hence no need for correction) 

23. Mixing of cement concrete and cement mortar shall be done by means of mechanical 
mixer. The cement concrete laid shall be mechanically vibrated by means of 
mechanically operated vibrators. The rates quoted shall be inclusive of these operations 
and no extra payments shall bemade. 

24. The receipt of clerk for any money paid by the contractor will not be considered as any 
acknowledgement or payment to the National Seeds Corporation and the contractor shall 
be responsible for seeing that he procures a receipt signed by the Accountant/Engineer or 
a duly authorizedCashier. 

25. The contractor shall give a list of NSC employees related tohim. 
26. The contractor should verify all elevations shown in the drawings and in case of doubt, 

obtain required particulars which may in any way influence his tender from the Engineer 
as no allowance whatsoever will be made beyond the contract for any alleged 
ignorancethereof. 
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27. The site shown in the layout plan shall be cleared of all obstructions, loose stone, 
materials, rubbish of all kind. All holes of hollows whether originally existing or 
produced during clearance shall be carefully filled up with earth, well rammed, leveled 
off, as directed. 

28. The successful tenderer shall deposit performance Bank guarantee/DD @ 3 % of 
accepted value of work within 15 days of letter issued in thisregard. 

29. The performance guarantee shall be refunded to the contractor within two months of the 
completion of work and recording of the completioncertificate. 

30. The security deposit shall be debitable @ 5 % from the bills and will remains as such for 
a period of defect liability from the date of completion of work i.e. one year. 

31. Defects arising during the defect liability guarantee period if any shall be rectified by the 
party free of cost with in fortnight as and when brought to the notice in writing or 
telephonically. 

32. Thecontractor’s responsibilityforthiscontractshallcommencefromthedateofissue of order of 
acceptance oftender. 

33. The contractor shall comply with the clause no. 44 to furnish labor clearance certificate 
for refund of security and it shall be governed as per CPWDguidelines. 

34. The contractor shall maintain and produces all records when called for, related to relevant 
facts concerning labor engaged andconstruction. 

35. No negotiation is envisages even with a lowest party except under exceptional situations. 
36. The Corporation shall have the right of rejecting all or any of the tender without 

assigning any reason whatsoever and will not be bound to accept the lowest tender or any 
of thetenderer. 

37. Additional items if any executed by the contractor, the payments will be considered in 

proportionate of the rate quoted by the contractor for those items also. 
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SECTION –III 
 

GENERAL TERMS & CONDITIONS OF THE CONTRACT 

DEFINITIONS:- 

1 The contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the competent authority on behalf of the National 
Seeds Corporation Ltd, and the Contractor, together with the documents referred to 
therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer and all these documents taken 
together, shall be deemed to form the contract and shall be complementary to one 
another. 
‘Employer’ means National Seeds Corporation Limited acting through its Chairman 
cum Managing Director including his authorized representative(s) who will employ 
the contractor and legal successor(s) in title and permitted assigns. 

 

2 In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assignees tothem:- 

 
a) Theexpression„works‟or„work‟shall,unlesstherebesomethingeitherinthesubject or 

context repugnant to such construction, be construed and taken to mean the works by 
or by virtue of the contract contracted to be executed whether temporary or 
permanent and whether original, altered, substituted oradditional. 

 
b) The“Site’’ shallmeanthelandand/orotherplaceson,intoorthroughwhichworkto be 

executed under the contract or any adjacent land, path or street through which work is 
to be executed under the contract or any adjacent land, path or street which may 
allotted or used for the purpose of carrying out thecontract. 

 
c) The „Contractor shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include the legal personal representative or 
such individual or the person composing such firm or company, or the successors of 
such firm or company and the permitted assignees or such individual, firm or 
company. 

 
d) The Corporation or NSC means the National Seeds CorporationLtd. 

 
e) The “Engineer‟meanstheEngineerandincludestheprojectManager/Inchargewho shall 

supervise and be in charge of the work or any other designation authorized by the 
Employer for the purpose of operating thecontract. 

 
f) Where the context requires, words imparting the singular only also include the plural 

number andvice-versa. 
 

g) ‘Specification’ means the specification referred to in the tender and any modification 
there of or addition there to as may from time to time be furnished approved in 
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writing byEngineer. 
h) “District specification” means the specifications followed by the State Govt. in the 

area where the work is to be executed. 
 

i) “Approved”” means approved in writingsand„approval‟ means approval inwriting. 
 

j) Tendered value means the value of the entire work as stipulated in the letter ofaward. 
k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the 

materials and labor at the site where is the work is to be executed plus the percentage 

mentioned in the schedule “F” to cover all over heads andprofits. 

l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) 

annexed to the tender papers or the standard schedule of Rates of the government 

mentioned in Schedule “F” hereunder, with the amendments thereto issued upto the 

date of receipt of thetender. 

WORK TO BE CARRIED OUT: 
 

3. The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labor, material, tool, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution 

and completion of the works. The descriptions given in the Schedule of Quantities 

(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials, 

carriage and cartage, carrying and return of empties, hoisting, setting, fitting and 

fixing in position and all other labors necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance with good practice 

and recognizedprinciples. 

SUFFICIENCY OF TENDER: 
4. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the schedule of quantities, which rates and prices shall, except as otherwise 

provided, over all his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of the 

works.DESCRIPENCIES AND ADJUSTMENT OFERRORS: 

5. The several documents forming the contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale 

drawing and figure dimensions in preference to scale and the special conditions in 

preference to generalconditions. 

(i) In case of discrepancy between the schedule of Quantities, the Specifications 

and/or the Drawings, the following order of preference shall beobserved:- 

a) Description of Schedule ofQuantities. 

b) Particular Specification and Special Condition as permanufacturer. 
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c) Drawings 

d) C.P.W.D.specifications 

e) Indian standard specification ofB.I.S. 

f) If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Acceptance Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding 

on the contractor. 

 

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall 

not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 

works comprised therein according to drawings and specifications or from any of his obligations 

under thecontract  

 SIGNING OF CONTRACT 
 

6.   The successful contractor, on acceptance of office tender by the accepting  Authority shall, within 15   

days from the stipulated date of start of the work sign the contract consisting of:  

 

 (I) The notice inviting tender, all the documents including drawings, if any forming the tender as issued 

at the time of invitation of tender and acceptance thereof together with any correspondence leading 

there to. 

 

(II) Various standard clause with corrections up to the date stipulated in schedule “F” along with 

annexure there to. 

 

(a) Model rules for the protection for the health, sanitary arrangements for workers employed by NSC or 

its contractors(refer page no. 48) 

 

(b) Contractor’s labor regulations(refer page no. 53) 

 

 (c) List of act and omissions for which fines can be imposed(refer page no.57)
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ITEM RATE TENDER 

 I/We    hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India 

Undertaking) New Delhi specified in the underwritten memorandum within the time specified in such 

memorandum at the rates specified therein, and in accordance in all respect with the specifications, designs, 

drawings and instructions in written referred to rule of General Rule and Guidance and with such materials 

as are provided for by and in all respect in accordance with such conditions so far as applicable. 

Memorandum 

 a) General description  

 b) Estimated cost  

c) Earnest money                                    AS PER NOTICE 

d)Performance Guarantee   

e) Security deposit  

  

I/We have read and examined the Notice schedules, specifications applicable, general rules and 

directions, conditions, schedule of rates and other documents and rules referred to in the tender document for 

the work. 

The validity of the tender is for 90 days from the date of opening of tender. 

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value 

of work within 15 days of letter issued in this regard.  The performance guarantee shall be kept valid   and 

will be refundable to us soon after the completion of work and recording of the completion certificate.  

A sum of Rs----(As per NIT) is hereby forwarded in the shape of cash/DD as earnest money.   

The security deposit will be collected through deductions from the bills     @ 5 % of work done till 

the sum along with earnest money deposited amount to 5 % of value of contract and that will be treated as 

security deposit. 

 The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the terms 

& provisions of the said conditions annexed here to and all the terms and provision contained in the notice 

inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or their 
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successors, the sum of money mentioned in the said conditions. 

I/We agree that the said Corporation or their successor in office shall without prejudice to any other 

right or remedy, be at liberty to forfeit the said  Performance Guarantee, otherwise  said Performance 

Guarantee shall be retained for performance  of contract onward for a period up to two months from the date 

of completion of work.  Earnest money shall be retained by them towards security deposit mentioned against 

clause (e). 

(ii) to execute all the works referred to in the tender documents upon the terms & conditions 

contained or referred to therein, and to carry out such deviations as may be ordered, up to a maximum of 100 

% at the rates quoted in the tender documents and those in excess of that limit at the rates to be determined 

in accordance with the provisions mutually agreed. 

Dated………… 

                                            Signature of Contractor  

 Postal Address 
 ……………………………. 

 ………………………….. 

 …………………………..  

 Witness:- 
 

Address………… 

Occupation………… 
 

Witness:-……………… 

Address:-……………. 
 

Occupation………… 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



16 
 

CLAUSES OF CONTRACT 
 
 
CLAUSE- 1                           PERFORMANCE GUARANTEE  
 

i. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the 
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) with in period specified in schedule “F” from the date of issue of letter of 
acceptance.  This period can be further extended by the Engineer up to maximum period as specified 
in schedule “F” on written request of the contractor stating the reason for delays in procuring the 
Performance Guarantee, to the satisfaction of the Engineer.  This guarantee shall be in the form of 
Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by Demand Draft/ pay order of 
any schedule bank (in case guarantee amount is less than 1,00,000/-only).   

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as 
per proforma attached of the tender document.  The Bank Guarantee shall be issued by and 
Schedule Bank in favour of National Seeds Corporation.  The Bank Guarantee should be 
accompanied by a forwarding letter of the banker on their letter head  

ii. The performance guarantee shall be initially valid up to the stipulated date of completion plus 60 
days beyond that.  In case the time for completion of work gets enlarged, the contractor shall get the 
validity of performance guarantee extended to cover such enlarged time for completion of work.  
After recording of the completion of certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest. 

iii. The Engineer shall not make a claim under the performance guarantee except for amounts to which 
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the performance 
guarantee. 

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or 
determined under any of the Clauses/conditions of the agreement, within 30 days of the 
service of the notice to this effect by Engineer. 

iv. In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Chairman-cum-Managing Director. 

 
CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT 
 
 The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall permit 
National Seeds Corporation (hereinafter called the employer) at the time of making any payment to him for 
work done under the contract to deduct at the rate of 5 % of the gross amount of each running bill till the 
sum along with the sum already deposited as earnest money,  will amount to security deposit of  5 % of the 
tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five lakhs only).   
  
 
 All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
interest arising there from or from any sums which may be due or may become due to the contractor or any 
account whatsoever and in the event of his security deposit being reduced by reason of any such deductions 
or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security 
deposit shall be collected from running bills of the contractor at the rates mentioned above and the Earnest 
money if deposited in cash at the time of tenders will be treated as part of the Security deposit. 
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Note – 1 
 
 Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its 
face value, whichever is less.  The market price of Govt. papers would be ascertained by the Engineer at the 
time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt. 
paper, will be with held, if necessary. 
 
Note No.2 
 
 Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules 
except fidelity bond. This will be subject to the observance of the condition mentioned under the rule against 
each form of security. 
 
CLAUSE   2   LIQUIDATED DAMAGES FOR DELAY   
 
 If the contractor fails to comply with the time for completion in accordance with clause 5 or required 
progress for the whole of the work or if applicable any section within the relevant time prescribed and clear 
the site, In case of delay in completion of civil contracts, LD shall be levied from the contractor at the 
rate of ½ % (half percent) of the contract price per week of delay, subject to a maximum of 10% (ten 
percent) of the contract price(which sum shall be the only money due from the contractor for such default) 
for every day or part of the day which shall elapse between the relevant time for completion and the date 
stated in completion certificate of the whole of the works or the relevant section, subject to the applicable 
limit of 10% of the contract price.  The employer may, without prejudice to any other method of recovery, 
deduct the amount of such damages from any money due or to become due to the contractor.  The payment 
of deduction of such damages shall not relieve the contractor from his obligation to complete the works, or 
from any other of his obligations and liabilities under the contract. 
 
 Reduction of liquidated damages shall be considered by the employer if, before the time of 
completion of the whole of the works, if applicable, any section, a taking over certificate has been issued for 
any part of the works or of a section, the liquidated damages for delay in completion of the remainder of the 
works or of that section shall, for any period of delay after the date stated in such taking over certificate, and 
in the absence of alternative provisions in the contract be reduced in the proportion which the value of the 
part so certified bears to the value of the whole of the Works or Section, as applicable.  The provisions of 
this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof. 
 
CLAUSE 3.1   SUSPENSION OF WORK 
 
 The contractor shall, on the instructions of the engineer suspend the progress of the works or any part 
thereof for such time and in such manner as the Engineer may consider necessary and shall during such 
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion of 
the Engineer unless such suspension is; 
 

a) Otherwise provided for in the contract, or 
b) Necessary by reason of some default or of breach of contract by the contractor of  which  he is  

responsible, or 
c) Necessary by reason of climatic conditions on the site, or 
d) Necessary for the proper execution of the works or for the safety of the works or  any part thereof    

(save to the extent that such necessity arises from any act or default by the Engineer or the Employer 
or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply. 

 
 
 3.2   DETERMINATION FOLLOWING SUSPENSION 
 
 Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with 
the Employer determine; 
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a) Any extension of time to which the contractor is entitled under clause 5, and 
b) The amount which shall be added to the contract price, in respect of the cost  incurred by the 
contractor by reason of such suspension and shall notify the  contractor with a copy to the Employer. 
 
CLAUSE   4  CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF  
   ACTION NOT TAKEN UNDER CLAUSE -  3 
 
 In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof shall 
have become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in the event of 
any future case of default by the contractor and the liability of the contractor for damages shall remain 
unaffected.  In the event of the Engineer putting in force all or any of the powers vested in him under the 
preceding clause, he may if he so desired after giving a notice in writing to the contractor take possession of 
(or at the sole discretion of the Engineer which shall be final and binding on the contractor) use on as hire 
(the amount of the hire money being also in the final determination of the Engineer) all or any tools, plant 
material and stores in or upon the works, or the site thereof, belonging to the contractor or procured by the 
contractor and intended to be used for execution of the work or any part thereof, paying or allowing for the 
same in account at the contract rates or in the case of these not being applicable, at current market rate to be 
certified by the Engineer whose certificate thereof shall be final and binding on the contractor otherwise the 
Engineer by notice in writing may order the contractor, foreman or other authorized agent to remove such 
tools, plant materials or stores from the premises (within the time specified in the notice) and in event the 
contractor failing to comply with any such requisition, the Engineer may remove them at the contractor's 
expense or sell them by auction or private sale on account of the contractor and his risk in all respects and 
the certificate of the Engineer as to the expense of any such removal and amount of the proceed and expense 
of any such sale shall be final and conclusive against the contractor. 
 
CLAUSE: 5                     EXTENSION OF TIME FOR COMPLETION 
 
1. In the event of : 
 a) The amount or nature of extra or additional work or 
 b) Exceptionally adverse climatic conditions, or  
 c) Any delay, impediment or prevention by the Employer, or 
 d) other special circumstances which may occur, other than through a default or breach of contract 
by the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an extension 
of the Time for Completion of the works, or any section or part thereof, the Engineer shall determine the 
amount of such extension and shall notify the Contractor accordingly, with a copy to the Employer. 
 
2. Contractor to provide notification and detailed particulars. 
 Provided that the Engineer is not bound to make any determination unless the  Contractor has a)
  within 28 days after such even has first arisen notified the Engineer with a copy  to the Employer,   
and 
b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such 
notification submitted to the Engineer detailed particulars of any extension of time to which  
he may consider himself entitled in order that such  submission may be investigated at the time. 
 
 
CLAUSE:    6   MEASUREMENTS OF WORK DONE 
 
 The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they are 
not to be taken as the actual and correct quantities of the works to be executed by the Contractor in 
fulfillment of his obligation under the Contract. 
 The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value of 
the works in accordance with Clause 7.  The Engineer shall, when he requires any part of the works to be 
measured, give reasonable notice to the Contractor's authorized agent, who shall: 
a) forthwith attend or send a qualified representative to assist the Engineer in making such 
measurement and supply all particulars required by the Engineer. 
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 Should the Contractor not attend, or neglect or omit to send such representative, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of 
such part of the works.  For the purpose of measuring such permanent works as are to be measured by 
records and drawings, the Engineer shall prepare records and drawings as the work proceeds and the 
Contractor, as and when called upon to do so in writing, shall, within 14 days, attend    to examine and agree 
such records and drawing with the   Engineer and shall sign the same   when so agreed.  If the   contractor 
does not attend to examine and agree such  records and drawing, they  shall   be taken to be correct.  If, after 
examination of such records and drawing, the contractor does not agree the same or does not sign the same 
as agreed, they shall nevertheless be taken to be correct, unless the Contractor within 14 days of such 
examination, lodges with the Engineer notice of the respect in which such records and drawing are claimed 
by him to be incorrect.  On receipt of such notice, the Engineer shall review the records and drawings and 
either confirm or vary them. 
 
 The works shall be measured net, notwithstanding any general or local custom, except where 
otherwise provided for the Contract. 
 

 
CLAUSE:   7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BEREGARDED AS ADVANCE 
 
 No payment shall be made for a work estimated to cost rupees fifty thousand or less till after the 
whole of the work shall have been completed and certificate of completion given.  But in the case of a work 
estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be entitled to 
receive a monthly payment as interim or running account bill then executed to the satisfaction of the 
Engineer, on the basis of recorded measurements in triplicate on or before every month on date fixed by the 
Engineer.  But all such intermediate payments shall be regarded as payments by way of advance against the 
final payment only and not as payment for work actually done and completed, and shall not preclude the 
requiring of bad, unsound imperfect or unskilled work to be removed and taken away and reconstructed or 
re-erected or be considered as an admission of the due performance of the contract or any part thereof in any 
respect or the accruing of any claim nor shall its conclude, determine or effect in any way the powers of the 
Engineer, Under these conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or effect the contract. 
 
 Whenever there is likely to be delay in recording detailed measurements for making running 
payment in the case of residential buildings, advance payments without detailed measurements for work 
done (other than foundation and finishing items) up to (a) lintel level (including sun shades etc.) and (b) slab 
level, for each floor worked out at 75% of the tendered rates may be made in running account bills by the 
Engineer at his discretion on the basis that the work has been completed up to the level in question. 
 
 The advance payments so allowed shall be adjusted in the subsequent running bill by taking detailed 
measurements thereof.  Final payment shall be made only on the running basis of detailed measurements. 
CLAUSE: 8.1  COMPLETION CERTIFICATE AND COMPLETION PLAN 
 
 Within ten days of the completion of the work, the contractor shall give notice of such completion to 
the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and if 
there is no defect in the work shall furnish the  
contractor with a certificate of physical completion otherwise a provisional certificate of completion 
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued but no certificate of completion, provisional or otherwise shall be issued, nor shall the 
work be considered to be complete until the contractor shall have removed from the premises on which the 
work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangement 
required for his/their work people on the site in connection with the execution of the  
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all wood 
work, doors, windows, walls, floors or other part of any building, in upon or about which the work is to be 
executed or of he may have had possession for the purpose of the execution thereof and not until the work 
shall have been measured by the Engineer/.  If the contractor shall fail to comply with the requirements of 
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this clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as 
aforesaid and cleaning off dirt on or before the date fixed for the completion of work the Engineer may at 
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. and dispose off the 
same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim in respect of 
any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 
 
 8.2 CONTRACTOR TO KEEP SITE CLEAN 
 The splashes and droppings from white washing, color washing, painting etc. on walls, floors, doors, 
windows, etc. shall be removed and the surface cleaned simultaneously with the completion of these items 
of work in the individual rooms, quarters or premises etc. where the work is done without waiting for the 
actual completion of all the other items of work in the contract.  In case the contractor fails to comply with 
the requirements of this clause, Engineer shall have the right to get this work done at the cost of the 
contractor either departmentally or through another agency.  Before taking such action, the Engineer shall 
give two days notice in writing to the contractor. 
 
  8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 
 The contractor on completion of the work shall submit to the employer's three bound sets of all "As 
constructed" drawing for every component of the work at his own cost and plan as required vide General 
specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as applicable within 
thirty days of the completion of the work. 
 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum 
equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen thousand  
only) as may be fixed by the Engineer shall be final and binding on the contractor. 
 
 

 

 
PAYMENT OF BILLS 

CLAUSE: 9 
 
9.1 RUNNING BILLS 
 Only final bill after completion of work shall be submitted by the contractor as indicated in clause no 
21 of Section – II (Instructions to Tenderers) and the Engineer shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as far 
as possible, before the expiry of ten days from the presentation of the bill.  If the contractor does not submit 
the bill within the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as 
aforesaid, a subordinate to measure up the said work in the presence of the contractor whose 
countersignature to the measurement list will be sufficient warrant and the Engineer may prepare a bill from 
such list.  Engineer's consent for release of running bill shall be linked with the satisfactory progress of the 
work. 
 
9.2 FINAL BILL 
 The final bill shall be submitted by the contractor in the same manner as specified in running bills 
within one month from the date of the final certificate of completion furnished by the Engineer.  No further 
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished.  Payments off those items of the bill in respect of which there is no dispute 
and of items in dispute, for quantities and rates as approved by Engineer, will, as far as possible be made 
within the period specified herein under, the period being reckoned from the date of receipt of the bill by the 
Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and 
dismantled materials. 
 
 i) If the Tendered value of work is up to Rs. 5 lakhs    : 3 months 
          ii) If the Tendered value of work exceeds Rs. 5 lakhs   : 6 months 
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CLAUSE: 10.1  MATERIAL SUPPLIED BY EMPLOYER 
 
 Material which Employer will supply are shown in schedule 'B'.  The same will be supplied by the 
employer for the purpose of the contract only and for that contractor shall give his requirement on the basis 
of drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall be issued 
to him keeping in view progress of work.  For storage of such issued material, the contractor will make his 
own arrangement of storage space at site under double lock locking arrangement operable jointly by the 
engineer and the contractor.  Contractor shall be responsible to take delivery of the material from local 
supply place of employer as per direction of Engineer and no extra payment will be admissible for this. The 
value of the full quantity of material so supplied at the rates specified in the said schedule of materials shall 
be set off or deducted from any sum due or thereafter to become due to the contractor under the contract or 
otherwise against or from the security deposit.  At the time of submission of bills the contractor shall supply 
statement of material issued, material consumed and the material balance at site in original good condition. 
 
 Notwithstanding anything to the contrary contained in any other clause of contract, all 
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the 
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials shall not 
be removed/disposed off from the site of the work on any Account and shall be at all times open to 
inspection by Engineer.  Any such stores/materials remaining unused shall be returned to the Engineer at a 
place, directed by him.  But in case it is decided no to take back the stores/materials the contractor shall have 
no claim for compensation on any account of such stores/materials so supplied to him as aforesaid and not 
used by him or for any wastage in or damage to him on such stores/materials. 
 
 On being required to return the stores/materials, the contractor shall hand over the stores/materials, 
on being paid or credited such price as the Engineer shall determine, having due regard to the condition of 
the stores/materials.  The price allowed for credit to the contractor, however, shall be at the prevailing 
market rate not exceeding the amount charged to him excluding the storage charge, if any.  The decision of 
the Engineer shall be final and conclusive.  In the event of breach of the aforesaid condition, the contractor 
shall in addition to throwing himself open to account of contravention of the terms of the licenses or permit 
and/or fro criminal breach of trust, be liable to Government for all advantages or profits resulting or which 
in the usual course would have resulted to him by reason of such breach.  Provided that the contractor shall 
in no case be entitled to any compensation or damages on account of any delay in supply of non supply 
thereof at all or any such materials and stores provided further that the contractor shall be in no case entitled 
to supply thereof at all or any such materials and stores provided further that the contractor shall be bound to 
execute the entire work. 
 
 
 
10.2  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 
 The contractor shall at his own expense provide all materials, required for the works other than those 
which are stipulated to be supplied by the employer. 
 The contractor shall, at his own expense and without delay; supply to the engineer samples of 
materials to be used on the work and shall get these approved in advance.  All such materials to be provided 
by the contractor shall be in conformity with the specifications laid down or referred in the contract.  The 
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the 
materials so comply. 
 The Engineer shall have full powers to require the removal from the premises of all materials which 
in his opinion are not in accordance with the specifications and in case of default the Engineer shall be at 
liberty to employ other persons to remove the same without being answerable or accountable or any loss or 
damage that may happen or arise to such materials.  The Engineer shall also have full powers to require 
other proper materials to be substituted thereof and in case of default the Engineer may cause the same to be 
supplied and all costs which may be involved due to such removal and substitution are to be borne by the 
contractor.  
 
 



22 
 

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 
 
 The contractor on signing an indenture in the form to be specified by the Engineer shall be entitled to 
be paid during the progress of the execution of the work up to 75% of the value of materials which are in the 
opinion of the Engineer non-perishable and or in accordance with the contract and which have been brought 
on the site in connection therewith and are adequately stored and/or protected against damage by weather or 
other causes but which have at the time of advance been incorporated in the works.  When materials on 
account of which an advance has been made under this sub-clauses are incorporated in the work the amount 
of such advance shall be deducted from the next payment made under any of the clause or clauses of this 
contractor. 
 
10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN 
PRICES/WAGES DUE TO STATUTORY ORDERS. 

 
If during the progress of works the price of any material incorporated in the works (not being a materials 
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour increases/decreases 
as a result of any fresh law or statutory rule or order coming into force (but not due to any changes in Sales 
tax) and such increase/decrease exceeds ten percent of the price and/or wages prevailing at the time of 
receipt of the tender for the work and the contractor thereupon necessarily and properly pays in respect of 
that material (incorporated in the works) such increased/decreased price and/or in respect of labour engaged 
on the execution of the work such increased/decreased wages, then the amount of the contract shall 
accordingly be varied provided always that any increase so payable is not in the opinion of the Engineer 
(whose decision shall be final and binding) attributable to delay in the execution of the contract within the 
control of the contractor. 
 Provided however, no reimbursement shall be made if the increase is not more than 10% of the said 
prices/wages and if so the reimbursement shall be made only on the excess over 10% and provided further 
that any such increase shall not be payable if such increase has become operative after the contract or 
extended date of completion of the work in question.  In the same way any decrease in the prices of 
material/wages of labour coming into force in excess of 10%, downward adjustment would be made and 
recovery would be affected by the Engineer accordingly. 
 

 The contractor shall for the purpose of this condition keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction available and shall 
allow inspection of the same by a authorized representative of the Employer and further shall at the request 
of the Engineer furnish any documents so kept and such other information as the Engineer may require. 
 The contractor shall within a reasonable time of his becoming aware of any alteration in the price of 
any such material and or wages of labor give notice thereof to the Engineer stating that the same is given 
pursuant to this condition together with an information relating thereto which he may be in a position to 
supply. 
 
   
10.5  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES  
  AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS   
 If the prices of material (not being the material supplied by the Employer in accordance with Clause 
10) and/or wages of labour required for execution of the work increase, the contractor shall be compensated 
for such increase as per provisions detailed below and the amount of the contract shall accordingly be 
varied, subject to the condition that such compensation for escalation in prices shall be available only for 
work done during the stipulated period of the contract including such period for which the contract is 
validity extended under the provisions of Clause 5 of the contract without any action under clause 2 and also 
subject to the condition that no such compensation shall be payable for a work for which the stipulated 
period of completion is 6 months or less.  Such compensation for escalation in the prices of materials and 
labour when due, shall be worked out based on the following provisions: 
 
1. The base date for working out such escalation shall be the last date on which tenders were received. 
 
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work 
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as per the bills, running or final excluding any work for which payment is made at prevailing market rates.  
From this amount the value of material supplied by the Employer under clause 10 and proposed to be 
recovered shall be deducted before the amount of compensation for escalation is worked out.  In the case of 
materials brought to site for which any secured advance is included in the bill the full value of such 
materials as assessed by the Engineer (and not the reduced amount for which secured advance has been 
paid) shall be added to the cost of work shown in the bill for operation of this clause.  Similarly, when such 
materials are incorporated in the work and the secured advance is deducted from the bill, the full assessed 
value of the materials originally considered for operation of this clause should be deducted from the cost of 
the work shown in the bill, running or final. 
3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 
incorporated in the conditions of contract attached to the Tender papers and the decision of the Engineer in 
working out such percentage shall be binding on the contractor. 
4. The compensation for escalation for materials and P.O.L shall be worked out as per formula given  
below: 
 
(i) Vm= W      x     __X__   x( MI   --  MIo ) 
        100                     MIo 
 Vm = Variation in material cost i.e increase or decrease in the amount in Rupees  to be paid or 
recovered. 
 
 W    = Cost of work done worked out as indicated in sub para 2 above. 
 
 X    =   Component of materials expressed as percent of the total value of work. 
 
 MI &MIo =   All India whole sale index for all commodities for the period under  reckoning as 
published by the Economic Advisor to Govt. of India, Ministry of  Industry & Commerce, for the period 
under consideration and the valid at the time  of receipt of tenders, respectively. 
 
(ii) Vf  =  W    x      Z        x     FI   --   FIo) 
                        100  FIo  [ 

 Vf  =  Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to  be paid or 
recovered. 
 
 W   =   Value of work done, worked out indicated in sub para 2 above. 
 
 Z    =    Component of P.O.L expressed as a percent of total value of work as  indicated  under 
the special conditions of contract. 
 
 FI &FIo   =    Average index number of wholesale price for group (fuel, power  light and 
lubricants) as published weekly by the Economic Adviser to Govt.of India  Ministry of Industry for the 
period under reckoning and that valid at the  time of receipt of tenders respectively. 
 

5.  The following principles shall be followed while working out indices mentioned in sub-para 4 above. 
 

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect 
to the cost of work done as per bills paid during the three calendar months of said quarter.  The first such 
payment shall be made at the end of three months after the month (excluding) in which the tender was 
accepted and thereafter at three months interval.  At the time of completion of the work, the last period for 
payment might become less than three month, depending on the actual date of completion. 
 

 The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be 
the arithmetical average of the indices relevant to the three calendar months.  If the period up to date of 
completion after the quarter covered by the last such installment of payment, is less than three months, the 
index MI and FI shall be the average of the indices for the moths falling within that period. 
 

6. The compensation for escalation for labour shall be work out as per the formula given below: 
 

 Vl   =   W     x     Y x    (LI  -LIo)  
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     100 LIo   
 

 Vl  =  Variation in labour cost i.e increase or decrease in the amount in rupees to  be paid or 
recovered. 
 

 W   =   Value of work done, worked out as indicated in sub para 2 above. 
 

 Y   =    Component of labour expressed as percent of the total value of work. 
 

LI &LIo  = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any lawa, 
statutory rule or order as on the last date of receipt of tender and the quarter previous to the one under 
consideration respectively. 
 
7. The following principles will be followed while working out the compensation as per sub para 6 
above: 
 a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the 
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local 
administration both relevant to the place of work and the period of reckoning. 
 

 b) The escalation for labour shall also be paid at the same quarterly intervals when escalation due to 
increase in cost of materials and / or P.O.L is paid under this clause.  If such revision of minimum wages 
takes place during any such quarterly intervals, the escalation compensation shall be payable at revised 
intervals, the escalation compensation shall be payable at revised rates only for work done in subsequent 
quarters. 
 

8. In the event the price of material and/or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of the work so that such price of materials and/or 
wages of labour shall be deductible from the cost of work under this contract and in this regard the formula 
herein before stated under this clause 10.5 shall mutatis mutandis apply, provided that 
 

 (i) No such adjustment for the decrease in the price of materials and/or wages of labour aforementioned 
would be made in case of contracts in which the stipulated period of completion of the work is six months or 
less. 
 
 (ii) The Engineer shall otherwise be entitled to lay down the procedure by which the 
 provision of this sub clause shall be implemented from time to time and the decision of the Engineer 
on this behalf shall be final and binding on the contractor. 
 
 

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for 
contracts where provisions of this clause 10.5 are applicable.  But in cases where provisions of this clause 
are not applicable then provisions in clause 10.4 will become applicable. 
 
 
 
10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 
 
 The contractor shall treat all materials obtained during dismantling of a structure, excavation of the 
site for a work etc. as Employer's property and such materials shall be disposed off to the best advantage of 
the Employer. 
 
CLAUSE: 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION  
 DRAWINGS, ORDERS ETC. 
 The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regard materials and otherwise in every respect in strict accordance with 
the specifications.  The contractor shall also confirm exactly fully and faithfully to the designs, drawings and 
instructions in writing in respect of the work signed by the Engineer  
and the contractor shall be furnished free of charge one copy of the such specifications, and of all such 
designs, drawings and instruction as are not included in the standard specification. 
 The contractor shall comply with the provisions of the contract and with the care and diligence 
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execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other thinks of temporary or permanent 
nature required for such execution and maintenance in so far as the necessity for providing these, is specified 
or is reasonably responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 
 
CLAUSE:  12 VALUATION OF DEVIATIONS/VARIATIONS 
 The Engineer shall have power (1) to make any alternations in omissions from, additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be 
necessary during the progress of the work, and (2) to omit a part of the work in case of non-availability of a 
portion of the site or for any other reasons and the contractor shall be bound to carry out the work in 
accordance with any instructions given to him in writing by the Engineer and such alterations omission, 
additions or substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner above specified as 
part of the work, shall be carried out the contractor on the same conditions in all respect including price on 
which he agreed to do the main work.  The time for the completion of the work shall in the proportion that 
the altered, additional or substituted work bears to the original contract work on the request of the contractor 
and the decision of the Engineer shall be conclusive. 
 
 
12.1    The rate for additional altered or substituted work referred to in clauses shall be worked out in 
accordance with the following provisions in their respective order:- 
 
i) If the rates for the additional, altered or substituted item of work is specified in the contract for the 
work, the contractor is bound to carry out additional, altered or substituted work at same rate as are specified 
in the contract for the work. 
ii) If the rates for the additional or substituted work includes any work for which no rate is specified in 
the contract for work and cannot be derived from similar class of work in the contract, then such work shall 
be carried out as the rates appearing in CPWD Schedule of Rates 2014 for location of work or state PWD 
rates whichever is less in order of preference with correction slips min us/plus percentage which the total 
tendered amount compares to the estimated cost of the entire work put to tender. 
 
iv) If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the Engineer 
on the basis of the prevailing market rates when the work was done. 
 
 
 
12.2 
 The Contractor shall send to the Engineer once every three months an up to date account giving 
complete details of all claims for additional payments to which the contractor may consider himself entitled 
and of all additional work ordered by the Engineer which he has executed during the preceding quarter 
failing which the contractor shall be deemed to have waived his right.  However, the Employer may 
authorize consideration of such claims on merits. 
12.3 
 Any operation incidental to or necessarily has to be in contemplation of tendered while filing tender, 
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of 
rates mentioned above, whether or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said 
schedule of rates, as the case may be.  Nothing extra shall be admissible for such operations. 
 
 
CLAUSE: 13FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR  
 REDUCTION IN SCOPE OF WORK 
 If at any time after the commencement of the work the Employer shall for any reasons decide to 
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abandon or reduce the scope of the works and hence not required the whole or part of works to be carried 
out the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter.  The contractor shall have no claim to any payment of compensation whatsoever 
on account of any profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of the foreclosure of whole or part of the work. 
 
 The contractor shall be paid at contract rates full amount for the works executed at site and in 
addition, a reasonable amount on account of the items as mentioned here under, 
 
i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however, that 
the Engineer shall have in all such cases the option of taking over all or any such materials at their purchase 
price or at local current rates whichever may be less. 
 
"In the case of such stores having been issued by the Employer and returned by the contractor to the 
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were 
originally issued to him after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of the 
Engineer shall be final and binding. 
 
 
CLAUSE: 14.1        CANCELLATION OF CONTRACT IN FULL OR PART 
   
 If contractor: 
 
 i) at any time makes default in proceeding with the work or any part of the  work with the due 
diligence and continuous to do so after a notice in writing of 7  days from the Engineer. 
 
 ii) commits default to complying with any of the terms & conditions of the  contract and does 
not remedy, it or take effective steps to remedy it within 7 days  after a notice in writing is given to him 
in that behalf by the Engineer. 
 iii) fails to complete the works or items of work with individual dates of  completion, on or 
before the date(s) of completion, and does not complete them  within the period specified in a notice 
given in writing in that behalf by the  Engineer, or 
 
 
 
 iv) shall enter into a contract with NSC in connecting with which commission  has  been 
paid or agreed to be paid by him or to hi knowledge, unless the  particulars of any such commission and 
the terms of payment thereof have been  previously disclosed in writing to the Accepting 
Authority/Engineer, or 
 
 v) shall obtain a contract with NSC as a result of wrong tendering or other  non -bonafide 
methods of competitive tendering; or 
 
 vi) being an individual, or if a firm, any partner thereof shall at any time be  adjudged insolvent 
or have a receiving order or order for administration of his  estate made against him or shall take any 
proceedings for liquidation or   
 
composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 
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 On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any, is 
recoverable from the contractor for completion of the works or part of the works or in case the works or part 
of the works is not to be completed, the loss or damage suffered by Employer. 
Any excess expenditure incurred to be incurred by Employer in completing the works or part of the works or 
the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing such credit 
shall  without prejudice to any other right or remedy available to Employer in law be recovered from any 
moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 
 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall 
have the right to sell any or all of the contractors unused materials, constructional plant, implements, 
temporary buildings etc. 
 
  14.2 WHEN CONTRACT CAN BE TERMINATED 
 
 Subject to other provisions contained in this clause the Engineer may, without prejudice to his any 
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases. 
 
i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise improper or 
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven days 
thereafter. 
 
ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 
proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final and 
binding) he will be unable to secure completion of the work by the date for completion and continues to do 
so after a notice in writing of seven days from the Engineer. 
 
iii)    If the contractor persistently neglects to carry out his obligations under the contract and/or commits 
default in complying with any of the terms in conditions of the contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the 
Engineer. 
 
 
 
iv)If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made himself 
liable for action under any of the cases aforesaid the engineer on behalf of employer shall have powers. 
v) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer shall be conclusive evidence)  Upon such 
determination or rescission the full security deposit recoverable under the contract shall be liable to be 
forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit has not 
been paid or received it would be called for an forfeited. 
 
vi) After giving notice to the contractor to measure up the work of the contractor and to take such whole, 
or the balance or part thereof as shall be un-executed of his hands and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor if the whole work has been executed by him (of the amount of which excess 
the certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by NSC under his contract or on any 
other account whatsoever or from his security deposit or the proceeds of sales thereof or  a sufficient part 
thereof as the case may be.  If the expenses incurred by the Department are less than the amount payable to 
the contractor at his agreement rate, the difference shall not be paid to the contractor. 



28 
 

 
CLAUSE:  15    MEASUREMENTS OF WORK BEYOND REACH 
 If the contractor shall give, not less than seven days notice in writing to the Engineer or his 
representative, before covering up or otherwise placing beyond the reach of measurements, any work in 
order that the same may be measured and correct dimensions thereof be taken before the same is so covered 
up or placed beyond the reach of measurement and shall not cover up any work without the consent in 
writing of the Engineer or his Representative shall within the aforesaid period of seven days inspect the 
work, and if any work shall be covered up or placed beyond the reach of measurement without such notice 
having been given or the Engineer consent being obtained the same shall be uncovered at the contractors 
expense, or in default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 
CLAUSE: 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 
 
 All work under or in course of execution or executed in pursuance of the contract shall at all times be 
open to the inspection and supervision of the Engineer and his authorized representative and other superior 
officers related to Quality Control and of Chief Technical Examiner's office and the contractor shall at all 
times during the usual working hours and at all other times at which reasonable notice of the visit of such 
officers have been given to the contractor, either himself be present to receive orders and instructions, or 
have a responsible agent duly accredited in writing, present for that purpose.  Orders given to the 
contractor's agent shall be considered to have the same force as if they had been given to the contractor 
himself. 
 
 If it shall appear to the Engineer or his authorized representative at work or to the Chief Technical 
Examiner or his subordinate Officers, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials or articles provided by him for the execution of the work which 
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract the 
contractor shall, on demand in writing which shall be made within six months of the completion of the work 
from the Engineer specifying the work, materials or articles complained of notwithstanding that the same 
may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may require or as the case may be, remove the materials or articles 
so specified and provide other proper and suitable materials or articles at his own charges and cost.  In the 
event of the failing to do so within a period specified by the Engineer in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under Clause 2 of the contract (for non-
completion of the work in time) for this default. 
 In such case the Engineer may not accept the item of work at the rates applicable the item of work at 
the rates applicable under the contract but may accept such items at reduced rates as the competent authority 
may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety ad utility of the item and the structure or he may reject the work outright 
without any payment and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor.  Decision of the Engineer to be conveyed in writing in respect 
of the same will be final and binding on the contractor. 
 
CLAUSE:  17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING                
MAIN TENANCE PERIOD 
 
 If the contractor or his working people or servants shall break, deface, injure or destroy and part of 
building, in which they may be working, or any building, main or ancillary or other installation fixture etc. 
or any part of it is being executed or if any damage shall happen to the work while in progress, from any 
cause whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months after a 
certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid arising out 
of defective or improper materials or workmanship, the contractor shall upon a receipt of a notice in writing 
on that behalf make the same good at his own expense, or in default the Engineer may cause the same to be 
made good by other workman and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor or from his security deposit, or the proceeds of sale thereof or 
of a sufficient portion there of from the security deposit of the contractor. 
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CLAUSE: 18  CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.  
 
 The contractor shall provide at his own cost all materials (except such special materials if any, as 
may in accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper execution of the work.  Whether 
original, altered or substituted and whether included in the specification or other documents forming part of 
the contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of Engineer as to any matter as to which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the 
work.  The contractor, shall also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the 
measurement for examination at any time and from time to time of the work or materials.  Failing his so 
doing the same may be provided by the Engineer at the expense of the contractor and the expense may be 
deducted, from any money due to the contractor, under the contract and/or from his security deposit thereof. 
 
CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN  
 
 In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the Workmen's 
Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the 
contractor the amount of the compensation so paid; and without prejudice to the rights of the Employer 
under Section 12, sub-section (ii) of the said Act.  Employer shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or  
from any sum due by Employer to the contractor whether under this contract or otherwise.  Employer shall 
not be bound to contest any claim made against it under Section 12, sub-section (i) of the Said Act, except 
on the written request of the contractor and upon his giving to Employer full security for all costs for which 
Employer might become liable in consequence such claim. 
 
 
 
 
CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF    
 CONTRACTOR FAILS 
 
 In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition) 
Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to 
pay any amounts of wages to a Workman employed by the contractor in execution of the works or to incur 
any expenditure providing welfare and health amenities required to be provided under the above said Act 
and the Rules under Clause 19 and sanitary arrangements for workers employed by Contractors.  NSC will 
recover from the contractor the amount of  wages so paid or the amount of expenditure so incurred; and 
without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section 
(4) of the contractor Labour (Regulation & Abolition Act 1970).  Employer shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum due to the 
contractor whether under this agreement or otherwise.  Employer shall not be bound to contest any claim 
made against section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written 
request of the contractor and upon his giving to the Employer full security for all costs for which Employer 
might become liable in contesting such claim. 
 
CLAUSE: 19  ENGAGEMENT OF STAFF AND LABOUR 
 
 The contractor shall, unless otherwise provided in the contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment housing, feeding and transport. 
 
a) The Contractor shall, at all times during the continuity  of the contract, comply fully with all existing 
Acts, regulations and by laws including all statutory amendments and re-enactment of Stare or Central 
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Government and other local authorities and any other enactments, notifications and acts that may be passed 
in future either by the State or the Central Government or local authority, including Indian Workmen's 
Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal Remuneration Act 
1976.  Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees Provident Fund Act, 
schemes made under the same Act and also labour Regulations made by Government from time to time.  
Health and Sanitary Arrangement for Workmen, Insurance and other benefits and shall keep Employer 
indemnified in case any action is commenced by competent authorities for contravention by the Contractor.  
If the Employer is cause to pay or reimburse, such amounts as may be necessary to cause or observe, or for 
non observance of the provisions stipulated here forth on the part of the Contractor, the Engineer shall have 
the right to deduct from nay moneys due to the Contractor, his amount of Performance Security or recover 
from the Contractor personally any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer.   
Provided, however, the Employer shall have no other responsibility in connection with the employees of the 
contractor, who shall, in no case, be treated as the employees of the Employer at any point of time. 
 

19.1 AGE OF LABOUR  
 
 No labourer  below the age of eighteen years shall be employed on the work. 
 
19.2 FAIR WAGES 
 
 The contractor shall pay the labourers engaged by him on the work not less than a fair wages, which 
expression shall mean, whatever for time or piecework, the respective rates of wages fixed by Govt. 
Department as fair wages for the area payable to the different categories of labourers or those notified under 
the Minimum wages Act for corresponding employees, of the Employer/Client, whichever may be higher. 
 
 The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair wage to 
labourer indirectly engaged on the works, including any labour engaged on the works, including any labour 
engaged by sub-contractor in connection with the said works as if the labourer had been directly employed 
by him. 
NOTE:- 
1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean and 
legible conditions at a conspicuous place on the site, notices in English and in a language spoken by the 
majority of the workers, stating therein the rate of wages which have been fixed as fair wages and the hours 
of work for which such wages are earned and send a copy of such notices to the Engineer.  
 
2. The Contractor shall maintain records of wages and other remuneration paid to his employees in 
such form as may be convenient and as per the requirements of the Employer/Engineer and the conciliation 
Officer (Central), Ministry of Labour, Government of India or such other authorised person appointed by the 
Central or State Government and the same shall include the following particulars of each worker: 
 
 i) Name, worker's number and grade. 
 ii) Rate of daily or monthly wage. 
 iii) Nature of work on which employed. 
 iv) Total number of days worked during each wage period. 
 v) Total amount payable for the work during each wage period. 
 vi) All deductions made from the wage with details in each case of the ground for which the  
deduction is made. 
 vii) Wage actually paid for each wage period. 
 
3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 
 
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry. 
 
19.3  SAFETY PROVISIONS  
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 In respect of labour directly or indirectly employed in the work for the performance of the 
contractor's part of this agreement the contractor shall at his own expense arrange for the safety provisions 
as per Safety code of CPWD.  Safety code framed from time to time and shall at his own expense provide 
for all facilities in connection therewith.  In case the contractor fails to make arrangement and provide 
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in 
addition the Engineer shall be at liberty to make arrangement and provide facilities as aforesaid and recover 
the costs incurred in that behalf from the contractor. 
 
19.4   The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement 
showing, in respect  of the second, half of the preceding month and the first half of the current month 
respectively:- 
 
(1) the number of labourers employed by him on the work. 
(2) their working hours. 
(3) the wages paid to them. 
(4) the accidents that occurred during the said fortnight showing the circumstances  under which they 
happened and the extent of damage and injury caused by them,   
(5) the number of female workers who have been allowed Maternity Benefit  according to Clauses and 
amount paid to them. 
 
 Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for 
each default or materially incorrect statement.  The decision of the Engineer shall be final in deducting from 
any bill due to the contractor amount levied as fine and be binding on the contractor. 
 
  19.5 HEALTH AND SANITATION 
 
 In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the 
rules framed by Govt. from time to time for the protection of health and sanitary arrangements for workers 
employed by Employer and its contractors. 
 

 19.6  MATERNITY BENEFITS  
 Leave and pay during leave shall be regulated as follows: 
 

(1) Leave : 
 (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and including the 
day of delivery and 4 weeks following that day. 
 (ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 
(2) Pay : 
 

 (i) In the case of delivery leave day during maternity leave will be at the rate  of the  women's 
average daily earnings calculated on the total wages earned on the days when full time work was done 
during a period of 3 months immediately 
 preceding the date on which she gives notice that she expects to be confide 
 or at the rate of Rupees one only a day whichever is greater. 
 

 (ii) In case of miscarriage leave pay at the rate of average daily earning  calculated on the 
total wages earned or the days when full time work was done  during a period of 3 months immediately 
preceding the date of such miscarriage. 
 

19.7    
1. In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of 
health and sanitary arrangements for the workers as amended from time to time or furnishing any 
information submitting or filling any statement under the provisions of the above Regulation and 
rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the 
Employer a sum not exceeding Rs.200/- for every default breach or furnishing making, submitting, 
filling such materially incorrect statements and in the event of the contractor(s) defaulting 
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continuously in this respect, the penalty may be  enhanced to Rs.200/- per day for each day of default 
subject to a maximum of 5 percent of the estimated cost of the work put to the tender.  The decision 
of the Engineer shall be final and binding on the parties. 
 

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying 
with the provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions 
of the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work people employed by the contractor(s) (hereinafter referred the said Rules) the 
Engineer shall have power to give notice in writing to the contractor(s) requiring that the said Rules 
be compiled with and the amenities prescribed therein be provided to the work people within a 
reasonable time to be specified in the notice.  If the contractor(s) shall fail within the period specified 
in the notice to comply with and observe the said Rules and to provide the amenities to the work 
people as aforesaid, the Engineer shall have the power to provide the amenities to herein before 
mentioned at the cost of the contractor(s) shall erect, make and maintain at his/their own expense and 
to approved standards all necessary as huts and sanitary arrangements required for his/their work 
people if the same shall not have been erected or construction, according to approved standard, the 
Engineer-in charge shall have power to give notice in writing to the contractor(s) requiring that the 
huts and sanitary arrangements be remodeled and/or reconstructed according to approved standard 
and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement 
according to approved standards within the period specified in the notice, the Engineer shall have the 
power to remodel or reconstruct such huts and sanitary arrangements according to approved 
standards at the cost of the Contracts(s). 
 

3. The site selected for the camp shall be high ground, removed from jungle. 
 

4. Disposal of excreta:  The contractor(s) shall make necessary arrangements for the disposal of excreta 
from the latrines by transience or incineration which shall be according to the requirements laid 
down by the Local Health Authorities.  If trenching or incineration is not allowed, the contractor(s) 
shall make arrangements for the removal to the excreta through the Municipal Committee/Authority 
and inform it about the number of labourers employed so that arrangements may be made by such 
committee authority for the removal of the excreta.  All charges on this account shall be borne by the 
contractor and paid direct by him to the Municipal Committee/Authority.  The contractor shall 
provide one sweeper for every 8 sets in case of dry system. 
 

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining  away sludge water 
so as to keep the camp neat and tidy. 
 

6. The contractor(s) shall make necessary arrangement of keeping the camp area  sufficiently lighted 
to avoid accidents to the workers. 
 

7. Sanitation : The contractor(s) shall make arrangements for conservancy and  sanitation in the 
labour camps according to the rules of the Local Public Health  and Medical authorities 

 
19.8   The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter referred to 
as the camp) of the following specifications on a suitable  plot of land to be approved by the Engineer: 
 
1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to  the floor area to be 
provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of  the worker's family staying with the 
labourer. 
 
 b) The contractor(s) shall in addition construct suitable cooking places having a minimum area 
of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 
 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 
each on the scale of not less than four per each one hundred of  the total strength, separate latrines and 
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urinals being provided for women. 
 
 d) The contractor(s) shall construct sufficient number of bathing & washing  places, one undid 
for every 25 persons residing in the camp.  These bathing and  washing places shall be suitably 
screened.  
 
2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud  mortar or other 
suitable local materials as may be approved by the Engineer.  The  floor may be kutchha but plastered with 
mud gobri and shall be at least 15 cm (6") 
 above the surrounding ground.  The roofs shall be laid with thatch or any other  
 materials as may be approved by the Engineer.  The Contractor shall ensure 
 that throughout the period of their occupation the roof remain water-tight. 
 
 b) The contractor(s) shall provide each hut with proper ventilation. 
 
 c) All doors, windows and ventilators shall be provided with suitable leaves  for security 
purpose. 
 
 d) There shall be kept an open space of at least 7.2m (8 yards) between the  rows of huts 
which may be reduced to 6 m. (20 ft.) according to the availability of  site with construction will be 
allowed. 
 
 
 
3. WATER SUPPLY: 
 
 The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions 
shall not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 3 
gallons of clean water per head per day for bathing and washing purpose.  Where piped water supply is 
available, supply shall be at  shall pay all fees and charges therefore. 
 
4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE : 
 
 No maternity leave benefit shall be admissible to a woman unless she has been employed for a total 
period of not less than 6 months immediately proceedings the date on which she proceeds on leave. 
 
5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown 
below in Annexure I and II the same shall be kept at the place of work. 
 
19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work 
any person or persons in the contractors employ upon the work who may be incompetent or misconduct 
himself and the contractor should forthwith comply with such requirements. 
 
19.10 It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant 
possession of complete building.  If such building though completed is occupied illegally, then the Engineer 
shall have the option to refuse to accept the said buildings.  Any delay in acceptance on this account will be 
treated as delay in completion and for such delay a levy up to 5% of the estimated cost put to the tender may 
be imposed by the Engineer whose decision shall be final both with regard to the justification and quantum 
and be binding on the Contractor. 
 
  However, the Employer may require the contractor to remove the illegal occupation any time on or 
before construction and delivery. 
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CLAUSE: 20  MINIMUM WAGES ACT TO BE COMPLETED WITH 
 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting contract 
labour that may be brought into force from time to time. 
 
CLAUSE : 21 WORK NOT  TO BE SUBLET ACTION IN CASE OF INSOLVENCY 
 
 The contract shall not be assigned or sublet without the written approval of the Engineer and if the 
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given promised or offered by the Contractor or any of his servant or agent to any public officer 
or person in the employee of NSC in any way relating to his office or employment, or if any such officer or 
person shall become if any way directly or indirectly interested in the contract, the Engineer on behalf of the 
Managing Director shall have power to adopt any of the courses specified in Clause 3 as he may deem best 
suited in the interest of NSC and in the event of any of these courses being adopted the consequences 
specified in the said Clause 3 shall ensure. 
 
CLAUSE : 22 All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be supplied to the use of Employer without reference to the actual loss or 
damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE: 23   CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 
 
 Where the contractor is a partnership firm, the previous approval in writing of the Engineer shall be 
obtained before any changes is made in the constitution of the firm.  Where the contractor is an individual or 
a Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm would have the right to 
carry out the work as aforesaid is not obtained, the contract shall be deemed to have been as singed in the 
contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall 
ensure as provided in the said Clause 21. 
 
CLAUSE:  24 

 
 All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respect of the Engineer who shall be entitled to directly at what point or points and in what 
manner they are to be commenced, and from time to time carried on. 
 
CLAUSE:  25 SETTLEMENT OF DISPUTES AND ARBITRATION 
 
25.1 ENGINEERS' DECISION 
 If a dispute of any kind whatsoever arises between the Employer and the contractor in connection 
with, or arising out of, the contract or the execution of the works, whether during the execution of the works 
or after their completion and whether before or after repudiation or other termination of the contract, 
including any dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer, 
the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other 
party.  Such reference shall state that it is made pursuant to this clause.  No letter than the eighty fourth day 
after the day on which he received such reference the Engineer shall give notice of his decision to the 
employer and the contractor.  Such decision shall state that it is made pursuant to the Clause. 
 
 Unless the contract has already been repudiated or terminated, the contractor shall, in every case, 
continue to proceed with the works with all due diligence and the contractor and the employer shall give 
effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as 
hereinafter provided, in an amicable settlement or an arbitrator award. 
 
 If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the 
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Engineer fails to give notice of his decision on or before the eighty fourth day after the day on which he 
received the reference, then either the Employer or the contractor may, on or before the seventieth day after 
the day on which he received notice of such decision,  on or before the seventieth day after the day on which 
the said period of 84 days expired, as the case may be given notice to the other party, with a copy for 
information to the Engineer, of his intention to commence arbitration, as herein after provided, as to the 
matter in dispute.  Such notice shall establish the entitlement of the party giving the same to commence 
arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration in respect 
thereof may be commenced unless such notice is given. 
 
 If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either the 
Employer or the Contractor on or before the seventieth day after the day on which the parties received notice 
as to such decision from the Engineer, the said decision shall be come final and binding upon the employer 
and the contractor.  Request for arbitration by the contractor shall be entertained by the employer only after 
completion of work. 
 
25.2    AMICABLE SETTLEMENT 
 

 Where notice of intention to commence arbitration as to a dispute has been given in accordance with 
Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first been made 
by the parties to settle such dispute amicably.  Provided that, unless the parties otherwise agree, arbitration 
may be commenced on or after the fifty sixth day after the day on which notice of intention to commence 
arbitration of such dispute was given, whether or not any attempt at amicable settlement thereof has been 
made. 
 
25.3  ARBITRATION:- 
 The arbitration on this tender shall be governed by the following conditions:- 
 

 Except where otherwise provided for in the sub contract all questions and disputes relating to the 
meaning of instructions herein before mentioned or as to any other question, claim, right matter of anything 
whatsoever, in any arising out of or relating to the sub contract, specification, estimates, instructions, orders 
or these conditions or otherwise concerning    the works, or the execution or failure to     execute the same    
whether     arising during the     progress   of the    work or after completion of    abandonment   thereof or 
any    matter     directly or    indirectly connected    with this    agreement    shall   be   referred    to the    sole    
arbitration   of the    Managing   Director of     NSC   and    if    the 
M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of such other 
person appointed by the M.D. NSC willing to act as such arbitrator.  There will be no objection, if the 
Arbitrator, so appointed is an employee of NSC provided that the person shall not have been directly 
connected with the execution of the work of the project.  In case the arbitrator so appointed is unable to act 
for any reasons.  Managing Director, NSC in the event of such inability shall appoint another person to act 
as Arbitrator in accordance with the terms of the sub contract.  Such person shall be entitled to proceed with 
the reference from the stage at which it was left by his predecessor.  It is also a term of this contract that no 
person other than a person appointed by Managing Director, NSC as aforesaid should act as Arbitrator. 
 
 Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or 
reenactment thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this  clause.It is a term of the sub contract that the party seeking arbitration 
shall specify the dispute to be referred to arbitration under this clause together with the amount or amounts 
claimed in respect of  each dispute(s).  The arbitrator may from time to time with the consent of the parties 
enlarge the time for making and publishing the award.  The work under the sub contract shall nevertheless 
continue during the arbitration/proceedings.  The Arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties fixing the date of the first hearing.  The Arbitrator shall give a 
separate reasoned award in respect of each reference referred to. 
 
 The award of the arbitrator shall be conclusive and binding on all parties to this contract. 
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CLAUSE: 26 CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT     
  RIGHTS   
 
 The contractor shall fully indemnify the Employer against any action claim or proceeding relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the contract.  In the event of any 
claims made under or action brought against Employer in respect of any such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses, to 
settle any dispute or to conduct any litigation that may arise there from.  Provided that the contractor shall 
not be liable to indemnify the Employer if the infringe of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Engineer in this behalf. 
 
 
 
 
CLAUSE:  27  LUMPSUM PROVISIONS IN THE TENDER 
 
 When the estimate on which a tender is made includes lump sums in respect of parts of the work the 
contractor shall be entitled to payment in respect the items of work  
 
involved or the part of the work in question at the same rates as are payable under this contract for such items 
or if the part of the work in question is not, in the opinion of the Engineer capable of measurement, the 
Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate in 
writing of the Engineer shall be final and conclusive against the contractor with regard to any sum or sums 
payable to his under the provisions of the clause. 
 
CLAUSE: 28  ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
 
In the case of any class or work for which there is no such specification as is mentioned in Clause (1), such 
work shall be carried out in accordance with the district specification and in the event of there being no 
district specification, then in such case the work shall be carried out in all respect in accordance with the 
instructions and requirements of the Engineer. 
 
CLAUSE:  29  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE    
 FROM CONTRACTOR 
29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor the Engineer or Employer shall be entitled to withhold and also have a lien to retain 
such sum or sums in whole or in part from the security, if any deposited by the Contractor and for the 
purpose aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any, 
furnished as the case may be and also have a lien over the same pending finalization or adjudication of any 
such claim.  In the event of the security being in sufficient to cover the claimed amount or amounts or if not 
security has been taken from the contractor the Engineer or Employer shall be entitled to withhold and have 
a lien to retain to the extent of such claimed amount or amounts referred to above from any sum or sums, 
found payable or which at any time there-after become payable to the contractor under the same contract or 
any other contract pending finalization or adjudication of any such claims. 
 

 It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, under 
the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by the 
Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator, and that 
the contractor will have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such to the contractor.  For the 
purpose of this clause, where the contractor is a partnership firm or limited company, the Engineer or 
Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company as the case may be, 
whether in his individual capacity or otherwise. 
 

 

29.2 Employer shall have the right to cause and audit and technical examination of the work and the final 
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bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final 
bill and if as a result of such audit and technical examination any sum is found to have been over paid in 
respect of any work done by the contractor under the contract or any work claimed by him to have been 
done by him under the contract and found not to have been executed, the contractor shall be liable to refund 
the amount of overpayment and it shall be lawful for the Employer to recover the same from him in the 
manner prescribed in sub-clause (I) of this clause or in any other manner legally permissible and if it is 
found that the contractor was paid less than what was due to him under it, the amount of such under payment 
shall be duly made by the Employer. 
 

 Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall be 
entitled to payment of any sum paid short where such payment has been agreed upon between the Employer 
or Engineer on the one hand and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Employer or the Engineer. 
 

29.3        LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 

 Any sum of money due and payable to the contractor (including the security deposit returnable to 
him as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or any 
other contracting person or persons through Engineer against any claim of the Engineer or Employer or such 
person or persons.  In respect of payment of a sum money arising out of or under any other contract made by 
the Contractor with the Engineer or the Employer or with such other person or persons. 
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the 
Engineer or the Employer or till his claim arising out of in the same contract or any other contract is either 
mutually settled or determined by the arbitration clause or by the competent court as the case may be and 
that the contractor shall have not claim for interest or damage whatsoever on this account or on any other 
ground in respect of any sum of money withhold or retained under clause and duly notified as such to the 
contractor. 
 
CLAUSE: 30   EMPLOYMENT OF COAL MINING OR CONTROLLED AREA  
   MINING LABOUR NOT PERMISSIBLE. 
 The contractor shall not employ coal mining or controlled area labour falling under any category 
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 miles 
of the controlled area).  Subject as above the Contractor shall employ imported labour on i.e deposit 
imported labour or labours imported by the Contractor from area from which import is permitted. 
 
 Where ceiling price for imported labour has been fixed by state or Regional Labour Committees not 
more than that ceiling price shall be paid to the labour by the Contractor. 
 
 The Contractor shall immediately remove any labourer who may be pointed out by the Engineer 
being a coal mining or controlled area labourer.  Failure to do so shall render the Contractor liable to pay to 
employer a sum calculated at the rate of Rs.10 per labourer.  The certificate of the Engineer about the 
number of causal mining or controlled area labour and the number of days which they worked shall be final 
and binding on the contractor. 
 
 It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in 
which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act 
1872. 
 
Explanation - Controlled Area means the following areas -  Districts of Dhanbad, Hazaribagh, Jamtra- a sub-
division under Santali ParganaCommissionery, Districts of Bankuara, Birbhum, Bardwan district of 
Bilaspur. 
 

 Any other area which may be declared as controlled Area by or with the approval of the Central 
Government. 
 

 
CLAUSE: 31 UN-FILTERED WATER SUPPLY 
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 The Contractor(s) shall make his/their own arrangements for unfiltered water required for the work 
and nothing extra will be paid for the same.  This will be subject to the following conditions : 
 
i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of 
the Engineer. 
 
ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the opinion of 
the Engineer unsatisfactory. 
 
31.1 DEPARTMENTAL WATER IF AVAILABLE   
 
 Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the 
following conditions: 
 
i) The water charges @ 1% shall be recovered on gross amount of the work done. 
ii) The Contractor (s) shall make his/their own arrangements of water connection and the laying of pipe 
lines from existing mains or source of supply. 
iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be incumbent 
on the Contractor(s) to make alternative arrangement of water at his/their own cost in the event of any 
temporary break down in water supply of the employee so that the progress of his/their work is not held up 
for want of water.  No claim of damage of refund of water charges will be entertained on account of such 
break down. 
 
CLAUSE: 32  ALTERNATE WATER ARRANGEMENTS 
 
 Where there is no piped water supply arrangement and the water is taken by the Contractor from the 
wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor on that 
account.  The contractor shall however, draw water at such hours of the day that does not  interfere with the 
normal use for which the hand pump and wells are intended.  He will also be responsible for all damage and 
abnormal repairs arising out of his use, the cost of which shall be recoverable from him.  The Engineer shall 
be the final authority to determine the cost recoverable from the contractor on this account. 
 

 The Contractor shall be allowed to construct temporary wells in land for taking water for 
construction purposes only after he has got permission of the Engineer in writing.  No charges shall be 
recovered from the Contractor on this account by the Contractor shall be required to provide necessary 
safety arrangements to avoid any accidents or damage to adjacent building road and service lines.  He shall 
be responsible for any accident or damage caused due to construction and subsequent maintenance of the 
wells and shall restore the ground to its original condition after the walls are dismantled on completion of 
the work.   
 

CLAUSE:  33  HIRE OF PLANT AND MACHINERY 
 

i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery listed 
in Schedule 'C' and stipulated for issue to the contractor.  If the contractor requires any item of T & P on hire 
from the T & P available with the Employer over and above the T & P stipulated for issue, the Employer 
will, if such item is available, hire it to the contractor at rates to be agreed upon between him and the 
Engineer. In such a case all the conditions hereunder for issue of T & P shall also be applicable to such T & 
P as is agreed to be issued. 
ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental equipment 
shed at __________________ and the Contractor shall bear the cost of their carriage from the shed to the 
site of work and back.  The contractors shall be responsible to return the plant & machinery with condition 
in which it was handed over to him and he shall be responsible for all damage caused to the said plant & 
machinery at the site of work for elsewhere in operations & otherwise during transit including damage to or 
loss of plants and for all losses due to his failure to return the same soon after the completion of the work for 
which it was issued.  The Engineer shall be the sole judge to determine the liability of the contractor and its 
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extent in this and regard and his decision shall be final & binding on the contractor. 
iii) The plant & machinery as stipulated above will be issued as & when available and if required by the 
contractor shall his program of work according to the availability of the plant & machinery and no claim, 
whatsoever, will be entertained from him for any delay in supply by the Department. 
 
iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the plant 
and machinery is made over up to and inclusive of the date of its return in good order even though the same 
may not have working for any cause except for major breakdown due to no fault. 
 
v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour 
lunch break.  In case of an urgent work, however, the Engineer may at his discretion, allow the plant and 
machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire charges for 
overtime to be borne by the contractor. 
 
vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to the 
contractor will be maintained by the Department and will be attested by the contractor or his authorized 
agent daily. 
 
vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the drum 
washed at the close of the work each day or each occasion. 
 
viii) In case of road rollers for consolidation are employed by the contractor himself, log book for such 
rollers shall be maintained in the same manner as is done in case of departmental rollers maximum quantity 
of any items to be consolidated for each roller day shall be also be same as in Annexure. 
 
ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue rate. 
 
x) The contractor shall be responsible to return the plant and machinery in the conditions in which it 
was handed over to him and he shall be responsible for all damages caused to the said plant and machinery 
at the site of work or elsewhere when the operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure and return the same soon after the completion of the work 
for which it was issued.  The Engineer shall be the sole authority to determine the liability of the contractor 
and its extent in this regard and his decision shall be final and binding on the contractor. 
 

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety of 
machinery and materials supplied by the employer to the contractor related to this contract. 
 

CLAUSE: 34  CONDITION RELATING TO USE OF ASPHALT MATERIALS 
 

i) The contractor undertakes to make arrangements for the supervision of the work by the firm 
supplying the tar or bitumen used. 
 

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per standard 
formulas before the process of the painting is started and shall hypothecate it to the Engineer.  If ay bitumen 
or tar remains unused on completion of the work on account of lesser use of materials in actual execution for 
reasons other than authorised changes of specification & abandonment of portion of work, a corresponding 
deduction equivalent to the cost of unused materials as determined by the Engineer shall be made and the 
materials returned to the contractors. Although the materials are hypothecated to employer the contractor 
undertakes the responsibility for their proper watch safe custody and protection against all risks.  The 
materials shall not be removed from site of work without the consent of the Engineer in writing. 
 

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of 
completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded 
after the expiry of this period. 
 

CLAUSE: 35  EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  
 

 Contractors superintendence, supervision, technical staff and employees. 
 

i. The contractor shall provide all necessary superintendence during execution of the work and as along 
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thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 

 The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age, 
address and other particulars along with certificates, of the principal technical representative to be in charge 
of the work.  Such qualifications and experience shall not be lower than specified in schedule 'f'.  The 
Engineer shall within 15 days of receipt of such communication intimate in writing his approval or 
otherwise of such a representative according to the provisions on the contractor in this respect.  Such a 
principal technical representative shall be appointed by the contractor soon after receipt of the approval from 
Engineer and shall be available at site within fifteen days of start of work.  
 

 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will 
not be necessary for the said contractor to appoint such a principal technical representative but the contractor 
shall designate and appoint a responsible agent to represent him and to be present at the work whenever the 
contractor is not in a position to be so present.  All the provisions applicable to the principal technical 
representative under the Clause will also be applicable in such a case to contractor or his responsible agent.  
The principal technical representative and/or the contractor shall on receiving reasonable notice from the 
Engineer or his designated representative(s) in charge of the work in writing or in person or otherwise, 
present himself to the Engineer and/or at the site of work, as required, to take instructions.  
 

 Instructions given to the principal technical representative or the responsible agent shall be deemed 
to have the same force as if these have been given to the contractor.  The principal technical representative 
and/or the contractor or his responsible authorized agent shall be actually available at site during important 
stages of execution of work, recording of measurement of works and when ever so required by the Engineer, 
his designated representative in the site order book and shall affix his signature in token of noting down the 
instructions and in token of acceptance of measurements. 
 

 If the Engineer whose decision in this respect is final and binding on the contractor, is convinced that 
no such technical representative or agent is effectively appointed or is effectively attending or fulfilling the 
provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f' and the 
decision of the Engineer as recorded in the site order book and measurement recorded in measurement book 
shall be final and binding on the contractor.  Further, if the contractor fails to appoint a suitable technical 
representative or responsible agent and if such appointed persons are not effectively present or do not 
discharge their responsibilities satisfactorily, the Engineer shall have full powers to suspend the execution of 
the work until such date as a suitable agent is appointed and the contractor shall be held responsible for the 
delay so caused to the work.  The contractor shall submit a certificate of employment of the technical 
representative/responsible agent along with every on account bill/fixed bill and shall produce evidence if at 
any time so required by the Engineer. 
 

 The contractor shall provide and employ on the site only such technical assistance as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give proper 
supervision to the work. 
 

 The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for 
proper and timely execution of the work. 
 

 The Engineer shall be at liberty to object to and require the contractor to remove from the works any 
person who in his opinion misconducts himself or is incompetent or negligent in the performance of his 
duties or whose employment is otherwise considered by the Engineer to be undesirable.  Such person shall 
not be employed again at works site without the written permission of the Engineer and the persons so 
removed shall be replaced as soon as possible by competent substituted.  
 

CLAUSE: 36  APPRENTICES ACT  PROVISIONS TO BE COMPLIED WITH   
 The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and Orders 
issued there under from time to time.  If he fails to do so, his failure will be a breach of contract and the 
Engineer may, in his discretion cancel the contract.  The Contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the Act. 
 

CLAUSE:  37  The whole work, may be spilt up between two or more contractors or accepted in part 
and not in entirely, if considered expedient. 
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CLAUSE:  38 LEVY/TAXES PAYABLE BY CONTRACTOR 
 

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor and 
Employer shall not entertain any claim whatsoever in this respect. 
 
ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri, 
stone, moorum etc. from local authorities. 
 
iii) If pursuant to on under any law such notification or order any royalty, or the like becomes payable 
by the Employer by the contractor to the State Government.  Local authorities in respect of any material 
used by the contractor in the works then in such a case.   It shall be lawful to the Employer and it will have 
the right and be entitled to recover the amount paid in the circumstances as aforesaid from the dues of the 
contractor. 
 
CLAUSE:  39  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 
 Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the 

Engineer on behalf of the Employer shall have the option of terminating the contract without compensation 

to the Contractor. 

CLAUSE:  40 

 IF RELATION WORKING IN NSC THEN THE CONTRACTOR NOT ALLOWED TO TENDER. 

 The contractor shall not be permitted to tender for works in the NSC in which his near relative is 

posted capacity between the grade of superintending Engineer and Assistant Engineer (both inclusive) and 

similar cadre officials of other discipline.  He shall also intimate the names of persons who are working with 

him in any capacity or are subsequently employed by him and who are near relative to any officer in the 

National Seed Corporation.  Any breach of this condition by the Contractor would render him liable to be 

removed from the work of these Corporations. 

NOTE: 
 By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and grand 

children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws. 

CLAUSE:  41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO              
YEARS OF RETIREMENT 

 No Engineer or other officer of Employer or client is allowed to work as a contractor without prior 
permission of Employer.  This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of Employer 
aforesaid, before submission of the tender or engagement in the contractor's service as the case may be. 
 
CLAUSE:  42  RETURN OF MATERIAL AND RECOVERY FOR MATERIAL 
   ISSUED EXCESS 
i) After completion of the work and also at any intermediate stage in the event of non-
 reconciliation of materials issued, consumed and in balance (see Clause 10),  theoretical 
quantity of materials issued by the Employer for use in the work shall be  calculated on the basis and 
method given hereunder. 
a) Quantity of cement & bitumen shall be calculated o the basis of quantity of  cement & bitumen 
required for different items of work as shown in the Schedule  of Rates mentioned in Schedule 'F'.  In 
case any item is executed for which  standard constant executed for which standard constants for the 
consumption of  cement of  bitumen are not available in the above mentioned schedule/statement  or 
can not be derived from the same shall be calculated on the basis of standard  formula to be laid down 
by the Engineer.  
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b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken  as the 
quantity required as per design or as authorized by the Engineer, including  authorized lappages, 
chairs etc. plus 3% wastage due to cutting into pieces, such  theoretical quantity being determined and 
compared with the actual issues each  diameter wise, section wise and category wise separately. 
c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead  and GI/MS 
sheets shall be taken as quantity actually required and measured plus5% of wastage due to cutting into 
pieces (except in the case of GI/MS sheets shall be 10%) such determination and comparison being 
 made diameter wise and category  wise. 
d) For any other material as per actual requirements. 
ii) Over the theoretical quantities of materials so computed a variation shall be  allowed  as 
specified in Schedule 'F'.  The difference in the net quantities of  material actually  issued to the 
contractor an the theoretical quantities  including such  authorized  variation, if not returned 
by the contractor or if not  fully reconciled to the satisfaction of the Engineer to this effect shall be 
 recovered at the rates   specified in   Schedule  'F'  without     prejudice  to  the      provision of the 
relevant  conditions  regarding return of materials governing the  contract.  Decision of Engineer in regard 
to  theoretical quantities of materials,  which should have been actually used as per the  Annexure 
of the standard schedule of rates and recovery at rates specified in Schedule 'F',  shall be final and binding 
on the contractor. 
 

  For non schedules items, the decision of the Engineer regarding theoretical  quantities 
of materials which should have been actually used, shall be final and  binding on the contractor. 
 

iii) The said action under this clause is without prejudice to the right of the Employer to take action 
against the contractor under any other conditions of contract for not doing the work according to the 
prescribed specifications. 
 

CLAUSE:  43  COMPENSATION DURING WAR LIKE SITUATION 
 
 The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor 
until, the work has been delivered to the Engineer and a certificate from him to that effect obtained.  In the 
event of the work or any materials properly brought to the site for incorporation in the work being damaged 
or destroyed in consequence of hostilities or war like operation the contractor shall, when ordered in writing 
by the Engineer, remove in store all serviceable materials salvaged from the damaged work and shall be pair 
at the contract rates in accordance with the provision of this agreement for the work of clearing the site of 
debris, stacking removal of serviceable materials and for the construction of all works ordered by the 
Engineer such payments being in addition to compensation up to the value of the work, originally executed 
before being damaged or destroyed and not paid for. In case of works damaged or destroyed but not already 
measured and paid for the compensation shall be assessed by the Engineer up to Rs.5,000/- and by the 
Employer concerned for a higher amount.  The contractor shall be paid for the damage destruction suffered 
and for the restoring the material at the rates based on the analysis of rates tendered for in accordance with 
the provision of this agreement.  The certificate of the Engineer regarding the qty. & quality of materials and 
the purpose for which they were collected shall be final and binding on all parties to this contract. 
 

 Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
war like operations (a) unless the contractor had taken all such precautions against air raid as are deemed 
necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the work or for 
any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work. 
 

 In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer. 
 

CLAUSE:  44  RELEASE OF SECURITY DEPOSIT AFTER LABOUR                        
CLEARANCE 

 

 Security deposit will be refunded on furnishing labour  clearance certificate from Labour Officer   by 
the contractor as per CPWD guidelines. 
 

CLAUSE:  45  MONTHLY PROGRESS REPORT 
 

 The contractor shall submit in quadruplicate a monthly progress report to the Engineer before the 
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second day of every month.  The format of the report shall be decided in  consultation with the Engineer, to 
meet the work schedule requirement. 
 

CLAUSE:  46  QUALITY OF MATERIALS, PLANT AND WORKMANSHIP 
 
 All materials, Plant and Workmanship shall be 
 
a) of the respective kinds described in the Contract and in accordance with the Engineer's instructions, 
and 
b) subjected from time to time to such tests as the Engineer may require at the place of manufacture, 
fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or any 
of such places. 
 
 The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 
instruments as are normally required for examining, measuring and testing any materials or Plant and shall 
supply samples of materials, before incorporation in the works, for testing as may be selected and required 
by the Engineer.  The contractor shall bear the cost of samples, testing fee, if tested out side in laboratory for 
testing of material provided in the contract or any other material/test not provided in the contract and 
Engineer feel that the test of this kind is necessary. 
 
 
CLAUSE:  47  OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 
 
 Some work on the site may be done through other contractors.  In the event of any such work, the 
Contractor shall have to work in full cooperation and in close coordination with other contractor(s).  The 
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities for 
carrying out the work of other contractors employed by the Engineer and their workmen and to the workmen 
of the Employer and of any other duly constituted authorities who may be employed in the execution of near 
the site of any work not included in the contract or any contract which the Employer may enter into in 
connection with or ancillary to the works. 
 

 Any dispute that may arise in this connection will have to be amicably settled by the contractors amongst 
themselves.  If they fail to do so, the matter shall be referred to the Engineer whose decision will be final and binding 
on all the parties, provided that if  as a result of such a decision of the Engineer any financial obligations or 
liabilities arise amongst the contractors, the same shall be settled between themselves and the 
Engineer/Employer shall remain indemnified against any claim arising out of his decision. 
 

 If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the 
Engineer. 
 

a) make available to any such other contractor, or to the Employer or any such authority, any roads or 
ways for the maintenance of which the Contractor is responsible or 
 

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or 
 

c) provide any other service of whatsoever nature for any such the Engineer shall determine an addition 
to the contract price in accordance with Clause-12 and shall notify the contractor accordingly. 
 

d) The Contractor's attention is directed to the fact that during the contract period, 
 other contractors and the Employer's departmental staff will be carrying out 
 various works and maintenance including diversion of drains, roads, rails, oil pipe 
 lines, electric cables and other services on and through areas in which the  Contractor will be    

working.  The contractor shall maintain close liaison with the 
 Engineer to avoid the possibility of delay or inconvenience as a result of these 
 operations and shall be deemed to have allowed for this in his tender. 
 
CLAUSE:  48 DEFAULT OF CONTRACTOR IN COMPLIANCE 
 

 In case of default on the part of the contractor in carrying out such instruction within the time 
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay other 
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persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer be determined by the Engineer and shall be recoverable from the contractor 
by the Employer/Engineer and may be deducted by the Employer from any moneys due or to become due to 
the contractor and the Engineer shall notify the contractor accordingly with a copy of the Employer. 
 
CLAUSE:  49 BRIBES/COMMISSION 
 

  Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his 
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of the 
Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any other 
contract with the Employer shall in addition to any criminal liability which he may incur, subject to the 
contractor to the cancellation of this and all  other contracts with the Employer and also to the payment of any 
loss or damage resulting from any such cancellation.  The Employer shall be entitled to deduct the amounts so 
payable from any money otherwise due to the contractor under this or any other contract Any Question or 
dispute as to the commission of any offense under the present Clause shall be settled in accordance with the 
law for the time being in force and applicable in India.  

 
CLAUSE:  50  DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
 
 The contractor shall not disclose of drawings furnished to him and works on which he is engaged 
without the prior approval of the Engineer in writing.  No photograph of the works or any part thereof or 
plant employed thereon shall be taken or permitted by the contractor to be taken by any of his employees or 
any employees of his sub contractors without the prior approval of the Engineer in writing and no such 
photographs shall be published or otherwise circulated without the approval of the Engineer in writing.  
 
 

SAFETY CODE 
 
 Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground or from solid construction except such short period work as can be done safely from ladders.  When 
a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well suitable footholds and handholds shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical) 
 
ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended 
from an overhead support of erected with stationery support shall have a guard rail properly attached or 
bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such 
scaffolding or staging and extending along with entire length of the outside and ends thereof with only such 
opening as may be necessary for the delivery of materials.  Such scaffolding or staging shall be fastened as 
to prevent it from swaying from the building or structure. 
 
iii) Working platform, gangways and stairways should be so constructed that they should not sag unduly 
or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m (12 feet) 
above ground level or floor level, they should be closely hoarded and should have adequate width land 
should be suitably fastened as described in (ii) above. 
 
iv) Every opening in the floor of building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitably fencing or railing whose minimum 
height shall be 90 cm (3 feet). 
 
v) Safe means of access shall be provided to all working platform and other working places.  Every 
ladder shall be securely fixed.  No portable single ladder shall be over 9m (30 feet) in length while the width 
between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder up to and including 
3m (10 feet) in length.  For longer ladders with width should be increased at least 1/4" for each additional 
30cm (12") of length uniform step, spacing shall not exceeding 30cm (12").  Adequate precaution shall be 
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taken to prevent danger from electrical equipment.  No materials on any of the site of work shall be stacked 
or placed as to cause danger or inconvenience to any person or the public.  The contractor shall provide all 
necessary fencing and lights to protect the public from accident, and shall be bound to bear the expenses of 
defence of every suit, action or other proceeding at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded 
in any such suit, action proceedings to any such person or which may, with the consent of the contractor, be 
paid to compromise any claim by any such person. 
 
vi) Excavation& Trenching.  All trenches, 1.2 m (4 feet) or more in depth, shall at all times be supplied 
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from bottom 
of the trench to at least 90 cm (3 feet) above the surface of the ground.   The side of the trenches which are 
1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held by timber 
bracing, so as to avoid the danger of sides collapsing.  The excavated materials shall not be placed within 1.5 
m (5 feet) of the edges of the trench or half of the depth of trench whichever is more.  Cutting shall be done 
from top to bottom.  Under no circumstances undermining or undercutting shall be done. 
 
vii) Demolition : Before demolition work is commenced and also during the process of the work: 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used 
by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 
 
viii) All necessary personal safety equipment as considered adequate by the Engineer should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for immediate 
use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:- 
 
a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 
 
b) Those engaged in white washing and mixing or stacking or cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder's protective eye shields. 
 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
 
e) When workers are employed in sewers and manholes, which are in active use, the contractor shall 
ensure that the manhole cover are opened and ventilated at least for an hour before the workers are allowed 
to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to the public.  In addition, the contractor shall 
ensure that the following safety measures are adhered to :-  
 
ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer or his 
authorized representative. 
 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
 
c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and give indication of their presence. 
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d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no 
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 
 
e) Safety belt with rope should be provided to the workers.  While working inside the manholes such 
rope should be handled by two man standing outside to enable him to be pulled out during emergency. 
 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind, proper 
warning signs should be displayed for the safety of the public whenever cleaning works undertaken during 
night or day. 
 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
 
i) Workers should not be allowed to work inside the manhole continuously.  He should be given rest 
intermittently.  The Engineer may decide the time up to which a workers may be allowed to work 
continuously inside the manhole. 
 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
k) Air blowers should be used for flew of fresh air through the manholes.  Whenever called for.  
Portable air blowers are recommended for ventilating the manholes.  The Motors for these shall be vapour 
proof and of totally enclosed type.  Non sparking gas engines also could be used but they should be placed at 
least 2 meters away from the opening and on the lowered side protected from wind so that they will not be 
source of friction on any inflammable gas that might by present. 
l) The workers engaged for cleaning the manholes sewers should be properly trained before allowing to 
work in the manholes. 
 
m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves non 
sparkling tools safety lights and gas masks and portable air blowers (when necessary).  They must be 
supplied with barrier cream for anointing the lamps before working inside the sewer lines. 
 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 
 
o) If a man has received a physical injury he should be brought out by the sewer immediately and 
adequate medical aid should be provided to him.  
 
p) The extent to which these precautions are to be taken  depend on individual situation but the decision 
of the Engineer regarding the steps in this regard to be taken in an individual case will be final. 
x) The contractor shall not employ men and women below the age of 18 years on the work of painting 
with products containing lead in any form.  Wherever ,an above the age of 18 years are employed on the 
work of lead painting, the following precautions should be taken: 
 
a) No paint containing lead or lead products shall be used except in the form of paste or ready made 
paint. 
 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scraped. 
 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided 
to enable the working painters to wash during the cessation of work. 
 
xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men 
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below the age of 18 on the work of painting with product containing lead, in any form wherever men above 
the age of 18 are employed on the work of lead painting, the following principles must be observed for such 
use: 
 
(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting 
operation except in the form of pastes or paint ready for use. 
 
(b) Measures shall be taken, wherever required in order to prevent danger arising from the application of 
paint in the form of spray. 
 
(c) Measures shall be taken wherever required, to prevent danger arising out of from the application of a  
paint in the form of spray. 
 
(d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 
 
(e) Over all shall be worn by working painters during the whole of working period. 
 
(f)) Suitable arrangement shall be made to prevent clothing put off during working hours being soiled by 
painting materials. 
 
(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 
verified by medical man appointed by Competent Authority.  
 
(h) Engineer may require when necessary medical examination of workers. 
 
(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 
 
xii) When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 
xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions: 
 
a. (i) These shall be of a good mechanical construction, sound materials and adequate strength and 
free from patent defects and shall be kept in good working order. 
 
 (ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
durable quality and adequate strength, and free from patent defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signal 
to operator. 
 
c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means.  Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load each safe 
working load and the conditions under which it is applicable shall be clearly indicated.  No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load 
except, for the purpose of testing. 
 
d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer.  As 
regards contractor's machine the contractor shall notify the safe working load of the machine to the Engineer 
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whenever he brings any machinery to site of work and get it verified by the Electrical Engineer concerned. 
 
xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safe guard.  Hoisting appliances should be provided with such means as shall 
reduce to the minimum the risk of accidental descent of the load.  Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming accidentally displayed.  When 
workers employed on electrical installations which are already energized insulating mats, wearing apparel, 
such as gloves, sleeves and boots as may be necessary should be provided.  The workers should not wear 
any rings, watches and carry keys or other materials which are the good conductors of electricity. 
 

xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use.  Adequate 
washing facilities should be provided at near places of work. 
 
xvi) These safety provision should be brought to the notice of all concerned by display on a notice board 
at a prominent place at work spot.  The person responsible for compliance of the safety code shall be named 
therein by the contractor. 
 
xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the 
department or their representatives. 
 
xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the contractor 
from the operations of any other Act or Rule in force in the Republic of India. 
 
 
 
 

MODEL RULES FOR THE   PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR. 

 
 
1. APPLICATION 
 
 These rules shall apply to all building and construction works in charge of National Seeds 
Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed in 
any day during the period during which the contract work is in progress. 
 
2. DEFINITION 
 
 Work place means a place where twenty or more workers are ordinarily employed or are proposed to 
be employed in connection with construction work on any day during the period during which the contract 
work is in progress. 
 
3. FIRST AID FACILITIES 
 
 (A) At every work place there shall be provided and maintained so as to be easily accessible during 
working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof 
ordinarily employed. 
 
 (B) The first aid box shall be distinctly marked with a red cross on white good and shall contain the 
following equipment namely" 
 
a) For work places in which the number of contract labour employed does not exceed 50 - 
 
i) 6 small sterilized dressings. 
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ii) 3 medium size sterilized dressings. 
 
iii) 3 large size sterilized dressing. 
 
iv) 3 large size sterilized burn dressings. 
 
v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration  indicated on the 
label. 
 
vi) 1 (3o gms.) bottle of potassium permanganates crystals. 
 
vii) 1 pair scissors. 
 
viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  and Labour 

Institutes Government of India. 
 
ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 
 
x) 1 snake bite lancet. 
 
xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
 
xii) Ointment for burns. 
 
xiii) A bottle of suitable surgical antiseptic solution. 
 
b) For work places in which the number of contract is labour exceed 50 - 
 
  Each first aid box shall contain the following equipment :- 
 
 i) 12 small sterilised dressings. 
 ii) 6 medium size sterilised dressings. 
 iii) 6 large size sterilised dressings. 
 iv) 6 large size sterilised burn dressings. 
 v) 6 (15 gms.) packets sterilised cotton wool. 
 vi) 1 (60 ml) bottle containing a  two percent alcoholic solution iodine. 
 vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of    
  administration indicated on the label. 
 viii) 1 roll of adhesive plaster. 
 ix)  1 snake bite lancet. 
 x) 1 (3o gms.) bottle of potassium permanganate crystals. 
 xi) 1 pair scissors. 
 xii) 1 copy of the first air leaf let issued by the Director General, Factory    
  Advice Service and Labour Institutes, Government of India.  
 xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 
 xiv) Ointment for burns. 
 xv) Aottle of suitable surgical antiseptic solution. 
 
C) Adequate arrangements shall be made for immediate recoupment of the  equipmentwhen necessary. 
D) Nothing except the prescribed contents shall be kept in the First Aid Box. 
 
E) The first aid box shall be kept in charge of responsible person who shall always be readily available 
during the working hours of the work place. 
 
F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment, in work 
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place where the number of contract labour employed is 150 or more. 
 
G) In work places where the No. of contract labour employed is 500 or more and hospital facilities are 
not available within easy distance of the works, First Aid posts shall be established and run by a trained 
compounder.  The compounder shall be on duty and shall be available at all hours when the workers are at 
work. 
 
H) Where work places are situated in places which are not towns or cities, a suitable motor transport 
shall be kept readily available to carry injured person or persons suddenly taken ill to the nearest hospital. 
 
 
4. DRINKING WATER 
 
 a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour a sufficient supply of cold water fit for drinking. 
 
 b) Where drinking water is obtained from an intermittent public water supply, each work place 
shall be provided with storage where such drinking water shall be stored. 
 
 c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution.  Where water has to be drawn from the existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking.  All such wells shall be entirely closed in and be provided with a trap 
door which shall be dust and water proof. 
 
 d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 
 
5. WASHING FACILITIES 
 
 i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 
 
 ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. 
 
 iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 
 
6. LATRINES AND URINALS 
 
A (i) Latrines shall be provided in every work place on the following scale   
 namely:- 
  (ii) Where female are employed there shall be at least one latrine, for every 25  
 females. 
B (i) Where males are employed, there shall be at least one latrine, for every 25   
 males provided that where the number of males or females exceeds 100, it  
  shall be sufficient if there is one latrine for 25 males or females as the case  
 may be, upto the first 100, and one for every 50 thereafter. 
 
 ii) Every latrine shall be under cover & so partitioned off  fastening as to  secure privacy, 
and shall have a proper door and fastenings. 
 
iii) Construction of latrines:  The inside walls shall be constructed of masonry or some suitable heat 
resisting non absorbent materials and shall be cement washed inside and outside at least once a year.  
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Latrines shall not be of a standard lower than bore hole system. 
 
iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of latrine 
and urinal, a notice in the language understood by the majority of the workers 'FOR MEN ONLY' or  'FOR 
WOMEN ONLY' as the case may be. 
 
 (2) The notice shall bear the figure of a man or of a woman as the case may be. 
 
v) There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty 
employed at a time, provided that where the number of male or female workmen, as the case may be 
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 and 
one for every 100 of per thereafter. 
 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land sanitary 
condition at all times. 
 
 b) Latrines and urinals other than those connected with a flush sewerage system shall comply with 
the requirements and urinals of the Public Health Authorities. 
 
vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or near 
the latrines and urinals. 
 
viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for 
proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator.  
Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca tank prepared 
for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure). 
 
 ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer to 
effect proper disposal of soil and other conservancy work in respect of the contractor's workmen or 
employees on the site.  The contractor shall be responsible for payment of any charges which may be levied 
by Municipal or Cantonment Authority for execution of such work on his behalf. 
 
7. PROVISION OF SHELTER DURING REST 
 
 At every place shall be provided, free of cost, four suitable sheds, two for meals and the other two for 
rest separately for the use of men and women labour.  The height of each shelter shall not be less than 3 
metres from the floor level to the lowest part of the roof.  These shall be kept clean and the space provided 
shall be on the basis of 0.6 sqm. per head. 
 
Provided  that the Engineer may permit subject to his satisfaction, a portion of the building under 
construction of other alternative accommodation to be used for the purpose. 
 
8. CRECHES 
 
 a) At every work place, at which 20 or more women are ordinarily employed, there shall be 
provided two room of reasonable dimensions for the use of their children under the age of six years.  One 
room shall be used as a play rooms for the children and the other as their bed room.  The rooms shall be 
constructed, with specifications similar to those given in Clause 19-H. 
 
 b) The rooms shall be provided with suitable and sufficient openings for light and ventilation.  
There shall be adequate provision of sweepers to keep the place clean. 
 
 c) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots ad bedding in the bed room. 
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 d) The contractor shall provide one ayaa to look after the children in the crech when the number 
of women workers does not exceed 50 and two ayaa when the number of women workers exceed fifty. 
 
9. CANTEEN 
 
a. In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and wherein contract labour numbering one hundred or more are ordinarily 
employed on adequate canteen shall be provided by the contractor for the use of such contract labour. 
b. The canteen shall be maintained by the contractor in an efficient manner. 
 
c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places 
separately for workers and utensils. 
 
d. The canteen shall be sufficiently lighted at all times when any person has access to it. 
 

e. The floor shall be made of smooth and impervious material and inside walls shall be lime washed or 
colour washed at least once in each year.  Provided that the inside walls of the kitchen shall be lime washed 
every four months. 
f. The premises of the canteen shall be maintained in a clean and sanitary condition. 
g. Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate 
so as to cause a nuisance. 
 
h. Suitable arrangements shall be made for the collection and disposal of garbage. 
 
i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time. 
j. The floor area of the dinning hall, excluding the area occupied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be 
accommodated as prescribed in sub Rule 9. 
 
k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 
 (ii) Washing places for woman shall be separate and screened to secure privacy. 
 
l. Sufficient table stools, chair or benches shall be available for the number of diners to be accomodate 
as prescribed in sub Rule 9. 
 
m)  (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any other 
equipments necessary for the efficient running of the canteen. 
(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic condition. 
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 
(iv) A service counter, if provided, shall have top or smooth and imprevious material. 
(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipments. 
 

n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal 
habits of the contract labour. 
 
o) The charges for food stuffs, beverages and any other items served in the canteen shall be based on 
'No profit No loss' and shall be conspicuously display in the canteen. 
 
p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following items 
shall not be taken into consideration as expenditure namely :- 
 
i) The rent of land and building. 
 
ii) The depreciatio and maintenance charges for the building and equipment provided for the canteen. 
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iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery 
and utensils. 
 
iv) The water charges and other charges incurred for lighting and ventilation. 
 
v) The interest and amount spent on the provision land maintenance and equipment provided for in the 
canteen. 
 

q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 
 
10. ANTI MALARIAL PRECAUTIONS 
 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer including the filing up of any borrow pits which may have been dug by him. 
 

11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall from an 
integral part of the contracts. 
 

12. AMENDMENTS 
 

Employer may from time to time, add to or amend these rules and issue such directions as it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration thereof. 
 
 
 
 
 
 
 

CONTRACTOR LABOUR REGULATION 
 
 

SHORT TITLE 
 

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations. 
 

2. DEFINITIONS:- 
 i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through a 
sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi-
skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms of 
employment are expressed or implied but does not include any person: 
 

a) Who is employed mainly in a managerial or administrative capacity : or 
 

 b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred rupees per 
mensem for exercised either by the nature of the duties attached to the office or by reason of powers vested 
in him, functions mainly of managerial nature. 
 

 c) Who is an out worker, that is to say a person to whom, any articles or materials are given out by or 
on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental finished, repaired, 
adopted or otherwise processed for sale for the purpose of the trade or business of the principal employer 
and the process is to be carried out either in the home of the out worker or in some other premises, not 
principal employer. 
 

 ii) Fair Wages shall include every person who undertake whether for time or piece work fixed  & 
notified under the provisions of the Minimum Wages Act from time to time. 
 

 iii) 'Contractors' shall include every person who undertake to produce a given result other than a 
more supply of goods or articles of manufacture through contract labour or who supplied contract labour for 
any work and includes a sub-contractor. 
 

 iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 
 

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child 
4-1/2 hours a day.  The working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
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spread over more than 12 hours on one day. 
 b) When an adult worker is made to work for more than 9 hours on any day or for more than 48 
hours in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate of 
wages.  Children shall not be made to work extra hours. 
 

 c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the 
provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of 
whether such worker is governed by the Minimum Wages Act or not. 
   ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum 
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day 
wages at the rate applicable to the next proceeding day, provided he had worked under the same contractor 
for a continuous period of not less than 6 days. 
 

  iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly 
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately 
before or after the normal weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

 The contractor shall before be commences his work on contract, display and correctly maintain and 
continue to display and correctly maintain in a clean and legible condition in conspicuous places on the 
work, notices in English and in the local Indian Languages spoken by the majority of the workers, giving the 
minimum rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the hours of 
work for which such wages are earned, wage periods, date of payments of wages and other relevant 
information as per Appendix 'A'. 
 

5. PAYMENT OF WAGES 
 

 i) The contractor shall fix wage period in respect of which wages shall be  payable.  
  

 ii) No wage period shall exceed one month. 
 

 iii) The wages of every person employed as contract labour in an establishment or by a contractor 
where less than one thousand, such persons are employed shall be paid before the expiry of seventh day and 
in other cases before the expiry of tenth day after the last day of the wage period in respect of which the 
wages are payable. 
 iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 
earned by him shall be paid before the expiry of the second working day from the date on which his 
employment is terminated. 
 

 v) All payments of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the 
work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the 
last working day. 
 

 vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in this 
behalf. 
 

 vii) All wages shall be paid in current coin or currency or in both. 
 

 viii) Wages shall be paid without any deductions of any kind except those specified by the National 
Seeds Corporation by general or special order in this behalf of permissible under the payment of wages Act, 
1956. 
 

 ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer under acknowledgment. 
 

 x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the 
Engineer or any other authorized representative of the Engineer who will be required to be present at place 
and time of disbursement of wages by the contractor to workman. 
 

 xi) The contractor shall obtain from the Engineer or any other authorized representative of the 
Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of 
Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-      

   "Certified that the amount shown in Column No. 
   ____________________________ has been paid 
   to the workman concerned in my presence on 
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   _______________________________________ 
 

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

i) The wages of a worker shall be paid to him without any deductions of any kind except the following" 
 a. Fines 
 

 b. Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required work.  The amount of deduction shall be in proportion to the period for which he 
was absent. 
 

 c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, 
or for loss of money or any other deduction which he is required to account, where such damage or loss is 
directly attributable to his neglect or default. 
 

 d. Deduction for recovery of advances or for adjustment of over-payment of wage advances granted 
shall be entered in a register. 
 

 e. i) Any other deduction which the National Seeds Corporation may from time to time allow. 
 

 ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part 
as have been approved of any the Chief Labour Commissioner. 
 

NOTE :  
 An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix -  
 

 iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from 
his wage until the worker has been given an opportunity of showing cause against such fines or deductions. 
 

 iv) The total amount of fine which may be imposed in any wage period on a worker shall not exceed 
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period. 
 

 v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of 
sixty days from the date on which it was imposed. 
 

 vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of 
which it was imposed. 
 

7. LABOUR RECORDS 
 

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII of the 
CL (R&A) Central Rules 1971 (Appendix - IV) 
ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on the 
work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V). 
iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work 
under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 
 

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as may 
be convenient at the work placed but the same shall include the following particulars". 

a) Full particulars of the labourers who met with accident. 
b) Rate of wages. 
 

c) Sex. 
d) Age. 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date & time when admitted in Hospital. 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k) Claim required to be paid under Workmen's Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 
p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) 
Rules 1971 (Appendix - XII). 
 The contractor shall display in a good condition and in a conspicuous place of work the approved list 
of Acts and Omissions for which fines can be imposed (Appendix - X). 
 



56 
 

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in 
form XX of the CL (R&A) Rules 1971 (Appendix - XII) 
 

vii) Register of Advance:  The contractor shall maintain a 'Register of Advances' in form XXII of the CL 
(R&A) Rules 1971 (Appendix XIII). 
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL 
(R&A) Rules 1971 (Appendix XIV) . 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
 

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in the 
specimen form at (Appendix VII). 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the 
commencement of the day and again after the rest interval, before the actually starts work. 
The card shall remain in possession of the worker during the wage period under reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 
disbursement of wages in respect of the wage period under reference. 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time 
of disbursement of wages and retain the card with himself. 
9. EMPLOYMENT CARD  ; 
 The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 to 
each worker within three days of the employment of the worker (Appendix-VIII). 
10. SERVICE CERTIFICATE: 
 On termination of employment for any reason whatsoever, the contractor shall issue to the workman 
whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central Rules, 1971 
(Appendix-IX). 
 

11. PRESERVATION OF LABOUR RECORDS 
 All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for 
a period of three years from the date of last entries made available for inspection by the Engineer or Labour 
Officer or any other officers authorized by the Department of works and Housing in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 The Labour Officer or any other person authorized by National Seeds Corporation on their behalf 
shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance of 
the Fair Wage Clauses and the Provision of Regulations.  He shall investigate into any complaint regarding 
the default made by the Contractor or sub-contractor in regard to such provisions. 
 The labour officer or other person authorized as fore said shall submit a report of result of his 
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has 
been committed with a note that necessary deductions from the contractor's bill be made and the wages and 
other dues be paid to the labourers concerned.  In case an appeal is made by the contractor under Clause of 
these regulations, actual payment to labourers will be made by the Engineer after the Superintending 
Engineer has given his decision on such appeal. 
 The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the 
report from the Labour Officer or the Superintending Engineer as the case may be. 
 

13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default has 
been committed with a note that necessary deductions from the contractor"s bill be made and the wages and 
other dues to paid to the labourers concerned.  In case any appeal is  made by the contractor under clause 13 
of these regulations, actual payment to labourers will be made by the Engineer after the Superintending 
Engineer has given his decision on such appeal. 
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report 
from the Labour Officer or the Superintending Engineer as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person agreed by the decision and recommendation of the Labour Officer or other person so 
authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision, 
forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to 
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such appeal, the decision of the Officer shall be final and binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or an  enquiry under these regulations 
by :- 
 a) An Officer of a registered trade union or which he is a member. 
 b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.    

c) Where the employer is not a member of any registered trade union, by an officer of a registered 
trade union, connected with, the industry in which the worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by 
:- 
 a) An Officer of an association of employers of which he is a member. 
 b) An Officer of  federation of associations of employers to which     association 
referred to in clause (A) is affiliated. 
 c) Where the employer is not a member of any association of employers by an officer of association 
of employer, connected with industry or by any other employer, engaged in the industry in which the 
employer is engaged. 
 

iii) No party shall be entitled to be represented by a legal partitioner in any investigation or enquiry under 
these regulations. 
 

16. INSPECTIONS OF BOOKS AND SLIPS 
 The contractor shall allow inspection of all the prescribed labour recorded to any of his workers to 
his agent at a convenient time and place after due notice is received or to the Labour Officer or any other 
person, authorized by the National Seeds Corporation on his behalf. 
 

17. SUBMISSION OF RETURNS 
 The contractor shall submit periodical returns as may be specified from time to  time. 
 

18. AMENDMENTS 
 The National Seeds Corporation may from time to time and to or amend the regulations and on any 
question as to the application, interpretation or effect of those regulations the decision of the Engineer 
concerned in this behalf shall be final. 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
 
 In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English & local language. 

 

1) Willful insubordination or disobedience, whether alone or in combination with other. 

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC. 

3) Taking or giving bribes or any illegal gratification’s. 

4) Habitual late attendance. 

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6) Habitual negligence. 

7) Smoking near or around the area where combustible or other materials are locked 

8) Habitual  in-discipline. 

9) Causing damage to work in the progress or to property of the NSC or of the contractor 

10) Sleeping on duty 

11) Malingering or slowing down work. 

12) Giving of false information regarding name, age, father’s name etc. 
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13) Habitual loss of wage cards supplied by the employers. 

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized particle at the 

work place.  

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

department and for which the contractors are compelled to undertake rectifications. 

16) Making false complaints and /or misleading statements. 

17) Engaging on trade within the premises of the establishments. 

18) Any unauthorized divulgence of business affairs of the employees 

19) Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 

20) Holding meeting inside the premises without prior sanction of the employer. 

21) Threatening or intimidating any workman or employer during the working hours  within the 

premises. 

 

 

 

 
 

 
 

 
 

SECTION-IV  
 

PROFORMA OF SCHEDULE 
 

 
SCHEDULE ‘A’:-    Schedule of quantities (as per Annexure) 
 
SCHEDULE ‘B’ :-  Schedule of materials to be issued to the Contractor cement.     
 
 
SN Description of item  Qty. Rate in figures and works 

at which the material will 
be charged to the contractor 

Place of issue 

1 OPC-43 Grade Cement full  
-------------------------------- 

FOR  
Destination ( at 
work site) 

 
SCHEDULE ‘ C’:- Tools and plants to be hired to the Contractor. 
 
 
SN Description Hire charges/day Place of issue 
1 2 3 4 
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SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any 
 
 
SCHEDULE ‘ E’:-    Reference to general conditions of contract:-  
   Name of work     :-                  --------------------------------- 
   Estimated cost of work:-Rs.--------- 
   Earnest  money :-                  Rs. ------------- 
   Performance Guarantee: -     5 % of accepted value  
   Security Deposit:-                 5 %  value of work done. 
 
CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour  and POL etc. at FOR . 
 
Components of materials: - Expressed as per cent of total value of  work:-  55 % . 
 
 
Component of Labour :-    Expressed as per cent of total value of work:-    25 % 
 
 
Component of  P.O.L.:-      Expressed as per cent of total value of work:-      5 % . 
 
 
 
CLAUSE-1    Furnishing   Performance Guarantee :- 5 % of accepted value 
 
 
 
CLAUSE-1-A   Recovery of  security deposit :-  5 % value of work done subject to a 
 
maximum of Rs. 5.00 lakhs   
 
 
CLAUSE-2 Authority of fixing compensation under clause-2:-____________________ 
  
 
CLAUSE-5 Time allowed for execution of work.                  _____________________ 
  Authority  to  give fair and reasonable               _____________________ 
  extension of time for completion  
 
 
CLAUSE-7 Gross work to be done together with net           _____________________ 
  Payment/adjustment of advances                         _____________________ 
  for materials collected, if any, since the            _____________________ 
  last such payment for being eligible to             _____________________ 
  interim payment.  
 
 
 
CLAUSE-11 Specifications to be followed for                          ____________________ 
  execution of work                                                  ____________________ 
 
 
 
CLAUSE-12 Deviations/variations extent & pricing 
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12,1(ii)  Schedule of rates for determining rates for          ____________________ 
  additional, altered or substituted items that         ____________________ 
  can not be determined under 12.1                          ___________________ 
 
 
12.1(iii) Plus/minus the % over the rate                               ___________________ 
  entered in the schedule of rates                              ___________________ 
 
 
12.1(iv)  A Deviation limit beyond which                                ___________________ 
  sub clauses (i) to (iii) shall not apply and               ___________________ 
  clauses 12.2 & 12.3 shall apply.                             ___________________  
 
 
12.1 (iv) B (a)  Limit for value of any item                                 _________________ 
  of any individual trade                                               __________________ 
  beyond which sub-clauses (i) to (v)                          __________________ 
  shall not apply and clauses 12.2 & 12.3 shall apply  
 
 
 
CLAUSE-16 
  Competent authority for                                       _____________________ 
  deciding reduced rates                                         ._____________________ 
 
 
CLAUSE-35 
 
     Minimum qualifications and experienced required for Principal Technical Representative. 
 
a) For works with estimated cost  
 put to tender more than. 
 i) Rs 10 lakhs for civil work                               Graduate or retired Engineer 
   ii)      Rs 5 lakhs for Elect./Mech. Works   possessing at least recognized 
 diploma. 
 
b) For works with estimated cost  
put to tender  
More than 5 lakhs but less                                   Recognized diploma holder 
thanRs 10 lakhs for civil work.                                                      
 More than Rs 1 lakhs but less than   
Rs 5 lakhs for Elect./Mech. Works 
 
c) Discipline to which Principal Technical         Civil/Elect./Mech. 
 Representative should belong    
d) Minimum experience of works --------------years. 
 
e) Recovery to be affected from                                    Rs. 15,000/-p.m. for Graduate              
 for the contractor in the event of not fulfilling          Rs10,000/-p.m. for diploma holder.          
            Provision of clause 36 (i)                  
 
CLAUSE-42 
 
i)  Schedule/ statement for determining  theoretical 
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 of cement & bitumen on the basis of Delhi- 
 Schedule of Rates 
 
ii) Variations permissible on theoretical quantity.   
    
a) (i)       Cement for works with estimated cost put to                5 % plus/minus          
                       Tender not more than Rs, 5 lakhs 
 (ii)     Works with estimated cost put to tender 

more than Rs. 5 lakhs                                                  3 % plus/minus 
b) Bitumen all works                                                                    2.5% plus only & nil  -  
         on minus side. 
c) Steel reinforcement and structural steel 
 Sections for each diameter, section and category    3% plus/minus 
d) All other materials              Nil 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
SN 
 1 

Description of item Rate in figures and words at which recovery shall be 
made form the contractor. 
 
Excess beyond                      Less use beyond the  
Permissible variation            permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 
2 Steel reinforcement -----do------ 
3 Structural Sections -----do------ 
 
 
 
 
 
 

SCHEDULE ‘F’ 
 
Reference to general rules & guidance for inviting of tender:- 
 
Name of work:                                __________________________________________                                                                  
Estimated cost of work :Rs. ________________________________________ 
Earnest money :Rs._________________________________________ 
Performance Guarantee             5 % of accepted value.  
Security deposit:                        5 %  value of work done subject to a maximum   
ofRs. 5 lakhs . 
 
Clause 1:- 
 i) Time allowed for submission of performance guarantee. 
  from the date of issue of letter of acceptance. :-                           15 days  
 ii) Maximum allowable extension beyond the period provided 
  in (i) above:-                          10 days. 
 
Clause:- 5  
 
 Number of days from  the date   of issue of letter of acceptance for 
reckoning date of start  15  days mile stone as per table given below:- 
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Table of Mile stone 

 
 

SN Description of milestone 
(physical) 

Time allowed in days 
(from date of start) 

Amount to be with-held in case 
of non achievement of milestone 

1 2 3 4 
    
  
 Time allowed for execution of work:-    ________________ 
 
Authority to decide: 
 
 
 i) Extension of time _____________ 
 ii) Rescheduling of milestone ----------------------------- 
 
GENERAL RULES  Officer inviting tender__________ Maximum percentage 
&  DIRECTIONS :   for quantity  of items of work to be executed beyond which 
 rates are to be determined in accordance with clause 12.1 
 
 
DEFINITIONS: 
 
 2(e)    Engineer   :-                                       _________________ 
 
 
 6   Accepting Authority :-                        CMD, N.S.C.  
 
 
 2(k)   Percentage on cost of  materials& 
    labour to cover  all over heads and profits :-      15% 
  

2(i)   Department/Employer:-                      __________________ 
  

2(L)   Standard schedule of Rates: -              DSR-2018. 
 
 6(ii)   Standard NSC contract form                           
                                                Modified & corrected up to the date stipulated in schedule  
 
            3   Works to be carried out:- 
 
 4   Sufficiency of tender:-  
  
 5   Discrepancies and adjustment of errors:- 
  

6   Signing of contract:- 
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION  
& DISMANTLING WORKS 

 
(A) Dismantling 
 The term dismantling implies carefully separating the parts without damage and removing.  This may 
consist of dismantling one or more parts of the building as specified or shown on the drawing. 
(B) Demolition 
 The term Demolition implies breading up.  This shall consist of demolishing whole or part of work 
including all relevant items as specified or shown on the drawing. 
 Precautions 
 All materials obtained from dismantling or demolition shall be the property of the Government 
unless otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-in-
charge before starting the work. 
 The demolition shall always be well planned before hand and shall generally be done in reverse order 
of the one in which the structure was constructed.  The operations shall be got approved from the Engineer-
in-charge before starting the work. 
 Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of 
terms and conditions. 
 Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the 
adjoining work or property before dismantling and demolishing is taken up and the work shall  be carried 
out in such a way that no damage is caused to the adjoining work or property.  Wherever specified, 
temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge. 
 
 Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 
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 Dismantling shall be done is a systematic manner.  All materials which are likely to be damaged by 
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first.  The 
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) and 
then property stacked as directed by the Engineer-in-Charge. 
 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking 
out the fixing with proper tools and not by tearing or ripping off. 
 Any serviceable material, obtained during dismantling or demolition, shall be separated out and 
stacked properly as directed by the by the Engineer-in-Charge. 
  All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-Charge. 
 The contractor shall maintain/disconnect existing services, whether temporary or permanent. 
Measurements 
 All work shall be measured net in the decimal system, as fixed in its place, subject to the following 
limits, unless otherwise started hereinafter. 
 (a) Dimensions shall be measured correct to a cm. 
 (b) Areas shall be worked out in sqm correct to two places of decimal. 
 (c ) Cubical contents shall be worked out to the nearest 0.01 cum. 
Parts of work required to be dismantled and those required to be demolished shall be measured separately. 
 Measurements of all work except hidden work shall be taken before demolition or dismantling and 
no allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc. 
shall be on the same basis as that adopted for new construction of the work. 
 Work executed in the following conditions shall be measured separately. 
(a) Work in or under water and /or liquid mud. 
(b) Work in or under foul positions. 
 Rates:  The rate shall include the cost of all labour involved   and tools used in demolishing and 
dismantling including scaffolding.  The rate shall also included the charges for separating out and stacking 
the serviceable material properly and disposing off unserviceable materials as directed by the by the 
Engineer-in-Charge. 
 The rate shall also include for temporary shoring for the safety of portions not required to be pulled 
down, or of adjoining properly, and providing temporary, enclosures or partitions, where  considered 
necessary. 
 

ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK 
 

1) The work shall be carried out as per CPWD Specifications 2005, amended  up to date  

a. and Indian Electricity Rules 1956 amended up-to-date. 

2) The contractor shall obtain prior approval from the Engineer-in –charge for the  material to be used 

at site of work. 

3) The contractor shall have to submit the completion plan in triplicate along with  one set of tracing 

cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 of the 

contract. 

4) The work shall be carried out in full co-operation with the other contractors  working at site. 

5) All inter connection shall be carried out with suitable lengths of cables,  commensurate with 

current carrying capacity with solder less thimbles, All earth  connections with metal boards 

shall be made only with soldered thimbles lugs.   Nothing extra shall be paid to the contractor on 

these accounts.  

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with  suitable 

colourHylam sheet cover with full “HYLAM” inscription on it.  Nothing  extra paid on this account.  

Colour of the sheet shall be got approved from the  Engineer-in-charge. 
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7) The route of conduits & cables are to be got approved from the Engineer-in-charge. 

8) The drawing showing the arrangement of switches gears and dimensions for  angle  iron  or sheet 

metal boards shall have to be got approved from the Engineer-in-charge  before fabrication and 

installation at site of work. 

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized  representative. 

10)  All damages done to the building during execution of the work shall have to be made  

a. good by the electrical contractor at his own cost and risk for which nothing extra  

b. shall be paid. 

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site  decided by 

the Engineer-in-charge after each days work and nothing extra will be  paid on this account.  It 

will be the contractor’s responsibility to keep the site neat  

 

a. and clean after completion of the work other wise the site shall be got clear at the  risk and 

cost of the contractor. 

12) The contractor will make his own arrangements for watch & ward of the materials  and 

electrical installations until the work is completed and handed over to the  department in full.  No 

extra payment will be made to the contractor for the same. 

13) The check nuts are to be provided on both ends of the conduits whenever it enters  any metallic box, 

frame etc. 

14) The contractor is bound to sign the site order book as and when reuired by the  Engineer-in-

charge or his authorized representative. 

15) Persons expecting the work should have electrical licence as required according to  the Indian 

Electricity Act. 

16) The contractor will have to submit the completion certificate as per Annexure “E”  of General 

specifications for electrical work, 2005.  The prescribed test shall have  to be conducted in the 

presence of Engineer-in-charge. 

17) All AC switches & SDB’s shall be numbered and other lettering work done on  SDB’s and main 

board as required by the Engineer-in-charge. Nothing extra shall  be   

a. paid on this account. 

18) Completed portion of the work shall not be taken over in parts unless otherwise agreed over by the 

Engineer-in-charge. 

ECOMMENDED MAKES OF ELECTRICAL EQUIPMENTS. 

1 Transformer  a) Siemens India Ltd. 
  b) NGEF Ltd 
  c) Crompton Greaves Ltd. 
  d) GEC Ltd 
  e) Jyoti Ltd. 
  f) Kasun (Madras) 
  g) NEI   Ltd. 
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  h) ITE Hyderabad 
  i) BHEL 
2 HT Circuit breaker and fuse switch 

units. 
a) Siemens India Ltd. 

  b) NGEF Ltd 
  c) GEC Ltd 
  d) MET Ltd. 
  e) Jyoti Ltd. 
  f) Crompton Greaves Ltd. 
  g) Allind 
  h) Kirloskar 
  i) Voltas 
  J BHEL 
3 LT switch gear (PCC) and motor 

control centre (MCC) 
a) Larsen  &Tubro) 

  b) Siemens India Ltd. 
  c) Bhartia Cutler Hammper 
  d) English Electric company 
4 Cables a) Cable Corporation of India 
  b) Fort Gloster 
  c) TCC 
  d) NICCO 
  e) Grandlay 
  f) Universal 
  g) Asian cables 
  h) Industrial cable 
5 Ceiling fans a) GEC Ltd 
  b) Philips 
  c) Usha 
  d) Crompton 
  e) Orient 
  f) Cool home 
6 Exhaust fans a) GEC Ltd 
  b) Philips  
  c) Usha 
  d) Crompton 
  e) Cool home 
7 Lighting fixtures a) Incandesocent  fixtures.  
  b) GEC Ltd 
  c) Philips  
  d) Deccon 
  e) Crompton 
II Flourescent and HPMV fixtures.   
  a) Philips 
  b) GEC 
  c) Crompton 
  d) Anchor 
  e) Mysore Lamps 
  f) Best & Crompton Ltd. 
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NATIONAL SEEDS CORPORATION LTD. 
Section - V 

Annexure-A 
 

(To be submitted to NSC in online mode ‘Technical Bid’) 
 

FORM FOR TECHNICAL BID  
 
 
To            FROM  
The Regional Manager,       ------------------------------------------------ 
National Seeds Corporation Ltd.,                  ------------------------------------------------- 
Bangalore               ------------------------------------------------- 
Pin Code – 560024 (Karnataka)     ------------------------------------------------- 
 
Sir, 
 Profile of our Company is as under: 
 
1.1. Constitution or legal status of Bidder (Attach Copy) 
 Place of registration: ________________ 
 Principal place of business: ______________________ 
 Power of attorney of signatory of Bid 
 
A.     Work performed as prime contractor/ supplier on works of Construction Seeds Processing Plant cum Storage building infrastructure over 

the last five years (Bidder should have experience for successfully execution of at least three similar works of 40% value of the 
estimated cost of tender or two similar works of 50% value of the estimated cost of tender or one similar work of 80% value of the 
estimated cost of tender executed during the last five yearsof same nature work experience with 
CPWD/PWD/Municipal Authorities/Govt./Semi Govt./PSU Organization only).  

Year Name & 
Address of 
Contract 

Person with 
his Mb. No. , 

Description of 
work  

Work  
Order No. 

& Date 

Value 
(Rs. in lakhs) 

Stipulated 
period of 

Completion 

Actual date of 
Completion 

Remarks explaining 
reasons for delay and 

work completed. 

1 2 3 4 5 6 7 8 
        

        

 Attach a copy of Work Orders and proof of completion. 
B.  Information of Bid Capacity (works for which bids have been submitted and works which are yet to be completed) as on the date of this bid. 
(A) Existing commitments and on-going works: 
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Name of 
work  

Place 
and 

State 

Contract 
No. & Date 

Name & 
Address of 
Contract  

Value of 
Contract 

(Rs.) 

Stipulated 
period of 

completion 

Value of order yet 
to be completed 

Anticipated date of 
Completion 

1 2 3 4 5 6 7 8 

        

        

(B) Past works for which bids already submitted. 
 

Name of work Place and 
State 

Tender No. 
& Date 

Name 
&Address of 
Contractor 

with his Mb. 
No.  

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks, if any 

1 2 3 4 5 6 7 
       

 Attach supporting documents. 
(C) Capabilities with respect to personnel, equipment and manufacturing facilities 
 
1. Availability of infrastructure. 

Name of the Building Size (Sq.Mtr.) Type of Structure 

1 2 3 
   

2. Availability of Equipment. 
Item of 

Equipment 
Available No. 

&Capacity 
Owned/leased/to 

be procured 
Nos./Capacity Age/Condition Remarks ( From whom 

to be purchased) 

1 2 3 4 5 6 
      

3. Availability of Personnel. 
Type of Employee No. Qualification Experience 

1 2 3 4 
    

 
C.  Qualification and experience of key personnel proposed for administration and execution of the Contract. 
D. Attach biographical data. 

Position Name Qualification Years of 
Experience 
(general) 

Years of experience 
in the proposed 

position. 

Contact No. 

1 2 3 4 5 6 
      

4.  Financial statement including Annual report: (i.e. Balance sheet and profit & loss account) duly signed  by 
Statutory Auditor of last 3 years along with copies. Average annual Turnover in last three year should be submitted. 

Financial year Annual Turnover                         
(Rs. in Lakh) 

Annual Profit/ loss                       
(Rs. in Lakh) 

Remarks 
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5.      Registration: 
TIN/VAT No. CST No. 

  
6.    Income tax Details:- 

PAN No Returns for Last Two Years (attached) 
Year Copy  

   

  EMD : 
Online Date & Time Amount 

   

7.  Particular of Banker : 
Name and address of 

Banker 
Type of Account Account No. IFS Code MICR Code 

     

8.  MSME registration details (NSIC registered unit) along with a valid  copy of NSIC Registration Certificate 
(Attach) : 

Registration No. Category of Firm 
General/S

C/ST 

Validity 
Perio

d 

Registered 
Item/Item

s 

Quantitative  
Capacity 

Monetary Limit 

      

9.  Information on litigation history in which the Bidder is involved. 
 

Other party( s) Employer Cause of 
dispute 

Amount Remarks involved showing present status 

1 2 3 4 5 
     

11.  Department/Institution/Public Enterprises/Undertaking and no arbitration case is lying pending with this 
 office as on date as per Performa attached in annexure A-1 (Copy Attached). 
13.  Evidence of Access of Finance Required (With Valid Proof) Attach:-  
14.  Authorization for Signing Bid (With Valid Ltr) (Attach). 
 

I hereby certify that all the information mentioned above are true and in case any information is found to be 
incorrect, my bid may be treated as rejected by NSC management.  

Thanking you, 
 
      Stamp of the Company                                                 

      Signature: ---------------------------------------- 
 
Place: -                                                      Name of Authorized Signatory: -    ------------------------------------ 
 
Date:-.                                                                     Complete Postal Address:  ---------------------------------------------- 
  
      Phone No.:                       ------------------------------------------------ 

      Mb. No. :-                           ----------------------------------------------- 
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      E-mail Address: -  ---------------------------------------------- 

 
 
 
 
 
 
 
 
 
 

SECTION -VI 
 

FORM OF PERROMANCE SECURITY (GUARANTEE) 
 BANK GUARANTEE BOND 

 
 In consideration of the National Seeds Corporation (hereinafter called  Corporation) to accept the 

terms and conditions of the proposed agreement between ------------------ and -------------- (hereinafter 

called” the Contractor) for the work----------------(hereinafter called the said agreement) having agreed to 

production of an irrevocable Bank Guarantee for Rs.--------- (Rs.---------) as a security/guarantee from the 

contractor for compliance of his obligations in accordance with the terms and conditions in the said 

agreement. 

 

 We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an 

amount not exceeding Rs.--------  (Rs.---------) on demand by the Corporation. 

 

2 We,--------------------- do hereby undertake to pay the amounts due and payable under this guarantee 

without any demure, merely on a demand from the Corporation stating that the amount claimed as required 

to meet the recoveries due or likely to be due from the said contractor.  Any such demand made on the bank 

shall be conclusive as regards the amount due and payable by the bank under this guarantee.  However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs. ------ (Rs. --------------- 

only.) 

 

3 We, the said bank further undertake to pay the Corporation any money so demanded notwithstanding 

any dispute or disputes raised by the contractor in any suit or proceeding pending before any count or 

Tribunal relating thereto, our liability under this present being absolute and unequivocal. 

 

 The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor shall have no claim against us for making such payment. 
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4  We-------- ----- further agree that the guarantee herein contained shall  remain in full force and effect 

during the period that would be taken for the performance of the said agreement and that it shall continue to 

be enforceable till all the dues of the  Corporation under or by virtue of the said agreement have been fully 

paid and its claims satisfied or discharged or till Engineer on behalf of the Corporation  certified  that the 

terms and conditions of the said agreement have been fully and properly carried out by the said contractor 

and accordingly discharges this guarantee. 

 

5 We---------- (indicate the name of bank) further agree that the Corporation  shall have fullest liberty 

without our consent and without affecting in any manner our obligation hereunder to vary any of the terms 

and conditions of the said agreement or to  extend time of performance by the said contractor from time to 

time or to postpone for any time or from time to time any of the powers exercisable by the Corporation 

against the said contractor and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation or extension being 

granted to the said contractor or for any forbearance, act of omission. 

 

 On the part of the Corporation any indulgence by the Corporation to the said contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

 

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor. 

 

7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with the 

previous consent of the Corporation in writing. 

 

8 This guarantee shall be valid up to ------------ unless extended on demand by the Corporation.  

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.--------

(Rs._------------) and unless a claim in writing is lodged with us within six months of the date of expiry or 

the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 

 

 

Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORM OF AGREEMENT 
 
 
 
Contract no. ………… 
.          Dated ………….… 
 
 

This agreement is made between National Seeds Corporation Limited,  Regional Office - Bangalore 
having its registered office at BeejBhawan, Pusa complex, New Delhi-110012  as the first part,  referred 
here after as corporation and M/S/ 
Sh……………………………………………………………………………….. , the party as the second part, 
referred as contractor for at--------------------------------------------------------------------------------------------------
-------------------------------------------------------. 
 

Whereas the Corporation being desirous of having performing the provision of works mentioned 
above, enumerated or referred in Notice inviting Tender, General conditions of contract, specifications, 
Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed, all of 
which are designed in form of this contract and are included in the term ‘CONTRACT’ when ever here in 
used. 
 

And whereas the Corporation accepted the tender of contractor for the provision and the execution of 
the said work upon the terms and conditions as contained in the tender documents submitted by the 
contractor form in part of the contract. 
 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
 
1 The consideration of the payment to be made to the contractor for the works to be executed by him 
the contractor hereby covenant with the corporation of contractor shall and will duly provide, execute and 
complete the said works in ----….months  as per the terms of the contract and maintain the same at his own 
cost during the maintenance period, “…………………………………………………………………….. 
”,.there  after , perform all other acts and things in the contract mentioned or described or which are to be 
implied  there from or may be reasonable necessary for the completion of the said works and at the times 
and in the manner and subject to the terms and conditions or stipulations mentioned  in the  contract. 
 
2 In consideration of the due provision, execution and completion of the said works, the corporation 
does hereby agree to pay to the contractor for the works actually done by him at the rates quoted by the 
contractor against the bill of quantities forming part of the tender documents and accepted by the corporation 
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or at Agreed Rates and such other sums are may become payable to the contractor under the provision of the 
contractor such payments to be made at such time and in such manner as provided for in the contract. 
 
3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the 
sums as may be due to the corporation for the services, if any, rendered by the corporation to the contractor 
and such other sum or sums as may become payable  
to the corporation as per the terms and conditions of contractor, such payment to be made at such manner as 
it provided in the contract. 
 
 
4   The arbitration on this tender shall be governed by the following conditions:- 
 Except where otherwise provided for in the sub contract all questions and disputes relating to the 
meaning of instruction herein before mentioned or as to any other question, claim, right matter of anything 
whatsoever, in any arising out of or relating to the sub contract, specification, estimates, instruction, orders 
or these conditions or otherwise concerning the works, or the execution or failure to execute the same 
whether arising during the progress of the work of after completion of abandonment thereof or any matter 
directly or indirectly connected with this agreement shall be referred to the sole arbitration of the Managing 
Director of NSC and if the M.D. is unable or unwilling to act as such, then the matter shall be referred to 
sole arbitration of such other person appointed by the M.D. NSC willing to act as such arbitrator. There will 
be no objection, if the Arbitrator, so appointed is an employee of NSC provided that the person shall not 
have been directly connected with the execution of the work of the project. In case the arbitrator so 
appointed in unable to act for any reasons. Managing Director, NSC in the event of such inability shall 
appoint another person to act as Arbitrator in accordance with the terms of the sub contract. Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his predecessor. It is also 
a term of this contract that no person other than a person appointed by Managing Director, NSC as aforesaid 
should act as Arbitrator.  
 
 Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or 
reenactment thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. It is a term of the sub contract that the party seeking arbitration 
shall specify the dispute to be referred to arbitration under this clause together with the amount or amounts 
claimed in respect of each dispute (s). The arbitrator may from time to time with the consent of the parties 
enlarge the time for making and publishing the award. The work under the sub contract shall nevertheless 
continue during the arbitration/proceedings. The Arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties fixing the date of first hearing. The Arbitrator shall give a 
separate reasoned award in respect of each reference referred to. 
 
 The award of the arbitrator shall be conclusive and binding on all parties to this contract. 
 
5 If the contractor fails to comply with the time for completion in accordance with clause 5 or required 
progress for the whole of the work or if applicable any section within the relevant time prescribed and clear 
the site, In case of delay in completion of civil contracts, LD shall be levied from the contractor at the 
rate of ½ % (half percent) of the contract price per week of delay, subject to a maximum of 10% (ten 
percent) of the contract price(which sum shall be the only money due from the contractor for such default) 
for every day or part of the day which shall elapse between the relevant time for completion and the date 
stated in completion certificate of the whole of the works or the relevant section, subject to the applicable 
limit of 10% of the contract price.  The employer may, without prejudice to any other method of recovery, 
deduct the amount of such damages from any money due or to become due to the contractor.  The payment 
of deduction of such damages shall not relieve the contractor from his obligation to complete the works, or 
from any other of his obligations and liabilities under the contract. 
 
 Reduction of liquidated damages shall be considered by the employer if, before the time of 
completion of the whole of the works, if applicable, any section, a taking over certificate has been issued for 
any part of the works or of a section, the liquidated damages for delay in completion of the remainder of the 
works or of that section shall, for any period of delay after the date stated in such taking over certificate, and 
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in the absence of alternative provisions in the contract be reduced in the proportion which the value of the 
part so certified bears to the value of the whole of the Works or Section, as applicable.  The provisions of 
this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof. 
 
 
 
 6        Notwithstanding the execution of this agreement at any place other than Delhi the parties      
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts at Delhi 
alone shall have jurisdiction in respect of this contract and dispute if any.  The parties shall not take any 
proceedings in any other court having concurrent jurisdiction in the matter. 
 
In witness where of the parties hereto have signed on the date respectively set under their signatures. 
 
 
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT NSC 
 
 
In the presence of :- 
 
 
Witness    1______________________. 
 
      2______________________. 
 

 
 
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT CONTRACTOR 
 
 
In the presence of :- 
 
 
Witness    1______________________. 
 
      2______________________. 
 
 

 
 

NATIONAL SEEDS CORPORATION LTD. 
 

Annexure-A-1 
Affidavit Certificate  

 
 
 
I /We__________________________________________ (Name, Designation and Address) 

hereby declaring that my/our  firm/Company has not  been neither  black-listed nor de-barred from 
participation in tender by any of the Govt. Department/  Organization /PSUs /Institution etc  , where I 
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/We had supplied the goods during the last_________________________ years as well as  no 
arbitration case pending in NSC .  

 
Signature of Authorized signatory ----------------- 

Name__________________ 
 

Designation ________________ 
 

Name of the Firm/Company ______________ 
 

Full address __________________ 
__________________ 

 
 stamp_________________ 

 
Place: ________________ 
 
Dated:  ______________ 
 

 
 
 
 
 

***** 
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PART - B 
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NATIONAL SEEDS CORPORATION LTD. 
SECTION - VII 

Annexure-B 
(It is to be submitted to NSC in online mode ‘PRICE BID’) 

To,                                            From-      
Regional Manager      _______________ 

National Seeds Corporation Ltd.,            _______________ 
 Bangalore       _______________ 

Pin Code – 560024 (Karnataka)     _______________ 
Sir,  
 We have examined the prescribed specification and read the Terms & Conditions of E-Tender No.    ------
--------, issued under File No -------------------------------------Dated --------- for Roofing Work of 600 MT Godown at 
NSC Raichur, Our rates to your specification, Terms & Conditions for below work are mentioned as under:-  

G- Schedule for Roofing Work of 600 MT Godown at NSC Raichur 
 
 

Schedule for Providing and Fixing truss-less Galvalume sheet for Seed Storage Godown 
600 MT (18 M X 26 M) 

The roofing system should be designed to with stand the wind load (as per IS 875 part-3) & Earth 
quake load (As per ISI 893). The design should also comply with any other relevant IS codes. 

  

The steel sheet shall be 3’.0’’ (914 mm) width (tolerance +/-2mm which shall be curved and molded 
at site using mechanical press and dies to the desired curves and shape to form 2’.0’’ (605 mm) 
approximately wide interlocking panels. these panels shall be erected in position and their seams shall 
be interlocked panels. These panels shall be erected in position and their seams shall be interlocked 
and pressed to close the seam forming a water tight joint. Minor color chipping/scratching should be 
rectified by applying Epoxy lacquer. Necessary arrangement including the supply for the installation of 
fasteners at the end will be there in the scope of the vendor. 
The installation should be done by mechanized methods. Vendor has to mobilize required number of 
Hydra for transportation of sheets and Cranes for the erection of Seamed Sheets.   

Adequate precaution shall be taken by the Vendor during the installation process for the safety of their 
workers. Safety belts, helmets and other safety equipments for the execution of job must be used, 
wherever required. Working in height panels installation process shall not be carried out in case of 
wind velocity at site location is above 22 K.M./ Hrs. 

The material of galvalume steel shall have the following specifications: 
(a)  Material 
Galvalume sheets with coating of Aluminum, Zinc and Silicon with following percentage: 
Aluminum                     

55% 

Alloy Coated High Tensile steel. Zinc:                          
43.5% 
Silicon                         
1.5% 

(b)Technical details 

i.   Standard- color Coated GALVALUME steel complying to ASTM A 792  

ii.  Base Metal Thickness -1.00 mm (Tolerance as +/-0.02mm) 

iii. Alloy Coating – AZ 150 (Aluminum 55%,Zinc 43.5%,Silicon 1.5%). It should be ensured. 

iv. Yield strength   -  350m 
v.   Paint Coating   -   Coating Mass of AZ-150 Regular Modified Polyester/Super Durable Polyester i.e. RMP/SDP. 
Top Coat 25 Micron & Bottom Coat 12 Micron. 
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vi.            Color pattern  -    Combination of two colors (Ratio 50% each ) 

(C) Inspection and testing  
The material will be inspected by the Site Engineer at work site and if required samples shall be drawn 
from the same. 
Before the sheet is used for roofing at site, these samples will be tested at a reputed laboratory for 
the following: 
i.  Thickness  -           1.00 mm 
    ii.  Top coating-           25 micron & bottom coat. 12 micron 
    iii.      Yield/Tensile Strength 350 m 
Charges for the same if any shall be born by the agency/contractor. 
Besides this the agency also need to submit the material test report from the steel mill supplier for 
each steel coil. 
(d)   Fixtures-: The fixtures like anchor fasteners. Standard Light Hungers. Turbo ventilators, and 
skylights shall be designed to suit the requirement of NSC Each godowns to have a combination of 
Turbo Ventilator (Aluminum) of size 24 inches Capacity 2200 CFM, with a Skylight of 2mm .Thick 
polycarbonate sheet of size 2 foot x 7 foot, to be installed at a distance of 30 foot along the length of 
the building.    
TESTING OF MATERIAL 
          Thickness 
i.              Tensile strength 
ii.             Coating Mass AZ 150. should be ensured 
Testing charges. If any, shall be born by the agency.   

STANDARDS:- The Galvalume Steel Suppler shall be ISO certified and shall follow International 
standard for Galvalume sheet roofing. 

Fixture:- The fixtures like fasteners, turbo ventilators translucent sheets shall be designed to suit the 
requirements of NSC, however electrical fittings and gap filling between the gutter beam and roof 
sheet is part of construction and electrification work. 
  

Supplying and Fixing of Truss less Galvalume sheet Roofing 1.00 mm thick with specified fixtures: 
Abstract of Cost for Roofing Work – 561.60 sqm. @ 2150 ₹ /sqm. = 1207440.00 

1. The rate shall include the cost of all labour, material, equipment, transport (lead and lift) used in the 
work up to the height of Floor - V level and all taxes etc as applicable on the work. 

2. The contractor shall bear the cost of samples, testing fee, if tested materials outside in laboratory. 
3. Rate should be valid uptoone year. 
4. All Taxes including GST to be borne by Contractor. 
5. Estimated Quantity may increase or decrease at the time of execution based on actual measurement 

as approved by competent authority. 
 

I/We here by tender/offer rate in % (percent) ________below on the G-Schedule amount 
of Rs 12,07,440.00 

 
OR 

 
I/We here by tender/offer rate in % (percent) ________above on the G-Schedule amount 

of Rs 12,07,440.00 
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PLAN OF SEED STORAGE GODOWN 600 MT CAPACITY 

Check list for Technical Evaluation of E-Tender 
 

SN Particulars Remarks / 
Yes or No 

1 Tender fee as per NIT (Non- refundable) :- Rs. 
2360.00/- by online mode. 

 

2 EMD as per tender:Rs 40,000.00  
3 Certificate of registration of the firm in appropriate class  
4 Partnership Deed if Partnership firm.  
5 Authorization for signing if it is limited company or 

Partnership firm. 
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6 An affidavit of ownership if proprietary firm/sole traders.  
7 PAN Number  
8 Income-tax Return for the current& two previous years.  
 ITR-2020-21 -Value  
 ITR-2021-22 -Value  
 ITR-2022-23 - Value  
9 Name and addresses of the Bank,  

 Account No.,  
 IFSC Code.  

10 Copy of registration for :-  
 i) CGST/SGST  
 ii) PF, ESI or Labour License  

11 Performance / experience certificate of Department for :-  
 i) Similar nature of work.  

12 Work done certificate of any civil work for eligibility in the 
tender completed during any last five years.  

 

13 Three similar works of 40 % or two similar works of 50 % or 
one similar work of 80 % value of the total value of NIT amount 
during last five years. 

 

13 Affidavit certificate that not black listed and no arbitration 
case pending in this office. 

 

14 MSME /NSIC certificate with validity of time and item with 
MSME UDYOG ADHAR MEMORANDUM 

 

15 Other document if any in support of the tender.  

16 Name of the Party/Contractor  
 Address of the contractor  

 Contact No.  
 E-mail ID  
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