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Regional Office – Bangalore (Karnataka) 
(CIN NO: U 74899 DL 1963 GOI 003913) 

 
 

TERMS & CONDITIONS OF E-TENDER/ CONTRACT FOR 
Name of work: - Enhancement of sanctioned electricity load & Extension of the 

existing Electricity: Generation, Transmission and Distribution System and Internal 
Electrification Work for arranging Power Supply to new Seed Processing Plant at 
NSC Dharwar along with all necessary allied approval from concerned Electricity 
Department. 

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM 
ONLINEMODE ONLY 

 
Date & time of publishing of e-tender 18.03.2025 at 15:00 Hrs 

Date & time for submission of e-tender 01.04.2025 upto 15:00 Hrs 
Opening of technical bid 01.04.2025 at 15:30 Hrs 

 

COST OF TENDER FORM : Rs. 590/- 
(including GST 18%) paid online only 

Contact details: 

Particulars Telephone E-mail 

Head Office - New Delhi 011-25842209 sagm.engg@indiaseeds.com 

Regional Office - Bangalore 080-23416824 rm.bangalore@indiaseeds.com 

Engg section - Bangalore 7906270502 nscbangalore.engg@gmail.com 

IT Section – Bangalore 8587003776 nscbangalore.it@gmail.com 

Website  www.indiaseeds.com 

Tender Portal  https://indiaseeds.enivida.com 
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NATIONAL   SEEDS   CORPORATION   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY) 

Regional Office – Bangalore (Karnataka) 
(CIN NO: U 74899 DL 1963 GOI 003913) 

  

No. LOAD-EXT/NSC-BNG-ENGG/DWR-Electrical/2024-25            Dated:18.03.2025 

 

NOTICE INVITING E-TENDER 

Regional Manager, National Seeds Corporation Ltd. (NSC) Regional Office, 

Bangalore- 560024 invites online E- tenders under two bid system from reputed 

Contractors Registered in appropriate class for Electrical Work only with KPWD or 

KEB and having experience for successfully execution of Enhancement and 

Extension of the Electrification works under HESCOM and should have experience 

of Successful execution of at least  one work of similar nature of value 80% of the 

tender amount or two work of similar nature of value 50% of the tender amount or 

three work of similar nature of value 40% of the tender amount.  

 

Particulars Details 

 

Name of Work 

Enhancement of sanctioned load and Extension of 

the existing Electricity: Generation, Transmission and 

Distribution System and Internal Electrification Work 

for arranging Power Supply to new Seed Processing 

Plant at NSC Dharwar along with all necessary allied 

approval from concerned Electricity Department. 

Location NATIONAL SEEDS CORPORATION LIMITED, 

DHARWAR 

Date of issue of NIT 18.03.2025 

Estimated cost ₹ 9,85,780.00 (Eleven Lakh Forty-Five Thousand 

Nine Hundred Eighty-Nine Only). 

Completion Period One Month from the date of issue of Work Order 

EMD Earnest Money Deposit  ₹ 30,000.00 (Rs. Thirty –Five Thousand Only) 

Cost of Tender Form ₹ 590.00 (Rs. 500 + 18% GST ) 



 

1) Tender document will be available on NSC E-Portal: 

https://indiaseeds.enivida.comup to 01.04.2025  (15:00 Hrs) for uploading. 

2) Parties participating for Tender, EMD amount should be submitted online along 

with cost of tender document. 

3) (Price bid) will be opened on suitable date & time after Scrutiny of Technical 

Bids. 

4) Tenderers should be submitted both technical bid and rice bid strictly as per 

instructions to tenderers given in Part-A of the tender documents. 

5) Tender not accompanied with requisite amount of EMD & Tender cost and not 

submitted as per instructions contained in the tender document are liable for 

rejection. 

6) Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under 

single point registration scheme are exempted from payment of cost of tender 

document and EMD as well as entitle to avail the benefit of Public Procurement 

Policy for Micro and Small Enterprises (MSEs) 2012, according to the policy 

approved in the NSC subject to furnish documentary proof in support of their 

claim along with their request. 

7) The successful bidders have to sign "An Agreement on Rs. 500/- Non-Judicial 

Stamp Paper" with NSC. 

8) The Corporation reserves the right to accept or reject any/all tenders without 

assigning any reason whatsoever and decision of the Corporation shall be final 

and binding on tenderer. 

9) Quantities and number of above works may increase or decrease as per 

requirement of corporation. 

10) Makes of Electrical appliances approved by State Electricity Department will be 

used. 

11) Secured advance as per rules of Karnataka Public Work Department will be 

applicable. 

12) Average financial turnover of last three years should be at least 40% of the 

tender value.  

 

Regional Manager 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART-A 

 
 
 
 
 
 
 
 
 



 

NATIONAL   SEEDS   CORPORATION   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY) 

Regional Office – Bangalore (Karnataka) 
(CIN NO: U 74899 DL 1963 GOI 003913) 

 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the 
portal for participating in the e-tenders published on 
https://indiaseeds.enivida.com by paying the charges of Rs. 2360/- (Inclusive 
taxes) per year. 

2. Bidders must provide the details of PAN number, registration details etc as 
applicable and submit the related documents. The user id will be activated only 
after submission of complete details. The activation process will take minimum 
24 working hour’s enividahelpdesk@gmail.com 

3. Bidders must have a valid email id and mobile number. 
4. Bidders are required to obtain Class 3 Digital Certificates (Signing & 

Encryption) as per their company details. 
5. Once bidder DSC is mapped with the user id, the same DSC must not be used 

for another user id on the same portal. However bidder can update the digital 
certificate to another user id after un-mapping it from the exiting user id. 

6. Bidders now can login with the activated user Id & DSC for online tender 
submission process in this portal. 

7. Bidders can upload required documents for the tender well in advance under 
My Documents and these documents can be attached to the tender during 
tender participation as per the tender requirements. This will save the bid 
submission duration/time period and reduce upload time of bid documents. 

8. Bidders must go through the downloaded tender documents and prepare and 
upload bid documents as per the requirements of the department. 

9. Once the bidders have selected the tenders they are interested in, Bidders will 
pay the processing fee Rs 550/- per tender (NOT REFUNDABLE) by net-
banking / Debit / Credit card then Bidder may download the Bid documents etc. 
Once Bidders will pay both fee tenders status will be shown “form received”. This 
would enable the e- tender Portal to intimate the bidders through e-mail in case 
there is any corrigendum issued to the tenderdocument. 

10. Bidders are advised to read complete BoQ / SoQ / Price Bid / Financial Bid and 
Terms & Conditions before quoting rates in the bid document. 

11. Any modification/replacement in BoQ / SoQ/ Price Bid / Financial bid template 
is not allowed. Bidders must quote only in predefined fields in the bid sheet and 
save the Bid-Sheet. After saving, the same bid sheet must be uploaded in the 
portal. 

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing 
Fee etc.,) as mentioned in the tender document, before submitting the bid. 

13. Bidders are recommended to use PDF files for uploading the documents. Only 
price bid sheet will be in Excel format. 



 

14. The bidders must ensure to get themselves registered on the portal at least 
ONE Week before the tender submission date and get trained on the online 
tender submission process. For tender submission and registration process 
bidders are advised to refer respective manuals on website. Tender inviting 
Authority/Department will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders due to local 
issues like internet connectivity/PC speed/etc... 

15. Offline Submission of bids/documents/rates by the bidders will not be accepted 
by the department, under any circumstance. 

16. After final submission of the bid, a confirmation message and bid submission 
acknowledgement will be generated by the portal. The bid submission 
acknowledgement contains details of all documents submitted along with bid 
summary, token number, date & time of submission of the bid and other 
relevant details. Bidder can keep print of the bid submission acknowledgement. 

17. If bidder is resubmitting the bid, bidder must confirm existence of all the 
required documents, financial bid and again submit the bid. Once submitted, 
the bid will be updated. 

18. Submission of the bid means that the bid is saved online; but system does not 
confirm correctness of the bid. Correctness of the bid will be decided by tender 
inviting authority only. 

19. The time displayed in the server is IST (GMT 5:30) and same will be 
considered for all the tendering activities. Bidders must consider the server time 
for submission of bids. 

20. Bid documents being entered by the Bidders/Vendors/Contractors will be 
encrypted at the client end and the software uses PKI encryption techniques to 
ensure security/secrecy of the data. The submitted bid documents/data become 
readable only after tender opening by the authorized individual. 

Technical Support 
Phone 8448288980, 8448288989, 8448288987, 8448288986, 

8448288994 
Email ID eprochelpdesk.03@gmail.com, eprochelpdesk.01@gmail.com 

eprochelpdesk.06@gmail.com, eprochelpdesk.44@gmail.com 
 

ADDITIONAL INSTRUCTIONS FOR VENDORS 
The bidders are required to submit soft copies of their bid electronically on the E-
Nivida Portal using valid Digital Signature Certificates. Below mentioned instructions 
are meant to guide the bidders for registration on the E-Nivida Portal, prepare their 
bids in accordance with the requirements and submit their bids online on the E-
Nivida Portal. For more information, bidders may visit the Portal 
(https://indiaseeds.enivida.com) 
1. REGISTRATION PROCESS ON ONLINE PORTAL 
(a)  Bidders to enrol on the E-Nivida portal https://indiaseeds.enivida.com by 

clicking on the link “Bidder Enrolment”. 
(b) The bidders to choose a unique username and assign a password for their 

accounts. Bidders are advised to register their valid email address and mobile 



 

numbers as part of the registration process. This would be used for any 
communication from the E-Nivida Portal. 

(c)   Bidders to register  upon  enrolment,  with  their  valid  Digital Signature  
Certificate (Class III Certificates with signing and Encryption key) issued by any 
Certifying Authority recognized by CCA India with their profile. 

(d)   Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSCs to others 
which may lead to misuse. 

(e)   Bidder  then logs  in  to  the site through  the  secured  log-in  by entering  their 
user ID/password and the password of the DSC / e-Token. 

(f)    After registration send mail to Helpdesk: enividahelpdesk@gmail.com for 
account activation. 

(g)    As per portal norms Registration Fee will be applicable. 
2. TENDER DOCUMENTS SEARCH 
(a)   Various built-in options are available in the e-Wizard Portal like Department 

name, Tender category, estimated value, Date, other keywords, etc. to search 
for a tender published on the Online Portal. 

(b)   Once the bidders have selected the tenders they are interested in, they may 
download the required documents/tender schedules.  These tenders can be 
moved to the respective ‘Interested tenders’ folder. 

(c)   The bidder should make a note of the unique Tender No assigned to each 
tender, in case they want to obtain any clarification/help from the Helpdesk. 

3. BID PREPARATION 
(a)   Bidder should take into account any corrigendum published on the tender 

document before submitting their bids. 
(b)   Please go through the tender advertisement and the tender document carefully 

to understand the documents required to be submitted as part of the bid. 
(c)   Please note the number of covers in which the bid documents have to be 

submitted, the number of documents - including the names and content of each 
of the document that needs to be submitted. Any deviations from these may 
lead to rejection of the bid. 

(d)   Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document/schedule and generally, they can be in 
PDF/XLSX/PNG, etc. formats. 

4. BID SUBMISSION 
(a)   Bidder to log into the site well in advance for bid submission so that he/she 

uploads the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

(b)   The bidder to digitally sign and upload the required bid documents one by one 
as indicated in the tender document. 

(c)   Bidders  to  note  that  they  should  necessarily  submit  their  financial  bids  in 
the prescribed format given by department and no other format is acceptable. 

(d)   The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, the opening of bids, etc. The bidders should follow this 
time during bid submission. 

(e)   All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data, which cannot be 
viewed by unauthorized persons until the time of bid opening. 

(f) The uploaded tender documents become readable only after the tender 



 

opening by the authorized bid openers. 
(g)   Upon the successful and timely submission of bids, the portal will give a 

successful bid submission message & a bid summary will be displayed with the 
bid no. and the date & time of submission of the bid with all other relevant 
details. 

(h)   The off-line tender shall not be accepted and no request in this regard will be 
entertained whatsoever. 

(i)     As per portal norms Tender Processing Fee will be applicable. 
5. AMENDMENT OF BID DOCUMENT 
         At any time prior to the deadline for submission of proposals, the department 

reserve the right to add/modify/delete any portion of this document by the 
issuance of a Corrigendum, which would be published on the website and will 
also be made available to the all the Bidder who has been issued the tender 
document. The Corrigendum shall be binding on all bidders and will form part of 
the bid documents. 

6. ASSISTANCE TO BIDDERS 
(a)    Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 

(b)    Any queries relating to the process of online bid submission or queries relating 
to e- Nivida Portal, in general, may be directed to the 24x7 e-Wizard Helpdesk.  
The contact number for the helpdesk is 8448288994/86/87/89/88/81/90/92/82 
011-49606060, 07903269552, 9355030608, 9055030613, 7903810198, 
9355030606, 9315620706, 9355030623, 9355030628, 8800526452, 
9205898228, 9122643040, 9355030604 and Email is 
eprochelpdesk.01@gmail.com, eprochelpdesk.44@gmail.com, 
eprochelpdesk.06@gmail.com 

(c)    The tender inviting authority has the right to cancel this e-tender or extend the 
due date of receipt of the bid(s). 

(d)  The bid should be submitted through E-Nivida portal 
https://indiaseeds.enivida.com only. 

(e)     All payments should be done through E-Nivida Payment gateway. 
********* 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

SECTION - II 
GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER 

1. The e-tenders are being invited by Regional Manager, National Seeds 
Corporation, NSC, Bangalore. 

2. The contractor should read the specifications carefully before submitting e-
tender. 

3. The earnest money as per Notice should accompany the e-tender in the shape 
of online payment only. Contractors/firm who are registered with MSME are 
exempted for submitting the tender fees as well as EMD. 

4. (a) The tenderer will be required to attach Income Tax Return for the last 2 year 
and Registration No. of SST/CST/VAT, ESI and PF while applying for e-
tender through online. 

(b) The contractor will have to give an undertaking that he will submit the proof 
of remittance of PF/ESI through challan at the time of bill payment. In 
case of non-furnishing of such proof, 4.7% (four point seven percent) of 
the value of the bill amount of work shall be withheld by NSC which can 
be released only after production of the required document.If it is 
incumbent upon NSC to deposit withhold amount with EPF authorities, the 
same shall be deposited by NSC with EPF authorities. After deposition of 
the amount, NSC shall not refund this to the contractor even on 
production of EPF Challans. 

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall 
deposit with the Labor Board of the concerned state. In case the Labor 
Board is not established in the state, recovery made by NSC shall be 
retained under suspense and will be deposited with the Labor Board as & 
when established in the state. 

5. PROCEDURE FOR SUBMISSION OF TENDER: -The tenderers shall submit 
the  bid online only before the due date and time of submission. 

6. Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax 
applicable on material in respect of this contract shall be payable by the 
contractor and no claim whatsoever in this respect will be entertained. 

7. The rates quoted by the contractor are in % above or  %  below  against  the 
estimated cost referred in Schedule of the tender will  be taken  as  correct  and  
not the amounts worked out by them. 

8. The contractor should quote the rates in figures as well as in words and amount 
tendered by him. The amount for each item should be worked out and the 
requisite the total given. Rates should be written in words closely followed by 
figures and it should not be written in the next line. 

9. Time allowed for carrying out the work will be 3 Months. 
10. Tenders shall be received up to dated- 01.04.2025 , 15:00 Hrs. and will be 

opened at 15:30 Hrs. hours on same day at above mentioned address in 
presence of tenderer who wish to attend. 

11. Tender should remain open for acceptance for a period of 15 days from the 



 

date of receipt of tender. If any tenderer withdraws his tender before the said 
period or makes any modification in the terms and conditions of the tender 
which are not acceptable to the department, then the corporation shall, without 
prejudice to any other right or remedy, be at liberty to forfeit the earnest money 
as aforesaid.

12. Tenders who do not fulfill all or any of the above conditions or incomplete 
tenders in any respect are liable to be summarily rejected. 

13. The e-tenders submitted with any additional conditions are liable to summarily 
rejection. 

14. Mobilization advance shall not be applicable. 
15. Certificate of financial soundness issued by the bankers with the complete 

address be submitted along with the tender. 
16. In the case of any tender where unit rate of any item /items appear unrealistic 

and imbalance and in case the tenderer is unable to provide satisfactory 
explanation, such a tender will be liable for rejection. 

17. The contractor should visit the site and shall satisfy himself to the conditions, 
the accessibility of site, the full extent and character of operation, the nature of 
the ground and supply conditions affecting lay out execution of the contract 
generally. No claim on the ground for want of knowledge in such respect will be 
entertained. 

18. Water & Electricity for work of what so ever purpose related to the work will be 
arranged by the contractor. Where ever the same is provided by the 
Department consumption charges shall be borne by the contractor @ 1.5% 
(0.75% + 0.75%) of the work value 

19. Change in the terms and condition or the specifications, or schedule of 
completion shall not be accepted such conditional tenders shall be liable for 
rejection. 

20. The rates shall be inclusive up to all heights, materials, labors, tools & plants 
and taxes etc. as per site condition. 

21. The payments will be released on submission of final bill after work 
completion. 

22. The memorandum of work tendered for and the schedule of materials to be 
supplied by the NSC and their issue rates, shall be filled in and completed in 
the office of the Area Manager / Regional Manager, Aurangabad / Pune before 
the tender form is issued. If form is issued to an intending tender without having 
been so filled in and complete, he shall request the officer to have this done 
before he completes and delivers his tender. ( In this case no materials is 
supplied by NSC, hence no need for correction) 

23. Mixing of cement concrete and cement mortar shall be done by means of 
mechanical mixer. The cement concrete laid shall be mechanically vibrated by 
means of mechanically operated vibrators. The rates quoted shall be inclusive 
of these operations and no extra payments shall be made. 

24. The receipt of clerk for any money paid by the contractor will not be considered 



 

as any acknowledgement or payment to the National Seeds Corporation and 
the contractor shall be responsible for seeing that he procures a receipt signed 
by the Accountant/Engineer or a duly authorized Cashier. 

25. The contractor shall give a list of NSC employees related to him.  
26. The contractor should verify all elevations shown in the drawings and in case of 

doubt, obtain required particulars which may in any way influence his tender 
from the Engineer as no allowance whatsoever will be made beyond the 
contract for any alleged ignorance thereof.  

27. The site shown in the layout plan shall be cleared of all obstructions, loose 
stone, materials, rubbish of all kind. All holes of hollows whether originally 
existing or produced during clearance shall be carefully filled up with earth, well 
rammed, leveled off, as directed. 

28. The successful tenderer shall deposit Performance Bank Guarantee/DD @ 5 % 
of accepted value of work within 7 days of letter issued in this regard.  

29. The performance guarantee shall be refunded to the contractor within two 
months of the completion of work and recording of the completion certificate.  

30. The security deposit shall be debitable @ 5 % from the bills and will remains as 
such for a period of defect liability from the date of completion of work i.e. one 
year.  

31. Defects arising during the defect liability guarantee period if any shall be 
rectified by the party free of cost with in fortnight as and when brought to the 
notice in writing or telephonically. 

32. The contractor’s responsibility for this contract shall commence from the date of 
issue of order of acceptance of tender.  

33. The contractor shall maintain and produces all records when called for, related 
to relevant facts concerning labor engaged and construction.  

34. No negotiation is envisaging even with a lowest party except under exceptional 
situations.  

35. The Corporation shall have the right of rejecting all or any of the tender without 
assigning any reason whatsoever and will not be bound to accept the lowest 
tender or any of the tenderer. 

36. Additional items if any executed by the contractor, the payments will be 
considered in proportionate of the rate quoted by the contractor for those 
items also. 



 

SECTION –III 
 

GENERAL TERMS & CONDITIONS OF THE CONTRACT 
DEFINITIONS: - 
 
1) The contract means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the competent authority on behalf of 
the National Seeds Corporation Ltd, and the Contractor, together with the 
documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer and 
all these documents taken together, shall be deemed to form the contract and 
shall be complementary to one another. 

2) ‘Employer’ means National Seeds Corporation Limited acting through its 
Chairman cum Managing Director including his authorized representative(s) who 
will employ the contractor and legal successor(s) in title and permitted assigns. 

3) Inthecontract,thefollowingexpressionsshall,unlessthecontextotherwiserequires,hav
ethe meanings, hereby respectively assignees tothem:  

4) The expression ‘works’ or ‘work’ shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent and whether original, altered, substituted oradditional. 

5) The ‘Site’ shall mean the land and/or other places on, into or through which work 
to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contractor any adjacent land, path or 
street which may allotted or used for the purpose of carrying out thecontract. 

6) The ‘Contractor shall mean the individual or firm or company whether incorporated 
or not, undertaking the works and shall include the legal personal representative 
or such individual or the person composing such firm or company, or the 
successor such firm or company and the permitted as signees or such individual, 
firm or company. 

7) The Corporation or NSC means the National Seeds Corporation Ltd. 
8) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge 

who shall service and be in charge of the work or any other designation 
authorized by the Employer for the purpose of operating thecontract. 

9) Where the context requires, words imparting the singular only also include the 
plural number and vice-versa. 
a) ‘Specification’ means the specification referred to in the tender and any 

modification thereof or addition there to as may from time to time be 
furnished approved in writing by Engineer. 

b) ‘District specification’ means the specifications followed by the State Govt. in 
the area where the work is to be executed. 

c) ‘Approved’ means approved in writings and ‘approval’ means approval in 
writing. 



 

d) Tendered value means the value of the entire work as stipulated in the letter 
of award. 

e) Market rate shall be the rate as decided by the Engineer on the basis of the 
cost of the materials and labor at the site where is the work is to be 
executed plus the percentage mentioned in the schedule” to cover all over 
heads and profits. 

f) Schedule(S) referred to in these conditions shall mean the relevant 
scheduled(s) annexed to the tender papers or the standard schedule of 
Rates of the government mentioned in Schedule“F” hereunder, with the 
amendments there to issued to the date of receipt of the tender. 

9) The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labor, material, tool, plants, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given in the Schedule of 
Quantities (Schedule-A) shall, unless otherwise stated, be held to include 
wastage on materials, carriage and cartage, carrying and return of empties, 
hoisting, setting, fitting and fixing in position and all other labors necessary in and 
for the full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles. 

10) The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of quantities, which rates and prices shall, except 
as otherwise provided, over all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of theworks. 

 
DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 
1) The several documents forming the contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to small 
scale drawing and figure dimension in preference to scale and the special 
conditions in preference to general conditions. 

a. In case of discrepancy between the schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed: - 
a) Description of Schedule of Quantities. 
b) Particular Specification and Special Condition as per manufacturer. 
c) Drawings 
d) C.P.W.D. specifications 
e) Indian standard specification of B.I.S. 
f) If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Acceptance Authority shall be the deciding 
authority with regard to the intention of the document and his decision shall 
be final and binding on the contractor. 

g) Any error in description, quantity or rate in Schedule of Quantities or any 
mission there from shall not vitiate the Contract or release the Contract or 



 

from the execution of the whole or any part of the works comprised there in 
according to drawings and specifications or from any of his obligations under 
the contract. 

 
SIGNING OF CONTRACT 
1. The successful contractor, on acceptance of office tender by the accepting 

Authority shall, within 7 days from the stipulated date of start of the work sign the 
contract consisting of: 

 
(I) The notice inviting tender, all the documents including drawings, if any 

forming the tender as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 

(II) Various standard clause with corrections Up to the date stipulated in  
schedule “F” along with annexure thereto. 
a) Model rules for the protection for the health, sanitary arrangements for 

workers employed by NSC or its contractors(refer page no.35) 
b) Contractor’ slab or regulations.(referpageno.39) 
c) List of act and omissions for which fine scan be imposed.(refer page 

no.44) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

ITEM RATE TENDER 
I/We here by tender for the execution of the work for National Seeds Corporation, (A Govt. 
of India Undertaking) Bangalore specified in the underwritten memorandum within the time 
specified in such memorandum at the  rates specified therein, and in accordance in all 
respect with the specifications, designs, drawings and instructions in written referred to 
rule of General Rule and Guidance and with such materials as are provided for by and in 
all respect in accordance with such conditions so far as applicable. 
Memorandum 

General description 
Estimated cost    AS PERNOTICE 

 Earnest money    
Security deposit 

I/We have read and examined the Notice schedules, specifications applicable, general 
rules and directions, conditions, schedule of rates and other documents and rules 
referred to in the tender document for the work. 
The validity of the tender is for 90 days from the date of opening of tender. 
The security deposit will be collected through deductions from the bills @ 5 % of work 
done till the sum along with earnest money deposited amount to 5 % of value of contract 
and that will be treated as security deposit. 
The tender be accepted in whole or in part, I/We hereby agree(1) to abide by and fulfill 
all the terms & provisions of the said conditions annexed here to and all the terms and 
provision contained in the notice inviting tender so far as applicable, and or in default 
thereof to forfeit and pay to the Corporation or their successors, the sum of money 
mentioned in the said conditions. 
I/We agree that the said Corporation or their success or in office shall without prejudice 
to any other right or remedy, be at liberty to forfeit the said Performance Guarantee, 
otherwise said Performance Guarantee shall be retained for performance of contract 
onward for a period Up to two months from the date of completion of work. Earnest 
money shall be retained by them towards security deposit mentioned against clause(e). 
(i) to execute all the works referred to in the tender documents on the terms & 
conditions contained or referred to therein, and to carryout such deviations as may be 
ordered, Upto a maximum of 100% at the rates quoted in the tender documents and 
those in excess of that limit at the rates to be determined in accordance with the 
provisions mutually agreed. 

 
 
Dated………… 

Signature of 
Contractor 

 

 

 

 



 

CLAUSES OF CONTRACT 
 

CLAUSE- 1 PERFORMANCE GUARANTEE 
1. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) 
of the accepted amount in addition to other deposit mentioned elsewhere in the contract, for 
his proper performance of the contract agreement, (not withstanding and/or without 
prejudice to any other provisions in the contract) with in period specified in schedule “F” 
from the date of issue of letter of acceptance. This period can be further extended by the 
Engineer Up to maximum period as specified in schedule “F” on written request of the 
contractor stating the reason for delays in procuring the Performance Guarantee, to the 
satisfaction of the Engineer. This guarantee shall be in the form of Cash (in case guarantee 
amount is less than Rs. 10,000/- or deposited by Demand Draft/ pay order of any schedule 
bank (in case guarantee amount is less than 1,00,000/-only). 

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank 
Guarantee as per proforma attached of the tender document. The Bank Guarantee shall 
be issued by and Schedule Bank in favour of National Seeds Corporation. The Bank 
Guarantee should be accompanied by a forwarding letter of the banker on their 
letterhead 

b. The performance guarantee shall be initially valid Up to the stipulated date of completion 
plus 60 days beyond that. In case the time for completion of work gets enlarged, the 
contractor shall give the validity of performance guarantee extended to cover such 
enlarged time for completion of work. After recording of the completion of certificate for 
the work by the competent authority, the performance guarantee shall be returned to the 
contractor, without any interest. 

c. The Engineer shall not make a claim under the performance guarantee except for 
amounts to which the Corporation is entitled under the contract (not withstanding and/or 
without prejudicetoanyotherprovisionsinthecontractagreement)intheeventof: 

a. FailurebythecontractortoextendthevalidityofthePerformanceGuaranteeasdescribedh
erein above, in which event the Engineer may claim the full amount of the 
performance guarantee. 

b. Failure by the contractor to pay NSC any amount due, either as agreed by the 
contractor or determined under any of the Clauses/conditions of the agreement, 
within 30 days of the service of the notice to this effect by Engineer. 

2. In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the Chairman-cum-Managing Director. 
 

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT 
 
The person / persons whose tender(s) may be accepted (herein after called 'the 
Contractor') shall permit National Seeds Corporation (here in after called the employer) 
at the time of making any payment to him for work done under the contract to deduct at 
the rate of 5 % of the gross amount of each running bill till the sum along with the sum 
already deposited as earnest money, will amount to security deposit of 5 % of the 



 

tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five lakhs 
only). 
All compensations or the other sums of money payable by the contract or under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient part of his 
security deposit or from the interest arising there from or from any sums which may be 
due or may become due to the contractor or any account whatsoever and in the event of 
his security deposit being reduced by reason of any such deductions or sale as 
aforesaid, the contractor shall within 10 days make good in cash or any part thereof the 
security deposit shall be collected from running bills of the contractor at the rates 
mentioned above and the Earnest money if deposited in cash at the time of tenders will 
be treated as part of the Securitydeposit. 
Note – 1 
Govt. papers tendered as security will be taken @ 5% (five percent) below its market 
price or at its face value, whichever is less. The market price of Govt. papers would be 
ascertained by the Engineer at the time of collection of interest and the amount of 
interest to the extent of deficiency in value of the Govt. paper, will be withheld, if 
necessary. 

Note No.2 

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. 
Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 

 
CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY 

If the contractor fails to comply with the time for completion in accordance with clause 5 
or required progress for the whole of the work or if applicable any section within the 
relevant time prescribed and clear the site, in case of delay incompletion of civil 
contracts, LD shall be levied from the contractor at the rate of 0.5% (half percent) of the 
contract price per week of delay, subject to a maximum of 10% (ten percent) of the 
contract price. The payment of deduction of such damages shall not relieve the 
contractor from his obligation to complete the works, or from any other of his obligations 
and liabilities under the contract. 

 
CLAUSE 3.1 SUSPENSION OF WORK 

The contractor shall, on the instructions of the engineer suspend the progress of the 
works or any part thereof for such time and in such manner as the Engineer may 
consider necessary and shall during such suspension, properly protect and secure the 
works or such part thereof so far as is necessary in the opinion of the Engineer unless 
such suspension is; 
a) Otherwise provided for in the contract, or 

b) Necessarybyreasonofsomedefaultorofbreachofcontractbythecontractorofwhichheis 
responsible, or Necessary by reason of climatic conditions on the site, or 

c) Necessary for the proper execution of the works or for the safety of the works or 
any part there of (save to the extent that such necessity arises from any actor default 



 

by the Engineer or the Employer or from any of the risks defined in the subclause3.1) 
Subclause-3.2 shall apply. 

 

3.2 DETERMINATION FOLLOWING SUSPENSION 
Where pursuant tosubclause3.1 the subclause applies, theEngineer shall, after 
consultation with the Employer determine; 
a) Any extension of time to which the contract or is entitled under clause5, and 

b) The amount which shall be added to the contract price, in respect of the cost 
incurred by the contract or by reason of such suspension and shall notify the contractor 
with a copy to the Employer. 

 

CLAUSE:-4
 CONTRACTORLIABLETOPAYDAMAGESEVENIFACTIONNOTTAKENUNDERCLAUSE-3 

 
In any case in which any of the powers conferred on the Engineer by the clause 3 
thereof shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall not withstanding be exercise able in the event of any future case of default 
by the contract or and the liability of the contractor for damages shall remain 
unaffected. In the event of the Engineer putting in force all or any of the powers vested 
in him under the preceding clause, he may if he so desired after giving a notice in 
writing to the contractor take possession of (or at the sole discretion of the Engineer 
which shall be final and binding on the contractor) use on as hire (the amount of the 
hire money being also in the final determination of the Engineer) all or any tools, plant 
material and stores in or on the works, or the site thereof, belonging to the contractor or 
procured by the contractor and intended to be used for execution of the work or any 
part thereof, paying or allowing for the same in account at the contract rates or in the 
case of these not being applicable, at current market rate to be certified by the Engineer 
whose certificate there of shall be final and binding on the contract or otherwise the 
Engineer by notice in writing may order the contractor, foreman or other authorized 
agent to remove such tools, plant materials or stores from the premises (within the time 
specified in the notice) and in event the contractor failing to comply with any such 
requisition, the Engineer may remove them at the contractor's expense or sell them by 
auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer as to the expense of any such removal and amount of the 
proceed and expense of any such sale shall be final and conclusive against the 
contractor. 

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION 
1. In the event of: 

a) The amount or nature of extra or additional work or 

b) Exceptionally adverse climatic conditions, or 

c) Any delay, impediment or prevention by the Employer, or 



 

d) Other special circumstances which may occur, other than through a default or 
breach of contract by the Contractor or for which he is responsible being such as fairly 
to entitle the Contractor to an extension of the Time for Completion of the works, or any 
section or part thereof, the Engineer shall determine the amount of such extension and 
shall notify the Contractor accordingly, with a copy to the Employer. 

2.  Contractor to provide notification and detailed particulars. 

Provided that the Engineer is not bound to make any determination unless the 
Contractor has 

a) within 28 days after such even has first arisen notified the Engineer with a copy to the 
Employer, and    

 b) within 28 days, or such other reasonable time as may be agreed by the Engineer, 
after such notification submitted to the Engineer detailed particulars of any extension of 
time to which he may consider himself entitled in order that such submission may be 
investigated at the time. 

 

CLAUSE: 6 MEASUREMENTS OF WORK DONE 

The quantities set out in the Bill of Quantities are the estimated quantities for the works, 
and they are not to be taken as the actual and correct quantities of the works to be 
executed by the Contractor in fulfillment of his obligation under the Contract. 
The Engineer shall, except as otherwise stated ascertain and determine, by 
measurement the value of the works in accordance with Clause. The Engineer shall, 
when he requires any part of the works to be measured, give reasonable notice to the 
Contractor's authorized agent, who shall: 
a) forthwithattendorsendaqualifiedrepresentativetoassisttheEngineerinmaking such 
measurement and 
b) sply all particulars required by the Engineer. Should the Contractor not attend, or 
neglect or omit to send such representative, then the measurement made by the 
Engineer or approved by him shall be taken to be the correct measurement of such part 
of the works. For the purpose of measuring such permanent works as are to be 
measured by records and drawings, the Engineer shall prepare records and drawings as 
the work proceeds and the Contractor, as and when called on to do so in writing, shall, 
within 14 days, attend to examine and agree such records and drawing with the Engineer 
and shall sign the same when so agreed. If the contractor does not attend to examine 
and agree such records and drawing, they shall be taken to be correct. If, after 
examination of such records and drawing, the contractor does not agree the same or 
does not sign the same as agreed, they shall nevertheless be taken to be correct, unless 
the Contractor within 14 days of such examination, lodges with the Engineer notice of 
the respect in which such records and drawing are claimed by him to be incorrect. On 
receipt of such notice, the Engineer shall review the records and drawings and either 
confirm or vary them. 
The works shall be measured net, notwithstanding any general or local custom, except 
where otherwise provided for the Contract. 



 

 
CLAUSE:7.1COMPLETIONCERTIFICATEANDCOMPLETIONPLAN 

 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer and within thirty days of the receipt of such notice the 
Engineer shall inspect the work and if there is no defect in the work shall furnish the 
contractor with a certificate of physical completion otherwise a provisional certificate of 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued but no certificate of completion, 
provisional or otherwise shall be issued, nor shall the work be considered to be 
complete until the contractor shall have removed from the premises on which the work 
shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangement required for his/their work people on the site in connection with the 
execution of the work as shall have been erected or constructed by the contractor(s) 
and cleaned of the dirt from all woodwork, doors, windows, walls, floors or other part of 
any building, in on or about which the work is to be executed or of he may have had 
possession for the purpose of the execution there of and not until the work shall have 
been measured by the Engineer/. If the contractor shall fail to comply with the 
requirementsofthisclauseastoremovalofscaffolding,surplusmaterials,rubbish,allhutsands
anitary arrangements as aforesaid and cleaning-off dirt on or before the date fixed for 
the completion of work the Engineer may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc. and dispose off the same as he thinks fit 
and clean of such dirt as aforesaid, and the contractor shall have no claim in respect of 
any such scaffolding or surplus materials as aforesaid except or any sum actually 
realized by the sale thereof. 

 
 

7.2 CONTRACTOR TO KEEP SITECLEAN 
 

The splashes and droppings from white washing, color washing, painting etc. on walls, 
floors, doors, windows, etc. shall be removed and the surface leaned simultaneously 
with the completion of these items of work in the individual rooms, quarters or premises 
etc. where the work is done with out waiting for the actual completion of all the other 
items of work in the contract. In case the contractor fails to comply with the requirements 
of this clause, Engineer shall have the right to get this work done at the cost of the 
contractor either departmentally or through another agency. Before taking such action, 
the Engineer shall give two days’ notice in writing to the contractor. 

7.3 COMPLETIONPLANSTOBESUBMITTEDBYCONTRACTOR 
 

Thecontractoroncompletionoftheworkshallsubmittotheemployer'sthreeboundsetsofall "As 
constructed" drawing for every component of the work at his own cost and plan as 
required vide General specifications for Electrical Works (Part-I Internal) 1972 & (Part-II 
External) 1974 as applicable within thirty days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable 



 

to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 
15,000/- (Rupees fifteen thousand only) as may be fixed by the Engineer shall be final 
and binding on the contractor 

CLAUSE:8PAYMENTOFBILLS 

 
8.1 RUNNINGBILLS 

A bill shall be submitted by the contractor each month on or before the date fixed by the 
EngineerforallworksexecutedinthepreviousmonthsandtheEngineershalltakeorcausetobet
aken the requisite measurement for the purpose of having the same verified and the 
claim as far as admissible, adjusted as far as possible, before the expiry of ten days from 
the presentation of the bill. Engineer's consent for release of running bill shall be linked 
with the satisfactory progress of the work. 

8.2 FINALBILL 

The final bill shall be submitted by the contractor in the same manner as specified in 
running bills within one month from the date of the final certificate of completion 
furnished by the Engineer. No further claims shall be made by the contractor after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there is no dispute 
and of items in dispute, for quantities and rates as approved by Engineer, will, as far as 
possible be made within the period specified here in under, the period being reckoned 
from the date of receipt of the bill by the Engineer or his authorized Officer, complete 
with account of materials, issued by the Corporation and dismantled materials. 

i) If the Tendered value of workis Upto Rs. 5lakhs :  3months 

ii) If the Tendered value of work exceeds Rs. 5lakhs : 6months 

 

9. DISMANTLED MATERIAL EMPLOYER'SPROPERTY 
The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as Employer's property and such materials shall be 
disposed off to the best advantage of the Employer. 

 
CLAUSE: 10 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most substantial 
and workman like manner and both as regard materials and otherwise in every respect 
in strict accordance with the specifications. The contractor shall also confirm exactly fully 
and faithfully to the designs, drawings and instructions in writing in respect of the work 
signed by the Engineer and the contractor shall be furnished free of charge one copy of 
the such specifications, and of all such designs, drawings and instruction as are not 
included in the standard specification. 

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and servision of all works, structural plans and other 
thinks of temporary or permanent nature required for such execution and maintenance in 



 

so far as the necessity for providing these, is specified or is reasonably responsibility for 
adequacy, suitability and safety of all the works and methods of construction. 

 
CLAUSE: 11 VALUATION OF DEVIATIONS/VARIATIONS 

The Engineer shall have power (1) to make any alternations in omissions from, additions 
to or substitutions for the original specifications, drawings, designs and instructions, that 
may appear to him to be necessary during the progress of the work, and (2) to omit a 
part of the work in case of non-availability of a portion of the site or for any other reasons 
and the contractor shall be bound to carry out the work in accordance with any 
instructions given to him in writing by the Engineer and such alterations omission, 
additions or substitutions shall form part of the contract as if originally provided there in 
and any altered, additional or substituted work which the contract or may be directed to 
do in the manner above specified as part of the work, shall be carried out the contractor 
on the same conditions in all respect including price on which he agreed to do the main 
work. The time for the completion of the work shall in the proportion that the altered, 
additional or substituted work bears to the original contract work on the request of the 
contractor and the decision of the Engineer shall be conclusive. 
11.1 The rate for additional altered or substituted work referred to in clauses shall be 

worked out in accordance with the following provisions in the irrespective order: - 
i)    If the rates for the additional, altered or substituted item of work is specified in the 

contract for the work, the contractor is bound to carry out additional, altered or 
substituted work at same rate as are specified in the contract for the work. 

ii)   If the rates for the additional or substituted work includes any work for which no 
rate is specified in the contract for work and cannot be derived from similar class 
of work in the contract, then such work shall be carried out as the rates appearing 
in KPWD Schedule of Rates 2014 for location of work or state PWD rates which 
ever is less in order of preference with correction slips minus/plus percentage 
which the total tendered amount compares to the estimated cost of the entire work 
put to tender. 

iii) If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified in sub clause (i) to (iii) above, then the rates for such 
part/parts will be determined by the Engineer on the basis of the prevailing market 
rates when the work was done. 

11.2 The Contractor shall send to the Engineer once every three months an Up to date 
account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer which he has executed during the preceding quarter failing which the 
contractor shall be deemed to have waived his right. However, the Employer may 
authorize consideration of such claims on merits. 

11.3  Any operation incidental to or necessarily has to be in contemplation of tendered 
while filing tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or not, 
specifically indicated in the description of the item and the relevant specifications, 



 

shall be deemed to be included in the rates quoted by the tenderer or the rate given 
in the said schedule of rates, as the case may be. Nothing extra shall be admissible 
for such operations. 

 

CLAUSE: 12 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE 
OFWORK 

If at any time after the commencement of the work the Employer shall for any reasons 
decide to abandon or reduce the scope of the works and hence not required, the whole 
or part of works to be carried out the Engineer shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of the foreclosure of whole or part of the 
work. 
The contractor shall be paid at contract rates full amount for the works executed at site 
and in addition, areasonable amount on account of the items as mentioned hereunder, 

i) the contractor shall be paid the charges on the cartage only of materials actually and 
bona fide brought to the site of the work by the contractor and rendered surplus as a 
result of the abandonment curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however, that the Engineer shall have in all 
such cases the option of taking over all or any such materials at their purchase price or 
at local current rates which ever may be less. 
"In the case of such stores having been issued by the Employer and returned by the 
contractor to the Employer, credit shall be given to him by the Engineer at rates not 
exceeding those at which they were originally issued to him after taking into 
consideration and deduction for claims on account of any deterioration or damage 
while in the custody of the contractor and in this respect the decision of the Engineer 
shall be final and binding. 

 
CLAUSE: 13.1 CANCELLATION OF CONTRACT IN FULL OR PART 

If contractor: 
i) At any time makes default in proceeding with the work or any part of the work with 
the due diligence and continuous to do so after a notice in writing of 7 days from the 
Engineer. 

ii) Commits default to complying with any of the terms& conditions of the contract and 
does not remedy, it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer. 
iii) Fails to complete the works or items of work with individual dates of completion, on or 
before the date(s) of completion, and does not complete them within the period 
specified in a notice given in writing in that behalf by the Engineer, or 
iv) Shall enter into a contract with NSC in connecting with which commission has been 
paid or agreed to be paid by him or to hi knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously disclosed in writing 
to the Accepting Authority/Engineer, or 



 

v) Shall obtain a contract with NSC as a result of wrong tendering or other       non-
bonafide methods of competitive tendering; or 

vi) Being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration nofhise state made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement or the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if at rust deed be executed by him for benefit of his 
creditors. 

On cancellation of the contract in full or in part, the Engineer shall determine what 
amount, if any, is recoverable from the contractor for completion of the works or part of 
the works or in case the works or part of the works is not to be completed, the loss or 
damage suffered by Employer. 
Any excess expenditure incurred to be incurred by Employer in completing the works or 
part of the works or the excess loss or damages suffered or may be suffered by 
Employer as aforesaid after allowing such credit shall without prejudice to any other 
right or remedy available to Employer in law be recovered from any moneys due to the 
contractor on any account, and if such moneys are not sufficient the contractor shall be 
called on in writing and shall be liable to pay the same within 30 days. 

If the contract or shall fail to pay the required sum within the aforesaid period of 
30days, the Engineer shall have the right to sell any or all of the contract or sun used 
materials, constructional plant, implements, temporary buildings etc. 

 
 

13.2 WHEN CONTRACT CAN BE TERMINATED 
Subject to other provisions contained in this clause the Engineer may, without prejudice 
to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely terminate the contract in any of the following cases. 
i) If the contractor having been given by the Engineer a notice in writing to rectify, re 
constructor  replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or un workman like manner shall omit to comply with 
the requirement of such notice for a period of seven days thereafter. 

ii) If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer (which shall be final and binding) he will be unable to secure completion of 
the work by the date for completion and continues to do so after a notice in writing of 
seven days from the Engineer. 
iii) If the contractor persistently neglects to carry out his obligations under the contract 
and/or commits default in complying with any of the terms in conditions of the contract 
and does not remedy it or take effective steps to remedy it within 7 days after a notice 



 

in writing is given to him in that behalf by the Engineer. 
iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the 
contractor has made himself liable for action under any of the cases aforesaid the 
engineer on behalf of employer shall have powers. 
v) To determine or rescind the contract as aforesaid(of which termination or rescission 
notice in writing to the contractor under the hand of the Engineer shall be conclusive 
evidence) on such determination or rescission the full security deposit recoverable 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal 
of the NSC if any portion of the Security Deposit has not been paid or received it would 
be called for an forfeited. 
vi) After giving notice to the contractor to measure the work of the contractor and to 
take such whole, or the balance or part thereof as shall be un-executed of his hands 
and to give it to another contractor to complete in which case any expenses which may 
be incurred in excess of the sum which would have been paid to the original contractor 
if the whole work has been executed by him (of the amount of which excess the 
certificate in writing of the Engineer shall be final and conclusive) shall be borne and 
paid by the original contractor and may be deducted from any money due to him by 
NSC under his contractor on any other account whatsoever or from his security deposit 
or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the 
expenses incurred by the Department are less than the amount payable to the 
contractor at his agreement rate, the difference shall not be paid to the contractor. 

 

CLAUSE: 14 MEASUREMENTS OF WORK BEYOND REACH 

If the contractor shall give, not less than seven days’ notice in writing to the Engineer or 
his representative, before covering or otherwise placing beyond the reach of 
measurements, any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is so covered or placed beyond the reach 
of measurement and shall not cover any work without the consent in writing of the 
Engineer or his Representative shall within the aforesaid period of seven days inspect 
the work, and if any work shall be covered or placed beyond the reach of measurement 
without such notice having been given or the Engineer consent being obtained the same 
shall be uncovered at the contractors expense, or in default there of no payment or 
allowance shall be made for such work or the materials with which the same as 
executed. 

 
CLAUSE:15 ACTIONINCASEWORKNOTDONEASPERSPECIFICATION 

 
All work under or in course of execution or executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer and his authorized 
representative and other senior officers related to Quality Control and of Chief Technical 
Examiner's office and the contractor shall at all times during the usual working hours and 
at all other times at which reasonable notice of the visit of such officers have been given 
to the contractor, either himself be present to receive orders and instructions, or have a 



 

responsible agent duly accredited in writing, present for that purpose. Orders given to 
the contractor's agent shall be considered to have the same force as if they had been 
given to the contract or himself. 

If it shall appear to the Engineer or his authorized representative at work or to the Chief 
Technical Examiner or his subordinate Officers, that any work has been executed with 
unsound, imperfect, or unskillful workman ship, or with materials or articles provided by 
him for the execution of the work which are unsound or of a quality inferior to that 
contracted or otherwise not in accordance with the contract the contractor shall, on 
demand in writing which shall be made within six months of the completion of the work 
from the Engineer specifying the work, materials or articles complained of not 
withstanding that the same may have been passed, certified and paid for forthwith 
rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case maybe, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charges and cost. In the 
event of the failing to do so with in a period specified by the Engineer in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the same rate as 
under Clause 2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer may not accept the item of work at the rates applicable the 
item of work at the rates applicable under the contract but may accept such items at 
reduced rates as the competent authority may consider reason able during the 
preparation of on account bills or final bill if the item is so acceptable without detriment to 
the safety and utility of the item and the structure or he may reject the work outright 
without any payment and/or get it and other connected and incidental items rectified, or 
removed and re-executed at the risk and cost of the contractor. Decision of the Engineer 
to be conveyed in writing in respect of the same will be final and binding on the 
contractor. 

CLAUSE: 16 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAIN TENANCE 
PERIOD 

If the contractor or his working people or servants shall break, deface, injure or destroy 
and part of building, in which they may be working, or any building, main or ancillary or 
other installation fixture etc. or any part of it is being executed or if any damage shall 
happen to the work while in progress, from any cause whatsoever or if any defect, 
shrinkage or other faults appear in the work within twelvemonths after a certificate final 
or otherwise of its completion shall have been given by the Engineer as aforesaid 
arising out of defective or improper materials or workmanship, the contractor shall on a 
receipt of a notice in writing on that behalf make the same good at his own expense, or 
in default the Engineer may cause the same to be made good by other workman and 
deduct the expense from any sums that may be due or at any time there after may be 
come due to the contractor or from his security deposit, or the proceeds of sale thereof 
or of a sufficient portion thereof from the security deposit of the contractor. 

CLAUSE: 17 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 
Thecontractorshallprovideathisowncostallmaterials(exceptsuchspecialmaterialsifany, as 
may in accordance with the contract be splied by Employer plant tools, appliances, 



 

implements, ladders, cordage, tackle, scaffolding and temporary works required for the 
proper execution of the work. Whether original, altered or substituted and whether 
included in the specification or other documents forming part of the contract or referred 
to in these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of Engineer as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. The contractor, shall also sply without charge 
there quisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting in the measurement 
for examination at any time and from time to time of the work or materials. Failing his so 
doing the same may be provided by the Engineer at the expense of the contractor and 
the expense may be deducted, from any money due to the contractor, under the 
contract and / or from his security deposit thereof. 

 

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN 

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the 
Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a 
workman employed by the contractor the amount of the compensation so paid; and 
without prejudice to the rightsoftheEmployerunderSection12,sub-section (ii) of the said 
Act. Employer shall be at liberty to recover such amount or any part there of by 
deducting it from the security depositor from any sum due by Employer to the contractor 
whether under this contract or otherwise. Employer shall not be bound to contestany 
claim made against it under Section12, sub-section(i) of the Said Act, except on the 
written request of the contractor and on his giving to Employer full security for all costs 
for which Employer might be come liable in consequence such claim. 

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR 
FAILS 

In every case in which by virtue of the provisions of the contract labour (Regulation and 
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 
1971) Employer is obliged to pay any amounts of wages to a Workman employed by 
the contractor in execution of the works or to incur any expenditure providing welfare 
and health amenities required to be provided under the above said Act and the Rules 
under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC 
will recover from the contractor the amount of wages so paid or the amount of 
expenditure so incurred; and without prejudice to the right of the Employer under, 
Section 20 Subsection (2) and Section 21 sub-section (4) of the contractor Labour 
(Regulation & Abolition Act 1970). Employer shall be at liberty to recover such amount 
or any part there of by deducting it from the security deposit or from any sum due to the 
contractor whether under this agreement or otherwise. Employer shall not be bound to 
contest any claim made against section20 subsection (1) & Section21, sub-section(4) of 
the said Act, except on the written request of the contractor and on his giving to the 
Employer full security for all costs for which Employer might become liable in contesting 
such claim. 



 

CLAUSE: 19 SETTLEMENT OF DISPUTES AND ARBITRATION 
19.1 ENGINEERS'DECISION 
If a dispute of any kind whatsoever arises between the Employer and the contractor in 
connection with, or arising out of, the contract or the execution of the works, whether 
during the execution of the works or after their completion and whether before or after 
repudiation or other termination of the contract, including any dispute as to any opinion, 
instruction, determination, certificate or valuation of the Engineer, the matter in dispute 
shall, in the first place, be referred in writing to the Engineer, with a copy to the other 
party. Such reference shall state that it is made pursuant to this clause. No letter than 
the eighty fourth day after the day on which he received such reference the Engineer 
shall give notice of his decision to the employer and the contractor. Such decision shall 
state that it is made pursuant to the Clause. 

Unless the contract has already been repudiated or terminated, the contractor shall, in 
every case, continue to proceed with the works with all due diligence and the contractor 
and the employer shall give effect forthwith to every such decision of the Engineer 
unless and until the same shall be revised, as hereinafter provided, in an amicable 
settlement or an arbitrator award. 

If either the Employer or the contractor be dissatisfied with any decision of the Engineer 
or if the Engineer fails to give notice of his decision on or before the eighty fourth day 
after the day on which he received the reference, then either the Employer or the 
contractor may, on or before the seventieth day after the day on which he received 
notice of such decision, on or before the seventieth day after the day on which the said 
period of 84 days expired, as the case may be given notice to the other party,with a copy 
for information to the Engineer, of his intention to commence arbitration, as herein after 
provided, as to the matter in dispute. Such notice shall establish the entitlement of the 
party giving the same to commence arbitration, as hereinafter provided as to such 
dispute and subject to Sub Clause 
19.2 No arbitration in respect there of may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer 
and the Contractor and no notice of intention to commence arbitration as to such dispute 
has been given by eitherthe Employer orthe Contractor on or before the seventieth day 
after the day on which the parties received notice as to such decision from the 
Engineer,the said decision shall be come final and binding on the employer and the 
contractor. Request for arbitration by the contractor shall be entertained by the employer 
only after completion ofwork. 

20.1 AMICABLESETTLEMENT 
Where notice of intention to commence arbitration as to a dispute has been given in 
accordance with SubClause19.1arbitration of such dispute shall not be commenced 
unless and at temptth as first been made by the parties to settle such dispute amicably. 
Provided that, unless the parties otherwise agree, arbitration may be commenced on or 
after the fifty sixth day after the day on which notice of intention to commence arbitration 
of such dispute was given, whether or not any attempt at amicable settlement thereof 



 

has been made. 

21. ARBITRATION: - 
   The arbitration on this tender shall be governed by the following conditions: - 
21.1  Jurisdiction of subject: - 
All the disputes/differences between the parties as may be arising out of the present 
tender documents and subsequent to the execution of the agreement between the 
parties including interpretation of the terms and agreement shall be subject to the 
exclusive jurisdiction ofCourtsat New Delhi/ Delhi only. 
21.2  Arbitration Clause: 
In case any dispute arises between the NSC and the other party due to any term or 
matter, both the parties will opt to resolve it through mutual understanding and 
discussion. In case, dispute remains even after discussions, then it shall be binding 
upon the parties to resolve issue under the provision of Arbitration and conciliation Act, 
1996 as amended from time to time. Under this provision, the Chairman-Cum-
Managing Director, National Seeds Corporation Limited with the concurrence of both 
the parties shall appoint sole arbitrator to resolve the issue and both the parties will 
have to abide by the decision. The parties will bind to resolve the dispute through 
arbitration before going to court of law. The Arbitration shall be conducted at New Delhi 
and shall in English Language. The court of Delhi shall have the jurisdiction.    

 
      The Arbitrator shall have powers to enlarge time for making & publishing the Award 

with the consent of the parties. If the claims involved in a dispute are of more than Rs. 
one lakh, the Arbitrator shall make a speaking award as per provision of Arbitration & 
Conciliation Act 1996. 

 
      In case the contractor/supplier is a Public Sector Undertaking, the above clause shall 

not be applicable and in that event the following clause shall apply. 
 
      In the event of any dispute or difference relating to the interpretation and 

application of the provisions of the contracts, such dispute or difference shall be 
referred by either party for arbitration to the sole arbitrator in the Department of 
Public Enterprises to be nominated by the Secretary to the Govt. of India, In 
charge of the Department of Public Enterprises. The Arbitration & Conciliation Act, 
1996 shall not be applicable to the arbitration under this clause. The award of the 
Arbitrator shall be binding upon the parties to the dispute, provided, however, any 
party aggrieved by such award may make a further reference for setting aside or 
revision of the award to the Law Secretary, Department of Legal and Affairs, 
Ministry of Law and Justice, Govt. of India. Upon such reference, the dispute shall 
be decided by the Law Secretary or the Special Secretary/Additional Secretary 
when so authorized by the Law Secretary whose decision shall bind the parties 
finally and conclusively. The parties to the disputes will share equally the cost of 
arbitration as intimated by the Arbitrator. 

21.3 Force Majeure Clause 
Due to failure of any of the parties in the performance of the Agreement on the 
happening of Civil disturbance, War, Act of God and other unforeseeable 



 

circumstances beyond the control of any of the parties, the party as default shall not be 
guilty, if that party serves on the other party, a notice of such circumstances and upon 
the end of the above situations, that party will again serve the notice on the other party 
about the removal of the above mentioned events. The notice shall be issued within 48 
hours from the happening of the event. 

CLAUSE: 22 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
Contractor’s superintendence, supervision, technical staff and employees. 
i. The contractor shall provide all necessary superintendence during execution of the 
work and as along there after as may be necessary for proper fulfilling of the obligations 
under the contract. 
The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer the name, 
qualifications, experience, age, address and other particulars along with certificates, of 
the principal technical representative to be incharge of the work. Such qualifications and 
experience shall not be lower than specified in schedule 'f'. The Engineer shall within 15 
days of receipt of such communication intimate in writing his approval or other wise of 
such a representative according to the provisions on the contract or in this respect. Such 
a principal technical representative shall be appointed by the contractor soon after 
receipt of the approval from Engineer and shall be available at site with in fifteen days of 
start of work. 
If the contractor (or any partner in case of firm/company) who himself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible 
agent to represent him and to be present at the work whenever the contractor is not in a 
position to be so present. All the provisions applicable to the principal technical 
representative under the Clause will also be applicable in such a case to contractor or 
his responsible agent. The principal technical representative and/or the contractor shall 
on receiving reasonable notice from the Engineer or his designated representative(s) in 
charge of the work in writing or in person or otherwise, present himself to the Engineer 
and/or at the site of work, as required, to take instructions. 
Instructions given to the principal technical representative or the responsible agent shall 
be deemed to have the same force as if these have been given to the contractor. The 
principal technical representative and/or the contractor or his responsible authorized 
agent shall be actually available at site during important stages of execution of work, 
recording of measurement of works and whenever so required by the Engineer, his 
designated representative in the site order book and shall affix his 
signatureintokenofnotingdowntheinstructionsandintokenofacceptanceofmeasurements. 
If the Engineer whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative or agent is effectively appointed or is 
effectively attending or fulfilling the provision of this clause, a recovery shall be effected 
from the contractor as specified in schedule 'f' and the decision of the Engineer as 
recorded in the site order book and measurement recorded in measurement book shall 



 

be final and binding on the contractor. Further,if the contractor fails to appoint a suitable 
technical representative or responsible agent and if such appointed persons are not 
effectively present or do not discharge their responsibilities satisfactorily, the Engineer 
shall have full powers to suspend the execution of the work until such date as a suitable 
agent is appointed and the contractor shall be held responsible for the delay so caused 
to the work.The contractor shall submit a certificate of employment of the technical 
representative/responsible agent along with every on account bill/fixed bill and shall 
produce evidence if at any times or equired by the Engineer. 
The contractor shall provide and employ on the site only such technical assistance as 
are skilled and experienced in their respective fields and such foremen and servisory 
staff as are competent to give proper servision to the work. 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
The Engineer shall be at liberty to object to and require the contractor to remove from 
the works any person who in his opinion misconducts himself or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered 
by the Engineer to be undesirable. Such person shall not be employed again at worksite 
without the written permission of the Engineer and the persons so removed shall be 
replaced as soon as possible by competent substituted. 

CLAUSE: 23 Split of work:  
The whole work, may be split between more contractors or accepted in part 
and not in entirely, if considered expedient. 

CLAUSE:24 LEVY/TAXES PAYABLE BYCONTRACTOR 
i)  Sales tax or any other tax on material in respect of this contract shall be payable by 
contractor and Employer shall not entertain any claim whatsoever in this respect. 
ii) The contractor shall obtain necessary permit and have to deposit royalty for sply of 
the red bajri, stone, moorum etc., from local authorities. 

iii) If pursuant to on under any law such notification or order any royalty, or the like 
becomes payable by the Employer by the contract or to the State Government .Local 
authorities in respect to any material used by the contractor in the works then in such a 
case. It shall be lawful to the Employer and it will have the right and been titled to 
recover the amount paid in the circumstances as aforesaid from the dues of the 
contractor. 

CLAUSE: 25 PROGRESS REPORT 
The contractor shall submit inquadrlicatea progress report to the Engineer on every 15th 
day of work. The format of the report shall be decided in consultation with the Engineer, 
to meet the work schedule requirement. 

CLAUSE:26  BRIBES/COMMISSION 
Any bribe / commission, gift or advantage given promised by or on behalf of the 
contractor or his partner, agent or servant or any one, on his or their behalf to any 
officer, servant, representative or agent of the Engineer or to any person on his behalf 
in relation to the obtaining or to the execution of this or any other contract with the 
Employer shall in addition to any criminal liability which he may incur, subject to the 
contractor to the cancellation of this and all other contracts with the Employer and also 



 

to the payment of any loss or damage resulting from any such cancellation. The 
Employer shall be entitled to deduct the amounts so payable from any money otherwise 
due to the contract or under this or any other contract Any Question or dispute as to the 
commission of any offense under the present Clause shall be settled in accordance 
with the law for the time being in force and applicable in India. 

CLAUSE: 27 DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
The contractor shall not disclose of drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the 
works or any part there of or plant employed there on shall be taken or permitted by the 
contractor to be taken by any of his employees or any employees of his sub-contractors 
without the prior approval of the Engineer in writing and no such photographs shall be 
published or otherwise circulated without the approval of the Engineer in writing. 



 

SAFETY CODE 
 

i)  Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used an extra 'Mazdoor' shall be 
engaged for holding the ladder and if the ladder isused for carrying materials as well 
suitable foot holds and hand holds shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical) 

ii) Safe means of access shall be provided to all working platform and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m 
(30 feet) in length while the width between side rails rung ladder shall in no case be 
less than 29cam(11-1/2")for ladder Up to and including 3m (10 feet) in length. For 
longer ladders with width should be increased at least 1/4" for 
eachadditional30cm(12")oflengthuniformstep,spacingshallnotexceeding30cm(12").Adeq
uate precaution shall be taken to prevent danger from electrical equipment. No 
materials on any of the site of work shall be stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident, and shall be bound to bear the 
expenses of defence of every suit, action or other proceeding at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit, action 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compromise any claim by any such person. 

iii) Excavation & Trenching. All trenches,1.2m (4feet) or more in depth,shall at all times 
be spliced with atleast one ladder for each 30m (100feet) in length or fraction there of 
ladder shall extend from bottom of the trench to atleast 90cm (3feet) above the surface 
of the ground.The side of the trenches which are 1.5 m (5 feet) or more in depth shall 
be stepped back to give suitable slope or securely held by timber bracing, so as to 
avoid the danger of sides collapsing. The excavated materials shall not be placed 
within1.5m(5feet)of the edges ofthetrenchorhalfofthedepthoftrenchwhicheverismore. 
Cuttingshallbedonefromtoptobottom.Undernocircumstancesunderminingorundercuttings
hall bedone. 

iv) Demolition:Beforedemolitionworkiscommencedandalsoduringtheprocessofthework: 

a)  Allroadsandopenareasadjacenttotheworksiteshalleitherbeclosedorsuitablyprotected. 
b)  
Noelectriccableorapparatuswhichisliabletobeasourceofdangeroveracableorapparatus 
usedbytheoperatorshallremainelectricallycharged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or 
explosionorflooding.Nofloor,rooforotherpartofthebuildingshallbesooverloadedwithdebris
or materials as to render itunsafe. 
d) AllnecessarypersonalsafetyequipmentasconsideredadequatebytheEngineershouldb
ekept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to 
ensure proper use of equipment by thoseconcerned: - 
e) In injurious to the eyes work shall be provided with protective goggles. 
f) Thoseengagedinweldingworksshallbeprovidedwithwelder'sprotectiveeyeshields. 



 

g) Stonebreakersshallbeprovidedwithprotectivegogglesandprotectiveclothingandseated
at sufficiently safeintervals. 
h) The contractor shall not employ men and women below the age of 18 years on the 
work of painting with products containing lead in any form. Wherever, an above the age 
of 18 years are 
employedontheworkofleadpainting,thefollowingprecautionsshouldbetaken: 
a) No paint containing lead or lead products shall be used except in the form of paste 
or ready made paint. 
b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scraped. 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities 
shall be providedtoenabletheworkingpainterstowashduringthecessationofwork. 

d) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ 
women and men below the age of 18 on the work of painting with product containing 
lead, in any form wherever men above the age of 18 are employed on the work of lead 
painting. 
e) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be incharge of any hoisting machine including 
any scaffolding winch or give signal to operator. 

f) In case of every hoisting machine and of every chain ring hook, shackles wivel 
and pulley block used in hoisting or as means of suspension the safe working load shall 
be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load each safe working load and 
the conditions under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except, for the purpose of testing. 

g) In case of departmental machines, the safe working load shall be notified by the 
Elect/. Engineer. As regards contractor's machine the contractor shall notify the safe 
working load of the machine to the Engineer whenever he brings any machinery to site 
of work and get it verified by the Electrical Engineer concerned. 

h) Motors, gearing transmission, electric wiring and other danger ousparts of hoisting 
appliances should be provided with efficient safeguard. Hoisting appliances should be 
provided with such means as shall reduce to the minimum the risk of accidental 
descent of the load. Adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displayed. When 
workers employed on electrical installations which are already energized insulating 
mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should 
be provided. The workers should not wear any rings, watches and carry keys or other 
materials which are the good conductors of electricity. 

i) All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in safe condition and no scaffold ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at near 
places of work. 

j) These safety provision should be brought to the notice of all concerned by display 
on a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor. 

k) To ensure effective enforcement of the rules and regulations relating to safety 



 

precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer, Engineer of the department or their representatives. 

l) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 
 
 



 

CONTRACTOR LABOUR REGULATIONSHORT TITLE 

 
1. TheseregulationsmaybecalledtheNationalSeedsCorporationLtd.,ContractorLabourR
egulations. 
2. DEFINITIONS: - 

i) 'Workman' means any person employed by NSC or its contractor directly or 
indirectly through a sub-contractor with or without the knowledge of the National 
Seeds Corporation to do any skilled, semi-skilled or unskilled manual supervisory, 
technical or electrical work for hire or reward 
whetherthetermsofemploymentareexpressedorimpliedbutdoesnotincludeanyperson: 

a) Whoisemployedmainlyinamanagerialoradministrativecapacity:or 
b) Who, being employed in a supervisory capacity drawn wages exceeding 

five hundred Rupees per mensem for exercised either by the nature of the duties 
attached to the office or by reason of powers 
vestedinhim,functionsmainlyofmanagerialnature. 

c) Whoisanoutworker,thatistosayapersontowhom,anyarticlesormaterialsaregiv
enoutby or on behalf of the principal employer to be made, cleaned, washed, 
altered, ornamental finished, repaired, adopted or otherwise processed for sale for 
the purpose of the trade or business of the 
principalemployerandtheprocessistobecarriedouteitherinthehomeoftheoutworkerorin
some other premises, not principalemployer. 

ii) Fair Wages shall include every person who undertake whether for 
time or piece work fixed & 
notifiedundertheprovisionsoftheMinimumWagesActfromtimetotime. 
iii) 'Contractors'shallincludeeverypersonwhoundertaketoproduceagivenresultothertha
namore 
splyofgoodsorarticlesofmanufacturethroughcontractlabourorwhosuppliedcontractlabou
rforany work and includes asub-contractor. 
iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & 
in case of child4-1/2 hours a day. The working day shall 
besoarrangedthatinclusiveofintervalforrest,ifany, 
itshallnotspreadovermorethan12hoursononeday. 
b) Whenanadultworkerismadetoworkformorethan9hoursonanydayorformorethan48 

hours in any week he shall be paid overtime for the extra hours put in by him at double 
the ordinary rate of wages. Children shall not be made to work extrahours. 
c) i) Every worker shall be given a weekly holiday normally on a Sunday in 

accordance with the 
provisionsoftheminimumwages(Central)Rules1960asamendedfromtimetotimeirrespective 
ofwhethersuchworkerisgovernedbytheMinimumWagesActornot. 

ii) Where the Minimum wages prescribed by the National Seeds Corporation under 
the Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the 
worker shall be entitled to rest day wages at the rate applicable to the next 



 

proceeding day, provided he had worked 
underthesamecontractorforacontinuousperiodofnotlessthan6days. 
iii) WhereacontractorispermittedbytheEngineertoallowaworkertoworkonanormal 
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of 
the five days immediately before or after the normal weekly holiday and pay wages to 
such worker for the work performedonthenormalweeklyholidayatovertimerate. 

4. DISPLAYOFNOTICEREGARDINGWAGESETC. 
The contractor shall before be commences his work on contract, display and 
correctly 
maintainandcontinuetodisplayandcorrectlymaintaininacleanandlegibleconditionincon
spicuous 
placesonthework,noticesinEnglishandinthelocalIndianLanguagesspokenbythemajorit
yofthe workers, giving the minimum rates of wages fixed under the Minimum Wages 
Act, the actual wages being paid, the hours of work for which such wages are 
earned, wage periods, date of payments of 
wagesandotherrelevantinformation’sasperAppendix'A'. 

5. PAYMENT OFWAGES 
i) Thecontractorshallfixwageperiodinrespectofwhichwagesshallbepayable. 
ii) Nowageperiodshallexceedonemonth. 

iii) The wages of every person employed as contract labour in an establishment or by a 
contractorwherelessthanonethousand,suchpersonsareemployedshallbepaidbeforethee
xpiryof seventh day and in other cases before the expiry of tenth day after the last day 
of the wage period in respect of which the wages arepayable. 

iv) Where the employment of any worker is terminated by or on behalf of the contractor 
the 
wagesearnedbyhimshallbepaidbeforetheexpiryofthesecondworkingdayfromthedateonw
hich his employment isterminated. 

v) Allpaymentsofwagesshallbemadeonaworkingdayattheworkpremisesandduringthe 
workingtimeandonadatenotifiedinadvanceandincasethe 

workiscompletedbeforetheexpiryofthewageperiod;finalpaymentshallbemadewithin48hou
rsof the last workingday. 

vi) Wagesduetoeveryworkershallbepaidtohimdirectortootherpersonauthorizedbyhim in 
thisbehalf. 

vii) Allwagesshallbepaidincurrentcoinorcurrencyorinboth. 
viii) Wages shall be paid without any deductions of any kind except those specified by 
the 
NationalSeedsCorporationbygeneralorspecialorderinthisbehalfofpermissibleunderthep
ayment of wages Act,1956. 

ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor to the 
Engineer under acknowledgment. 

x) It shallbethedutyofthecontractortoensurethedisburseofwages inthepresenceof 
theEngineeroranyotherauthorizedrepresentativeoftheEngineerwhowillberequiredtobepr
esent atplaceandtimeofdisbursementofwagesbythecontractortoworkman. 



 

xi) ThecontractorshallobtainfromtheEngineeroranyotherauthorizedrepresentativeof 
theEngineerasthecasemaybe,acertificate,underhissignatureatendoftheentriesinthe"Reg
ister ofWages"orthe"Wages-cum-MusterRoll"asthecasemaybeinthe form. 

6. LABOURRECORDS 
i) Thecontractorshallmaintaina"RegisterofpersonsEmployed"onworkoncontractinFormXII
Iof theCL(R&A)CentralRules1971(Appendix-IV) 
ii) Thecontractorshallmaintaina'MusterRoll'Registerinrespectofallworkmenemployedby
himon theworkundercontractorinFormXVIoftheCL(R&A)Rules1971(Appendix-V). 
iii) The Contractor shall maintain a wage register in respect of all workmen employed 
by him on the workunderContractinFormXVIIoftheCL(R&A)Rules1971(AppendixV). 
iv) RegisterofAccidents:"Thecontractorshallmaintainaregisterofaccidentsinsuchformas 

maybeconvenientattheworkplacedbutthesameshallincludethefollowingparticulars". 
a) Fullparticularsofthelabourerswhometwithaccident. 
b) Rate ofwages. 
c) Sex. 
d) Age. 
e) Nature of accident and cause ofaccident. 
f) Time and date ofaccident. 
g) Date&timewhenadmittedinHospital. 
h) Date of discharge from theHospital. 
i) Period of treatment and result oftreatment. 
j) PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalOfficer. 
k) ClaimrequiredtobepaidunderWorkmen'sCompensationAct. 
l) Date of payment ofcompensation. 
m) Amountpaidwithdetailsofthepersontowhomthesamewaspaid. 
n) Authoritybywhomthecompensationwasassessed. 
o) Remarks. 
p) RegisterofFinesContractorshallmaintaina"RegisterofFines"intheformXXIIofC1(R&A) 
Rules 1971 (Appendix -XII). 
v) The contractor shall display in a good condition and in a conspicuous place of work 
the approved list of Acts and Omissions for which fines can be imposed (Appendix - X). 
vi) RegisterofDeductions:ThecontractorshallmaintainaRegisterofdeductionsfordam
ageorlossin formXXoftheCL(R&A)Rules1971(Appendix-XII) 
vii) RegisterofAdvance:Thecontractorshallmaintaina'RegisterofAdvances'informXX
IIoftheCL (R&A) Rules 1971 (AppendixXIII). 
viii) Registerofovertime:ThecontractorshallmaintainaRegisterofOvertimeinFormXX
XIIIoftheCL (R&A) Rules 1971 (Appendix XIV). 
7. ATTENDANCE CARD-CUM-WAGESLIP 
i) ThecontractorshallissueanattendanceCard-cum-
Wagesliptoeachworkmenemployedbyhimin the specimen form at (AppendixVII). 
ii) Thecardshallbevalidforeachwageperiod. 
iii) Thecontractorshallmarktheattendanceofeachworkmanonthecardtwiceeachday,once
atthe commencementofthedayandagainaftertherestinterval,beforetheactuallystartswork. 



 

The card shall remain in possession of the worker during the wage period under 
reference. 

v) Thecontractorshallcompletethewageslipportiononthereverseofthecardatleastadaypri
orto thedisbursementofwagesinrespectofthewageperiodunderreference. 
vi) Thecontractorshallobtainthesignatureorthumbimpressionoftheworkeronthewageslipa
tthe timeofdisbursementofwagesandretainthecardwithhimself. 
8. EMPLOYMENT CARD;  

ThecontractorshallissueanEmploymentCardinFormXIVoftheCL(R&A)CentralRules197
1 toeachworkerwithinthreedaysoftheemploymentoftheworker(Appendix-VIII). 

9. SERVICECERTIFICATE: 
On termination of employment for any reason whatsoever, the contractor shall issue to 
the 
workmanwhoseserviceshavebeenterminated,aservicecertificateinFormXVoftheCL(R&
A)Central Rules, 1971(Appendix-IX). 

10. PRESERVATION OF LABOURRECORDS 
All records required to be maintained under regulations Nos. 6 & 7 shall be preserved 
in original for a period of three years from the date of last entries made available for 
inspection by the 
EngineerorLabourOfficeroranyotherofficersauthorizedbytheDepartmentofworksandHo
usingin thisbehalf. 

11. POWEROFLABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY 
The Labour Officer or any other person authorized by National Seeds Corporation on 
their behalf shall have power to make inquiries with a view to ascertaining and 
enforcing due and proper observance of the Fair Wage Clauses and the Provision of 
Regulations. He shall investigate into any 
complaintregardingthedefaultmadebytheContractororsub-
contractorinregardtosuchprovisions. 
Thelabourofficerorotherpersonauthorizedasforesaidshallsubmitareportofresultofhis 
investigations or inquiry to the Engineer concerned indicating the extent, if any, to 
which the default hasbeencommittedwithanotethatnecessary 
deductionsfromthecontractor'sbillbemadeandthe 
wagesandotherduesbepaidtothelabourersconcerned.Incaseanappealismadebythecont
ractor 
underClauseoftheseregulations,actualpaymenttolabourerswillbemadebytheEngineeraft
erthe SerintendingEngineerhasgivenhisdecisiononsuchappeal. 
TheEngineershallarrangepaymentstotheLabourconcernedwithin45daysfromthereceipt 
ofthereportfromtheLabourOfficerortheSerintendingEngineerasthecasemaybe. 
 

12. REPORT OF LABOUROFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of 
result of his 
investigationorenquirytotheEngineerconcernedindicatingtheextent,ifany,towhichthedef



 

aulthas been committed with a note that necessary deductions from the contractor"s 
bill be made and the 
wagesandotherduestopaidtothelabourersconcerned.Incaseanyappealismadebythecont
ractor 
underclause13oftheseregulations,actualpaymenttolabourerswillbemadebytheEngineer
afterthe SerintendingEngineerhasgivenhisdecisiononsuchappeal. 
TheEngineershallarrangepaymentstothelabourconcernedwithin45daysfromthereceipto
fthe reportfromtheLabourOfficerortheSerintendingEngineerasthecasemaybe. 

13. APPEALAGAINSTTHEDECISIONOFLABOUROFFICER 
AnypersonagreedbythedecisionandrecommendationoftheLabourOfficerorotherperson 
soauthorizedmayappealsuchdecisiontotheEngineerconcernedwithin30daysfromthedat
eof 
decision,forwardingsimultaneouslyacopyofhisappealtotheSerintendingEngineerconcer
nedbut 
subjecttosuchappeal,thedecisionoftheOfficershallbefinalandbindingonthecontractor. 

14. PROHIBITIONREGARDINGREPRESENTATIONTHROUGHLAWYER 
i) Aworkmanshallbeentitledtoberepresentedinanyinvestigationoran enquiryunderthese 
regulations by: - 

a) AnOfficerofaregisteredtradeunionorwhichheisamember. 
b) AnOfficerorafederationoftradeunionsreferredtoinclause(a)isaffiliated. 
c) Wheretheemployerisnotamemberofanyregisteredtradeunion,byanofficerofa 

registered trade union, connected with, the industry in which the worker is 
employed. 

ii) Anemployershallbeentitledtoberepresentedinanyinvestigationorenquiryunderthese 
regulations by: - 

a) AnOfficerofanassociationofemployersofwhichheisamember. 
b) AnOfficeroffederationofassociationsofemployerstowhich 
associationreferredtoinclause(A)isaffiliated. 
c) Where the employer is not a member of any association of employers by an officer 
of 
associationofemployer,connectedwithindustryorbyanyotheremployer,engagedintheind
ustryin which the employer isengaged. 

iii) Nopartyshallbeentitledtoberepresentedbyalegalpetitionerinanyinvestigationorenquiry 
under theseregulations. 
15. INSPECTIONS OF BOOKS ANDSLIPS 

Thecontractorshallallowinspectionofalltheprescribedlabourrecordedtoanyofhisworkers 
tohisagentataconvenienttimeandplaceafterduenoticeisreceivedortotheLabourOfficeror
any otherperson,authorizedbytheNationalSeedsCorporationonhisbehalf. 

16. SUBMISSION OFRETURNS 
The contractor shall submit periodical returns as may be specified from time to time. 

17. AMENDMENTS 
TheNationalSeedsCorporationmayfromtimetotimeandtooramendtheregulationsandon 
any question as to the application, interpretation or effect of those regulations the 



 

decision of the Engineerconcernedinthisbehalfshallbefinal. 

LIST OF PROFORMA FOR REGISTERS (Appendix- I to XIII) 
 

1. Register of workman employed by Contractor 
2. Muster Roll 
3. Register of wage 
4. Wage Card & Wages slip 
5. Register of advance. 
6. Register of over time. 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 

In accordance with rule7(v)of the NSC Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English & local language. 

1) Willful in subordination or disobedience, whether alone or in combination with other. 

2) Theftfraudordishonestyinconnectionwiththecontractorsbesideabusinessorpropertyof 
NSC. 

3) Taking or giving bribes or any illegal gratification’s. 

4) Habitual late attendance. 

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6) Habitual negligence. 

7) Smokingnearoraroundtheareawherecombustibleorothermaterialsarelocked 

8) Habitual in-discipline. 

9) Causing damage to work in the progress or to property of the NSC or of the 
contractor 

10) Sleeping on duty 

11) Malingering or slowing down work. 

12) Giving of false information regarding name, age, father’s name etc. 

13) Habitual loss of wage cards supplied by the employers. 

14) Unauthorized use of employer’s property of manufacturing or making of 
unauthorized particle at the workplace. 

15) Bad workman ship in construction and maintenance by skilled workers which is not 
approved by the department and for which the contractors are compelled to 
undertake rectifications. 

16) Making false complaints and/or misleading statements. 

17) Engaging on trade with in the premises of the establishments. 

18) Any unauthorized divulgence of business affairs of the employees 

19) Collectionorcanvassingforthecollectionofanymoneywithinthepremisesofanestablishm



 

ent unless authorized by the employer. 
20) Holdingmeetinginsidethepremiseswithoutpriorsanctionoftheemployer. 

21) Threateningorintimidatinganyworkmanoremployerduringtheworkinghours within the 
premises. 



 

SECTION-IV 
 

SPECIFICATIONS & CONDITIONS FOR MODIFICATION& DISMANTLING WORKS 
 

(A) Dismantling 
The term dismantling implies carefully separating the parts without damage and 
removing. This may consist of dismantling one or more parts of the building as 
specified or shown on the drawing. 

(B) Demolition  
The term Demolition implies breading. This shall consist of demolishing whole or part 
of work including all relevant items as specified or shown on the drawing. 

Precautions 
1. All materials obtained from dismantling or demolition shall be the property of the 

Government unless otherwise specified and shall be kept in safe custody until 
they are handed over to the Engineer- in-charge before starting the work. 

2. The demolition shall always be well planned before hand and shall generally be 
done in reverse order of the one in which the structure was constructed.  The 
operations shall be got approved from the Engineer-in-charge before starting the 
work. 

3. Due care shall be taken to maintain the safety measures prescribed in IS;4130 
and safety code of terms and conditions. 

4. Necessary propping, shoring and or underpinning shall be provided to ensure the 
safety of the adjoining work or property before dismantling and demolishing is 
taken and the work shall be carried out in such a way that no damage is caused 
to the adjoining work or property. Wherever specified, temporary enclosures or 
partitions shall also be provided, as directed by the Engineer-in-Charge. 

5. Necessary precautions shall be taken to keep down the dust nuisance to the 
minimum. 

6. Dismantlingshallbedoneisasystematicmanner.Allmaterialswhicharelikelytobedam
aged by dropping from a height or by demolishing roofs, masonry etc. shall be 
carefully removed first. The dismantled articles shall be removed manually or 
otherwise, lowered to the ground (and not thrown) and then property stacked as 
directed by the Engineer-in-Charge. 

7. Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall 
be done by taking out the fixing with proper tools and not by tearing or ripping 
off. 

8. Any serviceable material, obtained during dismantling or demolition, shall be 
separated out and stacked properly as directed by the by the Engineer-in-
Charge. 

9. All unserviceable materials rubbish etc. shall be disposed off as directed by the 
Engineer-in-Charge. 

10. The contractor shall maintain/disconnect existing services, whether temporary or 
permanent. 

Measurements 
All work shall be measured net in the decimal system, as fixed in its place, subject to 
the following limits, unless otherwise started hereinafter. 
(a) Dimensions shall be measured correct to a cm. 
(b) Areas shall be worked out in sqm correct to two places of decimal.  



 

(c) Cubical contents shall be worked out to the nearest 0.01cum. 
Parts of work required to be dismantled and those required to be demolished shall be 
measured separately. 
Measurements of all work except hidden work shall be taken before demolition or 
dismantling and no allowance for increase in bulk shall be allowed. Specifications for 
deduction for voids, opening etc. shall be on the same basis as that adopted for new 
construction of the work. 
Work executed in the following conditions shall be measured separately. 
(a) Work in or under water and/or liquid mud. 
(b) Work in or under foul positions. 
Rates: The rate shall include the cost of all labour involved and tools used in 
demolishing and dismantling including scaffolding. The rate shall also include the 
charges for separating out and stacking the service able material properly and 
disposing off unserviceable materials as directed by the by the Engineer-in-Charge. 
The rate shall also include for temporary shoring for the safety of portions not required 
to be pulled down, or of adjoining properly, and providing temporary, enclosures or 
partitions, where considered necessary. 



 

ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK 
 

1) The work shall be carried out as par KPWD, amended Up to date and Indian Electricity 
Rules 1956 amended-to-date. 

2) The contract or shall obtain prior approval from the Engineer-in–charge for the material 
to be used at site of work. 

3) The contractor shall have to submit the completion plan in triplicate along with one set 
of tracing cloth/paper failing which charges will be deducted from the final bill as per 
clause8.3 of the contract. 

4) The work shall be carried out in full co-operation with the other contractors working at 
site. 

5) All inter connection shall be carried out with suitable lengths of cables, commensurate 
with current carrying capacity with solder less thimbles, all earth connections with metal 
boards shall be made only with soldered thimble slugs. Nothing extra shall be paid to 
the contract or on these accounts. 

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with 
suitable color Hylam sheet cover with full “HYLAM” inscription on it. Nothing extra paid 
on this account.ColourofthesheetshallbegotapprovedfromtheEngineer-in-charge. 

7) Therouteofconduits&cablesistobegotapprovedfromtheEngineer-in-charge. 
8) The drawing showing the arrangement of switches gears and dimensions for angle iron 

or sheet metal boards shall have to be got approved from the Engineer-in-charge 
before fabrication and installation at site of work. 

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized 
representative. 

10) All damages done to the building during execution of the work shall have to be made 
goodbytheelectricalcontractorathisowncostandriskforwhichnothingextra shall be paid. 

11) ThecontractorwillhavetoarrangetheremovaloftheMalba/debrisetc.tothesitedecidedby 
theEngineer-in-chargeaftereachday’sworkandnothingextrawillbepaidon this account. It 
will be the contractor’s responsibility to keep the site neat and clean after completion of 
the work otherwise the site shall be got clear at the risk and cost of the contractor. 

12) Thecontractorwillmakehisownarrangementsforwatch&wardofthematerialsandelectrical 
installations until the work is completed and handed over to the department in full. No 
extra payment will be made to the contractor for the same. 

13) Thechecknutsaretobeprovidedonbothendsoftheconduitswheneveritentersanymetallic 
box, frame etc. 

14) The contractor is bound to sign the site order book as and when required by the 
Engineer-in- charge or his authorized representative. 

15) Persons expecting the work should have electrical license as required according to the 
Indian Electricity Act. 

16) The contractor will have to submit the completion certificate as per Annexure “E” of 
General specifications for electrical work, 2005. The prescribed test shall have to be 
conducted in the presence of Engineer-in-charge. 

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s 



 

and main board as required by the Engineer-in-charge. Nothing extra shall be paid on 
this account. 

18) Completed portion of the work shall not be taken over in parts unless other 
wise agreed over by the Engineer-in-charge. 



 

RECOMMENDED MAKES OF ELECTRICAL EQUIPMENTS. 
 
1 Transformer a) Siemens India Ltd. 
  b) NGEF Ltd 
  c) Crompton Greaves Ltd. 
  d) GEC Ltd 
  e) Jyoti Ltd. 
  f) Kasun (Madras) 
  g) NEI Ltd. 
  h) ITE Hyderabad 
  i) BHEL 
2 HT Circuit breaker and fuse switch units. a) Siemens India Ltd. 

  b) NGEF Ltd 
  c) GEC Ltd 
  d) MET Ltd. 
  e) Jyoti Ltd. 
  f) Crompton Greaves Ltd. 
  g) Allind 
  h) Kirloskar 
  i) Voltas 
  J BHEL 
3 LT switch gear (PCC) and motor control 

centre (MCC) 
a) Larsen &Tubro) 

  b) Siemens India Ltd. 
  c) Bhartia Cutler Hammper 
  d) English Electric company 
4 Cables a) Cable Corporation of India 

  b) Fort Gloster 
  c) TCC 
  d) NICCO 
  e) Grandlay 
  f) Universal 
  g) Asian cables 
  h) Industrial cable 
5 Ceiling fans a) GEC Ltd 

  b) Philips 
  c) Usha 
  d) Crompton 
  e) Orient 
  f) Cool home 
6 Exhaust fans a) GEC Ltd 

  b) Philips 
  c) Usha 
  d) Crompton 
  e) Cool home 
7 Lighting fixtures a) Incandesocent fixtures. 

  b) GEC Ltd 
  c) Philips 



 

  d) Deccon 
  e) Crompton 
II Flourescent and HPMV fixtures.   

  a) Philips 
  b) GEC 
  c) Crompton 
  d) Anchor 
  e) Mysore Lamps 
  f) Best & Crompton Ltd. 



 

NATIONAL SEEDS CORPORATION LTD. 
Section - V 

Annexure-A 
 

(TobesubmittedtoNSCinonlinemode‘TechnicalBid’) 
 

FORM FOR TECHNICAL BID 
 
 
To FROM 
TheRegionalManager, ------------------------------------------- 
NationalSeedsCorporationLtd., ------------------------------------------- 
Bangalore ------------------------------------------- 
 

Sir, 
Profile of our Company is as under: 

 
1.1. Constitution or legal status of Bidder (Attach Copy) 

 Place of registration: _ 
 Principal place of business:_ _ 
 Power of attorney of signatory of Bid 

 
A. Work performed as prime contractor/ supplier on works of Supply, Installation, 

Testing and commissioning of 100 KVA substation including all allied equipment and 
civil work or similar electrical work  

Year Name & 
Address of 
Contract 
Person with 
his 
Mb.No., 

Description 
of work 

Work 
Order No. 
&Date 

Value 
(Rs.in 
lakhs) 

Stipulated 
period of 
Completion 

Actual date 
of 
Completion 

Remarks 
explaining 
reasons for delay 
and work 
completed. 

1 2 3 4 5 6 7 8 
        

        

 Attach a copy of Work Orders and proof of completion. 
 

B. Information of Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 
(A) Existing commitments and on-going works: 
 

Name 
of 
work 

Plac
e 

and 
Stat

e 

Contra
ct No. 
& Date 

Name & 
Address

of 
Contract 

Value 
of 

Contra
ct 

(Rs.) 

Stipulat
ed 
period of 
completi
on 

Value of 
order yet 

to be 
completed 

Anticipated 
date of 
Completion 



 

1 2 3 4 5 6 7 8 

        

        

(B) Past works for which bids already submitted. 
Name of 

work 
Plac

e 
and 
Stat

e 

Tender 
No. & 
Date 

Name 
&Address 

of      
Contracto
r with is 

Mb. 
No
. 

Stipulat
ed 
period of 
completi
on 

Date 
when 
decision
is 
expecte
d 

Remarks, 
if any 

1 2 3 4 5 6 7 
       

    *Attach sporting documents. 
(C) Capabilitieswithrespecttopersonnel,equipmentandmanufacturingfacilities 
 
1. Availability of infrastructure. 

Name of the 
Building 

Size (Sq. 
Mtr.) 

Type of 
Structure 

1 2 3 
   

2. Availability of Equipment. 
Item of 

Equipmen
t 

Available 
No. 
&Capacit
y 

Owned/lease
d/ to be 
procured 

Nos./Capac
ity 

Age/Conditio
n 

Remarks(Fro
mwhom tobe 
purchased) 

1 2 3 4 5 6 
      

3. Availability of Personnel. 
Type of 

Employee 
No. Qualificatio

n 
Experien

ce 
1 2 3 4 

    

 
C. Qualification and experience of key personnel proposed for administration and 
execution of the Contract.  

Position Name Qualification Years of 
Experience 
(general) 

Years of 
experience in 
the proposed 

position. 

Contact No. 



 

1 2 3 4 5 6 
      

4. Financial statement including Annual report of last 3 years along with copies. Average 
annual Turnover in last three years should be submitted. 

Financial year Annual Turnover 
(Rs. in Lakh) 

Annual Profit/ 
loss (Rs. in Lakh) 

Remarks 

    

    

    

5. Registration: 
TIN/VAT No. GST 

No. 
  
6. Income tax Details: - 

 
 
EMD: 

Online Date & Time Amount 
   

 
7. Particular of Banker: 

 
Name and 

address of Banker 
Type of 
Account 

Account 
No. 

IFS Code MICR Code 

     

8. MSME registration details (NSIC registered unit) along with a valid copy of NSIC 

Registration Certificate (Attach): 

Registration 
No. 

Category of 
Firm General/ 

SC/ST 

Validity 
Period 

Registered 
Item/Items 

Quantitative 
Capacity y 

Monetary 
Limit 

      

9. Information on litigation history in which the Bidder is involved. 
 
Other party( 

s) 
Employ

er 
Cause of 
dispute 

Amount Remarks involved showing 
present 
status 

1 2 3 4 5 

PAN 
      Returns for Last Two Years (attached) 

Year Copy 
   



 

     

10. Department/Institution/Public Enterprises/Undertaking and no arbitration case is 
lying pending with this office as on date as per Performa attached in annexure A-
1(Copy Attached). 

11.  Authorization for Signing Bid (With Valid Letter)(Attach). 

I hereby certify that all the information mentioned above are true and incase any 
information is found to be in correct, my bid may be treated as rejected by NSC 
management. 

Thanking you, 
 

Stamp of the Company 
Signature: -----------------------------------
----- 

 
Place:- Name of Authorized Signatory: --------
----------------------------- 

 
Date:-. Complete Postal Address: ---------------
------------------------------- 

 
PhoneNo.: --------------------------
---------------------- 
Mb.No.:-  



 

Section - VI 

FORM OF AGREEMENT 
 

Contract no.…………                                                                                 
Dated………….… 
This agreement is made between National Seeds Corporation Limited Regional Office – 
Bangalore having its registered office at Beej Bhawan,Pusa complex, NewDelhi-
110012 as the first part, referred here after as corporation and M/S or 
Sh………………………………………………………………………………..,the party as the 
second part, referred as contractor for at--------------------------------------------------------------------
-------------------------------------------------------------------------------------. 

Whereas the Corporation being desirous of having performing the provision of works 
mentioned above, enumerated or referred in Notice inviting Tender, General conditions 
of contract, specifications, Drawing and other documents constituting the tender and 
acceptance thereof, copy hereto annexed, all of which are designed in form of this 
contract and are included in the term ‘CONTRACT’ whenever here in used. 

And whereas the Corporation accepted the tender of contractor for the provision 
and the execution of the said work on the terms and conditions as contained in the 
tender documents submitted by the contractor for min part of the contract. 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
1 The consideration of the payment to be made to the contractor for the works to be 
executed by him the contractor hereby covenant with the corporation of contractor shall 
and will duly provide, execute and complete the said works in one months as per the 
terms of the contract and maintain the same at his own cost during the maintenance 
period, “ONE YEAR”,. thereafter, perform all other acts and things in the contract 
mentioned or described or which are to be implied there from or may be reasonable 
necessary for the completion of the said works and at the times and in the manner and 
subject to the terms and conditions or stipulations mentioned in the contract. 
2 In consideration of the due provision, execution and completion of the said works, 
the 
corporationdoesherebyagreetopaytothecontractorfortheworksactuallydonebyhimattherat
es quoted by the contractor against the bill of quantities forming part of the tender 
documents and accepted by the corporation or at Agreed Rates and such other sums 
are may become payable to the contractor under the provision of the contractor such 
payments to be made at such time and in such manner as provided for in the contract. 
3 And in consideration of the above, the contractor does hereby agree to pay to the 
Corporation the sums as may be due to the corporation for the services, if any, 
rendered by the corporation to the contractor       and       such       other       sum       or       
sums       as       may       become       payable     to the corporation as per the terms and 
conditions of contractor, such payment to be made at such manner as it provided in the 
contract. 
4 Notwithstanding the execution of this agreement at any place other than Delhi the 
parties expressly agree that this Agreement shall be deemed to have been signed at 
Delhi and the courts at Delhi alone shall have jurisdiction in respect of this contract and 
dispute if any. The parties shall not take any proceedings in any other court having 
concurrent jurisdiction in the matter. 
 
 



 

 
 
 
 
 
In witness where of the parties hereto have signed on the date respectively set under 
their signatures. 
 
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
In the presence of: - 
Witness  1 . 
 
2 . 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 

In the presence of :- 
Witness  1 . 
2 . 



 

NATIONALSEEDSCORPORATIONLTD. 
 

Affidavit Certificate 

 
 

Annexure-A-1 

 
 
 

I/We  (Name, Designation and 

Address) hereby declaring that my/our firm/Company has not been neither black-

listed nor de-barred from participation in tender by any of the Govt. 

Department/Organization/PSUs/Institutionetc., whereI/Wehadsupplied the goods 

during the last years as well as noarbitration case 

pending in NSC. 

Annexure-A-2  

I/We have read and understood e-tender Terms & Conditions and I agree to abide by 

them. I hereby certified that all the information mentioned above & provided by me 

are true and in case of any information is found to be incorrect, my bid may be 

treated as rejected by NSC Management. Above information is true to our knowledge 

and belief.  

 

Sign of authorized signatory___________________ 

Name___________________ 

Designation__________________ 

Name of Company/firm_____________________ 

Full Address_______________________ 

Place______________________                                                   

Date_______________________                                            

Stamp______________________ 

 
 

***** 
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Penalties 
1.       The Contractor shall disburse monthly payment to its deployed manpower 
latest by 10th of every month; failing which penalty of Rs.1000/- per day will be 
imposed upto 20th of the month and thereafter the contract shall be liable to be 
terminated. Security Deposit/Performance Bank Guarantee shall be forfeited and 
will be en-cashed and in such events NSC Ltd will have the power to appoint any 
other agency to carry out works as per scope of work under this contract at the 
risk and cost of the Contractor. 
2.       Whenever and wherever it is found that the assigned work is not performed 
up to the entire satisfaction of the NSC Ltd., it will be brought to the notice of 
Contractor by the NSC and if no action is taken immediately, penalty of 
Rs.1000/- per day per complaint will be imposed by invoking penalty clause. 
3.      The Contractor has to maintain an adequate number of manpower as per 
this contract and also arrange a pool of standby manpower of requisite 
qualifications. If deployment of manpower is below 90% of total manpower to be 
deployed per day, a penalty of Rs. 100/- per day per absentee shall be levied on 
the contractor. 
4.      In case the Contractor fails to fulfill the statutory requirements as per the 
conditions of the tender document and fails to produce the concerned 
documents, it shall be treated as breach of the Contract and the Contractor is 
liable to be blacklisted by the NSC, in addition to forfeiture of Performance 
Security Deposit, monthly bills that are due to the firm. 
5.      In case of breach of any conditions of the contract and for all types of 
losses caused including excess cost due to hiring services in the event of 
Contractor failing to provide requisitioned number of manpower, NSC shall 
make deductions at double the rate on 3 3 pro rata basis from the bills 
preferred by the Contractor or that may become due to the Contractor under 
this or any other contractor from the security deposit or may be demanded from 
him to be paid within seven days to the credit of the NSC. 
6.      Non-compliance of any tender conditions may also lead to deduction of 
service charge for the month and decision of NSC management shall be final 
and binding. 

7. Bidders should not have any pending procedure like Deposit of SD, PG, 
Submission of Agreement, Starting of the work as per schedule and/or approval 
etc., with any of the NSC bid which was opened during the technical evaluation 
of this bid. 

 

***** 
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Part A 
HUBBALLI ELECTRICITY SUPPLY COMPANY LIMITED 

       Estimate for arranging power supply  of 100HP to the Industrial Proposed in the Name of M/s National seeds 
corporation Ltd Plot No. 03 at Belur industrial area Dharwad. in O&M Belur I/A Section officer, Rural Sub Division, 
HESCOM, Dharwad. (UNDER SELF EXECUTION WORK) 

PART-A Extension 11KV LINE (DP Structure for Tapping Point) 

SL No. PARTICULARS 
Material 

Code Unit Qty 
Material Cost Labour Cost 

Rate  Amt Rate Amt 

1 
DP Structure complete with RCC 
Pole - Pmtr Long,145 Kg WL   Set 1 20928 20928 5392 5392 

2 11 KV, 5KN Polymeric Pin Insulator  283320 Sets 6 205 1230 0 0 

3 11Kv, 45 KN Polymeric Insulator 283008 Sets 0 186 0 0 0 

4 
Guy Set Complete with No. 15 
strain insulators & Concreting 
materials 

  Sets 1 1170 1170 593 593 

5 Spiral Earth Electrode 281683 Nos 2 239 478 93 186 

6 Concreting  for  Guy sets without 
Cement 

  set 1 0 0 250 250 

7 Caution/Danger Board 613050 Nos 1 150 150 80 80 

8 Anti Climbing Device(12mtr GI 
Barbed Wire) Lumpsum 

278911 Kgs 2 89 178 42 84 

9 11kV, 200Amps, Single Break GOS    304212 No 1 9450 9450 1104 1104 

10 H Frame-for mounting GOS 279149 Set 1 4332 4332 323 323 

11 
Rabbit ACSR Conductor (For Jump 
& Making Bus Bar) 284108 Kms 0.015 58537 878.1 4361 65.4 

12 GI Wire 8 SWG for Earthing 281008 Kgs 5 75.04 375.2 0 0 

13 DOLO Cut Out    Set/3Nos 1 5872 5872 237 237 

  Misc Materials         0   25 

  Total Material Cost           45041   8339 

PART-B  (UG Cable for extension HT Line tapping point to Distribution Transformer) 

SL No. PARTICULARS Material 
Code 

Unit Qty 
Material Cost Labour Cost 

Rate  Amt Rate Amt 

1 
11KV class XLPE Cable 3 core 95 
Sq.mm ROUND ARMOURED 
(Single Run)  

287400 Kms 0.065 889666 57828 61322 3986 

2 
Termination Kit 11KV Class  for 3 
Core Heat shrinkable Outdoor type 288302 Set 2 4067 8134 2658 5316 

3 Termination Kit 11KV Class  for 3 
Core Heat shrinkable Indoor type 

  Set 0 3744 0 2658 0 

4 Cable covering tiles 125 x125 x40 
mm 801034 Nos. 260 10.25 2665 4.4 1144 

5 Artificial Sand/Manufacture Sand 800650 Cmt 4 1786 7144 0 0 

6 RCC Hume Pipe, 2000 mm Long, 
150 mm Dia 

820672 Nos 2 307 599 69 135 
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7 Collars for RCC Hume Pipe 820704 Nos 2 82 160 0 0 

8 
GI Pipe, 100 mm Dia for drain 
crossing, cable raising 768052 Mtrs  5 1235 6175 93 465 

9 Route & Joint indicating slab with 
MS Anchor rod 

802460 Nos. 1 133 133 116 116 

10 
Cable trench excavation, 
1000x0.6x1=600, Ordinary soil   Cmt 39 0 0 262 10218 

11 Refilling and consolidation   Cmt 39 0 0 160 6240 

12 
Labour charger for Spreading Sand 
and forming with Sand round the 
cable 

  km 0.065 0 0 14810 963 

  Misc. materials   L/s     0   0 

  Total Material Cost           82838   28583 

Total Cost of all materials and labour charges  

Sl.No Particulars     Materials Cost  
Labours 
charges 

1 Total DP & HT Line Part A & B   Rs  127879 36922 

2 Total LT Line Part C   Rs  87464 7404 

3 DP Structure & Cc platform for 1X100KVA Transformer 
Part-D Rs  303909 18441 

  Total Cost of Estimate 519252 62767 

 
 

HUBBALLI ELECTRICITY SUPPLY COMPANY LIMITED 

       Estimate for arranging power supply  of 100HP to the Industrial Proposed in the Name of M/s National seeds corporation Ltd 
Plot No. 03 at Belur industrial area Dharwad. in O&M Belur I/A Section officer, Rural Sub Division, HESCOM, Dharwad. (UNDER SELF 
EXECUTION WORK) 

Part-C LT Metering & LT UG Cable  (Under Self Execution Work)             

Sl. 
No Particulars 

Material 
Code Unit Qty 

Material Labour charge 

Rate Amount Rate Amt. 

1 1.1 KV Class 3 Phase  3.5 Core armored LT UG 
Cable 95 Sqmm 

287211 Mtrs 10 373 3730 31 310 

2 
Epoxy Terminating Kit (Pothead) suitable 
for 1.1 kV, LTUG Cable 

288159 Set 2 382 764 186 372 

3 PVC Pipe 40mm dia 778040 Mtrs. 4 113 452 0 0 

4 
Single core multi strand 25 sq. mm. PVC 
Insulated wire 

289027 Mtrs. 0 47.33 0 0 0 

5 
Excavation of cable trench of size 1490m x 
0.60m X 1m for laying 1.1kV 95 sq.mm. cable 
and street light cable 

  Cmt 13 0 0 262 3406 

6 Artificial Sand/Manufacture Sand 800650 Cmt 1 1488 1488 0 0 
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7 
labour charges for spreading of sand around 
the cable (250 m x 0.2m x0.6m )   KM 0.02 0 0 14810 296 

8 
Refilling and consolidation with available earth 
mud from excavation( 220m x 0.6m x 1m -
118cmt) 

  Cmt 8 0 0 160 1280 

9 
Route & Joint indicating slab with MS Anchor 
rod 

802460 Nos. 1 116 116 81 81 

10 Copper terminals (Lugs) for end terminations 
of 95 sq.mm cable 

288531 Nos. 8 129 1032 0 0 

11 

LT Metering Cubicle at Low Tension for 50 
KW to 150 KW having specification & design as 
per the prototype approval (Excluding Meter 
Cost & Modem Cost) 

358352 Unit 1 79882 79882 1659 1659 

  Total Cost  87464   7404 

 
 
 

        Estimate for arranging power supply  of 100HP to the Industrial Proposed in the Name of M/s National seeds 
corporation Ltd Plot No. 03 at Belur industrial area Dharwad. in O&M Belur I/A Section officer, Rural Sub Division, 
HESCOM, Dharwad. (UNDER SELF EXECUTION WORK) 

 Part-D Errection of DP Structure for 1X100 Distribution Transformer 

Sl. 
No Particulars 

Material 
code Unit Qty 

Material Labour charge 

Rate Rate 

1 
Double Pole TC Sets for erection of 
Transformers on RCC 9 Mtrs Long 
Poles as per IS-1977 25/63/100KVA TC 

280113 Set 1 31554 31554 7221 7221 

2 11kV, 5KN Composite/Polymeric Pin 
Insulator(20mm dia FP Rod) 

283008 Nos. 3 205 615 0 0 

3 
Silcon rubber composite insulator / 11KV 
45 KN Polymeric Insulator. 283320 Nos. 3 186 558 0 0 

4 Guy Set Complete   Set 2 1170 2340 593 1186 

5 
11kV / 433V, 100kVA, 3 Phase,  50 Cys 
Distribution Transformers - BEE-5 
Star Rated with Oil 

321467 Nos. 1 221952 221952 1590 1590 

6 
Earthing materials pipe type for 
grounding as per Drawing No. 
BESCOM/GM/CP/15 & 34/ Dt: 24.10.07 

281685 Set 3 1729 5187 949 2847 

7 
Caution/Danger Board as per Drawing 
No. BESCOM/GM/CP/40/ Dt: 24.10.07 613050 Nos. 1 150 150 80 80 

8 Anti Climbing Device (12mtrs/1Kg GI 
Barbed Wire) Lumpsum 

27891 1 kg 2 89 178 42 84 

9 Guy conreting with Boulders,Mud & Sand   Nos. 4 0 0 250 1000 
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10 GI Wire 8 SWG 281008 Kgs 5 75 375 0 0 

11 Guy wire 7/10 SWG 281110 Kgs 10 77 772 0 0 

12 
9KV 5kA LA Metal Oxide Ceramic type 
with GROUND DISCONNECTOR (Dwg No. 
BESCOM/GM/QS&S/26 Dtd 24.11.2018) 

303205 
Set/ 

3 
Nos. 

1 4752 4752 119 119 

13 LT Distribution Box for 100 kVA DTC 
with MCCB's (SMC) 

301060 Nos. 0 22814 0 384 0 

14 LT Protection Kit 301107   1 2023 2023 356 356 

15 
LT Wiring (From DTC to LT Line via 
Metering Box & LT Protection Kit) 
SINGLE CIRCUIT 

  Set 1   0     

  

Al Lead Wire - 120 Sqmm 289029 Mtrs. 45 143 6444 

949 949 

Copper lugs - 120 Sqmm 288529 Nos. 12 140 1680 

PG Clamps - Rabbit to 120 Sqmm 285508 Nos. 4 273 1092 

Spacers for DTC Wiring 284503 Nos. 8 42 336 

Fish Plate with necessary Clamps, bolts & 
nuts etc complete (Galvanised)   Nos. 2 264 528 

16 
LT Metering box with CTs & necessary 
wiring for housing ETV Meter (Please SEE 
CDS-42) 

358066 Nos. 1 5126 5126 865 865 

17 
LT Three phase, 4wire, CT Operated 
DLMS complaint ETV meter-5A, class 0.5s 
Accuracy 

357519 Nos. 1 3396 3396 480 480 

18 11kV Solid Core Type HG Fuse Unit 302122 
Set/ 

3 
Nos. 

1 1069 1069 237 237 

19 200A, Single break 11KV GOS 304212 Set 1 9450 9450 1104 1104 

20 H frame for mounting GOS 280149 Set 1 4332 4332 323 323 

  Misc         0.00   0.00 

  Total Material Cost 303909   18441 
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ABSTRACT  

SL No. Particulars Amount 

1 Materials Cost  519252.26 
2 Labour Charges  62767.42 
3 Basic Rate (Sum of SL.No 1 & 2) 582019.67 
4 Area Specific Loading on Basic Rates 5% on (SL No.3) 29100.98 
5 Applicable GST on Sum of SL.No 3 & 4 110001.72 
6 Cost of Estimate SL.No 3 to 5 721122.00 

8 Statutory Charges as per actuals (Inspectorate charges, Civic Body Charges, 
Compensation Etc)  

5000.00 

TOTAL ESTIMATE COST 726122.00 

Report: 
      This estimate an amounting of Rs 726122/- only has been prepared for arranging power supply  of 100HP to the 
Industrial Proposed in the Name of M/s National seeds corporation Ltd Plot No. 03 at Belur industrial area Dharwad. 
in O&M SO-01 RSD, HESCOM, Dharwad. (UNDER SELF EXECUTION WORK) 

The following works are involved. 

SL.NO PARTICULARS 
 

Unit Qty 

1 Fixing of Double Pole Structure with GOS for Tapping Point No 1 

2 Extension of 11Kv Line By using 11 kV Class 3X95 Sq.mm XLPE UG Cable (Double Run) Mtr 0.065 

3 Errection of DP Structure for 1X100 Distribution Transformer  No 1 

4 Extension of LT Lines by using UG Cable & Fixing of LT Metering Cubical No 1 

              The Proposed  Work involves to extend  the 11KV Line to distance of 0.065Mtr. The proposed 11KV line  tapping 
from proposed DP Structure by using 11kv Class 3X95 Sq.mm XLPE UG Cable & providing 100Kva Distribution 
transformer on Double pole Stucture. Extension of LT Line by using & Providing LT metering cubicale.The Power 
eminates from 11KV Ganeshanugrah Feeder feeding from 110/33/11KV Belur Station Dharwad. All  The necessary 
materials are provided in the estimate. The peak load of this feeder is _________Amps. The existing feeder can take up 
this proposed MS Building installation load safely.  
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Part B 

Additional Work - For Panel Board LT Metering Cubical Box Wiring works 

Sl. No Particulars Qty Rate Amount 

1 MCB Panel BOX 1 45000 45000 

2 Change over Switch box 1 22000 22000 

3 50 sqmm cable (in mtrs) 65 338.46 21999.90 

4 Sedales 1inch (in KGs) 5 240 1200 

5 Nails (Kg) 5 130 650 

6 1.5 Inch PVC Pipes 12 550 6600 

7 1.5 Inch flexible ipe 10 550 5500 

8 Chemical Earthing  6 1850 11100 

9 10 Inch GI Pipe 2 4000 8000 

10 Sand & Bricks Cement 1 15000 15000 

11 
Cubical & MCB panel Box, Safety 

Shed 
1 38000 38000 

12 
Labour Charges. (Civil, Digging and 

Electrician) 
    45000 

 
 
 
 
 
S. No. Particulars Amount 

1 

Part A 
Estimate for arranging power supply of 100 HP to the Industrial 
Proposal in the name of M/s National Seeds Corporation Ltd., 
Dharwad 1. Extension 11KV LINE (DP Structure for Tapping 
Point 2. UG Cable for extension HT Line tapping point to 
Distribution Transformer 3. LT Metering & LT UG Cable 4. 
Erection of DP Structure for 1×100 Distribution Transformer (As 
per the estimate submitted by HESCOM) 

7,26,122.00 

2 
Part B 
Additional Electrification work (As per the estimate submitted 
by the Class 1 Electrical Contractor - L1 party) 

2,59,657.90 

3 Total 9,85,779.90 
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Form of Price Bid: 

 

G-Schedule - Part A 

Total Estimated Cost for Part a = 7,26,122.00 

I/ We hereby tender my/our rates ……………… % (percent) Above the Schedule Amount 

I/ We hereby tender my/our rates ……………… % (percent) Below the Schedule Amount 

 

 

 

G-Schedule - Part B 

Total Estimated Cost Part b = 2,59,658.00 

I/ We hereby tender my/our rates ……………… % (percent) Above the Schedule Amount 

I/ We hereby tender my/our rates ……………… % (percent) Below the Schedule Amount 



67 
 

Check list for Technical Evaluation of E-Tender 
 

SN Particulars Remarks  
Yes or No 

1 Tender fee as per NIT (Non- refundable) :- Rs. 590.00/- by online 
mode. 

 

2 EMD as per tender: Rs 30000.00  

3 Certificate of registration of the firm in appropriate class  

4 Partnership Deed if Partnership firm.  

5 Authorization for signing if it is limited company or 
Partnership firm. 

 

6 An affidavit of ownership if proprietary firm/sole traders.  

7 PAN Number  

8 Income-tax Return for the current& two previous years.  

 ITR-2021-22 -Value  

 ITR-2022-23 -Value  

 ITR-2023-24 - Value  

9 Name and addresses of the Bank,  

 Account No.,  

 IFSC Code.  

10 Copy of registration for :-  

 i) CGST/SGST  

 ii) PF, ESI or Labour License  

11 Performance / experience certificate of Department for :-  

 i) Similar nature of work.  

12 Work done certificate of Electrical Work   

13 Affidavit certificate that not black listed and no arbitration case pending in this office.  

14 MSME /NSIC certificate with validity of time and item with MSME UDYOG ADHAR 
MEMORANDUM 

 

15 Other document if any in support of the tender.  

16 Name of the Party/Contractor  

 Address of the contractor  

 Contact No.  

 E-mail ID  
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