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NATIONAL SEEDS CORPORATION LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY) 
REGIONAL OFFICE BANGALORE 
 (CIN NO: U74899DL1963GOI003913) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TERMS & CONDITIONS OF E-TENDER/CONTRACT FOR:  Replacing of Asbestos Sheet of 03 nos. 
Godown with electrification work at NSC, Hebbal, RO, Bangalore. 

 

 

 
Name of work: - Replacing of Asbestos Sheet of 03 nos. Godown with electrification work at NSC, Hebbal, 

RO, Bangalore 
 
  
Contact details: 
  

S. No. Particular Name and Designation of Officer’s Telephone Email  
1. HO, New Delhi Sh. Neeraj Bhatiya, AGM +91 9818646569 sragmengg@gmail.com 
2. RO, Bangalore Sh. Ahamed Raza, RM +91 9677227062 rm.bangalore@indiaseeds.com 
3. RO, Bangalore Sh. D Ashwin,  +91 8587003776  nscbangalore.engg@gmail.com 
4. CSF, Raichur Sh. Prashant Kr. Patil, JE (Civil) +91 9560199941 Csfrcr.civil@gmail.com  
 
Website :- 
 

 
https://indiaseeds.com ,    https://indiaseeds.eproc.in  
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NATIONAL SEEDS CORPORATION LIMITED 

(A GOVT.OF INDIA UNDERTAKING) 

 

Regional Office Bangalore 

No.REPAIR/NSC-BNG-ENGG/HBL/2025-26      Dated: 11.04.2025 

 

NOTICE INVITING  For E-TENDER 

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM ONLINE MODE 

ON NSC e-Portal: http//indiaseeds.eproc.in 

National Seeds Corporation Ltd. regional office invites online e-tenders for Replacing of Asbestos 
Sheet of 03 nos. Godown with electrification work at NSC, Hebbal, RO, Bangalore from   reputed 
contractors/firms registered in appropriate class with CPWD/PWD/Municipal/Semi Govt.  organization 
having executed the similar nature of work on two bid system. The details are mentioned as below: 

S. No. Name of work Estimated 
Amount 

EMD Time 
Limit 

Cost of 
Tender 

1. Replacing of Asbestos Sheet of 03 nos. Godown with electrification 
work at NSC, Hebbal, RO, Bangalore 

12,17,031.45 40000.00 30 
Days 

2360.00 

 
 

E-Tender documents containing Tender forms, specification, terms and conditions, destinations etc can 
be seen and downloaded on payment of Rs 2360.00/- (non-refundable inclusive of gst 18%) through 
online payment against tender fee. Tender document can also be downloaded from NSC’s website: 
http://www.indiaseeds.com or Central Procurement Portal www.eprocure.gov.in also but the bidders shall 
have to pay the cost of tender through online mode only. 

A bid without payment of Tender cost and EMD amount  is liable for rejection. However, MSME’s 
registered with NSIC or Aadhar Udyog are exempted from payment of cost of tender document subjected to 
furnishing valid documentary proof in support of claim along with their request letter. 

EMD amount of Rs. 40000.00 shall be submitted through online payment mode only. 

The estimated Cost/Tender amount: Rs. 12,17,031.45 

Bidder has to submit the tender online following the instructions appearing on the screen/NIT. 

NSC reserves the right to accept or reject any or all the tenders, alter or cancel the quantity without 
assigning any reason thereof. Any further corrigendum(s) to this tender shall be published only on our 
website/e portal 

Opening date and time for receipt of Bids: upto 10.30 hrs on 25.04.2025 
Last date and time for receipt of Bids: upto 10.00 hrs on 25.04.2025 
Date & Time of Opening of Bids: At 10.30 hrs on 25.04.2025 
 
 

Regional Manager 
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Part – A 

NATIONAL SEEDS CORPORATION LIMITED 

REGIONAL OFFICE BANGALORE 

DEFINITIONS 

The contract means the documents forming the tender and acceptance thereof and the formal agreement 
executed between the competent authority on behalf of the National Seeds Corporation Ltd, and the 
Contractor, together with the documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer and all these documents taken 
together, shall be deemed to form the contract and shall be complementary to one another. 

 
‘Employer’ means National Seeds Corporation Limited acting through its Chairman Cum Managing 
Director including his authorized representative(s) who will employ the contractor and legal successor(s) in 
title and permitted assigns. 
 

1 In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, 
hereby respectively assignees to them:- 

 
a) The expression „works or „work shall, unless there be something either in the subject or context repugnant to 

such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be 
executed whether temporary or permanent and whether original, altered, substituted or additional. 
 

b) The „Site‟ shall mean the land and/or other places on, into or through which work to be executed under the 
contract or any adjacent land, path or street through which work is to be executed under the contract or any 
adjacent land, path or street which may allotted or used for the purpose of carrying out the contract. 

 
c) The „Contractor shall mean the individual or firm or company whether incorporated or not, undertaking the 

works and shall include the legal personal representative or such individual or the person composing such 
firm or company, or the successors of such firm or company and the permitted assignees or such individual, 
firm or company. 
 

d) The Corporation or NSC means the National Seeds Corporation Ltd. 
 

e) The „Engineer‟ means the Engineer and includes the project Manager/ In charge who shall supervise and be 
in charge of the work or any other designation authorized by the Employer for the purpose of operating the 
contract. 
 

f) Where the context requires, words imparting the singular only also include the plural number and vice-versa. 
 

g) ‘Specification’ means the specification referred to in the tender and any modification there offer addition 
there to as May from time to time be furnished approved in writing by Engineer. 
 

h) „District specification‟ means the specifications followed by the State Govt. in the area where the work is to 
be executed. 
 

i) „Approved‟ means approved in writings and „approval‟ means approval in writing. 
 

j) Tendered value means the value of the entire work as stipulated in the letter of award. 
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k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and labor at 

the site where the work is is to be executed plus the percentage mentioned in the schedule “F” to cover all 

over heads and profits. 

 
l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to the tender papers 

or the standard schedule of Rates of the government mentioned in Schedule 
 
“F” hereunder, with the amendments thereto issued up to the date of receipt of the tender. 

 
 
WORK TO BE CARRIED OUT: 

3. The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include 

all labour, material, tool, plants, equipment and transport which may be required in preparation of and for and 

in the full and entire execution and completion of the works. The descriptions given in the Schedule of 

Quantities (Schedule-A) shall, unless otherwise stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labors 

necessary in and for the full and entire execution and completion of the work as aforesaid in accordance with 

good practice and recognized principles. 

 
SUFFICIENCY OF TENDER:  

4. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities, which 

rates and prices shall, except as otherwise provided, over all his obligations under the Contract and all 

matters and things necessary for the proper completion and maintenance of the works. 

DISCREPANCIES AND ADJUSTMENT OF ERRORS: 
5. The several documents forming the contract are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawing and figure dimensions in 

preference to scale and the special conditions in preference to general conditions. 

 
(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings, the 

following order of preference shall be observed:- 

a) Description of Schedule of Quantities. 
b) Particular Specification and Special Condition as per manufacturer. 
c) Drawings 
d) C.P.W.D. specifications/ 
e) Indian standard specification of B.I.S. 
f) If there are varying or conflicting provisions made in any one document forming part of the contract, the 

Acceptance Authority shall be the deciding authority with regard to the intention of the document and his 
decision shall be final and binding on the contractor. 

g) Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not 
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any of his obligations under the 
contract. 
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 PART-B 
 

 
SECTION - I 

 

NATIONAL SEEDS CORPORATION LIMITED - BANGALORE 
INSTRUCTIONS TO THE BIDDER’S 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the portal for 
participating in the e-tenders published on https://indiaseeds.enivida.com by paying the 
charges of Rs. 2360/- (Inclusive taxes) per year. 

2. Bidders must provide the details of PAN number, registration details etc as applicable and 
submit the related documents. The user id will be activated only after submission of complete 
details. The activation process will take minimum 24 working 
hour’s enividahelpdesk@gmail.com 

3. Bidders must have a valid email id and mobile number. 
4. Bidders are required to obtain Class 3 Digital Certificates (Signing & Encryption) as per their 

company details. 
5. Once bidder DSC is mapped with the user id, the same DSC must not be used for another 

user id on the same portal. However bidder can update the digital certificate to another user 
id after un-mapping it from the exiting user id. 

6. Bidders now can login with the activated user Id & DSC for online tender submission process 
in this portal. 

7. Bidders can upload required documents for the tender well in advance under My Documents 
and these documents can be attached to the tender during tender participation as per the 
tender requirements. This will save the bid submission duration/time period and reduce 
upload time of bid documents. 

8. Bidders must go through the downloaded tender documents and prepare and upload bid 
documents as per the requirements of the department. 

9. Once the bidders have selected the tenders they are interested in, Bidders will pay the 
processing fee Rs 550/- per tender (NOT REFUNDABLE) by net-banking / Debit / Credit card 
then Bidder may download the Bid documents etc. Once Bidders will pay both fee tenders 
status will be shown “form received”. This would enable the e- tender Portal to intimate the 
bidders through e-mail in case there is any corrigendum issued to the tender document. 

10. Bidders are advised to read complete BoQ / SoQ / Price Bid / Financial Bid and Terms & 
Conditions before quoting rates in the bid document. 

11. Any modification/replacement in BoQ / SoQ/ Price Bid / Financial bid template is not allowed. 
Bidders must quote only in predefined fields in the bid sheet and save the Bid-Sheet. After 
saving, the same bid sheet must be uploaded in the portal. 

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc.,) as 
mentioned in the tender document, before submitting the bid. 

13. Bidders are recommended to use PDF files for uploading the documents. Only price bid sheet 
will be in Excel format. 

14. The bidders must ensure to get themselves registered on the portal at least ONE Week before 
the tender submission date and get trained on the online tender submission process. For 
tender submission and registration process bidders are advised to refer respective manuals 
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on website. Tender inviting Authority/Department will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the bidders due to local 
issues like internet connectivity/PC speed/etc... 

15. Offline Submission of bids/documents/rates by the bidders will not be accepted by the 
department, under any circumstance. 

16. After final submission of the bid, a confirmation message and bid submission 
acknowledgement will be generated by the portal. The bid submission acknowledgement 
contains details of all documents submitted along with bid summary, token number, date & 
time of submission of the bid and other relevant details. Bidder can keep print of the bid 
submission acknowledgement. 

17. If bidder is resubmitting the bid, bidder must confirm existence of all the required documents, 
financial bid and again submit the bid. Once submitted, the bid will be updated. 

18. Submission of the bid means that the bid is saved online; but system does not confirm 
correctness of the bid. Correctness of the bid will be decided by tender inviting authority only. 

19. The time displayed in the server is IST (GMT 5:30) and same will be considered for all the 
tendering activities. Bidders must consider the server time for submission of bids. 

20. Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted at the 
client end and the software uses PKI encryption techniques to ensure security/secrecy of the 
data. The submitted bid documents/data become readable only after tender opening by the 
authorized individual. 

Technical Support 
Phone 8448288980, 8448288989, 8448288987, 8448288986, 8448288994 

Email ID eprochelpdesk.03@gmail.com, eprochelpdesk.01@gmail.com 
eprochelpdesk.06@gmail.com, eprochelpdesk.44@gmail.com 

 
ADDITIONAL INSTRUCTIONS FOR VENDORS 

The bidders are required to submit soft copies of their bid electronically on the E-Nivida Portal 
using valid Digital Signature Certificates. Below mentioned instructions are meant to guide the 
bidders for registration on the E-Nivida Portal, prepare their bids in accordance with the 
requirements and submit their bids online on the E-Nivida Portal. For more information, bidders 
may visit the Portal (https://indiaseeds.enivida.com) 
 
1. REGISTRATION PROCESS ON ONLINE PORTAL 
(a)  Bidders to enrol on the E-Nivida portal https://indiaseeds.enivida.com by clicking on the link 

“Bidder Enrolment”. 
(b) The bidders to choose a unique username and assign a password for their accounts. Bidders 

are advised to register their valid email address and mobile numbers as part of the 
registration process. This would be used for any communication from the E-Nivida Portal. 

(c)   Bidders to register  upon  enrolment,  with  their  valid  Digital Signature  Certificate (Class III 
Certificates with signing and Encryption key) issued by any Certifying Authority recognized by 
CCA India with their profile. 

(d)   Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSCs to others which may lead to misuse. 
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(e)   Bidder  then logs  in  to  the site through  the  secured  log-in  by entering  their user 
ID/password and the password of the DSC / e-Token. 

(f)    After registration send mail to Helpdesk: enividahelpdesk@gmail.com for account activation. 
(g)    As per portal norms Registration Fee will be applicable. 
2. TENDER DOCUMENTS SEARCH 
(a)   Various built-in options are available in the e-Wizard Portal like Department name, Tender 

category, estimated value, Date, other keywords, etc. to search for a tender published on the 
Online Portal. 

(b)   Once the bidders have selected the tenders they are interested in, they may download the 
required documents/tender schedules.  These tenders can be moved to the respective 
‘Interested tenders’ folder. 

(c)   The bidder should make a note of the unique Tender No assigned to each tender, in case 
they want to obtain any clarification/help from the Helpdesk. 

3. BID PREPARATION 
(a)   Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. 
(b)   Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. 
(c)   Please note the number of covers in which the bid documents have to be submitted, the 

number of documents - including the names and content of each of the document that needs 
to be submitted. Any deviations from these may lead to rejection of the bid. 

(d)   Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document/schedule and generally, they can be in PDF/XLSX/PNG, etc. formats. 

4. BID SUBMISSION 
(a)   Bidder to log into the site well in advance for bid submission so that he/she uploads the bid 

in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due 
to other issues. 

(b)   The bidder to digitally sign and upload the required bid documents one by one as indicated 
in the tender document. 

(c)   Bidders  to  note  that  they  should  necessarily  submit  their  financial  bids  in the 
prescribed format given by department and no other format is acceptable. 

(d)   The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, the 
opening of bids, etc. The bidders should follow this time during bid submission. 

(e)   All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data, which cannot be viewed by unauthorized 
persons until the time of bid opening. 

(f) The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

(g)   Upon the successful and timely submission of bids, the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the date & time 
of submission of the bid with all other relevant details. 

(h)   The off-line tender shall not be accepted and no request in this regard will be entertained 
whatsoever. 
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(i)     As per portal norms Tender Processing Fee will be applicable. 
5. AMENDMENT OF BID DOCUMENT 
         At any time prior to the deadline for submission of proposals, the department reserve the 

right to add/modify/delete any portion of this document by the issuance of a Corrigendum, 
which would be published on the website and will also be made available to the all the Bidder 
who has been issued the tender document. The Corrigendum shall be binding on all bidders 
and will form part of the bid documents. 

6. ASSISTANCE TO BIDDERS 
(a)    Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 
person indicated in the tender. 

(b)    Any queries relating to the process of online bid submission or queries relating to e- Nivida 
Portal, in general, may be directed to the 24x7 e-Wizard Helpdesk.  The contact number for 
the helpdesk is 8448288994/86/87/89/88/81/90/92/82 011-49606060, 07903269552, 
9355030608, 9055030613, 7903810198, 9355030606, 9315620706, 9355030623, 9355030628, 
8800526452, 9205898228, 9122643040, 9355030604 and Email is 
eprochelpdesk.01@gmail.com, eprochelpdesk.44@gmail.com, eprochelpdesk.06@gmail.com 

(c)    The tender inviting authority has the right to cancel this e-tender or extend the due date of 
receipt of the bid(s). 

(d)  The bid should be submitted through E-Nivida portal https://indiaseeds.enivida.com only. 
(e)     All payments should be done through E-Nivida Payment gateway. 

********* 
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1) PREPARATION SUBMISSION OF APPLICATION 
 

Detailed NIT may be downloaded from NSCL e-tendering portal and the Application may be 
submitted compulsorily online mode following the instructions appearing on the screen /NIT.  

 

Tenderer / Bidder can pay tender document Fee as per tender document online through Internet 
Banking/ Debit Card/Credit Card. 

 

A Tenderer / Bidder manual containing the detailed guidelines for e-tendering system is also 
available on the portal. 

 

2) MODIFICATION/SUBSTITUTION/WITHDRAWAL OF BIDS: 
 

The Bidder may modify, substitute or withdraw its e-bid after submission prior to the Bid Due Date. 
No Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date. 

 

Any alteration / modification in the Bid or additional information supplied subsequent to the Bid 
Due Date, unless the same has been expressly sought for by the NSCL, shall be disregarded. 

 

For modification of e-bid, bidder has to decrypt its old bid from e-tendering portal and upload 
/resubmit digitally signed modified bid. 

 

For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can 
withdraw its e-bid. 

 

3) OPENING AND EVALUATION OF APPLICATIONS 
 

Opening of Applications will be done through online process. However, Corporation reserves the 
right for evaluation and decision based on tender submitted online. NSCL shall open documents of 
the Application received in electronic form of the tender on the Application due date i.e., in the 
presence of the Applicants who choose to attend. NSCL will subsequently examine and evaluate the 
Applications in accordance with the provisions set out in the Tender Document. The price bid will be 
opened of the responsive applicants. The date of opening of price bid will be notified later on. 

 

4) DISCLAIMER: 
 

The vender must read all the instruction in the RFP and submit the same accordingly. 
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ITEM RATE TENDER 

 
I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India 

Undertaking) Regional Office Bangalore 

 

 

    specified in the underwritten memorandum within the time specified in such memorandum at the rates 

specified therein, and in accordance in all respect with the specifications, designs, drawings and instructions 

in written referred to rule of General Rule and Guidance and with such materials as are provided for by and 

in all respect in accordance with such conditions so far as applicable. 

 
Memorandum 
 
 

a) General description 
 
 

b) Estimated cost  : 1217031.45 
 

c)  Earnest money              AS PER NOTICE 
 
 

d) Performance Guarantee  5 % of tendered value 
 
 

e) Security deposit  5 % from R. A. Bills 
 
 
 
 
 

I/We have read and examined the Notice schedules, specifications applicable, general rules and 

directions, conditions, schedule of rates and other documents and rules referred to in the tender document for 

the work. 

 
The validity of the tender is for 90 days from the date of opening of tender. 
 
 

We also undertake to furnish performance Bank guarantee/Demand Draft/online payment  @ 5 % of 

accepted value of work within 07days of letter issued in this regard. The performance guarantee shall be kept 

valid and will be refundable to us soon after the completion of work and recording of the completion 

certificate. 
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A sum of Rs. 40000.00 is hereby forwarded in the shape of online transfer in our account as earnest money. 
 
 
The security deposit will be collected through deductions from the bills@ 5 % of work done till the sum 
along with earnest money deposited amount to 5 % of value of contract and that will be treated as security 
deposit. 
 

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the terms 
& provisions of the said conditions annexed here to and all the terms and provision contained in the notice 
inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or their 
successors, the sum of money mentioned in the said conditions. 
 

I/We agree that the said Corporation or their successor in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said Performance 
Guarantee shall be retained for performance of contract onward for a period up to two months from the date 
of completion of work. Earnest money shall be retained by them towards security deposit mentioned against 
clause (e). 
 

(ii) to execute all the works referred to in the tender documents upon the terms & conditions 
contained or referred to therein, and to carry out such deviations as may be ordered, up to a maximum of 100 
% at the rates quoted in the tender documents and those in excess of that limit at the rates to be determined in 
accordance with the provisions mutually agreed. 
 
Dated………… 
 
 

Signature of Contractor 
 
 

Postal Address 
 

Witness:- 
 
Address………… 
 
Occupation………… 
 
 
Witness:-……………… 
 
Address:-……………. 
 
 
Occupation………… 
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GENERAL RULES AND GUIDANCE FOR INVITING OF TENDER 
 
1 The tenders are being invited by Director I/C, National Seeds Corporation, RM, Bangalore 

 
2 The contractor should read the specifications carefully before submitting tender. 

 
(If the tender has been downloaded from the web-site the cost of tender shall be deposited or else tender shall 

be rejected.) 

 
3 The earnest money as per NIT should accompany the tender in the shape of RTGS or NEFT favour of NSC 

Limited, Sindhanur. Tenders without EMD are liable for rejection. 

 
4 (a) The tenderer   will be Registration No. of GST No. before the work is allotted to him. 

  
  
(b) NSC shall also recover labor Cess @ 1% from each RA bill and shall deposit with the 
Labor Board of the concerned state. In case the Labor Board is not established in the state, recovery made by 

NSC shall be retained under suspense and will be deposited with the Labor Board as & when established in 

the state. 

(C) The contractor will have to give an undertaking that he will submit the proof of remittance of PF/ESI 

through challan at the time of bill payment. In case of non furnishing if such proof, 4.7% (four point seven 

percent) of the value of the bill amount of work shall be withheld by NSC which can be released only after 

production of the above required Challans. 
 

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same shall be 

deposited by NSC with EPF authorities. After deposition of the amount, NSC shall not refund this to the 

contractor even on production of EPF Challans. 

 
 

5 GST applicable on material in respect of this contract shall be payable by the contractor and no claim what so 

ever in this respect will be entertained.(The quoted rate of contractor will be final which is inclusive of all 

taxes and No cost escalation will be entertained/provided). 

 
6 The rates quoted by the contractor are item rate tender and the same will be taken as correct and not the 

amounts worked out by them. 

 
7 The contractor should quote the rates in figures as well as in words and amount tendered by him. The amount 

for each item should be worked out and the requisite the total given. Rates should be written in words closely 

followed by figures and it should not be written in the next line. 

 
8 Time allowed for carrying out the work will be 30 days. 

 
9 Tenders shall be received on 25.04.2025 up to 10.00 hours and will be opened on same day at 10.30 hours at 

above mentioned address in presence of tenderer who wish to attend. 

 
10 Tender should remain open for acceptance for a period of 90 days from the date of receipt of tender. If any 

tenderer withdraws his tender before the said period or makes any 
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Modification in the terms and conditions of the tender which are not acceptable to the 
 
Department, then the corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit 

the earnest money as aforesaid. 
 

11 Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any respect are liable to 

be summarily rejected 

12 The  tenders  containing  unsealed remarks  or  any  additional  conditions  are  liable  to Summarily 

rejection. 

 
13 Mobilization advance shall not be applicable. 

 
14 Certificate of financial soundness issued by the bankers with the complete address be submitted along with 

the tender. 
 

15 In the case of any tender where unit rate of any item /items appear unrealistic and imbalance and in case the 

tenderer is unable to provide satisfactory explanation, such a tender will be liable for rejection. 
 

16 The contractor should visit the site and shall satisfy himself to the conditions, the accessibility of site, the 

full extent and character of operation, the nature of the ground and supply conditions affecting lay out 

execution of the contract generally. No claim on the ground for want of knowledge in such respect will 

be entertained. 
 

17 Water & Electricity for work of what so ever purpose related to the work will be arranged by the contractor. 

Where ever the same is provided by the Department consumption charges shall be borne by the contractor @ 

1.5 % of the work value. 

 
18 Change in the terms and condition or the specifications, or schedule of completion shall not be accepted such 

conditional tenders shall be liable for rejection. 
 

19 Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender. However in the 

case of any cutting, it should be authenticated by signature of the tenderer concerned. 

20 The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc.as per site 

condition. 
 

21 The payments will be released on submission of bill of work done valuing not less than of Rs.100000.00/-. 

 
22 The memorandum of work tendered for and the schedule of materials to be supplied by the NSC and their 

issue rates, shall be filled in and completed in the office of the Director I/C, NSC, RO, Bangalore before the 

tender form is issued. If form is issued to an intending tender without having been so filled in and complete, 

he shall request the officer to have this done before he completes and delivers his tender. 

 
23 Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. The cement 

concrete laid shall be mechanically vibrated by means of mechanically operated vibrators. The rates quoted 

shall be inclusive of these operations and no extra payments shall be made. 
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24 The receipt of clerk for any money paid by the contractor will not be considered as any acknowledgement or 

payment to the National Seeds Corporation and the contractor shall be responsible for seeing that he procures 

a receipt signed by the Accountant/Engineer or a duly authorized Cashier. 

 
25 The contractor shall give a list of NSC employees related to him. 

 
26 The contractor should verify all elevations shown in the drawings and in case of doubt, obtain required 

particulars which may in any way influence his tender from the Engineer as no allowance whatsoever will be 

made beyond the contract for any alleged ignorance thereof. 

 
27 The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, rubbish of all 

kind. All holes of hollows whether originally existing or produced during clearance shall be carefully filled 

up with earth, well rammed, leveled off, as directed. 

 
28 The successful tenderer shall deposit performance  guarantee in the form of BG/DD @ 5 % of  accepted 

 Value of work within 07days of letter issued in this regard. 

29 The performance guarantee shall be refunded to the contractor soon after the   completion of 

 Work and recording of the completion certificate. 

30 The security deposit shall be debitable @ 5 % from the bills and will remains as   such  for  a 

 Period of defect liability from the date of completion of work. 

 
31 Defects arising during the defect liability guarantee period if any shall be rectified by the party free of cost 

with in fortnight as and when brought to the notice in writing or telephonically. 

 
32 The contractor’s responsibility for this contract shall commence from the date of issue of order of acceptance 

of tender. 

 
33 The contractor shall comply with the clause no. 44 to furnish labour clearance certificate for refund of 

security and it shall be governed as per CPWD guidelines. 

 
34 The contractor shall maintain and produces all records when called for, related to relevant Acts 

concerning labour engaged and construction. 
 
35 „No‟ negotiation is envisages even with a lowest party except under exceptional   situations 

36 The Corporation shall have the right of rejecting all or any of the tender without assigning any 

 reason   whatsoever and will not be bound to accept the lowest tender or any of the tender 
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CLAUSES OF CONTRACT 
 
CLAUSE- 1 PERFORMANCE GUARANTEE 
 
 

 
i. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the accepted 

amount in addition to other deposit mentioned elsewhere in the contract, for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other provisions in the contract) within 
period specified in schedule “F” from the date of issue of letter of acceptance. This period can be further 
extended by the Engineer up to maximum period as specified in schedule “F” on written request of the 
contractor stating the reason for delays in procuring the Performance Guarantee, to the satisfaction of the 
Engineer. This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/- or 
deposited by Demand Draft/ pay order of any schedule bank (in case guarantee amount is less than 1,00,000/-
only).  

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as per Performa 
attached of the tender document. The Bank Guarantee shall be issued by and Schedule Bank in favour of 
National Seeds Corporation. The  
Bank Guarantee should be accompanied by a forwarding letter of the banker on their letter head  

ii. The performance guarantee shall be initially valid up to the stipulated date of completion plus 90 days 
beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of 
performance guarantee extended to cover such enlarged time for completion of work. After recording of the 
completion of certificate for the work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest.  

iii. The Engineer shall not make a claim under the performance guarantee except for amounts to which the 
Corporation is entitled under the contract (not withstanding and/or without prejudice to any other provisions 
in the contract agreement) in the event of:  

a. Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in 
which event the Engineer may claim the full amount of the performance guarantee.  

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or determined under 
any of the Clauses/conditions of the agreement, within 30 days of the service of the notice to this effect by 
Engineer.  

iv. In the event of the contract being determined or rescinded under provision of any of the clause/condition of 
the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal 
of the Chairman-cum-Managing Director. 
 
The performance security may be furnished in the form of Insurance surety bonds, account payee demand 
draft, fixed deposit receipt from a Commercial bank, bank guarantee from a commercial bank or online 
payment in the acceptable form safeguarding the purchasers interest in all respects. The composite Bank 
Guarantee will be discharged by the Purchaser/Corporation and returned to the supplier within 3 month after the expiry of 
warranty period 
 
 
CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall permit 
National Seeds Corporation (hereinafter called the employer) at the time of making any payment to him for 
work done under the contract to deduct at the rate of 5 % of the gross amount of each running bill till the sum 
along with the sum already deposited as earnest money, will amount to security deposit of 5 % of the 
tendered value of the work. 
 
 
 

All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
interest arising there from or from any sums which may be due or may become due to the contractor or any 
account whatsoever and in the event of his security deposit being reduced by reason of any such deductions 
or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security 
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deposit shall be collected from running bills of the contractor at the rates mentioned above and the Earnest 
money if deposited in cash at the time of tenders will be treated as part of the Security deposit. 
 
Note – 1 
 
 

 
Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its 

face value, whichever is less. The market price of Govt. papers would be ascertained by the Engineer at the 
time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt. paper, 
will be with held, if necessary. 
 
 
 
Note No.2 
 
 

 
Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules 

except fidelity bond. This will be subject to the observance of the condition mentioned under the rule against 
each form of security. 
 
CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY 
 
 
If the contractor fails to comply with the time for completion in accordance with clause 5 or required 
progress for the whole of the work or if applicable any section within the relevant time prescribed and clear 
the site, In case of delay in completion of civil contracts, LD shall be levied from the contractor at the rate of 
0.5% (half percent) of the contract price per week of delay, subject to a maximum of 10% (ten percent) of the 
contract price. The payment of deduction of such damages shall not relieve the contractor from his obligation 
to complete the works, or from any other of his obligations and liabilities under the contract. 

 
 
 
 

 
 
CLAUSE 3.1 SUSPENSION OF WORK 
 
 

 
The contractor shall, on the instructions of the engineer suspend the progress of the works or any part 

thereof for such time and in such manner as the Engineer may consider necessary and shall during such 
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion of 
the Engineer unless such suspension is; 
 
 
 

a) Otherwise provided for in the contract, or  
b) Necessary by reason of some default or of breach of contract by the contractor of which he is  

responsible, or 
 
c) Necessary by reason of climatic conditions on the site, or  

d) Necessary for the proper execution of the works or for the safety of the works or  any part 
 thereof   (save to the extent that such necessity arises from any act or default by the Engineer  
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or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply. 
 
 
 
 
 
3.2 DETERMINATION FOLLOWING SUSPENSION 
 
 

 
Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with 

the Employer determine; 
 

a) Any extension of time to which the contractor is entitled under clause 5, and 
 
b) The amount which shall be added to the contract price, in respect of the cost incurred by 

the contractor by reason of such suspension and shall notify the contractor  with a  copy  to  the 

Employer.   
 
 

 
CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF 
 
ACTION NOT TAKEN UNDER CLAUSE - 3 
 
 

 
In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof shall 

have become exercisable and the same shall not be exercised, the non exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in the event of 
any future case of default by the contractor and the liability of the contractor for damages shall remain 
unaffected. In the event of the Engineer putting in force all or any of the powers vested in him under the 
preceding clause, he may if he so desired after giving a notice in writing to the contractor take possession of 
(or at the sole discretion of the Engineer which shall be final and binding on the contractor) use on as hire 
(the amount of the hire money being also in the final determination of the Engineer) all or any tools, plant 
material and stores in or upon the works, or the site thereof, belonging to the contractor or procured by the 
contractor and intended to be used for execution of the work or any part thereof, paying or allowing for the 
same in account at the contract rates or in the case of these not being applicable, at current market rate to be 
certified by the Engineer whose certificate thereof shall be final and binding on the contractor otherwise the 
Engineer by notice in writing may order the contractor, foreman or other authorized agent to remove such 
tools, plant materials or stores from the premises (within the time specified in the notice) and in event the 
contractor failing to comply with any such requisition, the Engineer may remove them at the contractor's 
expense or sell them by auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer as to the expense of any such removal and amount of the proceed and expense of 
any such sale shall be final and conclusive against the contractor. 
 
CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION 
 
 

1. In the event of : 
 

a) The amount or nature of extra or additional work or 
 

b) Exceptionally adverse climatic conditions, or 
 

c) Any delay, impediment or prevention by the Employer, or 
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d) other special circumstances which may occur, other than through a default or breach of contract 

by the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an extension 
of the Time for Completion of the works, or any section or part thereof, the Engineer shall determine the 
amount of such extension and shall notify the Contractor accordingly, with a copy to the Employer. 
 
 
 

2. Contractor to provide notification and detailed particulars. 
 
 Provided that the Engineer is not bound to make any determination unless the Contractor 

has a) within 28 days after such even has first arisen notified the Engineer with a copy to the 

Employer,  and    

b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after 

such     

 notification submitted to the Engineer detailed particulars of any extension of time to which 

 he may consider himself entitled in order that such   submission  may  be investigated at  the 

time.     
 
 
 
 
 
 
CLAUSE: 6 MEASUREMENTS OF WORK DONE 
 
 

 
The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they are 

not to be taken as the actual and correct quantities of the works to be executed by the Contractor in fulfilment 
of his obligation under the Contract. 
 

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value of 
the works in accordance with Clause 7. The Engineer shall, when he requires any part of the works to be 
measured, give reasonable notice to the Contractor's authorized agent, who shall: 
 
a) Forthwith attend or send a qualified representative to assist the Engineer in making 
 
such measurement and 

b) Supply all particulars required by the Engineer. 
 
 

 
Should the Contractor not attend, or neglect or omit to send such representative, then the 

measurement made by the Engineer or approved by him shall be taken to be the correct measurement of such 
part of the works. For the purpose of measuring such permanent works as are to be measured by records and 
drawings, the Engineer shall prepare records and drawings as the work proceeds and  
the Contractor, as and when called upon to do so in writing, shall, within 14 days, attend to 

examine and agree such records and drawing with the   Engineer and shall sign the same when so 

agreed.  If the   contractor does not attend to examine and agree such  records and drawing, they shall be 
 
taken to be correct. If, after examination of such records and drawing, the contractor does not agree the same 
or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the Contractor 
within 14 days of such examination, lodges with the Engineer notice of the respect in which such records and 
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drawing are claimed by him to be incorrect. On receipt of such notice, the Engineer shall review the records 
and drawings and either confirm or vary them. 
 
 

 
The works shall be measured net, notwithstanding any general or local custom, except where 

otherwise provided for the Contract. 
 
 
 

 
CLAUSE: 7  PAYMENT ON INTERMEDIATE CERTIFICATE TO BE 
 
REGARDED AS ADVANCE 

No payment shall be made for a work estimated to cost rupees fifty thousand or less till after the 
whole of the work shall have been completed and certificate of completion given. But in the case of a work 
estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be entitled to 
receive a monthly payment as interim or running account bill then executed to the satisfaction of the 
Engineer, on the basis of recorded measurements in triplicate on or before every month on date fixed by the 
Engineer. But all such intermediate payments shall be regarded as payments by way of advance against the 
final payment only and not as payment for work actually done and completed, and shall not preclude the 
requiring of bad, unsound imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part thereof in any 
respect or the accruing of any claim nor shall its conclude, determine or effect in any way the powers of the 
Engineer, Under these conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or effect the contract. 
 

 
Whenever there is likely to be delay in recording detailed measurements for making running 
payment in the case of residential buildings, advance payments without detailed measurements for work done 
(other then foundation and finishing items) up to (a) lintel level (including sun shades etc.) and (b) slab level, 
for each floor worked out at 75% of the tendered rates may be made in running account bills by the Engineer 
at his discretion on the basis that the work has been completed up to the level in question. 
 
 

 
The advance payments so allowed shall be adjusted in the subsequent running bill by taking detailed 

measurements thereof. Final payment shall be made only on the running basis of detailed measurements. 
 
CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN 
 
 

 
Within ten days of the completion of the work, the contractor shall give notice of such completion to 

the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and if 
there is no defect in the work shall furnish the 
 
contractor with a certificate of physical completion otherwise a provisional certificate of completion 
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued but no certificate of completion, provisional or otherwise shall be issued, nor shall the 
work be considered to be complete until the contractor shall have removed from the premises on which the 
work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangement 
required for his/their work people on the site in connection with the execution of the 
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work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all wood 
work, doors, windows, walls, floors or other part of any building, in upon or about which the work is to be 
executed or of he may have had possession for the purpose of the execution thereof and not until the work 
shall have been measured by the Engineer/. If the contractor shall fail to comply with the requirements of this 
clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as aforesaid 
and cleaning off dirt on or before the date fixed for the completion of work the Engineer may at the expense 
of the contractor remove such scaffolding, surplus materials and rubbish etc. and dispose off the same as he 
thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
 
 

 
8.2 CONTRACTOR TO KEEP SITE CLEAN 

The splashes and droppings from white washing, colour washing, painting etc. on walls, floors, 
doors, windows, etc. shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done without waiting for 
the actual completion of all the other items of work in the contract. In 
case the contractor fails to comply with the requirements of this clause, Engineer shall have the right to get 
this work done at the cost of the contractor either departmentally or through another agency. Before taking 
such action, the Engineer shall give two days notice in writing to the contractor. 
 
 
 

8.3 COMPLETION  PLANS  TO  BE  SUBMITTED  BY  CONTRACTOR 
 

The contractor on completion of the work shall submit to the employer's three bound sets of all "As 
constructed" drawing for every component of the work at his own cost and plan as required vide General 
specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as applicable within thirty 
days of the completion of the work. 
 

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum 
equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen thousand only) 
as may be fixed by the Engineer shall be final and binding on the contractor. 
 
 
 
 
 
 
 
 
 
 
 
PAYMENT OF BILLS 
 
CLAUSE: 9 
 
 

 
9.1 RUNNING BILLS 

 
A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer for 

all works executed in the previous months and the Engineer shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as far 
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as possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit 
the bill within the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as 
aforesaid, a subordinate to measure up the said work in the presence of the contractor whose countersignature 
to the measurement list will be sufficient warrant and the Engineer may prepare a bill from such list. 
Engineer's consent for release of running bill shall be linked with the satisfactory progress of the work. 
 
 
 

9.2 FINAL BILL 
 

The final bill shall be submitted by the contractor in the same manner as specified in running bills 
within one month from the date of the final certificate of completion furnished by the Engineer. No further 
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished. Payments off those items of the bill in respect of which there is no dispute and 
of items in dispute, for quantities and rates as approved by Engineer, will, as far as possible be made within 
the period specified herein under, the period being reckoned from the date of receipt of the bill by the 
Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and 
dismantled materials. 
 
 
 

i) If the Tendered value of work is up to Rs. 5 lakhs : 3 months 

ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 
 
CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER 
 
 

Material which Employer will supply are shown in schedule 'B'. The same will be supplied by the 
employer for the purpose of the contract only and for that contractor shall give his requirement on the basis 
of drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall be issued 
to him keeping in view progress of work. For storage of such issued material, the contractor will make his 
own arrangement of storage space at site under double lock locking arrangement operable jointly by the 
engineer and the contractor. Contractor shall be responsible to take delivery of the material from local supply 
place of employer as per direction of Engineer and no extra payment will be admissible for this. The value of 
the full quantity of material so supplied at the rates specified in the said schedule of materials shall be set off 
or deducted from any sum due or thereafter to become due to the contractor under the contract or otherwise 
against or from the security deposit. At the time of submission of bills the contractor shall supply statement 
of material issued, material consumed and the material balance at site in original good condition. 
 
 

 
Notwithstanding anything to the contrary contained in any other clause of contract, all 

stores/materials so supplied to the contractor shall remain the absolute property of Employer and the 
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials shall not 
be removed/disposed off from the site of the work on any Account and shall be at all times open to inspection 
by Engineer. Any such stores/materials remaining unused shall be returned to the Engineer at a place, 
directed by him. But in case it is decided no to take back the stores/materials the contractor shall have no 
claim for compensation on any account of such stores/materials so supplied to him as aforesaid and not used 
by him or for any wastage in or damage to him on such stores/materials.  

On being required to return the stores/materials, the contractor shall hand over the stores/materials, 
on being paid or credited such price as the Engineer shall determine, having due regard to the condition of 
the stores/materials. The price allowed for credit to the contractor, however, shall be at the prevailing market 
rate not exceeding the amount charged to him excluding the storage charge, if any. The decision of the 
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Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the contractor shall 
in addition to throwing himself open to account of contravention of the terms of the licenses or permit and/or 
fro criminal breach of trust, be liable to Government for all advantages or profits resulting or which in the 
usual course would have resulted to him by reason of such breach. Provided that the contractor shall in no 
case be entitled to any compensation or damages on account of any delay in supply of non supply thereof at 
all or any such materials and stores provided further that the contractor shall be in no case entitled to supply 
thereof at all or any such materials and stores provided further that the contractor shall be bound to execute 
the entire work. 

 
10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 
 

The contractor shall at his own expense provide all materials, required for the works other than those 
which are stipulated to be supplied by the employer. 
 

The contractor shall, at his own expense and without delay; supply to the engineer samples of 
materials to be used on the work and shall get these approved in advance. All such materials to be provided 
by the contractor shall be in conformity with the specifications laid down or referred in the contract. The 
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the 
materials so comply. 
 

The Engineer shall have full powers to require the removal from the premises of all materials which 
in his opinion are not in accordance with the specifications and in case of default the Engineer shall be at 
liberty to employ other persons to remove the same without being answerable or accountable or any loss or 
damage that may happen or arise to such materials. The Engineer shall also have full powers to require other 
proper materials to be substituted thereof and in case of default the Engineer may cause the same to be 
supplied and all costs which may be involved due to such removal and substitution are to be borne by the 
contractor. 
 
 
 
 
 
 
 
 
 
 
 

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 
  

The contractor on signing an indenture in the form to be specified by the Engineer shall be entitled to 
be paid during the progress of the execution of the work up to 75% of the value of materials which are in the 
opinion of the Engineer non-perishable and or in accordance with the contract and which have been brought 
on the site in connection therewith and are adequately stored and/or protected against damage by weather or 
other causes but which have at the time of advance been incorporated in the works. When materials on 
account of which an advance has been made under this sub-clauses are incorporated in the work the amount 
of such advance shall be deducted from the next payment made under any of the clause or clauses of this 
contractor. 
 
 
 

10.4 PAYMENT  ON  ACCOUNT  OF  INCREASE  AND  DECREASE  IN 
 
PRICES/WAGES  DUE  TO  STATUTORY  ORDERS. 
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If during the progress of works the price of any material incorporated in the works (not being a materials 
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour increases/decreases as 
a result of any fresh law or statutory rule or order coming into force (but not due to any changes in Sales tax) 
and such increase/decrease exceeds ten percent of the price and/or wages prevailing at the time of receipt of 
the tender for the work and the contractor thereupon necessarily and properly pays in respect of that material 
(incorporated in the works) such increased/decreased price and/or in respect of labour engaged on the 
execution of the work such increased/decreased wages, then the amount of the contract shall accordingly be 
varied provided always that any increase so payable is not in the opinion of the Engineer (whose decision 
shall be final and binding) attributable to delay in the execution of the contract within the control of the 
contractor. 
 

Provided however, no reimbursement shall be made if the increase is not more than 10% of the said 
prices/wages and if so the reimbursement shall be made only on the excess over 10% and provided further 
that any such increase shall not be payable if such increase has become operative after the contract or 
extended date of completion of the work in question. In the same way any decrease in the prices of 
material/wages of labour coming into force in excess of 10%, downward adjustment would be made and 
recovery would be affected by the Engineer accordingly. 
 

 
The contractor shall for the purpose of this condition keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or reduction available and shall 
allow inspection of the same by a authorized representative of the Employer and further shall at the request 
of the Engineer furnish any documents so kept and such other information as the Engineer may require. 
 

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of 
any such material and or wages of labor give notice thereof to the Engineer stating that the same is given 
pursuant to this condition together with an information relating thereto which he may be in a position to 
supply. 
 
 
 
 
 
10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES 
 
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS 
 

If the prices of material (not being the material supplied by the Employer in accordance with Clause 
10) and/or wages of labour required for execution of the work increase, the contractor shall be compensated 
for such increase as per provisions detailed below and the amount of the contract shall accordingly be varied, 
subject to the condition that such compensation for escalation in prices shall be available only for work done 
during the stipulated period of the contract including such period for which the contract is validity extended 
under the provisions of Clause 5 of the contract without any action under clause 2 and also subject to the 
condition that no such compensation shall be payable for a work for which the stipulated period of 
completion is 6 months or less. Such compensation for escalation in the prices of materials and labour when 
due, shall be worked out based on the following provisions: 
 
 

 
1. The base date for working out such escalation shall be the last date on which tenders were received. 
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2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work 
as per the bills, running or final excluding any work for which payment is made at prevailing market rates. 
From this amount the value of material supplied by the Employer under clause 10 and proposed to be 
recovered shall be deducted before the amount of compensation for escalation is worked out. In the case of 
materials brought to site for which any secured advance is included in the bill the full value of such materials 
as assessed by the Engineer (and not the reduced amount for which secured advance has been paid) shall be 
added to the cost of work shown in the bill for operation of this clause. Similarly, when such materials are 
incorporated in the work and the secured advance is deducted from the bill, the full assessed value of the 
materials originally considered for operation of this clause should be deducted from the cost of the work 
shown in the bill, running or final. 
 
3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 
incorporated in the conditions of contract attached to the Tender papers and the decision of the Engineer in 
working out such percentage shall be binding on the contractor. 
 

4. The compensation for escalation for materials and P.O.L shall be worked out as per formula  
given 
 
below: 
(i)Vm= Wx   __X__  x ( MI  -- MIo ) 

100 MIo 
 

Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or 
recovered. 
 
 

 
W = Cost of work done worked out as indicated in sub para 2 above. 

 
 

 
X =  Component of materials expressed as percent of the total value of work. 

 
 

 
MI & MIo = All India whole sale index for all commodities for the period under reckoning as 

published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the period 
under consideration and the valid at the time of receipt of tenders, respectively. 
 
 
 
(ii) Vf = W x Z x FI -- FIo) 
 
100 FIo 
 
[ 
 

Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be paid or 
recovered. 
 
 
 
W = Value of work done, worked out indicated in sub para 2 above. 
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Z = Component of P.O.L expressed as a percent of total value of work as indicated 
 
under the special conditions of contract. 
 
 

 
FI & FIo  =   Average index number of wholesale price for group (fuel, power light and 

lubricants) as published weekly by the Economic Adviser to Govt.of India Ministry of 

Industry for the period under reckoning and that valid at the time of   receipt of   tenders 

respectively.     
 
 
5. The following principles shall be followed while working out indices mentioned in sub-para 4 above. 
  
a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the 
cost of work done as per bills paid during the three calendar months of said quarter. The first such payment 
shall be made at the end of three months after the month (excluding) in which the tender was accepted and 
thereafter at three months interval. At the time of completion of the work, the last period for payment might 
become less than three month, depending on the actual date of completion. 
 
 

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be 
the arithmetical average of the indices relevant to the three calendar months. If the period up to date of 
completion after the quarter covered by the last such installment of payment, is less than three months, the 
index MI and FI shall be the average of the indices for the moths falling within that period. 
 

 
6. The compensation for escalation for labour shall be work out as per the formula given below: 

 
 
Vl = W   x   Y x   (LI -  LIo) 

  100 LIo 

Vl = Variation in labour cost i.e increase or decrease in the amount in rupees to  be  paid  or 

recovered.    

W = Value of work done, worked out as indicated in sub para 2 above. 

Y = Component of labour expressed as percent of the total value of work. 
 

 
LI & LIo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any lawa, 
statutory rule or order as on the last date of receipt of tender and the quarter previous to the one under 
consideration respectively. 
 
 

 
7. The following principles will be followed while working out the compensation as per sub para 6 above: 
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a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the 
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local 
administration both relevant to the place of work and the period of reckoning. 
 
 

b) The escalation for labour shall also be paid at the same quarterly intervals when escalation  
due to increase in cost of materials and / or P.O.L is paid under this clause. If such revision of minimum 
wages takes place during any such quarterly intervals, the escalation compensation shall be payable at 
revised intervals, the escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters. 
 

 
8. In the event the price of material and/or wages of labour required for execution of the work decreases, 
there shall be downward adjustment of the cost of the work so that such price of materials and/or wages of 
labour shall be deductible from the cost of work under this contract and in this regard the formula herein 
before stated under this clause 10.5 shall mutatis mutandis apply, provided that 
 
 
(i) No such adjustment for the decrease in the price of materials and/or wages of labour aforementioned 

would be made in case of contracts in which the stipulated period of completion of the work is six months or 
less. 
 
 
 
 

(ii) The Engineer shall otherwise be entitled to lay down the procedure by which the  
provision of this sub clause shall be implemented from time to time and the decision of the Engineer on this 
behalf shall be final and binding on the contractor. 
9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for contracts 
where provisions of this clause 10.5 are applicable. But in cases where provisions of this clause are not 
applicable then provisions in clause 10.4 will become applicable. 
 
 
 
 

 
10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 

 
 

 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of the 

site for a work etc. as Employer's property and such materials shall be disposed off to the best advantage of 
the Employer. 
 
 
 
CLAUSE: 11  WORK TO BE EXECUTED ACCORDING TO  SPECIFICATION 
 
DRAWINGS, ORDERS ETC.  

The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regard materials and otherwise in every respect in strict accordance with 
the specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and 
instructions in writing in respect of the work signed by the Engineer 
 
and the contractor shall be furnished free of charge one copy of the such specifications, and of all such 
designs, drawings and instruction as are not included in the standard specification. 
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The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other thinks of temporary or permanent 
nature required for such execution and maintenance in so far as the necessity for providing these, is specified 
or is reasonably responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 
 
 
 
CLAUSE: 12 VALUATION OF DEVIATIONS/VARIATIONS 
 

The Engineer shall have power (1) to make any alternations in omissions from, additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be 
necessary during the progress of the work, and (2) to omit a part of the work in case of non availability of a 
portion of the site or for any other reasons and the contractor shall be bound to carry out the work in 
accordance with any instructions given to him in writing by the Engineer and such alterations omission, 
additions or substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner above specified as 
part of the work, shall be carried out the contractor on the same conditions in all respect including price on 
which he agreed to do the main work. The time for the completion of the work shall in the proportion that the 
altered, additional or substituted work bears to the original contract work on the request of the contractor and 
the decision of the Engineer shall be conclusive. 
 
 
 
 
 
 
12.1 The rate for additional altered or substituted work referred to in clauses shall be worked outin 

accordance with the following provisions in their respective order:- 
 
 

 
i) If the rates for the additional, altered or substituted item of work is specified in the contract for the 
work, the contractor is bound to carry out additional, altered or substituted work at same rate as are specified 
in the contract for the work. 
 
ii) If the rates for the additional or substituted work includes any work for which no rate is specified in 
the contract for work and cannot be derived from similar class of work in the contract, then such work shall 
be carried out as the rates appearing in CPWD Schedule of Rates 2013 for  
location of work or state PWD rates whichever is less in order of preference with correction slips min us/plus 
percentage which the total tendered amount compares to the estimated cost of the entire work put to tender. 

 
iv) If the rates for the altered, additional or substituted work cannot be determined in the manner specified in 
sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the Engineer on the basis 
of the prevailing market rates when the work was done. 
 
 
12.2 
 

The Contractor shall send to the Engineer once every three months an up to date account giving 
complete details of all claims for additional payments to which the contractor may consider himself entitled 
and of all additional work ordered by the Engineer which he has executed during the preceding quarter 
failing which the contractor shall be deemed to have waived his right. However, the Employer may authorize 
consideration of such claims on merits. 
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12.3 
 

Any operation incidental to or necessarily has to be in contemplation of tendered while filing tender, 
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates 
mentioned above, whether or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said 
schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 
 
 
 
 
 
 
CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR 
 
REDUCTION IN SCOPE OF WORK 
 

If at any time after the commencement of the work the Employer shall for any reasons decide to 
abandon or reduce the scope of the works and hence not required the whole or part of works to be carried out 
the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of compensation whatsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full but 
which he did not derive in consequence of the foreclosure of whole or part of the work. 
  

The contractor shall be paid at contract rates full amount for the works executed at site and in 
addition, a reasonable amount on account of the items as mentioned here under, 
i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide brought to 
the site of the work by the contractor and rendered surplus as a result of the abandonment curtailment of the 
work or any portion thereof and then taken back by the contractor, provided however, that the Engineer shall 
have in all such cases the option of taking over all or any such materials at their purchase price or at local 
current rates whichever may be less. 
"In the case of such stores having been issued by the Employer and returned by the contractor to the 
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were 
originally issued to him after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of the Engineer 
shall be final and binding. 
 
CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART 
 
 
If contractor: 
 
 

 
i) at any time makes default in proceeding with the work or any part of the work
 with 
 
the due diligence and continuous to do so after a notice in writing of 7 days from the Engineer. 
 
 

 
ii) commits default to complying with any of the terms & conditions of the contract and does not 

remedy, it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that 
behalf by the Engineer. 
 

iii) fails  to  complete  the  works  or  items  of  work  with  individual  dates of 
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completion, on or before the date(s) of completion, and does not complete them   within the 
 
period specified in a notice given in writing in that behalf by the Engineer, or 
 
iv) shall enter into a contract with NSC in connecting with which commission has 

been paid or agreed to be paid by him or to hi knowledge, unless the particulars of any  such 

commission and the terms of payment thereof have been previously disclosed  in writing  to  the 

Accepting Authority/Engineer, or    
 
 

 
v) shall obtain a contract with NSC as a result of wrong tendering or other non - bonafide methods of 

competitive tendering; or 
 
 
 

vi) being an individual, or if a firm, any partner thereof shall at any time be 
 
adjudged 

insolvent or have a receiving order or order for administration of his estate  made against  him 

or shall take any proceedings for liquidation or   
composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 
 
 

 
On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any, is 

recoverable from the contractor for completion of the works or part of the works or in case the works or part 
of the works is not to be completed, the loss or damage suffered by Employer. 
 
Any excess expenditure incurred to be incurred by Employer in completing the works or part of the works or 
the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to Employer in law be recovered from any 
moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 
 
 

 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall 
have the right to sell any or all of the contractors unused materials, constructional plant, implements, 
temporary buildings etc. 
 
 
 
14.2 WHEN CONTRACT CAN BE TERMINATED 
  

Subject to other provisions contained in this clause the Engineer may, without prejudice to his any 
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases. 
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i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise improper or 
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

 
ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 
proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final and 
binding) he will be unable to secure completion of the work by the date for completion and continues to do 
so after a notice in writing of seven days from the Engineer. 

 
iii) If the contractor persistently neglects to carry out his obligations under the contract and/or commits 
default in complying with any of the terms in conditions of the contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the 
Engineer. 
iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made 
himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall have 
powers. 
 
v) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing 
to the contractor under the hand of the Engineer shall be conclusive evidence) Upon such determination or 
rescission the full security deposit recoverable under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the NSC if any portion of the Security Deposit has not been paid or received it 
would be called for an forfeited. 
 
 

 
vi) After giving notice to the contractor to measure up the work of the contractor and to take such whole, 
or the balance or part thereof as shall be un-executed of his hands and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the 
  
sum which would have been paid to the original contractor if the whole work has been executed by him (of 
the amount of which excess the certificate in writing of the Engineer shall be final and conclusive) shall be 
borne and paid by the original contractor and may be deducted from any money due to him by NSC under his 
contract or on any other account whatsoever or from his security deposit or the proceeds of sales thereof or a 
sufficient part thereof as the case may be. If the expenses incurred by the Department are less than the 
amount payable to the contractor at his agreement rate, the difference shall not be paid to the contractor. 
 
 
 
CLAUSE: 15 MEASUREMENTS  OF  WORK  BEYOND  REACH 
 

If the contractor shall give, not less than seven days notice in writing to the Engineer or his 
representative, before covering up or otherwise placing beyond the reach of measurements, any work in order 
that the same may be measured and correct dimensions thereof be taken before the same is so covered up or 
placed beyond the reach of measurement and shall not cover up any work without the consent in writing of 
the Engineer or his Representative shall within the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach of measurement without such notice having been 
given or the Engineer consent being obtained the same shall be uncovered at the contractors expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with which the same 
was executed. 
 
CLAUSE: 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 
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All work under or in course of execution or executed in pursuance of the contract shall at all times be 

open to the inspection and supervision of the Engineer and his authorized representative and other superior 
officers related to Quality Control and of Chief Technical Examiner's office and the contractor shall at all 
times during the usual working hours and at all other times at which reasonable notice of the visit of such 
officers have been given to the contractor, either himself be present to receive orders and instructions, or 
have a responsible agent duly accredited in writing, present for that purpose. Orders given to the contractor's 
agent shall be considered to have the same force as if they had been given to the contractor himself. If it shall 
appear to the Engineer or his authorized representative at work or to the Chief Technical Examiner or his 
subordinate Officers, that any work has been executed with unsound, imperfect, or unskillful workmanship, 
or with materials or articles provided by him for the execution of the work which are unsound or of a quality 
inferior to that contracted or otherwise not in accordance with the contract the contractor shall, on demand in 
writing which shall be made within six months of the completion of the work from the Engineer specifying 
the work, materials or articles complained of notwithstanding that the same may have been passed, certified 
and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charges and cost. In the event of the failing to do  
so within a period specified by the Engineer in his demand aforesaid, then the contractor shall be liable to 
pay compensation at the same rate as under Clause 2 of the contract (for non-completion of the work in time) 
for this default. 
 

In such case the Engineer may not accept the item of work at the rates applicable the item of work at 
the rates applicable under the contract but may accept such items at reduced rates as the competent authority 
may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety ad utility of the item and the structure or he may reject the work outright 
without any payment and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed in writing in respect 
of the same will be final and binding on the contractor. 
 
 
 
CLAUSE: 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING  
MAIN TENANCE PERIOD 
 
 

 
If the contractor or his working people or servants shall break, deface, injure or destroy and part of 

system, in which they may be working, or any system, main or ancillary or other installation fixture etc. or 
any part of it is being executed or if any damage shall happen to the work while in progress, from any cause 
whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months after a 
certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid arising out 
of defective or improper materials or workmanship, the contractor shall upon a receipt of a notice in writing 
on that behalf make the same good at his own expense, or in default the Engineer may cause the same to be 
made good by other workman and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor or from his security deposit, or the proceeds of sale thereof or of 
a sufficient portion thereof from the security deposit of the contractor. 
 
 

 
CLAUSE: 18 CONTRACTORS TO SUPPLY TOOLS & PLANTS ETC. 
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The contractor shall provide at his own cost all materials (except such special materials if any, as 

may in accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper execution of the work. Whether 
original, altered or substituted and whether included in the specification or other documents forming part of 
the contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of Engineer as to any matter as to which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the 
work. The contractor, shall also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the 
measurement for  
examination at any time and from time to time of the work or materials. Failing his so doing the same may be 
provided by the Engineer at the expense of the contractor and the expense may be deducted, from any money 
due to the contractor, under the contract and/or from his security deposit thereof. 
 
 
 
 
 
CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN 
 
 

 
In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the Workmen's 

Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the 
contractor the amount of the compensation so paid; and without prejudice to the rights of the Employer under 
Section 12, sub-section (ii) of the said Act. Employer shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or 
 
from any sum due by Employer to the contractor whether under this contract or otherwise. Employer shall 
not be bound to contest any claim made against it under Section 12, sub-section (i) of the Said Act, except on 
the written request of the contractor and upon his giving to Employer full security for all costs for which 
Employer might become liable in consequence such claim. 
 
CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF 
 
CONTRACTOR FAILS 
 
 

 
In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition) 

Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to 
pay any amounts of wages to a Workman employed by the contractor in execution of the works or to incur 
any expenditure providing welfare and health amenities required to be provided under the above said Act and 
the Rules under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will 
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and 
without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section 
(4) of the contractor Labour 
  
(Regulation & Aboklition Act 1970). Employer shall be at liberty to recover such amount or any part thereof 
by deducting it from the security deposit or from any sum due to the contractor whether under this agreement 
or otherwise. Employer shall not be bound to contest any claim made against section 20 sub section (1) & 
Section 21, sub-section (4) of the said Act, except on the written request of the contractor and upon his giving 
to the Employer full security for all costs for which Employer might become liable in contesting such claim. 
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Penalties  
 
i.The Contractor shall disburse monthly payment to its deployed manpower latest by 10th of every month, 
failing which penalty of Rs.1000/- per day will be imposed upto 20th of the month and thereafter the contract 
shall liable to be terminated. Security Deposit/Performance Bank Guarantee shall be forfeited and will be en-
cashed and in such events NSC Ltd will have the power to appoint any other agency to carry out works as per 
scope of work under this contract at the risk and cost of the Contractor.  
 
ii. Whenever and wherever it is found that the assigned work is not performed up to the entire satisfaction of 
the NSC Ltd., it will be brought to the notice of Contractor by the NSC and if no action is taken immediately, 
penalty of Rs.1000/- per day per complaint will be imposed by invoking penalty clause. 
  
iii. The Contractor has to maintain adequate number of manpower as per this contract and also arrange a pool 
of standby manpower of requisite qualifications. If deployment of manpower is below 90% of total 
manpower to be deployed per day, a penalty of Rs. 100/- per day per absentee shall be levied on the 
contractor.  
 
iv. In case the Contractor fails to fulfill the statutory requirements as per the conditions of the tender 
document and fails to produce the concerned documents, it shall be treated as breach of the Contract and the 
Contractor is liable to be blacklisted by the NSC, in addition to forfeiture of Performance Security Deposit, 
monthly bills that are due to the firm.  
 
v. In case of breach of any conditions of the contract and for all types of losses caused including excess cost 
due to hiring services in the event of Contractor failing to provide requisitioned number of manpower, NSC 
shall make deductions at double the rate on 3 3 pro rata basis from the bills preferred by the Contractor or 
that may become due to the Contractor under this or any other contractor from the security deposit or may be 
demanded from him to be paid within seven days to the credit of the NSC.  
 
vi. Non-compliance of any tender conditions may also lead to deduction of service charge for the month and 
decision of NSC management shall be final and binding 
 
 
 
CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR 
 
 

 
The contractor shall, unless otherwise provided in the contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment housing, feeding and transport. 
 
 

 
a) The Contractor shall, at all times during the continuity of the contract, comply fully with all existing Acts, 
regulations and by laws including all statutory amendments and re-enactment of Stare or Central Government 
and other local authorities and any other enactments, notifications and acts that may be passed in future either 
by the State or the Central Government or local authority, including Indian Workmen's Compensation Act, 
Contract Labour (Regulation and Abolition) Act 1970 and Equal Remuneration Act 1976. Factories Act, 
Minimum Wages Act, Provident Fund Regulations, Employees Provident Fund Act, schemes made under the 
same Act and also labour Regulations made by Government from time to time. Health and Sanitary 
Arrangement for Workmen, Insurance and other benefits and shall keep Employer indemnified in case any 
action is commenced by competent authorities for contravention by the Contractor. If the Employer is cause 
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non observance of the 
provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right to deduct from 
nay moneys due to the Contractor, his amount of Performance Security or recover from the Contractor 
personally any sum required or estimated to be required for making good the loss or damage suffered by the 
Employer. 
 
Provided, however, the Employer shall have no other responsibility in connection with the employees of the 
contractor, who shall, in no case, be treated as the employees of the Employer at any point of time. 
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19.1 AGE OF LABOUR 
 
 

 
No labourer below the age of eighteen years shall be employed on the work. 
 

19.2 FAIR WAGES 
 
 

 
The contractor shall pay the labourers engaged by him on the work not less than a fair wages, which 

expression shall mean, whatever for time or piecework, the respective rates of wages fixed by Govt. 
Department as fair wages for the area payable to the different categories of labourers or those notified under 
the Minimum wages Act for corresponding employees, of the Employer/Client, whichever may be higher. 
 
 

 
The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair wage to 

labourer indirectly engaged on the works, including any labour engaged on the works, including any labour 
engaged by sub-contractor in connection with the said works as if the laborers had been directly employed by 
him. 

 
NOTE:- 
 
 

 
1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean and 
legible conditions at a conspicuous place on the site, notices in English and in a language spoken by the 
majority of the workers, stating therein the rate of wages which have been fixed as fair wages and the hours 
of work for which such wages are earned and send a copy of such notices to the Engineer. 
 
 

 
2. The Contractor shall maintain records of wages and other remuneration paid to his employees in such 
form as may be convenient and as per the requirements of the Employer/Engineer and the conciliation 
Officer (Central), Ministry of Labour, Government of India or such other authorised person appointed by the 
Central or State Government and the same shall include the following particulars of each worker: 
 
 
 

i) Name, worker's number and grade. 
 

ii) Rate of daily or monthly wage. 
 

iii) Nature of work on which employed. 
 

iv) Total number of days worked during each wage period. 
 

v) Total amount payable for the work during each wage period. 
 

vi) All deductions made from the wage with details in each case of the ground for which  
the 
 
deduction is made. 
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vii) Wage actually paid for each wage period. 
 
 

 
3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 

 
 

 
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last  

entry. 
 
 

 
19.3 SAFETY PROVISIONS 
 
 

 
In respect of labour directly or indirectly employed in the work for the performance of the 

contractor's part of this agreement the contractor shall at his own expense arrange for the safety provisions as 
per Safety code of CPWD. Safety code framed from time to time and shall at his own expense provide for all 
facilities in connection therewith. In case the contractor fails to make arrangement and provide necessary 
facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in addition the 
Engineer shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 
 
 

 
19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement 
showing, in respect of the second, half of the preceding month and the first half of the current month 
respectively:- 
 
 
 

(1) the number of labourers employed by him on the work. 
 

(2) their working hours. 
 

(3) the wages paid to them. 
 
(4) the accidents that occurred during the said fortnight showing the circumstances under  
which they happened and the extent of damage and injury caused by them, 
 
(5) the number of female workers who have been allowed Maternity Benefit according
 to 
 
Clauses and amount paid to them. 
 
 
 

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/-for 
each default or materially incorrect statement. The decision of the Engineer shall be final in deducting from 
any bill due to the contractor amount levied as fine and be binding on the contractor. 

 
19.5 HEALTH AND SANITATION 
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In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the rules 
framed by Govt. from time to time for the protection of health and sanitary arrangements for workers 
employed by Employer and its contractors. 
 

19.6 MATERNITY BENEFITS 
 
Leave and pay during leave shall be regulated as follows: 
 

(1) Leave : 
 

(i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and including 
the day of delivery and 4 weeks following that day. 
 

(ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 
 

(2) Pay : 
 

(i) In the case of delivery leave day during maternity leave will be at the rate of the women's average 
daily earnings calculated on the total wages earned on the days when full time work was done during a period 
of 3 months immediately 
preceding the date on which she gives notice that she expects to be confide 
or at the rate of Rupees one only a day whichever is greater. 
 
(ii) In case of miscarriage leave pay at the rate of average daily earning calculated 

on the total wages earned or the days when full time work was done during   a period   of   3 
months immediately preceding the date of such miscarriage. 
 
 
19.7 
 

1. In the event of the contractor(s) committing a default or breach of any of the provisions of the Central Pub. 
Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information submitting or 
filling any statement under the provisions of the above Regulation and rules which is materially incorrect, 
he/they shall without prejudice to any other liability pay to the Employer a sum not exceeding Rs.200/- for 
every default breach or furnishing making, submitting, filling such materially incorrect statements and in the 
event of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per 
day for each day of default subject to a maximum of 5 percent of the estimated cost of the work put to the 
tender. The decision of the Engineer shall be final and binding on the parties. 
 
 

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying with the 
provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions of the Contract 
Labour (R&A) Central Rules 1971, for the protection of health and sanitary arrangements for work people 
employed by the contractor(s) (hereinafter referred the said Rules) the Engineer shall have power to give 
notice in writing to the contractor(s) requiring that the said Rules be compiled with and the amenities 
prescribed therein be provided to the work people within a reasonable time to be specified in the notice. If the 
contractor(s) shall fail within the period specified in the notice to comply with and observe the said Rules and 
to provide the amenities to the work people as aforesaid, the Engineer shall have the power to provide the 
amenities to herein before mentioned at the cost of the contractor(s) shall erect, make and maintain at 
his/their own expense and to approved standards all necessary as huts and sanitary arrangements required for 
his/their work people if the same shall not have been erected or construction, according to approved standard, 
the Engineer-in charge shall have power to give notice in writing to the contractor(s) requiring that the huts 
and sanitary arrangements be remodeled and/or reconstructed according to approved standard and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement according to approved 
standards within the period specified in the notice, the Engineer shall have the power to remodel or 
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reconstruct such huts and sanitary arrangements according to approved standards at the cost of the 
Contracts(s). 
 
 

3. The site selected for the camp shall be high ground, removed from jungle. 
 

4. Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of excreta from the 
latrines by transience or incineration which shall be according to the requirements laid down by the Local 
Health Authorities. If trenching or incineration is not allowed, the contractor(s) shall make arrangements for 
the removal to the excreta through the Municipal Committee/Authority and inform it about the number of 
labourers employed so that arrangements may be made by such committee authority for the removal of the 
excreta. All charges on this account shall be borne by the contractor and paid direct by him to the Municipal 
Committee/Authority. The contractor shall provide one sweeper for every 8 sets in case of dry system. 
 
 

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away 
 sludge water so as to keep the camp neat and tidy.   

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently 
 lighted to avoid accidents to the workers.   

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation 
 in the labour camps according to the rules of the Local Public Health and Medical 
 authorities   

 
19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter  

referred to as the camp) of the following specifications on a suitable plot of land to
 be 
 
approved by the Engineer: 

 
1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to   the floor 

area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of  the worker's family 

staying with the labourer.   

 
b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 

1.80 m x 1.50 m (6'x5') adjacent to the hut. 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on the 
scale of not less than four per each one hundred of the total strength, separate latrines and urinals being 
provided for women. 
d) The contractor(s) shall construct sufficient number of bathing & washing  places, one 

undid for every 25 persons residing in the camp.  These bathing and washing  places  shall  be 

suitably screened.  

 
2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other suitable local 
materials as may be approved by the Engineer. The floor may be kutchha but plastered with mud gobri and 
shall be at least 15 cm (6") 
 
above the surrounding ground. The roofs shall be laid with thatch or any other 
 
materials as may be approved by the Engineer. The Contractor shall ensure 
 
that throughout the period of their occupation the roof remain water-tight. 
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b) The contractor(s) shall provide each hut with proper ventilation. 

 
c) All doors, windows and ventilators shall be provided with suitable leaves for security 
 
purpose. 

 
d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may 

be reduced to 6 m. (20 ft.) according to the availability of site with construction will be allowed 
 

 

 

 

 
3. WATER SUPPLY: 

 
 

 
The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions 

shall not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 3 
gallons of clean water per head per day for bathing and washing purpose. Where piped water supply is 
available, supply shall be at shall pay all fees and charges therefore. 

 
4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE : 

 
 

 
No maternity leave benefit shall be admissible to a woman unless she has been employed for a total 

period of not less than 6 months immediately proceedings the date on which she proceeds on leave. 
 
 

 
5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown below in 
Annexure I and II the same shall be kept at the place of work. 
  
19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work 
any person or persons in the contractors employ upon the work who may be incompetent or misconduct 
himself and the contractor should forthwith comply with such requirements. 
 
 

 
19.10 It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant 
possession of complete building. If such building though completed is occupied illegally, then the Engineer 
shall have the option to refuse to accept the said buildings. Any delay in acceptance on this account will be 
treated as delay in completion and for such delay a levy up to 5% of the estimated cost put to the tender may 
be imposed by the Engineer whose decision shall be final both with regard to the justification and quantum 
and be binding on the Contractor. 
 
 

 
However, the Employer may require the contractor to remove the illegal occupation any time on or 

before construction and delivery. 
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CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting contract 
labour that may be brought into force from time to time. 
 
 
 
 
 
 
 
CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY 
 
 

 
The contract shall not be assigned or sublet without the written approval of the Engineer and if the 

contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, 
be given promised or offered by the Contractor or any of his servant or agent to any public officer or person 
in the employ of NSC in any way relating to his office or employment, or if any such officer or person shall 
become if any way directly or indirectly interested in the contract, the Engineer on behalf of the Managing 
Director shall have power to adopt any of the courses specified in Clause 3 as he may deem best suited in the 
interest of NSC and in the event of any of these courses being adopted the consequences specified in the said 
Clause 3 shall ensure. 
 

 
CLAUSE : 22 All sums payable by way of compensation under any of these conditions shall be 
  
Considered as reasonable compensation to be supplied to the use of Employer without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
 

 
CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 
 
 

 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer shall be 

obtained before any changes are made in the constitution of the firm. Where the contractor is an individual or 
a Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm would have the right to 
carry out the work as aforesaid is not obtained, the contract shall be deemed to have been as singed in the 
contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall ensure 
as provided in the said Clause 21. 
 
 
CLAUSE: 24 
 

All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respect of the Engineer who shall be entitled to directly at what point or points and in what 
manner they are to be commenced, and from time to time carried on. 
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CLAUSE: 25 SETTLEMENT OF DISPUTES AND ARBITRATION 
 
 

25.1 ENGINEERS' DECISION 
 
 In case any dispute arises between NSC and the other party due to any term of matter, both the 
parties will opt to resolve it through mutual understanding and discussion. In case , dispute remains even 
after discussion then it shall be bidding upon parties to resolve issues under the provision of arbitration and 
conciliation Act 1996 as amended from time to time. Under this provision the Chairman Cum Managing 
Director , National Seeds Corporation Limited with the concurrence of both the  parties shall appoint sole 
arbitrator to resolve issue and both the parties will have to abide by the decision . The parties will bind to 
resolve this dispute through arbitration before going to court of law. The arbitration shall be conducted at 
New Delhi and shall in English language. The court of Delhi shall have the jurisdiction.  
 

Unless the contract has already been repudiated or terminated, the contractor shall, in every case, 
continue to proceed with the works with all due diligence and the contractor and the employer shall give 
effect forthwith to every such decision of the Engineer unless and until the same shall be 
 
revised, as hereinafter provided, in an amicable settlement or an arbitrator award. 
 

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the 
Engineer fails to give notice of his decision on or before the eighty fourth day after the day on which he 
received the reference, then either the Employer or the contractor may, on or before the seventieth day after 
the day on which he received notice of such decision, on or before the seventieth day after the day on which 
the staid period of 84 days expired, as the case may be given notice to the other party, with a copy for 
information to the Engineer, of his intention to commence arbitration, as herein after provided, as to the 
matter in dispute. Such notice shall establish the entitlement of the party giving the same to commence 
arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration in respect 
thereof may be commenced unless such notice is given. 
 
 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either the 
Employer or the Contractor on or before the seventieth day after the day on which the parties received notice 
as to such decision from the Engineer, the said decision shall be come final and binding upon the employer 
and the contractor. Request for arbitration by the contractor shall be entertained by the employer only after 
completion of work. 
 
 
 
25.2 AMICABLE SETTLEMENT 
 

 
Where notice of intention to commence arbitration as to a dispute has been given in accordance with 

Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first been made 
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by the parties to settle such dispute amicably. Provided that, unless the parties otherwise agree, arbitration 
may be commenced on or after the fifty sixth day after the day on which notice of intention to commence 
arbitration of such dispute was given, whether or not any attempt at amicable settlement thereof has been 
made. 
 
 
 
 
25.3 ARBITRATION:- 
 
The arbitration on this tender shall be governed by the following conditions:- 
 
 

Except where otherwise provided for in the sub contract all questions and disputes relating to the 
meaning of instructions herein before mentioned or as to any other question, claim, right matter of anything 
whatsoever, in any arising out of or relating to the sub contract, specification, estimates,  
instructions, orders or these conditions or otherwise concerning the works, or the execution or 

failure to execute the same   whether arising during the 
progress   of the   work or after 
  

completion of abandonment thereof or any matter directly or   indirectly connected   with 

this agreement shall  be referred   to the sole arbitration  of the     CMD  of 

NSC and   if the    
 
C.M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of such other 
person appointed by the C.M.D. NSC willing to act as such arbitrator. There will be no objection, if the 
Arbitrator, so appointed is an employee of NSC provided that the person shall not have been directly 
connected with the execution of the work of the project. In case the arbitrator so appointed is unable to act for 
any reasons. Chairman Cum    Managing Director, NSC in the event of such inability shall appoint another 
person to act as Arbitrator in accordance with the terms of the sub contract. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. It is also a term of this 
contract that no person other than a person appointed by Chairman Cum Managing Director, NSC as 
aforesaid should act as Arbitrator. 
 
 

 
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-

enactment thereof and the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. It is a term of the sub contract that the party seeking arbitration shall specify the 
dispute to be referred to arbitration under this clause together with the amount or amounts claimed in respect 
of each dispute(s). The arbitrator may from time to time with the consent of the parties enlarge the time for 
making and publishing the award. The work under the sub contract shall nevertheless continue during the 
arbitration/proceedings. The Arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties fixing the date of the first hearing. The Arbitrator shall give a separate reasoned 
award in respect of each reference referred to. 
 
 
The ward of the arbitrator shall be conclusive and binding on all parties to this contract. 
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CLAUSE: 26 CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT 
 
RIGHTS 
 

 
The contractor shall fully indemnify the Employer against any action claim or proceeding relating to 

infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the contract. In the event of any 
claims made under or action brought against Employer in respect of any such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses, to 
settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not 
be liable to indemnify the Employer if the infringe  
of the patent or design or any alleged patent or design right is the direct result of an order passed by the 
Engineer in this behalf. 
 
 
CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER 
 
 
When the estimate on which a tender is made includes lump sums in respect of parts of the 
 
work the contractor shall be entitled to payment in respect the items of work 
 
 

 
involved or the part of the work in question at the same rates as are payable under this contract for such items 
or if the part of the work in question is not, in the opinion of the Engineer capable of measurement, the 
Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate in 
writing of the Engineer shall be final and conclusive against the contractor with regard to any sum or sums 
payable to his under the provisions of the clause. 
 
 
 
CLAUSE: 28 ACTIONS WHERE NO SPECIFICATIONS ARE SPECIFIED 
 
 

 
In the case of any class or work for which there is no such specification as is mentioned in Clause (1), such 
work shall be carried out in accordance with the district specification and in the event of there being no 
district specification, then in such case the work shall be carried out in all respect in accordance with the 
instructions and requirements of the Engineer. 
 
 
 
CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE 
 
FROM CONTRACTOR 
 
29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the contract against 
the contractor the Engineer or Employer shall be entitled to withhold and also have a lien to retain such sum 
or sums in whole or in part from the security, if any deposited by the Contractor and for the purpose 
aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any, furnished as the 
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case may be and also have a lien over the same pending finalization or adjudication of any such claim. In the 
event of the security being in sufficient to cover the claimed amount or amounts or if not security has been 
taken from the contractor the Engineer or Employer shall be entitled to withhold and have a lien to retain to 
the extent of such  
claimed amount or amounts referred to above from any sum or sums, found payable or which at any time 
there-after become payable to the contractor under the same contract or any other contract pending 
finalization or adjudication of any such claims. 
 
 

It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, under 
the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by the 
Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator, and that 
the contractor will have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or limited company, the Engineer or 
Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company as the case may be, 
whether in his individual capacity or otherwise. 
 
 
 
29.2 Employer shall have the right to cause and audit and technical examination of the work and the final 
bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final 
bill and if as a result of such audit and technical examination any sum is found to have been over paid in 
respect of any work done by the contractor under the contract or any work claimed by him to have been done 
by him under the contract and found not to have been executed, the contractor shall be liable to refund the 
amount of overpayment and it shall be lawful for the Employer to recover the same from him in the manner 
prescribed in sub-clause (I) of this clause or in any other manner legally permissible and if it is found that the 
contractor was paid less than what was due to him under it, the amount of such under payment shall be duly 
made by the Employer. 
 

 
Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment has been agreed upon between the Employer 
or Engineer on the one hand and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Employer or the Engineer. 
 

 
29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

 

 
Any sum of money due and payable to the contractor (including the security deposit returnable to 

him as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or any 
other contracting person or persons through Engineer against any claim of the Engineer or Employer or such 
person or persons. In respect of payment of a sum money arising out of or under any other contract made by 
the Contractor with the Engineer or the Employer or with such other person or persons. 
 
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the 
Engineer or the Employer or till his claim arising out of in the same contract or any other  
contract is either mutually settled or determined by the arbitration clause or by the competent court as the 
case may be and that the contractor shall have not claim for interest or damage whatsoever on this account or 
on any other ground in respect of any sum of money withhold or retained under clause and duly notified as 
such to the contractor. 
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CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA 
 
MINING LABOUR NOT PERMISSIBLE. 
 

The contractor shall not employ coal mining or controlled area labour falling under any category 
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 miles 
of the controlled area). Subject as above the Contractor shall employ imported labour on i.e deposit imported 
labour or labours imported by the Contractor from area from which import is permitted. 
 
 

 
Where ceiling price for imported labour has been fixed by state or Regional Labour Committees not 

more than that ceiling price shall be paid to the labour by the Contractor. 
 
 

 
The Contractor shall immediately remove any labourer who may be pointed out by the Engineer 

being a coal mining or controlled area labourer. Failure to do so shall render the Contractor liable to pay to 
employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the Engineer about the number 
of causal mining or controlled area labour and the number of days which they worked shall be final and 
binding on the contractor. 
 
 

 
It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in 

which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act 
1872. 
 
 

 
Explanation - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, Jamtra- a sub-
division under Santali Pargana Commissionery, Districts of Bankuara, Birbhum, Bardwan district of 
Bilaspur. 
 
 

Any other area which may be declared as controlled Area by or with the approval of the Central 
Government. 
CLAUSE: 31  UN-FILTERED WATER SUPPLY 
 
 

 
The Contractor(s) shall make his/their own arrangements for unfiltered water required for the work 

and nothing extra will be paid for the same. This will be subject to the following conditions : 
 
 

 
i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of 
the Engineer. 
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ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the opinion of 
the Engineer unsatisfactory. 
 
 
 

31.1 DEPARTMENTAL WATER IF AVAILABLE 
 
 

 
Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the 

following conditions: 
 
 

 
i) The water charges @ 1% shall be recovered on gross amount of the work done. 

 
ii) The Contractor (s) shall make his/their own arrangements of water connection and the 
 
laying of pipe lines from existing mains or source of supply. 
 
 

 
iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be incumbent on 
the Contractor(s) to make alternative arrangement of water at his/their own cost in the event of any temporary 
break down in water supply of the employee so that the progress of his/their work is not held up for want of 
water. No claim of damage of refund of water charges will be entertained on account of such break down. 
 
 
 
CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS 
 
 

 
Where there is no piped water supply arrangement and the water is taken by the Contractor from the 

wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor on that 
account. The contractor shall however, draw water at such hours of the day that  
does not interfere with the normal use for which the hand pump and wells are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be recoverable 
from him. The Engineer shall be the final authority to determine the cost recoverable from the contractor on 
this account. 
 

 
The Contractor shall be allowed to construct temporary wells in land for taking water for 

construction purposes only after he has got permission of the Engineer in writing. No charges shall be 
recovered from the Contractor on this account by the Contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent building road and service lines. He shall be 
responsible for any accident or damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the walls are dismantled on completion of the work. 
 
 
CLAUSE: 33 HIRE OF PLANT AND MACHINERY 
 

 
i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery listed 
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in Schedule 'C' and stipulated for issue to the contractor. If the contractor requires any item of T & P on hire 
from the T & P available with the Employer over and above the T & P stipulated for issue, the Employer 
will, if such item is available, hire it to the contractor at rates to be agreed upon between him and the 
Engineer. In such a case all the conditions hereunder for issue of T & P shall also be applicable to such T & P 
as is agreed to be issued. 
 
ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental equipment 
shed at __________________ and the Contractor shall bear the cost of their carriage from the shed to the site 
of work and back. The contractors shall be responsible to return the plant & machinery with condition in 
which it was handed over to him and he shall be responsible for all damage caused to the said plant & 
machinery at the site of work for elsewhere in operations & otherwise during transit including damage to or 
loss of plants and for all losses due to his failure to return the same soon after the completion of the work for 
which it was issued. The Engineer shall be the sole judge to determine the liability of the contractor and its 
extent in this and regard and his decision shall be final & binding on the contractor. 
 
iii) The plant & machinery as stipulated above will be issued as & when available and if required by the 
contractor shall his program of work according to the availability of the plant & machinery and no claim, 
whatsoever, will be entertained from him for any delay in supply by the Department. 
 
 

 
iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the plant and 
machinery is made over up to and inclusive of the date of its return in good order even though the same may 
not have working for any cause except for major breakdown due to no fault.  
v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour 
lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the plant and 
machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire charges for 
overtime to be borne by the contractor. 
 
 

 
vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to the 
contractor will be maintained by the Department and will be attested by the contractor or his authorized agent 
daily. 
 
 

 
vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the drum 
washed at the close of the work each day or each occasion. 
 
 

 
viii) In case of road rollers for consolidation are employed by the contractor himself, log book for such 
rollers shall be maintained in the same manner as is done in case of departmental rollers maximum quantity 
of any items to be consolidated for each roller day shall be also be same as in Annexure. 
 
 
 

ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue  
rate. 
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x) The contractor shall be responsible to return the plant and machinery in the conditions in which it 
was handed over to him and he shall be responsible for all damages caused to the said plant and machinery at 
the site of work or elsewhere when the operation or otherwise or during transit including damage to or loss of 
parts, and for all losses due to his failure and return the same soon after the completion of the work for which 
it was issued. The Engineer shall be the sole authority to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the contractor. 
 

 
xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety of 
machinery and materials supplied by the employer to the contractor related to this contract. 
 

 
CLAUSE: 34 CONDITION RELATING TO USE OF ASPHALT MATERIALS 
 

 
i) The contractor undertakes to make arrangements for the supervision of the work by the firm supplying the 
tar or bitumen used. 

 
ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per standard 
formulas before the process of the painting is started and shall hypothecate it to the Engineer. If ay bitumen 
or tar remains unused on completion of the work on account of lesser use of materials in actual execution for 
reasons other than authorised changes of specification & abandonment of portion of work, a corresponding 
deduction equivalent to the cost of unused materials as determined by the Engineer shall be made and the 
materials returned to the contractors. Although the materials are hypothecated to employer the contractor 
undertakes the responsibility for their proper watch safe custody and protection against all risks. The 
materials shall not be removed from site of work without the consent of the Engineer in writing. 
 
 
iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of 
completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded 
after the expiry of this period. 
 
 
CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
 

 
Contractors superintendence, supervision, technical staff and employees. 
 

 
i. The contractor shall provide all necessary superintendence during execution of the work and as along 
thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 

 
The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age, 
address and other particulars along with certificates, of the principal technical representative to be in charge 
of the work. Such qualifications and experience shall not be lower than specified in schedule 'f'. The Engineer 
shall within 15 days of receipt of such communication intimate in writing his approval or otherwise of such a 
representative according to the provisions on the contractor in this respect. Such a principal technical 
representative shall be appointed by the contractor soon after receipt of the approval from Engineer and shall 
be available at site within fifteen days of start of work. 
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If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will 

not be necessary for the said contractor to appoint such a principal technical representative but the contractor 
shall designate and appoint a responsible agent to represent him and to be present at the work whenever the 
contractor is not in a position to be so present. All the provisions applicable to the principal technical 
representative under the Clause will also be applicable in such a case to contractor or his responsible agent. 
The principal technical representative and/or the contractor shall on receiving reasonable notice from the 
Engineer or his designated representative(s) in charge of the work in writing or in person or otherwise, 
present 
himself to the Engineer and/or at the site of work, as required, to take instructions. 
 

 
Instructions given to the principal technical representative or the responsible agent shall be deemed 

to have the same force as if these have been given to the contractor. The principal technical representative 
and/or the contractor or his responsible authorized agent shall be actually available at site during important 
stages of execution of work, recording of measurement of works and when ever so required by the Engineer, 
his designated representative in the site order book and shall affix his signature in token of noting down the 
instructions and in token of acceptance of measurements. 
 
 

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced that 
no such technical representative or agent is effectively appointed or is effectively attending or fulfilling the 
provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f' and the 
decision of the Engineer as recorded in the site order book and measurement recorded in measurement book 
shall be final and binding on the contractor. Further, if the contractor fails to appoint a suitable technical 
representative or responsible agent and if such appointed persons are not effectively present or do not 
discharge their responsibilities satisfactorily, the Engineer shall have full powers to suspend the execution of 
the work until such date as a suitable agent is appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment of the technical 
representative/responsible agent along with every on account bill/fixed bill and shall produce evidence if at 
any time so required by the Engineer. 
 
 

The contractor shall provide and employ on the site only such technical assistance as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give proper 
supervision to the work. 
 

 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for 

proper and timely execution of the work. 
 

 
The Engineer shall be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself or is incompetent or negligent in the performance of his 
duties or whose employment is otherwise considered by the Engineer to be undesirable. Such person shall not 
be employed again at works site without the written permission of the Engineer and the persons so removed 
shall be replaced as soon as possible by competent substituted. 
 

 
CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
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The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and Orders 
issued there under from time to time. If he fails to do so, his failure will be a breach of  
contract and the Engineer may, in his discretion cancel the contract. The Contractor shall also be liable for 
any pecuniary liability arising on account of any violation by him of the provisions of the Act. 
 

 
CLAUSE: 37 The whole work, may be split up between two or more contractors or accepted in part and not 
in entirely, if considered expedient. 
 

 
CLAUSE: 38 LEVY/TAXES PAYABLE BY CONTRACTOR 
 

 
i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor and 
Employer shall not entertain any claim whatsoever in this respect. 
 
 

 
ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri, 
stone, moorum etc. from local authorities. 
 
 

 
iii) If pursuant to on under any law such notification or order any royalty, or the like becomes payable by 
the Employer by the contractor to the State Government. Local authorities in respect of any material used by 
the contractor in the works then in such a case. It shall be lawful to the Employer and it will have the right 
and be entitled to recover the amount paid in the circumstances as aforesaid from the dues of the contractor. 
 
 
 
CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 
 

 
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the 

Engineer on behalf of the Employer shall have the option of terminating the contract without compensation 

to the Contractor. 

 
CLAUSE: 40 

 
IF RELATION WORKING IN NSC THEN THE CONTRACTOR 
 
NOT ALLOWED TO TENDER. 

 
The contractor shall not be permitted to tender for works in the NSC in which his near relative is 

posted capacity between the grade of superintending Engineer and Assistant Engineer (both inclusive) and 

similar cadre officials of other discipline. He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by him and who 
 
are near relative to any officer in the National Seed Corporation.  Any breach of this condition by the 
 
Contractor would render him liable to be removed from the work of these Corporations. 
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NOTE: 
 
By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and 
 
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws. 

 
CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO 
 
YEARS OF RETIREMENT 
 

No Engineer or other officer of Employer or client is allowed to work as a contractor without prior 
permission of Employer. This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of Employer 
aforesaid, before submission of the tender or engagement in the contractor's service as the case may be. 
 
 
 
CLAUSE: 42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL 
 
ISSUED EXCESS 
 

i) After  completion  of  the  work  and  also  at  any  intermediate  stage  in  the  event  of  non-  
 reconciliation of materials issued, consumed and in balance (see Clause 10),  theoretical 

quantity of materials issued by the Employer for use in the work shall be calculated on the basis 

and method given hereunder.         

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of  cement & 

bitumen required for different items of work as shown in the Schedule of Rates mentioned in 

Schedule 'F'.  In case any item is executed for which standard  constant executed for which 

standard constants for the consumption of   cement  of bitumen  are not  available in the above 

mentioned schedule/statement or cannot be derived from the same shall be calculated on the 
 
basis of standard formula to be laid down by the Engineer.      

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as 

the quantity required as per design or as authorized by the Engineer, including authorized  

lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues each diameter wise, section wise and category 

wise separately.         

c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig lead and 

GI/MS sheets shall be taken as quantity actually required and measured plus5% of  wastage 

due to cutting into pieces (except in the case of GI/MS sheets shall be  10%)  such 

determination and comparison being made diameter wise and category wise.    
d) For any other material as per actual requirements. 

 
ii) Over the theoretical quantities of materials so computed a variation shall be allowed 

 as specified in Schedule 'F'. The difference in the net quantities of material actually 

 issued to the contractor an the theoretical quantities including such authorized 

 variation, if not returned by the contractor or if not fully reconciled to the  satisfaction 
 
of the Engineer to this effect shall be recovered at the rates specified in   Schedule 'F' without 

prejudice to the provision of the relevant conditions regarding return of materials governing 
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the contract. Decision of Engineer in regard to  theoretical quantities of materials, which 

should have been actually used as per the Annexure of the standard schedule of rates and recovery 

at rates specified in Schedule 'F', shall be final and binding on the contractor.   

 For  non  schedules  items,  the  decision  of  the  Engineer  regarding  theoretical 

 quantities of materials which should have been actually used, shall be final and binding  on 

the contractor.       
 
 
 
iii) The said action under this clause is without prejudice to the right of the Employer to take action against 
the contractor under any other conditions of contract for not doing the work according to the prescribed 
specifications. 
 

 
CLAUSE: 43 COMPENSATION DURING WAR LIKE SITUATION 
 
 
 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor 
until, the work has been delivered to the Engineer and a certificate from him to that effect obtained. In the 
event of the work or any materials properly brought to the site for incorporation in the work being damaged 
or destroyed in consequence of hostilities or war like operation the contractor shall, when ordered in writing 
by the Engineer, remove in store all serviceable materials salvaged from the damaged work and shall be pair 
at the contract rates in accordance with the provision of this agreement for the work of clearing the site of 
debris, stacking removal of serviceable materials and for the construction of all works ordered by the 
Engineer such payments being in addition to compensation up to the value of the work, originally executed 
before being damaged or destroyed and not paid for. In case of works damaged or destroyed but not already 
measured and paid for the compensation shall be assessed by the Engineer up to Rs.5,000/- and by the 
Employer concerned for a higher amount. The contractor shall be paid for the damage destruction suffered 
and for the restoring the material at the rates based on the analysis of rates tendered for in accordance with 
the provision of this agreement. The certificate of the Engineer regarding the qty. & quality of materials and 
the purpose for which they were collected shall be final and binding on all parties to this contract. 
  

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
war like operations (a) unless the contractor had taken all such precautions against air raid as are deemed 
necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the work or for 
any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work. 
 
 
 

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer. 
 

 
CLAUSE: 44 RELEASE OF SECURITY DEPOSIT AFTER LABOUR  
CLEARANCE 
 
 

Security deposit will be refunded on furnishing labour clearance certificate from Labour Officer by 
the contractor as per CPWD guidelines. 
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CLAUSE: 45 MONTHLY PROGRESS REPORT 
 

 
The contractor shall submit in quadruplicate a monthly progress report to the Engineer before the 

second day of every month. The format of the report shall be decided in consultation with the Engineer, to 
meet the work schedule requirement. 
 

 
CLAUSE: 46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP 
 
 

 
All materials, Plant and Workmanship shall be 
 
 

 
a) of the respective kinds described in the Contract and in accordance with the Engineer's instructions, 
and 
 
b) subjected from time to time to such tests as the Engineer may require at the place of manufacture, 
fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or any of 
such places. 
 
 

 
The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 

instruments as are normally required for examining, measuring and testing any materials or Plant and shall 
supply samples of materials, before incorporation in the works, for testing as may be selected and required by 
the Engineer. The contractor shall bear the cost of samples, testing fee, if tested out 
side in laboratory for testing of material provided in the contract or any other material/test not provided in the 
contract and Engineer feel that the test of this kind is necessary. 
 
CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 

 
Some work on the site may be done through other contractors. In the event of any such work, the 

Contractor shall have to work in full cooperation and in close coordination with other contractor(s). The 
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities for 
carrying out the work of other contractors employed by the Engineer and their workmen and to the workmen 
of the Employer and of any other duly constituted authorities who may be employed in the execution of near 
the site of any work not included in the contract or any contract which the Employer may enter into in 
connection with or ancillary to the works. 
 
 

Any dispute that may arise in this connection will have to be amicably settled by the contractors 
amongst themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be 
final and binding on all the parties, provided that if as a result of such a decision of the Engineer any financial 
obligations or liabilities arise amongst the contractors, the same shall be settled between themselves and the 
Engineer/Employer shall remain indemnified against any claim arising out of his decision. 
 

 
If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the 

Engineer. 
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a) make available to any such other contractor, or to the Employer or any such authority, any roads or 
ways for the maintenance of which the Contractor is responsible or 
 

 
b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or 

 

 
c) provide any other service of whatsoever nature for any such the Engineer shall determine an addition 
to the contract price in accordance with Clause-12 and shall notify the contractor accordingly. 
 

 
d) The Contractor's attention is directed to the fact that during the contract period, other 

contractors and the Employer's departmental staff will be carrying out 
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various works and maintenance including diversion of drains, roads, rails, oil pipe 
 
lines, electric cables and other services on and through areas in which the Contractor will be working. The 
contractor shall maintain close liaison with the 
 
Engineer to avoid the possibility of delay or inconvenience as a result of these 
 
operations and shall be deemed to have allowed for this in his tender. 
 
 
 
CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE 
 
 
 

In case of default on the part of the contractor in carrying out such instruction within the time 
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay other 
persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer be determined by the Engineer and shall be recoverable from the contractor 
by the Employer/Engineer and may be deducted by the Employer from any moneys due or to become due to 
the contractor and the Engineer shall notify the contractor accordingly with a copy of the Employer. 
 
 
 
CLAUSE: 49 BRIBES/COMMISSION 
 
 

 
Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his 

partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of 
the Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any other 
contract with the Employer shall in addition to any criminal liability which he may incur, subject to the 
contractor to the cancellation of this and all other contracts with the Employer and also to the payment of any 
loss or damage resulting from any such cancellation. The Employer shall be entitled to deduct the amounts so 
payable from any money otherwise due to the contractor under this or any other contract Any Question or 
dispute as to the commission of any offense under the present Clause shall be settled in accordance with the 
law for the time being in force and applicable in India. 
 
 
CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
 

The contractor shall not disclose of drawings furnished to him and works on which he is engaged 
without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or plant 
employed thereon shall be taken or permitted by the contractor to be taken by any of his employees or any 
employees of his sub contractors without the prior approval of the  
Engineer in writing and no such photographs shall be published or otherwise circulated without the approval 
of the Engineer in writing. 
] 
 
SAFETY CODE 
 
 

Suitable scaffolds should be provided for workmen for all works that can not safely be done from the 
ground or from solid construction except such short period work as can be done safely from ladders. When a 
ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is used for carrying 
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materials as well suitable footholds and handholds shall be provided on the ladder and the ladder shall be 
given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical) 
 
 

 
ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended 
from an overhead support of erected with stationery support shall have a guard rail properly attached or 
bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such 
scaffolding or staging and extending along with entire length of the outside and ends thereof with only such 
opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be fastened as to 
prevent it from swaying from the building or structure. 
 
 

 
iii) Working platform, gangways and stairways should be so constructed that they should not sag unduly 
or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m (12 feet) 
above ground level or floor level, they should be closely hoarded and should have adequate width land 
should be suitably fastened as described in (ii) above. 
 
 

 
iv) Every opening in the floor of building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitably fencing or railing whose minimum 
height shall be 90 cm (3 feet). 
 
 

 
v) Safe means of access shall be provided to all working platform and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length while the width 
between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder up to and including 
3m (10 feet) in length. For longer ladders with width should be increased at least 1/4" for each additional 
30cm (12") of length uniform step, spacing shall not exceeding 30cm (12"). Adequate precaution shall be 
taken to prevent danger from electrical equipment. No materials on any of the site of work shall be stacked or 
placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident, and shall be bound to bear the expenses of 
defence of every suit, action or other proceeding at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded 
in any such suit, action proceedings to any such person or which may, with the consent of the contractor, be 
paid to compromise any claim by any such person.  
vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be supplied 
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from bottom 
of the trench to at least 90 cm (3 feet) above the surface of the ground. The side of the trenches which are 1.5 
m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so 
as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 feet) 
of the edges of the trench or half of the depth of trench whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances undermining or undercutting shall be done. 
 
 
 

vii) Demolition : Before demolition work is commenced and also during the process of the work: 
 

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
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b) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
 
 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 
 
 

 
viii) All necessary personal safety equipment as considered adequate by the Engineer should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 
concerned:- 
 
 

 
a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 
 
 

 
b) Those engaged in white washing and mixing or stacking or cement bags or any materials which 
is injurious to the eyes shall be provided with protective goggles. 
 

c) Those engaged in welding works shall be provided with welder's protective eye shields. 
 
 

 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
 
 
e) When workers are employed in sewers and manholes, which are in active use, the contractor shall ensure 
that the manhole cover are opened and ventilated at least for an hour before the workers are allowed to get 
into the manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. In addition, the contractor shall ensure that the 
following safety measures are adhered to :- 
 
 

 
ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer or his 
authorized representative. 
 
 

 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
 
 

 
c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and give indication of their presence. 
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d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no 
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 
 
 

 
e) Safety belt with rope should be provided to the workers. While working inside the manholes such 
rope should be handled by two man standing outside to enable him to be pulled out during emergency. 
 
 
 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind, proper 
warning signs should be displayed for the safety of the public whenever cleaning works undertaken during 
night or day. 
 
 
 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
 

 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba.  
i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Engineer may decide the time up to which a workers may be allowed to work 
continuously inside the manhole. 
 
 
 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
 

 
k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for. Portable 
air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof and of 
totally enclosed type. Non sparking gas engines also could be used but they should be placed at least 2 meters 
away from the opening and on the lowered side protected from wind so that they will not be source of friction 
on any inflammable gas that might by present. 
 
l) The workers engaged for cleaning the manholes sewers should be properly trained before allowing to 
work in the manholes. 
 
 

 
m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves non 
sparkling tools safety lights and gas masks and portable air blowers (when necessary). They must be supplied 
with barrier cream for anointing the lamps before working inside the sewer lines. 
 
 

 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 
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o) If a man has received a physical injury he should be brought out by the sewer immediately and 
adequate medical aid should be provided to him. 
 
 

 
p) The extent to which these precautions are to be taken depend on individual situation but the decision 
of the Engineer regarding the steps in this regard to be taken in an individual case will be final. 
 
x) The contractor shall not employ men and women below the age of 18 years on the work of painting with 
products containing lead in any form. Wherever ,an above the age of 18 years are employed on the work of 
lead painting, the following precautions should be taken: 
 
 
 

a) No paint containing lead or lead products shall be used except in the form of paste or ready 
made paint. 
 
 

 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scraped. 
 
 

 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided 
to enable the working painters to wash during the cessation of work. 
 
 

 
xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men below 
the age of 18 on the work of painting with product containing lead, in any form wherever men above the age 
of 18 are employed on the work of lead painting, the following principles must be observed for such use: 
 
 

 
(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting 
operation except in the form of pastes or paint ready for use. 
 
 

 
(b) Measures shall be taken, wherever required in order to prevent danger arising from the application of 
paint in the form of spray. 
 
 

 
(c) Measures shall be taken wherever required, to prevent danger arising out of from the application of a 
paint in the form of spray. 
 
 

 
(d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 
 
 
 

(e) Over all shall be worn by working painters during the whole of working period. 
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(f)) Suitable arrangement shall be made to prevent clothing put off during working hours being soiled by 
painting materials. 
 
 
 
(g) Cases  of  lead  poisoning  and  suspected  lead  poisoning  shall  be  notified  and  shall  
besubsequently verified by medical man appointed by Competent Authority. 
 
 

 
(h) Engineer may require when necessary medical examination of workers. 

 
 

 
(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 
 
 

 
xii) When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 
 
xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions: 
 
 

 
a. (i) These shall be of a good mechanical construction, sound materials and adequate strength and free 
from patent defects and shall be kept in good working order. 
 
 

 
(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

durable quality and adequate strength, and free from patent defects. 
 
 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signal 
to operator. 
 
 

 
c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load 
each safe working load and the conditions under which it is applicable shall be clearly indicated. No part of 
any machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load 
except, for the purpose of testing. 
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d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer. As 
regards contractor's machine the contractor shall notify the safe working load of the  
machine to the Engineer whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
 
 

 
xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safe guard. Hoisting appliances should be provided with such means as shall 
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming accidentally displayed. When 
workers employed on electrical installations which are already energized insulating mats, wearing apparel, 
such as gloves, sleeves and boots as may be necessary should be provided. The workers should not wear any 
rings, watches and carry keys or other materials which are the good conductors of electricity. 
 
 
 
xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at near places of work. 
 
 

 
xvi) These safety provision should be brought to the notice of all concerned by display on a notice board 
at a prominent place at work spot. The person responsible for compliance of the safety code shall be named 
therein by the contractor. 
 
 

 
xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the 
department or their representatives. 
 
 

 
xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the contractor 
from the operations of any other Act or Rule in force in the Republic of India. 
 
 
CLAUSE: 50 Penalty 
 

1.       The Contractor shall disburse monthly payment to its deployed manpower latest by 10th of every 
month, failing which penalty of Rs.1000/- per day will be imposed upto 20th of the month and 
thereafter the contract shall be liable to be terminated. Security Deposit/Performance Bank Guarantee 
shall be forfeited and will be en-cashed and in such events NSC Ltd will have the power to appoint any 
other agency to carry out works as per scope of work under this contract at the risk and cost of the 
Contractor. 
2.       Whenever and wherever it is found that the assigned work is not performed up to the entire 
satisfaction of the NSC Ltd., it will be brought to the notice of Contractor by the NSC and if no action is 
taken immediately, penalty of Rs.1000/- per day per complaint will be imposed by invoking penalty 
clause. 
3.      The Contractor has to maintain an adequate number of manpower as per this contract and also 
arrange a pool of standby manpower of requisite qualifications. If deployment of manpower is below 
90% of total manpower to be deployed per day, a penalty of Rs. 100/- per day per absentee shall be 
levied on the contractor. 
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4.      In case the Contractor fails to fulfill the statutory requirements as per the conditions of the tender 
document and fails to produce the concerned documents, it shall be treated as breach of the Contract 
and the Contractor is liable to be blacklisted by the NSC, in addition to forfeiture of Performance 
Security Deposit, monthly bills that are due to the firm. 
5.      In case of breach of any conditions of the contract and for all types of losses caused including 
excess cost due to hiring services in the event of Contractor failing to provide requisitioned number of 
manpower, NSC shall make deductions at double the rate on 3 3 pro rata basis from the bills preferred 
by the Contractor or that may become due to the Contractor under this or any other contractor from 
the security deposit or may be demanded from him to be paid within seven days to the credit of the 
NSC. 
6.      Non-compliance of any tender conditions may also lead to deduction of service charge for the 
month and decision of NSC management shall be final and binding 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
 
FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR. 
 
 

1. APPLICATION 
 
 

These rules shall apply to all building and construction works in charge of National Seeds 
Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed 
in any day during the period during which the contract work is in progress. 
 

2. DEFINITION 
 
Work place means a place where twenty or more workers are ordinarily employed or are  
proposed to be employed in connection with construction work on any day during the period during which 
the contract work is in progress. 

3. FIRST AID FACILITIES 
 
(A) At every work place there shall be provided and maintained so as to be easily accessible during 

working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof 
ordinarily employed. 
 
 

 
(B) The first aid box shall be distinctly marked with a red cross on white good and shall contain the 

following equipment namely" 
a) For work places in which the number of contract labour employed does not exceed 50 - 
i) 6 small sterilized dressings. 
ii) 3 medium size sterilized dressings. 
iii) 3 large size sterilized dressing. 

 
iv) 3 large size sterilized burn dressings. 

 
v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated 
on  
the label. 
 

vi) 1 (3o gms.) bottle of potassium permanganates crystals. 
 

vii) 1 pair scissors. 

 
viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Serviceand Labour 
Institutes Government of India. 
 

ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 
 

x) 1 snake bite lancet. 
 

xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
xii) Ointment for burns. 

 
xiii) A bottle of suitable surgical antiseptic solution. 
b) For work places in which the number of contract is labour exceed 50 - 

 
Each first aid box shall contain the following equipment :- 
 

i) 12 small sterilised dressings. 
 

ii) 6 medium size sterilised dressings. 
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iii) 6 large size sterilised dressings. 

 
iv) 6 large size sterilised burn dressings. 

 
v) 6 (15 gms.) packets sterilised cotton wool. 

 
vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine. 

 
vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of  

administration indicated on the label. 
 

viii) 1 roll of adhesive plaster. 
 

ix) 1 snake bite lancet. 
 

xi) 1 (3o gms.) bottle of potassium permanganate crystals.1 pair scissors. 
 

xii) 1 copy of the first air leaf let issued by the Director General, Factory  
Advice Service and Labour Institutes, Government of India. 
 

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 
 

xiv) Ointment for burns. 
 

xv) Aottle of suitable surgical antiseptic solution. 
 
 

 
C) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 
 

D) Nothing except the prescribed contents shall be kept in the First Aid Box. 
E) The first aid box shall be kept in charge of responsible person who shall always be readily available 
during the working hours of the work place. 
 
F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment, 

in work place where the number of contract labour employed is 150 or more.  
 
G) In work places where the No. of contract labour employed is 500 or more and hospital facilities are 
not available within easy distance of the works, First Aid posts shall be established and run by a trained 
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at 
work. 

 
H) Where work places are situated in places which are not towns or cities, a suitable motor transport 
shall be kept readily available to carry injured person or persons suddenly taken ill to the nearest hospital. 
 
 
 

4. DRINKING WATER 
 

a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour a sufficient supply of cold water fit for drinking. 

 
b) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 
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c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution. Where water has to be drawn from the existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and water proof. 
 

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 
 

5. WASHING FACILITIES 
 

i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 

 
ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic  

condition. 

 
6. LATRINES AND URINALS 

 
A (i) Latrines shall be provided in every work place on the following scale namely:- 

 
(ii) Where female are employed there shall be at least one latrine, for every 25 

females. 
 

B (i) Where males are employed, there shall be at least one latrine, for every 25 males provided 
that where the number of males or females exceeds 100, it  

Shall be sufficient if there is one latrine for 25 males or females as the case may be upto 
the first 100, and one for every 50 thereafter. 
 
 

 
ii) Every latrine shall be under cover & so partitioned off fastening as to secure privacy, and 

shall have a proper door and fastenings. 
 
iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat 
resisting non absorbent materials and shall be cement washed inside and outside at least once a year. Latrines 
shall not be of a standard lower than bore hole system. 

 
iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of latrine 
and urinal, a notice in the language understood by the majority of the workers 'FOR MEN ONLY' or 'FOR 
WOMEN ONLY' as the case may be. 
 

(2) The notice shall bear the figure of a man or of a woman as the case may be. 
 
v) There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty 
employed at a time, provided that where the number of male or female workmen, as the case may be exceeds 
500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 and one for 
every 100 of per thereafter. 

 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land sanitary 
condition at all times. 
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b) Latrines and urinals other than those connected with a flush sewerage system shall comply with 
the requirements and urinals of the Public Health Authorities. 

 
vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or near 
the latrines and urinals. 
 
 

 
viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for 
proper disposal of excreta by incineration at the work place shall be made by means  
of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom 
of a pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn to manure). 
 
 

 
ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer to effect 

proper disposal of soil and other conservancy work in respect of the contractor's workmen or employees on 
the site. The contractor shall be responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such work on his behalf. 
 
 
 
 
 

7. PROVISION OF SHELTER DURING REST 
 
 

 
At every place shall be provided, free of cost, four suitable sheds, two for meals and the other two for 

rest separately for the use of men and women labour. The height of each shelter shall not be less than 3 
metres from the floor level to the lowest part of the roof. These shall be kept clean and the space provided 
shall be on the basis of 0.6 sqm. per head. 
 
 

 
Provided that the Engineer may permit subject to his satisfaction, a portion of the building under construction 
of other alternative accommodation to be used for the purpose. 
 
 

 
8. CRECHES 

 
 

 
a) At every work place, at which 20 or more women are ordinarily employed, there shall be 

provided two room of reasonable dimensions for the use of their children under the age of six years. One 
room shall be used as a play rooms for the children and the other as their bed room. The rooms shall be 
constructed, with specifications similar to those given in Clause 19-H. 
 
 

 
b) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the place clean. 
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c) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots ad bedding in the bed room.  
d) The contractor shall provide one ayaa to look after the children in the crech when the number of 

women workers does not exceed 50 and two ayaa when the number of women workers exceed fifty. 
 
 
 

9. CANTEEN 
 
 

 
a. In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and wherein contract labour numbering one hundred or more are ordinarily 
employed on adequate canteen shall be provided by the contractor for the use of such contract labour. 
 

b. The canteen shall be maintained by the contractor in an efficient manner. 
 
 

 
c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places 
separately for workers and utensils. 
 
 

 
d. The canteen shall be sufficiently lighted at all times when any person has access to it. 

 
 
 
e. The floor shall be made of smooth and impervious material and inside walls shall be lime washed or 
colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime washed 
every four months. 
 

f. The premises of the canteen shall be maintained in a clean and sanitary condition. 
 
g. Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate 
so as to cause a nuisance. 
 
 

 
h. Suitable arrangements shall be made for the collection and disposal of garbage. 

 
 

 
i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time. 

 
j. The floor area of the dinning hall, excluding the area occupied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be 
accommodated as prescribed in sub Rule 9. 
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k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for women 
workers in proportion to their number. 
 

(ii) Washing places for woman shall be separate and screened to secure privacy. 
 
 

 
l. Sufficient table stools, chair or benches shall be available for the number of diners to be accomodate 
as prescribed in sub Rule 9. 
 
 
 
m) (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any other 
equipments necessary for the efficient running of the canteen. 
 
(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic condition. 
 
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 
 

(iv) A service counter, if provided, shall have top or smooth and imprevious material. 
 
(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipments. 
 
 
 
n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits 
of the contract labour. 
 
 

 
o) The charges for food stuffs, beverages and any other items served in the canteen shall be based on 
'No profit No loss' and shall be conspicuously display in the canteen. 
 
 

 
p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following items 
shall not be taken into consideration as expenditure namely :- 
 
 
 

i) The rent of land and building. 
 
 

 
ii) The depreciatio and maintenance charges for the building and equipment provided for the canteen.  
iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and 
utensils. 
 
 
 

iv) The water charges and other charges incurred for lighting and ventilation. 
 
 

 
v) The interest and amount spent on the provision land maintenance and equipment provided for in the 
canteen. 
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q. The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants 
and auditors. 
 
 
 

10. ANTI MALARIAL PRECAUTIONS 
 
 

 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer including the filing up of any borrow pits which may have been dug by him. 
 

 
11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall from an 
integral part of the contracts. 
 

 
12. AMENDMENTS 

 

 
Employer may from time to time, add to or amend these rules and issue such directions as it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration thereof. 
 
 
 
CONTRACTOR LABOUR REGULATION 
 
 
 
SHORT TITLE 
 
 
1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations. 
 
 

2. DEFINITIONS:- 
 

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through a 
sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi-
skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms of 
employment are expressed or implied but does not include any person: 
 
 

a) Who is employed mainly in a managerial or administrative capacity : or 

 
b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred rupees per 

mensem for exercised either by the nature of the duties attached to the office or by reason of powers vested in 
him, functions mainly of managerial nature. 
 
 

c) Who is an out worker, that is to say a person to whom, any articles or materials are given out by or 
on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental finished, repaired, 
adopted or otherwise processed for sale for the purpose of the trade or business of the principal employer and 
the process is to be carried out either in the home of the out worker or in some other premises, not principal 
employer. 
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ii) Fair Wages shall include every person who undertake whether for time or piece work fixed  
& notified under the provisions of the Minimum Wages Act from time to time. 

 
 

iii) 'Contractors' shall include every person who undertake to produce a given result other than a 
more supply of goods or articles of manufacture through contract labour or who supplied contract labour for 
any work and includes a sub-contractor. 
 
 

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 
 
 
3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child 
4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on one day. 
 

b) When an adult worker is made to work for more than 9 hours on any day or for more than  
48 hours in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate 
of wages. Children shall not be made to work extra hours. 
 
 

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the 
provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of whether 
such worker is governed by the Minimum Wages Act or not. 
 

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum 
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day 
wages at the rate applicable to the next proceeding day, provided he had worked under the same contractor 
for a continuous period of not less than 6 days. 
 
 

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly 
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately 
before or after the normal weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 
 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
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The contractor shall before be commences his work on contract, display and correctly maintain and 
continue to display and correctly maintain in a clean and legible condition in 
  
conspicuous places on the work, notices in English and in the local Indian Languages spoken by the majority 
of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act, the actual wages 
being paid, the hours of work for which such wages are earned, wage periods, date of payments of wages and 
other relevant information as per Appendix 'A'. 
 
 

5. PAYMENT OF WAGES 
 
 

i) The contractor shall fix wage period in respect of which wages shall be payable. 
 
 

ii) No wage period shall exceed one month. 
 
 

iii) The wages of every person employed as contract labour in an establishment or by a contractor 
where less than one thousand, such persons are employed shall be paid before the expiry of seventh day and 
in other cases before the expiry of tenth day after the last day of the wage period in respect of which the 
wages are payable. 
 

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 
earned by him shall be paid before the expiry of the second working day from the date on which his 
employment is terminated. 
 
 

v) All payments of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the 
 
work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the 

last working day. 
 
 

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in 
this behalf. 
 
 

vii) All wages shall be paid in current coin or currency or in both. 
 
 

viii) Wages shall be paid without any deductions of any kind except those specified by the National 
Seeds Corporation by general or special order in this behalf of permissible under the payment of wages Act, 
1956. 
 
 

ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer under acknowledgment. 
 
 

x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the 
Engineer or any other authorized representative of the Engineer who will be required to be 
present at place and time of disbursement of wages by the contractor to workman. 
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xi) The contractor shall obtain from the Engineer or any other authorized representative of the 

Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of Wages" 
or the "Wages-cum-Muster Roll" as the case may be in the following form:- 
 
 

 
"Certified that the amount shown in Column No. 
 
____________________________ has been paid 
 
to the workman concerned in my presence on 
 
_______________________________________ 
 
 

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 
 
i) The wages of a worker shall be paid to him without any deductions of any kind except the following" 
 

a. Fines 
 
 

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required work. The amount of deduction shall be in proportion to the period for which he 
was absent. 
 
 

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, 
or for loss of money or any other deduction which he is required to account, where such damage or loss is 
directly attributable to his neglect or default. 
 
 

d. Deduction for recovery of advances or for adjustment of over-payment of wages, advancesranted 
shall be entered in a register. 
 
 

e. i) Any other deduction which the National Seeds Corporation may from time to time allow. 
 

 
ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part 

as have been approved of any the Chief Labour Commissioner. 
 
 
NOTE : 
 

An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix - 
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iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from 

his wage until the worker has been given an opportunity of showing cause against such fines or deductions. 
 
 

iv) The total amount of fine which may be imposed in any wage period on a worker shall not exceed 
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period. 
 
 

v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of 
sixty days from the date on which it was imposed. 
 
 

vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of 
which it was imposed. 
 
 

7. LABOUR RECORDS 
 
 
i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII of the 
CL (R&A) Central Rules 1971 (Appendix - IV) 
 
ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on the 
work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V). 
 
iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work 
under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 
 
 

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as may be 
convenient at the work placed but the same shall include the following particulars".  

a) Full particulars of the labourers who met with accident. 
 

b) Rate of wages. 
 
 

c) Sex. 
 

d) Age. 
 

e) Nature of accident and cause of accident. 
 

f) Time and date of accident. 
 

g) Date & time when admitted in Hospital. 
 

h) Date of discharge from the Hospital. 
 

i) Period of treatment and result of treatment. 
 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
 

k) Claim required to be paid under Workmen's Compensation Act. 
 

l) Date of payment of compensation. 
 

m) Amount paid with details of the person to whom the same was paid. 
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n) Authority by whom the compensation was assessed. 
 

o) Remarks. 
 
p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) 
Rules 1971 (Appendix - XII). 
 

The contractor shall display in a good condition and in a conspicuous place of work the approved list 
of Acts and Omissions for which fines can be imposed (Appendix - X). 
 
 
vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in form 
XX of the CL (R&A) Rules 1971 (Appendix - XII) 
 
 
vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of the CL 
(R&A) Rules 1971 (Appendix XIII). 
 
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL 
(R&A) Rules 1971 (Appendix XIV) . 
 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
 
 
i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in the 
specimen form at (Appendix VII). 
 

ii) The card shall be valid for each wage period. 
 
iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the 
commencement of the day and again after the rest interval, before the actually starts work. 
 
The card shall remain in possession of the worker during the wage period under reference. 
 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 
disbursement of wages in respect of the wage period under reference. 
 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time 
of disbursement of wages and retain the card with himself. 
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9. EMPLOYMENT CARD  ;  

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 to 
each worker within three days of the employment of the worker (Appendix-VIII). 
 

10. SERVICE CERTIFICATE: 
 

On termination of employment for any reason whatsoever, the contractor shall issue to the workman 
whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central Rules, 1971 
(Appendix-IX). 
 
 

11. PRESERVATION OF LABOUR RECORDS 
 

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for 
a period of three years from the date of last entries made available for inspection by the Engineer or Labour 
Officer or any other officers authorized by the Department of works and Housing in this behalf. 
 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf 
shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance of 
the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any complaint regarding 
the default made by the Contractor or sub-contractor in regard to such provisions. 
 

The labour officer or other person authorized as fore said shall submit a report of result of his 
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has been 
committed with a note that necessary deductions from the contractor's bill be made and the wages and other 
dues be paid to the labourers concerned. In case an appeal is made by the contractor under Clause of these 
regulations, actual payment to labourers will be made by the Engineer after the Superintending Engineer has 
given his decision on such appeal. 
 

The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the 
report from the Labour Officer or the Superintending Engineer as the case may be. 
 
 

13. REPORT OF LABOUR OFFICER 
 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his investigation 
or enquiry to the Engineer concerned indicating the extent, if any, to which the default has been committed 
with a note that necessary deductions from the contractors bill be made and the wages and other dues to paid 
to the labourers concerned. In case any appeal is made by the contractor under clause 13 of these regulations, 
actual payment to labourers will be made by the Engineer after the Superintending Engineer has given his 
decision on such appeal. 
 
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report 
from the Labour Officer or the Superintending Engineer as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 

Any person agreed by the decision and recommendation of the Labour Officer or other person so 
authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision, 
forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to such 
appeal, the decision of the Officer shall be final and binding upon the contractor. 
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15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
i) A workman shall be entitled to be represented in any investigation or an enquiry under these 
regulations by :- 
 

a) An Officer of a registered trade union or which he is a member. 
 

b) An Officer or a federation of trade unions referred to in clause (a) is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with, the industry in which the worker is employed. 
 
ii) An employer shall be entitled to be represented in any investigation or enquiry under these 
regulations by :- 
 

a) An Officer of an association of employers of which he is a member. 
 

b) An Officer of federation of associations of employers to which  
association referred to in clause (A) is affiliated. 
 

c) Where the employer is not a member of any association of employers by an officer of association 
of employer, connected with industry or by any other employer, engaged in the industry in which the 
employer is engaged. 
 
 
iii) No party shall be entitled to be represented by a legal partitioner in any investigation or enquiry under 
these regulations. 
 
 

16. INSPECTIONS OF BOOKS AND SLIPS 
 

The contractor shall allow inspection of all the prescribed labour recorded to any of his workers 
to his agent at a convenient time and place after due notice is received or to the Labour Officer or any 
other person, authorized by the National Seeds Corporation on his behalf. 
 
 

17. SUBMISSION OF RETURNS 
 
The contractor shall submit periodical returns as may be specified from time totime. 
 

18. AMENDMENTS 
 

The National Seeds Corporation may from time to time and to or amend the regulations and 
on any question as to the application, interpretation or effect of those regulations the decision of the 
Engineer concerned in this behalf shall be final
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LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII) 
 
 
1 Appendix-I Register of maternity benefits. 
2 Appendix-ii Maternity benefit admissible to the Contractor’s in 

  National Seeds Corporation Limited. 

3 Appendix-iii Labour Board 

4 Appendix-iv Register of workman employed by Contractor 

5 Appendix-v Muster Roll 

6 Appendix-vi Register of wage 

7 Appendix-vii Wage Card & Wages slip 

8 Appendix-viii Employment Card 

9 Appendix-ix Service certificate 

10 Appendix--x Register of fines 

11 Appendix-xi Register of deduction for damage or loss 

12 Appendix-xii Register of advance. 

13 Appendix-xiii Register of over time. 
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
 
In accordance with rule 7(v) of the NSC Contractors Labour Regulations to be displayed prominently at 

the site of work both in English & local language. 

 
1) Willful insubordination or disobedience, whether alone or in combination with other. 

 
2) Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC. 

 
3) Taking or giving bribes or any illegal gratification’s. 

 
4) Habitual late attendance. 

 
5) Drunkenness, fighting, riotous or disorderly or indifferent behaviour. 

 
6) Habitual negligence. 

 
7) Smoking near or around the area where combustible or other materials are locked 

 
8) Habitual in-discipline. 

 
9) Causing damage to work in the progress or to property of the NSC or of the contractor 

 
10) Sleeping on duty 

 
11) Malingering or slowing down work. 

 
12) Giving of false information regarding name, age, father’s name etc. 

 
13) Habitual loss of wage cards supplied by the employers. 

 
14) Unauthorized use of employer’s property of manufacturing or making of unauthorized 

particle at the work place. 
 

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

department and for which the contractors are compelled to undertake rectifications. 

16) Making false complaints and /or misleading statements. 
 

17) Engaging on trade within the premises of the establishments. 
 

18) Any unauthorized divulgence of business affairs of the employees 
 

19) Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 
 

20) Holding meeting inside the premises without prior sanction of the employer. 
 

21) Threatening or intimidating any workman or employer during the working hours within the premises. 

 
CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR . 
 
 

 
Components of materials: - Expressed as per cent of total value of work:-  55 % . 
 
 
Component of Labour :- Expressed as per cent of total value of work:- 25 % 
 
 
Component of P.O.L.:- Expressed as per cent of total value of work:- 5 % 
 
 
 
CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value 
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CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a 
 
 

 
maximum of Rs. 5.00 lakhs 
CLAUSE-2 Authority of fixing compensation under clause-2:-____________________ 
 
CLAUSE-5 Time allowed for execution of work. _____________________ 
 
Authority to  give fair and reasonable _____________________ 
 
extension of time for completion 
 
 
CLAUSE-7   Gross work to be done together with net _____________________ 

Payment/adjustment of advances _____________________ 

for materials collected, if any, since the _____________________ 

last such payment for being eligible to _____________________ 

interim payment.  
CLAUSE-11  Specifications to be followed for ____________________ 

execution of work ____________________ 
 
 
CLAUSE-12 Deviations/variations extent & pricing 
 
12,1(ii) Schedule of rates for determining rates for ____________________ 

 additional, altered or substituted items that ____________________ 

 can not be determined under 12.1 ___________________ 
 
 
12.1(iii) Plus/minus the % over the rate ___________________ 

 entered in the schedule of rates ___________________ 
 
12.1(iv) A Deviation limit beyond which ___________________ 

 sub clauses (i) to (iii) shall not apply and ___________________ 

 clauses 12.2 & 12.3 shall apply. ___________________ 

 
12.1 (iv) B (a)  Limit for value of any item _________________ 

 of any individual trade __________________ 

 beyond which sub-clauses (i) to (v) __________________ 

 shall not apply and clauses 12.2 & 12.3 shall apply  

 
CLAUSE-16 
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Competent authority for _____________________ 

deciding reduced rates ._____________________ 
 
 
CLAUSE-35 
 
Minimum qualifications and experienced required for Principal 

Technical Representative. 

a) For works with estimated cost 
 

put to tender more than.  

i) Rs 10 lakhs for civil work Graduate or retired Engineer 

ii)Rs 5 lakhs for Elect./Mech. Works possessing at least recognized 

  diploma. 
b) For works with estimated cost put to tender 

More than 5 lakhs but less Recognized diploma holder 
 
than Rs 10 lakhs for civil work. 
 
More than Rs 1 lakhs but less than 
Rs 5 lakhs for Elect./Mech. Works 
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c) Discipline to which Principal Technical Civil/Elect./Mech. 
 
Representative should belong 
 

d) Minimum experience of works --------------years. 
 
 
e) Recovery to be effected from Rs. 4,000/-p.m.for Graduate 
 
for the contractor in the event of not fulfilling Rs 2000/- for diploma holder. 
 
Provision of clause 36 (i) 

 
CLAUSE-42 
 

i) Schedule/ statement for determining theoretical of cement & bitumen on 

the basis of Delhi-Schedule of Rates 

 
ii) Variations permissible on theoretical quantity. 

 
 

 
a) (i) Cement for works with estimated cost put to 5 % plus/minus 
 
Tender not more than Rs, 5 lakhs 
 

(ii) Works with estimated cost put to tender 
 

more than Rs. 5 lakhs b) Bitumen 

all works 

 
c) Steel reinforcement and structural steel 

 
Sections for each diameter, section and category 3% plus/minus 
 
d) All other materials Nil 
 
RECOVERY RATES FOR QUANTITIES BEYOND 
PERMISSIBLE VARIATION 

 

3 % plus/minus 

2.5% plus only & nil -
on minus side. 
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Clause 1:- 
 

i) Time allowed for submission of performance guarantee. 
 
from the date of issue of letter of acceptance. :- 15 days 
 

ii) Maximum allowable extension beyond the period provided 
in (i) above:- 10 days. 
 
 
Clause:- 5 
 
 

 
Number of days from the date of issue of letter of acceptance for reckoning date of 

start 15 days mile stone as per table given below:- 

 
Table of Mile stone 
 
 
 
 
 
 
SN Description of milestone Time allowed in days Amount to be with-held in case 

 (physical) (from date of start) of non achievement of milestone 
     
1 2 3 4 
    

    
 
 
Time allowed for execution of work:- ________________ 
 
 
Authority to decide: 
 
 

i) Extension of time _____________ 
 

ii) Rescheduling of milestone ----------------------------- 
 
 

 
GENERAL RULES Officer inviting tender__________ Maximum percentage 
 
& DIRECTIONS : for quantity of items of work to be executed beyond which 
 
rates are to be determined in accordance with clause 12.1 
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DEFINITIONS: 
 
 
2(e) Engineer :- _________________ 
 
 
 
6 Accepting Authority :- CMD, N.S.C. 
 
 

2(k) Percentage on cost of materials  &  

 labour to cover  all over heads and profits :- 15% 

 
2(i) Department/Employer:- __________________ 
 
 
2(L) Standard schedule of Rates: -  
 
6(ii) Standard NSC contract form 
 
Modified & corrected up to the date stipulated in schedule 
 
3 Works to be carried out:- 
 
4 Sufficiency of tender:- 
 
5 Discrepancies and adjustment of errors:- 

6 Signing of contract:- 
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FORM OF PERROMANCE SECURITY (GUARANTEE) 
 
BANK GUARANTEE BOND 
 
 

 
In consideration of the National Seeds Corporation Ltd , Regional Office, Bangalore
(hereinafter called Corporation) to 

accept the terms and conditions of the proposed agreement between ------------------ and -------------- 

(hereinafter called” the Contractor) for the work---------------- (hereinafter called the said agreement) 

having agreed to production of an irrevocable Bank Guarantee for Rs.--------- 

(Rs.------
--- ) as a 

 
security/guarantee from the contractor for compliance of his obligations in accordance with the terms and 

conditions in the said agreement. 

 
We--------- (hereinafter referred to as the „the Bank) hereby undertake to pay the Corporation 
 
an amount not exceeding Rs.-------- (Rs.---------) on demand by the Corporation. 
 
 
2 We,--------------------- do hereby undertake to pay the amounts due and payable under this 
 
guarantee without any demure, merely on a demand from the Corporation stating that the amount claimed as 

required to meet the recoveries due or likely to be due from the said contractor. Any such demand made on 

the bank shall be conclusive as regards the amount due and payable by the bank under this guarantee. 

However, our liability under this guarantee shall be restricted to an amount not 
 
exceeding Rs. ------ (Rs. --------------- only.) 

 
3 We, the said bank further undertake to pay the Corporation any money so demanded notwithstanding any 

dispute or disputes raised by the contractor in any suit or proceeding pending before any count or Tribunal 

relating thereto, our liability under this present being absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor shall have no claim against us for making such payment. 

 
4 We-------- ----- further agree that the guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the Corporation under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged or till Engineer on behalf of the Corporation certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said contractor and 

accordingly discharges this guarantee. 
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5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest liberty without 

our consent and without affecting in any manner our obligation hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractor from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Corporation against the 

said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and 

we shall not be relieved from our liability by reason of any such variation or extension being granted to the 

said contractor or for any forbearance, act of omission. 

 
 

On the part of the Corporation any indulgence by the Corporation to the said contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

 
6 This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor. 

 
7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with the 

previous consent of the Corporation in writing. 

 
8 This guarantee shall be valid up to ------------ unless extended on demand by the Corporation. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.---- 
 
---- (Rs._------------) and unless a claim in writing is lodged with us within six months of the date of expiry or 

the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 
 
 
 
 
 
 
 
Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORMAT OF AGREEMENT 
 
 
 
 
Contract no. ………… 
 
. Dated ………….… 

 
This agreement is made between National Seeds Corporation Limited, Regional Office, Bangalore .------ 
 
-------------------- having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 as the first 
part, referred here after as corporation and M/S or  
Sh……………………………………………………………………………….. , the party as the second part, 
referred as contractor for at-------------------------------------------------------------------------  
--------------------------------------------------------------------------------. 
 
 

 
Whereas the Corporation being desirous of having performing the provision of works mentioned 

above, enumerated or referred in Notice inviting Tender, General conditions of contract, specifications, 
Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed, all of 
which are designed in form of this contract and are included in the term 

„CONTRACT‟ when ever here in used. 

 
And whereas the Corporation accepted the tender of contractor for the provision and the 

execution of the said work upon the terms and conditions as contained in the tender documents 
submitted by the contractor form in part of the contract. 
 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
 
 
1. The consideration of the payment to be made to the contractor for the works to be executed by him the 
contractor hereby covenant with the corporation of contractor shall and will duly provide,  
execute and complete the said works in ----….months as per the terms of the contract and maintain the same 
at his own cost during the maintenance period,  
“…………………………………………………………………….. ”,.thereafter , perform all other acts and 
things in the contract mentioned or described or which are to be implied there from or may be reasonable 
necessary for the completion of the said works and at the times and in the manner and subject to the terms 
and conditions or stipulations mentioned in the contract. 
 
 
2 In consideration of the due provision, execution and completion of the said works, the corporation 
does hereby agree to pay to the contractor for the works actually done by him at the rates quoted by the 
contractor against the bill of quantities forming part of the tender documents and accepted by the corporation 
or at Agreed Rates and such other sums are may become payable to the contractor under the provision of the 
contractor such payments to be made at such time and in such manner as provided for in the contract. 
 
 
3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the 
sums as may be due to the corporation for the services, if any, rendered by the corporation to the  
contractor and such other sum or sums as may become payable to the corporation as per the terms and 
conditions of contractor, such payment to be made at such manner as it provided in the contract. 
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4 Notwithstanding the execution of this agreement at any place other than Delhi the parties expressly agree 
that this Agreement shall be deemed to have been signed at Delhi and the courts at Delhi alone shall have 
jurisdiction in respect of this contract and dispute if any. The parties shall not take any proceedings in any 
other court having concurrent jurisdiction in the matter. 

 
Arbitrations 

In case any dispute arises between NSC and the other party due to any term or matter, both the parties 
will opt to resolve it through mutual understanding and discussion. In case, dispute remains even after 
discussions, then it shall be binding upon parties to resolve issue under the provisions of Arbitration 
&amp; Conciliation Act, 1996 as amended from time to time. Under this provision, the Chairman-cum-
Managing Director, National Seeds Corporation Limited with the concurrence of both the parties shall 
appoint Sole Arbitrator to resolve the issue and both the parties will have to abide by the decision. The 
parties will bind  to resolve this dispute through arbitration before  going to court of law. The 
Arbitration shall be conducted at New Delhi and shall in English Language. The court of Delhi shall 
have the jurisdiction. 

In witness where of the parties hereto have signed on the date respectively set under their signatures 

SIGNED AND DELIVERED FOR AND ON BEHALF OF PARTY AT 
 
 
In the presence of :- 
 
 
Witness 1______________________. 
 
 

 
2______________________. 
 
 
 
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF NSC LTD AT 
 
 
In the presence of :- 
 
 
 
 
Witness 1______________________. 
 
 

 
2______________________. 
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION 
 
& DISMANTLING WORKS 
 
 
 

(A) Dismantling 
 

The term dismantling implies carefully separating the parts without damage and removing. This may 
consist of dismantling one or more parts of the building as specified or shown on the drawing. 
 

(B) Demolition 
 

The term Demolition implies breading up. This shall consist of demolishing whole or part of work 
including all relevant items as specified or shown on the drawing. 
 
Precautions 
 

All materials obtained from dismantling or demolition shall be the property of the Government 
unless otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-in-
charge before starting the work. 
 

The demolition shall always be well planned before hand and shall generally be done in reverse order 
of the one in which the structure was constructed. The operations shall be got approved from the Engineer-in-
charge before starting the work. 
 

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of 
terms and conditions. 
s 

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the 
adjoining work or property before dismantling and demolishing is taken up and the work shall be 
carried out in such a way that no damage is caused to the adjoining work or property. Wherever specified, 
temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge. 
 
 
 
Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 
 

Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by 
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. The 
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) and then 
property stacked as directed by the Engineer-in-Charge. 
 

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking 
out the fixing with proper tools and not by tearing or ripping off. 
 

Any serviceable material, obtained during dismantling or demolition, shall be separated out and 
stacked properly as directed by the by the Engineer-in-Charge. 
 
All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in- 
 
Charge. 
 
The contractor shall maintain/disconnect existing services, whether temporary or permanent. 
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Measurements 
 

All work shall be measured net in the decimal system, as fixed in its place, subject to the following 
limits, unless otherwise started hereinafter. 
 

(a) Dimensions shall be measured correct to a cm. 
 

(b) Areas shall be worked out in sqm correct to two places of decimal. 
 
(c ) Cubical contents shall be worked out to the nearest 0.01 cum. 
 
Parts of work required to be dismantled and those required to be demolished shall be measured separately. 
 

Measurements of all work except hidden work shall be taken before demolition or dismantling and 
no allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc. shall 
be on the same basis as that adopted for new construction of the work. 
 
Work executed in the following conditions shall be measured separately. 
 

(a) Work in or under water and /or liquid mud. 
 

(b) Work in or under foul positions. 
 

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and 
dismantling including scaffolding. The rate shall also included the charges for separating out  
and stacking the serviceable material properly and disposing off unserviceable materials as directed by the by 
the Engineer-in-Charge. 
 

The rate shall also include for temporary shoring for the safety of portions not required to be pulled 
down, or of adjoining properly, and providing temporary, enclosures or partitions, where considered 
necessary. 
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SECTION - III 

Annexure-B 

FORM FOR TECHNICAL BID 
Particulars of tenderer 
 
 

1. Name of tenderer (Sh/Smt)_________________________________________________ 

 

2. Permanent Address:___________________________________________________________ 
 
 

________________________________________________________________________ 
 

 
____________________________________ 

 
3. Telephone No. ______________________Mobile No.___________________________ 

 

4. PAN No . _______________________________________(Copy must be enclosed) 

 

5. GST No. ________________________________________ (Copy must be enclosed) 

6. EMD (E-Challan receipts)  . 

7. Copy of Registration certificate, Partnership Deed in case of Partnership Firm. 

 

8. Copy of Authorization/ Resolution for signing of bid if it is limited company or partnership 

firm. 

9. Copy of Average financial turnover during last 3 years, ending 31 st march of the previous 

financial year, should be atleast 30 % of estimated cost.  

10. Copy of an affidavit on  non judicial stamp paper that the bidder should submit  the 

ownership of proprietary firm/sole traders. 

11. Copy of Income-tax Return for the current & two previous years. ITR- Financial Year 

2018-19, ITR- Financial Year 2019-20, ITR- Financial Year 2020-21. 

12. Copy of EPF and ESI  Registration /Medical insurance as per government guideline. 

13. If representative participating, Copy of letter of authorization to participate in the tender 

opening/negotiation of rate. 

 

 

 



 
90 | P a g e  
 

14. Work Experience : Experience of having successfully completed similar works during last 7 

years ending last day of month previous to the one in which applications are invited should 

be either of the following:- 

a)Three similar completed works costing not less than the amount equal to 40% of the  estimated 

cost. 

b)Two similar completed works costing not less than the amount equal to 50% of the estimated 

cost. 

c)One similar completed work costing not less than the amount equal to 80% of the estimated cost. 

 

15. Copy of an affidavit on non judicial stamp paper that the bidder should submit 

declaration that bidder is Not black listed  from any Govt. /Semi Govt. Organizations. 
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FORM FOR PRICEBID  
 
To           FROM  

Regional Manager,       ------------------------------------------------ 
National Seeds Corporation Ltd.,   ------------------------------------------------- 
Regional Office      ------------------------------------------------- 
Bangalore      ------------------------------------------------- 
 
Sir, 

1.  We have examined the prescribed specifications and read the terms & conditions of 
Tender No ______ for the work namely Replacing of Asbestos Sheet of 03 nos. Godown with 
electrification work at NSC, Hebbal, RO, Bangalore for the aforesaid units according to the 
specification, terms & conditions are as under: 

National Seeds Corporation Limited 

Regional Office Bangalore  

2. Price bid for namely Joining of two godown (C50-C44), excluding cement. 
3. Cement is provided by the department. 
4. Estimate is prepared on the basis of DSR – 2023 

 Replacing of Asbestos Sheet of 03 nos. Godown with 
electrification work at NSC, Hebbal, RO, Bangalore. 

This estimate is based on DSR – 2023 
 

S.N 
DSR 
item 
no. 

Particulars Nos. L B H Qty. Unit Rate Amount 

1 15.28.2 

Dismantling roofing 
including ridges, hips, 
valleys and gutters 
etc.,and stacking the 
material within 50 
metres lead of: 
Asbestos sheet 

    

    

Sqmt 77.30 56119.80 Roof one side 2 20.00 10.00   400.00 

Another side 2 15.00 10.00   300.00 

Generator room 2 4.00 3.25   26.00 

Total         726.00 
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2 12.1.1 

Providing  corrugated  
G.S.  sheet  roofing  
including vertical / 
curvedsurface fixed with 
polymer coated J or L 
hooks, bolts and nuts 
8mm diameter with 
bitumen and G.I. limpet 
washers or with G.I. 
limpet 
washers  filled  with  
white  lead,  including  a  
coat  of approved  
steelprimer  and  two  
coats  of  approved paint  
on  overlapping  of  
sheets  complete  (up  to  
any pitch in horizontal/ 
vertical or curved 
surfaces), excluding the 
cost of purlins, rafters 
and trusses and including   
cutting   to   size   and   
shape   wherever 
required.1.00 mm thick 
with zinc coating not less 
than 
275 gm/m² 

      

    

Sqmt 738.65 536259.90 

Roof one side 2 20.00 10.00   400.00 

Another side 2 15.00 10.00   300.00 

Generator room 2 4.00 3.25   26.00 

Total         726.00 

3 15.7.4 

Demolishing brick work 
manually/ by mechanical 
means including stacking 
of serviceable material 
and disposal of 
unserviceable material 
within 50 metres lead as 
per direction of 
Engineer-in-charge15.7.4 
In cement mortar 

      

    

Cum 2060.20 370.84 

    upper sides 1 2 0.3 0.3 0.18 

    Total         0.18 

4 6.4.2 

Brick work with common 
burnt clay F.P.S. (non 
modular) bricks of class 
designation 7.5 in 
superstructure above 
plinth level up to floor V 
level in all shapes and 
sizes inCement mortar 
1:6 (1 cement : 6 coarse 
sand) 

      

    

Cum 9105.95 1639.07 

    upper sides 1 2 0.3 0.3 0.18 

    Total         0.18 
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5 14.1.1 

Repairs to plaster of 
thickness 12 mm to 20 
mm in patches of area 2.5 
sq.meters and under, 
including cutting the 
patch in proper shape, 
raking out joints and 
preparing and plastering 
the surface of the walls 
complete, including 
disposal of rubbish to the 
dumping ground, all 
complete as per direction 
of Engineer-in-Charge. 
14.1.1 With cement 
mortar 1:4 (1 cement : 4 
fine sand) 

      

    

Sqmt 547.40 10948.00 

    Generator room and 3 
godowns 1 10 2   20.00 

    Total         20.00 

6 13.1.1 

12 mm cement plaster of 
mix : 13.1.1 1:4 (1 
cement: 4 fine sand) 

      
    

Sqmt 347.05 13882.00 Generator room and 3 
godowns 1 10 4   40.00 

Total         40.00 

7 13.37.1 

White  washing  with  
lime  to  give  an  even 
shade : 13.37.1 New 
work (three or more 
coats) 

      

    

Sqmt 39.05 50523.77 

Godown no. 1, Shorts 
side wall 2 20 5.5   220.00 

Long side wall 2 20 5.5   220.00 

Gable 2 2.25 10   45.00 

Deduction of windows 
(Upper) -24 1.2 0.5   -14.40 

Lower window -30 0.17 1   -5.10 

Deduction of shutter  -2 3.5 3.5   -24.50 

Godown no. 2, Shorts 
side wall 

2 15 5.5   165.00 

Long side wall 2 20 5.5   220.00 

Gable 2 2.25 10   45.00 

Deduction of windows -24 0.65 0.65   -10.14 

Deduction of shutter  -2 3.5 3.5   -24.50 

Godown no. 3, Shorts 
side wall 2 20 5.5   220.00 

Long side wall 2 20 5.5   220.00 

Gable 2 2.25 10   45.00 

Deduction of windows -15 0.45 0.45   -3.04 

Deduction of shutter  -2 3.5 3.5   -24.50 

Total         1293.82 

8 13.47.1 

Finishing walls with 
Premium Acrylic Smooth 
exterior paint with 
Silicone  
additives of required 
shade: 
 13.47.1 New work (Two 
or more coats applied @ 
1.43 ltr/10 sqm over  
and including priming 

      

    

Sqmt 171.10 221373.03 
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coat of exterior primer 
applied @ 0.90  
litre/10 sqm 

Same as item no. 4         1293.82 

Total         1293.82 

9 10.30.1 

Providing & fixing glass 
panes with putty and 
glazing clips in steel 
doors, windows, 
clerestory windows, all 
complete with :4.0 mm 
thick glass panes 

      

    

Sqmt 1064.65 42586.00 

LS         40.00 

Total         40.00 

Total 933702.41 

Contingent (2%) 18674.05 

Total 952376.45 

Estimated cost is as per the rate of DSR- 2023 

Estimated quantity may increase or decrease at the time of execution based on actual measurements  approved by the Competent 
Authority. 

 

Electrical estimate for Seed Storage Godowns (03 Nos.)  at NSC, RO, Bangalore, Hebbal 

S. 
No 

DSR-
2022 
Item 
no. 

DESCRIPTION 
OF ITEMS QTY UNIT RATE AMOUNT 

1 1.23 

Supply  and  fixing  following  
piano  type  switch/ socket on the 
existing   switch box/cover 
including connections etc as 
required. 

        

2 1.23.1 5/6 Amp Switch 8 Each 52.00 416.00 

3 1.23.4 3 pin 5/6 Amp socket out let 8 Each 69.00 552.00 

4 1.23.3 15/16 Amp Switch 1 Each 121.00 121.00 

5 1.23.5 6 pin 15/16 Amp socket out let 1 Each 137.00 137.00 

6 1.7 

Wiring for circuit/sub main wiring 
along with earth wire   with   the   
following   sizes   of   FRLS   PVC 
insulated  copper  conductor,  
single  core  cable  in 
surface/  recessed  medium  class  
PVC  conduit  as required. 

        

7 1.7.1 2X1.5 sq.mm+1x1.5 sq.mm. earth 
wire. 200 Per 

mtr 327.00 65400.00 

8 1.7.2 2X2.5 sq.mm+1x2.5 sq.mm. earth 
wire. 400 Per 

mtr 369.00 147600.00 
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9 2.3 

Supplying  and  fixing  following  
way,  single  pole and  neutral,  
sheet  steel,  MCB  distribution  
board consumer   unit,   240   volts,   
on   surface/recess, complete with 
tinned copper bus bar, neutral bus 
bar, earth bar, din bar, hinged front 
acrylic cover for   the   MCB   knobs,   
detachable   gland   plate, 
interconnections,     phosphatised     
and     powder painted  including  
earthing  etc.  as  required.  (But 
without MCB/RCCB/Isolator). 

        

10 2.3.3 2+8 way Double Door 1 Each 2315.00 2315.00 

11 2.1 

Supplying  and  fixing  5  amps  to  
32  amps  rating, 240/415 volts, 'C' 
curve, miniature circuit breaker 
suitable for inductive load of 
following pole   in the existing  
MCB  DB  complete  with     
connections, testing and 
commissioning etc. as required. 

        

12 2.10.1 single pole MCB 8 Each 256.00 2048.00 

13 2.12 

Supplying and fixing following 
rating, double pole, 
240   volts,   isolator   in   the   
existing   MCB   DB complete     
with     connections,     testing     
and commissioning etc. as 
required. 

        

14 2.12.2 63 Amp  2 Pole MCB Isolator 1 Each 527.00 527.00 

15 NSI 

Supply and installation, testing and 
commissioning of   Weather   
proof,   anti   corrosion   
wall/ceiling mounted   opal   
colour   decorative,   round   shape 
engineering plastic housing with 
PC cover suitable for       1x20W       
Retrofit       CFL              model 
no.LHFHCFE1TL6W020     (on     
rolling     shutter cantilever) 
Havells/Phillips/Crompton make. 

20 Each 1700.00 34000.00 

16 9.1 

Supplying and making end 
termination with brass 
compression  gland  and  
aluminum  lugs  for  the following    
size    of    PVC    insulated    and    
PVC sheathed/XLPE  aluminum  
conductor  cable  of  1.1 KV grade 
as required. 

        

17 9.1.2/ a)   2x10 sq mm U.G. armoured 
cable 2 E. Set 241.00 482.00 

18 9.1.3/ b)   3.5x150 sq mm U.G. armoured 
cable 2 E. Set 256.00 512.00 

19 5.2 

Earthing with G.I. earth pipe 4.5 
mtr long ,40 mm dia  (Medium  
class)     including  accessories  and 
providing    masonry  enclosure  
with  cover  plate having    locking  
arrangement  and  watering  pipe 
etc. with charcoal and salt as 
required. 

1 Each 6855.00 6855.00 
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20 5.13 

Providing and Laying earth 
connection FRLS from earth  
electrode  with  4mm  dia  copper  
Wire  in  15 mm dia G.I. pipe from 
earth electrode i/c thimble 
excavation  of  earth  and  re-filling  
the  same  as required. 

10 P.mtr 369.00 3690.00 

Total (For 3 Godowns) 264655.00 

Estimated cost is as per the rate of DSR- 2022 and tentative market rate for NSI items. 

Estimated quantity may increase or decrease at the time of execution based on actual measurements  approved by the 
Competent Authority. 

       

       

  
     

  
     

  

       
     

1.All the tools and plants will be arranged by the contractor. 

2.All the risk of labour working at site will be covered by contractor. 

3. Quantity may increase or decrease. 

4. Rate should be valid for one year. 

6. Rate of contractor on above amount: 

A  )  Above -------% 

B  ) Below-------% 

We agree to the terms and conditions specified in the tender no ……….. It is certified that the 
price quoted is reasonable and not higher than the price usually charged for the same nature to the other 
purchasers. 

Thanking you, 

Place: ______________      Signature& Seal: ________________ 

Date: _______________   Name of Authorized Signatory: ______________ 

Address: ____________________ 
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Check list of enclosures for Technical & Commercial Bids: 

1. EMD (E-Challan receipts) 

2. Certificate of registration of the firm. 

3. Partnership Deed if Partnership firm. 

4. Authorization/ Resolution for signing of bid if it is limited company or partnership firm. 

5. Copy of an affidavit on  non judicial stamp paper mentioning that the bidder should submit  the 

ownership of proprietary firm/sole traders. 

6. Copy of Average financial turnover during last 3 years, ending 31 st march of the previous 

financial year, should be atleast 30 % of estimated cost.  

7. A copy of PAN No. 

8. Copy of GST Registration No. 

9. Copy of Income-tax Return for the current & two previous years.  

10. EPF and ESI  Registration /Medical insurance as per government guideline. 

11. If representative participating, letter of authorization to participate in the tender 

opening/negotiation of rate. 

12. Work Experience : Experience of having successfully completed similar works during last 7 years 

ending last day of month previous to the one in which applications are invited should be either of 

the following:- 

1. Three similar completed works costing not less than the amount equal to 

40% of the estimated cost. 

2. Two similar completed works costing not less than the amount eaual to 

50% of the estimated cost. 

3. One similar completed work costing not less than the amount equal to 

80% of the estimated cost. 

(similar woks means similarity of the operations performed, the skills, ability and knowledge required and 

the responsibility involved) 

13.copy of an affidavit on non judicial stamp paper mentioning that the bidder should submit    declaration 

that bidder is Not black listed  from any Govt. /Semi Govt. Organizations. 

 
Note: - In the absence of any of the above documents, tender may be considered for rejection. 
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