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NATIONAL SEEDS CORPORATION LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY)

REGIONALOFFICE: SECUNDERABAD
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LEFT OVER WORK OF COMPOUND WALL WITH RCC PRE STRESSED

POSTS AND PANELS (PRECAST COMPOUND WALL) AND STEEL DISPLAY

BOARD PAINTING AND NAME WRITING WORK ON STEEL GATE AT

PRODUCTION CENTRE, NSC, GOOTY UNDER AREA OFFICE, KURNOOL
TENDER SHOULD BE SUBMITTED

IN TWO BIDS SYSTEM THROUGH ONLINE

DATE FOR DOWNLOADING THE TENDER

25.01.2026 onwards

LAST DATE & TIME FOR RECEIPT OF BIDS

09.02.2025, 15:00 Hrs.

DATE & TIME FOR OPENING OF TECHNICAL BIDS

09.02.2026, 15:30 Hrs.

DATE FOR OPENING OF FINANCIAL BIDS

After Evaluation of Technical
Bid

COST OF TENDER FORM (Non-refundable)

590.00/- including GST 18%

WEBSITE www.indiaseeds.com
Production Center, National
Seeds Corporation Ltd., APIIC,
Industrial E-state, RS Road,

Location Gooty-515401 (Dist. Anantapur)

Under Area office, National
Seeds Corporation Ltd.,
Kurnool. A.P
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F. No. Engg (Gooty-Boundary wall)/NSC: HYD/25-26/

NOTICE INVITING E-TENDER

Dated: 23.01.2026

NATIONAL SEEDS CORPORATION LTD. (NSC), REGIONAL OFFICE, SECUNDERABAD-500017 (Telangana)
invites E- tender under TWO BID SYSTEM from reputed Contractors Registered in appropriate class with
CPWD/PWD/Municipal Authorities/ Govt./Semi Govt./PSU Organization and having experience for successfully
execution of at least three works of 40% value of the estimated cost of tender or two works of 50% value of the
estimated cost of tender or one work of 80% value of the estimated cost of tender executed during the last seven
years" of same nature work experience and who is having EPF & ESI Registration for Laborers. However, he should
have similar work experience of at least 20% to qualify for the technical evaluation.

S. Name of work Apx. Qty. Estimated EMD, Rs. Cost of tender| Period ?f
No value, Rs. documents | completion
1. | Construction of Leftover compound

wall with RCC pre stressed postsand | 1836 Sq

panels (precast compound wall) Feet
2. | Steel work for Name Display Board. 500.00 Plus | 1 Month

50 kg 2.18 Lakh | 11000.00 18% GST (30days)

3. | Painting and Name Writing on Steel 270 Sq Ft

Main Gate & Small Gate

. Tender document will be available on NSC E-Portal: https://indiaseeds.enivida.com up to 09.02.2026 till 15.00
hours.

. Parties participating for Tender, EMD of Rs. 11000.00 (Rs. Eleven Thousand only) and tender Fee amount Rs.
590.00/- should be submitted online along with cost oftender document.

. Financial Bid will be opened only after Scrutiny of Technical Bids of bidders on suitable date & time of those
who qualified in Technical Bid criteria.

. Tenderers should be submitted both in TECHNICAL BID AND FINANCIAL (PRICE) BID strictly as per instructions
to tenderers given in Part-A of the tender documents.

. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per instructions
contained in the tender document are liable for rejection.
Micro Small Enterprises (MSEs) vendors having Udyog Aadhar Memorandum or registered with
District Industries Centre (DIC) or Khadi and Village Industries Commission (KVIC) or Khadi and Village Industries
Board (KVIB) or Directorate of Handicrafts and Handlooms or National Small industries Commission (NSIC) or
any other body specified by Ministry of MSME are exempted from payment of cost of tender document and EMD
as well as entitle to avail the benefit of Public Procurement Policy/Revised Policy for Micro and Small Enterprises
(MSEs) 2012, according to the policy approved in the NSC subject to furnish documentary proof in support of their
claim along with their request.
The successful bidder has to sign "An Agreement on Rs. 100/- Non-Judicial Stamp Paper" and deposit the security
amount with NSC.
The Corporation reserves the right to accept or reject any/all tenders without assigning any reason whatsoever and
decision of the Corporation shall be final and binding on tenderer.
Quantities and number of above works may increase or decrease as per requirement of corporation
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10. Important contacts details: -

Particulars

Telephone

E-mail

Regional Office -

Regional Manager

040-27731152

rm.secunderabad@indiaseeds.com

JE (Civil.). 9570948708 Engg.nscsecunderabad@gmail.com
Secunderabad
Programmer, IT 9885750587 it.nscsecunderabad@gmail.com
Web Site NSC website www.indiaseeds.com
E-portal Tender portal https://indiaseeds.enivida.com/
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SECTION - |
INSTRUCTIONS TO THE BIDDER’S- ONLINE MODE

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the portal for participating in the e-
tenders published on https://indiaseeds.enivida.com by paying the charges of Rs. 2360/- (Inclusive taxes) per
year.

2. Bidders must provide the details of PAN number, registration details etc as applicable and submit the related
documents. The user id will be activated only after submission of complete details. The activation process will take
minimum 24 working hour’s enividahelpdesk@gmail.com

3. Bidders must have a valid email id and mobile number.

4. Bidders are required to obtain Class 3 Digital Certificates (Signing & Encryption) as per their company details.

5. Once bidder DSC is mapped with the user id, the same DSC must not be used for another user id on the same
portal. However, bidder can update the digital certificate to another user id after un-mapping it from the exiting user
id.

6. Bidders now can login with the activated user Id & DSC for online tender submission process in this portal.

7. Bidders can upload required documents for the tender well in advance under My Documents and these documents
can be attached to the tender during tender participation as per the tender requirements. This will save the bid
submission duration/time period and reduce upload time of bid documents.

8. Bidders must go through the downloaded tender documents and prepare and upload bid documents as per the
requirements of the department.

9. Once the bidders have selected the tenders they are interested in, Bidders will pay the processing fee Rs 550/- per
tender (NOT REFUNDABLE) by net-banking / Debit / Credit card then Bidder may download the Bid documents
etc. Once Bidders will pay both fee tenders status will be shown “form received”. This would enable the e- tender
Portal to intimate the bidders through e-mail in case there is any corrigendum issued to the tender document.

10. Bidders are advised to read complete BoQ / SoQ / Price Bid / Financial Bid and Terms & Conditions before quoting
rates in the bid document.

11. Any modification/replacement in BoQ / SoQ/ Price Bid / Financial bid template is not allowed. Bidders must quote
only in predefined fields in the bid sheet and save the Bid-Sheet. After saving, the same bid sheet must be uploaded
in the portal.

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc.,) as mentioned in the tender
document, before submitting the bid.

13. Bidders are recommended to use PDF files for uploading the documents. Only price bid sheet will be in Excel
format.

14. The bidders must ensure to get themselves registered on the portal at least ONE Week before the tender
submission date and get trained on the online tender submission process. For tender submission and registration
process bidders are advised to refer respective manuals on website. Tender inviting Authority/Department will not
be held responsible for any sort of delay or the difficulties faced during the submission of bids online by the bidders
due to local issues like internet connectivity/PC speed/etc...

15. Offline Submission of bids/documents/rates by the bidders will not be accepted by the department, under any
circumstance.

16. After final submission of the bid, a confirmation message and bid submission acknowledgement will be generated
by the portal. The bid submission acknowledgement contains details of all documents submitted along with bid
summary, token number, date & time of submission of the bid and other relevant details. Bidder can keep print of
the bid submission acknowledgement.
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17.If bidder is resubmitting the bid, bidder must confirm existence of all the required documents, financial bid and
again submit the bid. Once submitted, the bid will be updated.

18. Submission of the bid means that the bid is saved online; but system does not confirm correctness of the bid.
Correctness of the bid will be decided by tender inviting authority only.

19. The time displayed in the server is IST (GMT 5:30) and same will be considered for all the tendering activities.
Bidders must consider the server time for submission of bids.

20.Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted at the client end and the
software uses PKI encryption techniques to ensure security/secrecy of the data. The submitted bid documents/data
become readable only after tender opening by the authorized individual.

TECHNICAL SUPPORT

Phone 8448288980,8448288989,8448288987,8448288986,8448288994

Email ID | EPROCHELPDESK.03@GMAIL.COM, EPROCHELPDESK.01@GMAIL.COM,
EPROCHELPDESK.06@GMAIL.COM, EPROCHELPDESK.44@GMAIL.COM
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ADDITIONAL INSTRUCTIONS FOR VENDORS

The bidders are required to submit soft copies of their bid electronically on the E- nivida Portal using valid Digital
Signature Certificates. Below mentioned instructions are meant to guide the bidders for registration on the E-nivida
Portal, prepare their bids in accordance with the requirements and submit their bids online on the E-nivida Portal. For
more information, bidders may visit the Portal (https://indiaseeds.enivida.com)

1. REGISTRATION PROCESS ON ONLINE PORTAL:

(a) Bidders to enroll on the E-nivida module of the portal https://indiaseeds.enivida.com. By clicking on the link
‘Bidder Enrolment”.

(b) The bidders to choose a unique username and assign a password for their accounts. Bidders are advised
to register their valid email address and mobile numbers as part of the registration process. This would be used
for any communication from the e-nivida Portal.

(c) Bidders to register upon enrolment, with their Valid Digital Signature Certificate (Class Ill Certificates with
signing and Encryption key) issued by any Certifying Authority recognized by CCA India with their profile.

(d)  Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure
that they do not lend their DSCs to others which may lead to misuse.

(e) Bidderthen logs in to the site through the secured log-in by entering their user ID/password and the password
of the DSC / e-Token.

()  After registration send mail to Helpdesk: enividahelpdesk@gmail.com for Account activation.

(g) As per portal norms Registration Fee and Tender Processing Fee will be applicable.

2. TENDER DOCUMENTS SEARCH:

(@) Various built-in options are available in the e-Wizard Portal like Department name, Tender category,
estimated value, Date, other keywords, etc. to search for a tender published on the Online Portal.

(b) Once the bidders have selected the tenders they are interested in, they may download the required
documents/tender schedules. These tenders can be moved to the respective ‘Interested tenders’ folder.

(c) The bidder should make a note of the unique Tender No assigned to each tender, in case they want to obtain
any clarification/help from the Helpdesk.

3. BID PREPARATION:

(a) Bidder should take into account any corrigendum published on the tender document before submitting their
bids.

(b) Please go through the tender advertisement and the tender document carefully to understand the documents
required to be submitted as part of the bid.

(c) Please note the number of covers in which the bid documents have to be submitted, the number of documents
- including the names and content of each of the document that needs to be submitted. Any deviations from these
may lead to rejection of the bid.

(d) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document/schedule and generally, they can be in PDF/XLSX/PNG, etc. formats.

4. BID SUBMISSION:
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(a) Bidder to log into the site well in advance for bid submission so that he/she uploads the bid in time i.e. on or
before the bid submission time. Bidder will be responsible for any delay due to other issues.

(b) The bidder to digitally sign and upload the required bid documents one by one as indicated in the tender
document.

(c) Bidders to note that they should necessarily submit their financial bids in the prescribed format given by
department and no other format is acceptable.

(d) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for
referencing the deadlines for submission of the bids by the bidders, the opening of bids, etc. The bidders should
follow this time during bid submission.

(e) All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to
ensure the secrecy of the data, which cannot be viewed by unauthorized persons until the time of bid opening.

()  The uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

() Upon the successful and timely submission of bids, the portal will give a successful bid submission message
& a bid summary will be displayed with the bid no. and the date & time of submission of the bid with all other
relevant details.

(h)  The off-line tender shall not be accepted and no request in this regard will be entertained whatsoever.

(i)  As per portal norms Tender Processing Fee will be applicable.

5. AMENDMENT OF BID DOCUMENT:

At any time prior to the deadline for submission of proposals, the department reserve the right to
add/modify/delete any portion of this document by the issuance of a Corrigendum, which would be published on
the website and will also be made available to the all the Bidder who has been issued the tender document. The
Corrigendum shall be binding on all bidders and will form part of the bid documents.

6. ASSISTANCE TO BIDDERS:

(@) Any queries relating to the tender document and the terms and conditions contained therein should be
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.

(b) Any queries relating to the process of online bid submission or queries relating to e- nivida Portal, in general,
may be directed to the 24x7 e-Wizard Helpdesk.  The contact number for the helpdesk is
8448288994/86/87/89/88/81/90/92/82 011-49606060, 07903269552, 9355030608, 9055030613, 7903810198,
9355030606, 9315620706, 9355030623, 9355030628, 8800526452, 9205898228, 9122643040, 9355030604,
eprochelpdesk.01@gmail.com, eprochelpdesk.44@gmail.com, eprochelpdesk.06@gmail.com,
eprochelpdesk.03@gmail.com

(c) The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt of the bid(s).
(d) The bid should be submitted through E-nivida portal (https://indiaseeds.enivida.com/) only.

(e) All payments should be done through E-nivida Payment gateway.
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SECTION -l
GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER

1. The tenders are being invited by Regional Manager, National Seeds Corporation, NSC, Secunderabad.

2. The contractor should read the terms & conditions carefully before submitting tender.

3. The tenderer will be required to upload Certificate of registration of the firm, PAN, Income Tax Return, Audited
Balance Sheet, Profit & Loss statement for the last 3 year and Registration No. of GST, PF, ESI Registration and
work done certificates, etc. as per tender terms.

4. The contractor will have to give an undertaking that he will submit the proof of remittance of PF through challan at
the time of bill payment. In case of non-furnishing of such proof, 4.7% (four point seven percent) of the value of the
bill amount of work shall be withheld by NSC which can be released only after production of the required document.
If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same shall be deposited by NSC
with EPF authorities. After deposition of the amount, NSC shall not refund this to the contractor even on production
of EPF Challans.

5. NSC shall also recover labour Cess @ 1% from each RA bill and shall deposit with the Labour Board of the concerned
state. In case the Labour Board is not established in the state, recovery made by NSC shall be retained under
suspense and will be deposited with the Labor Board as & when established in the state.

6. GST or any other tax applicable on material in respect of this contract shall be payable by the contractor and no claim
whatsoever in this respect will be entertained.

7. The rates quoted by the contractor are in ---------- % above and below against the estimated cost referred in Schedule
of the tender will be taken as correct and not the amounts worked out by them.

8. Time allowed for carrying out the work will be 60 Days from the date of receipt of acceptance of work order. The
acceptance of work order should be submitted within 2-3 days from the date of issuance of order.

9. The contractor should visit the site and shall satisfy himself to the conditions, the accessibility of site, the full extent
and character of operation, the nature of the ground and supply conditions affecting lay out execution of the contract
generally. No claim on the ground for want of knowledge in such respect will be entertained.

10. Change in the terms and condition, or schedule of completion shall not be accepted such conditional tenders shall
be liable for rejection.

11. The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc. as per site condition.

12. The security equivalent to 10% of contract value be collected and will remains as such for a period of defect liability
from the date of completion of work. Defect liability period will be twelve months from the date of completion
of work.

13. Defects arising during the defect liability guarantee period if any shall be rectified by the party free of cost with in
fortnight as and when brought to the notice in writing or telephonically.

14. The contractor’s responsibility for this contract shall commence from the date of issue of order of acceptance of
tender.

15. Agreement: The successful tenderer shall, within 7 days of having been called upon by notice to do so, be bound to
execute a formal agreement as per the format given in Section-Ill Part-A of the tender document. The terms &
conditions contained in Section-I of Part-A of the tender document will be construe to be part of the agreement. Any
variation in the terms & conditions as may be suggested by the tenderer and accepted by the Corporation will be
specifically mentioned in the agreement. The cost of stamping for agreement should not be less than Rs. 100/- which
shall be borne by the successful tenderer.

16. Refund of Earnest Money:

Page 10 of 46




A. Unsuccessful Tenderers

In case of unsuccessful tenderers who do not withdraw their offers before the receipt of final decision, the earnest money
shall be returned without interest after the finalization of tenders.

B. Successful Tenderers

After the successful tenders have completed all formalities as stated, the earnest money deposit shall be refunded to
him without any interest.

17. If tenderer fail to submit the Performance guarantee in stipulated time given in tender, NSC will forfeit EMD
amount and may consider for debarring/blacklisting.

18. If tenderer fails to start in the time given in work order, then NSC may forfeit the Performance guarantee
amount and the contractor will be debarred/blacklisted for 2 years.

19. The maximum time to start the work is % of the total time given to complete the work.

20. Certificate of financial soundness issued by the banker with complete communication address to be submitted along
the tender. The certificate should be issue in favor of National seeds corporation limited and date of issue of certificate
should be after publication of NIT.

21. If MSME Party take exemption for submission of EMD and don’t submit the performance guarantee for start the work
then MSME party may be restricted for 2 years from corporation.

22. The attached document will be valid in Hindi and English language only.

23. The attached document must be clear and readable.

24. All documents must be submitted in the given format; no other format will be accepted.

25.The contractor may visit each site or any of the sites and shall satisfy himself to the conditions, the
accessibility of site, the full extent and character of operation, the nature of the ground and work conditions
affecting lay out execution of the contract generally, before quoting the tender rates. No claim on the ground
for want of knowledge in such respect will be entertained.
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SECTION -l
GENERAL TERMS & CONDITIONS OF THE CONTRACT

DEFINITIONS: -

1. The contract means the documents forming the tender and acceptance thereof and the formal agreement executed between
the competent authority on behalf of the National Seeds Corporation Ltd, and the Contractor, together with the documents
referred to therein including these conditions, the specifications, designs, drawings and instructions issued fromtime to time by
the Engineer and all these documents taken together, shall be deemed to form the contract and shall be complementary to
one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum Managing Director including his

authorized representative(s) who will employ the contractor and legal successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, hereby
respectively assignees tothem: -

a) The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent and whether original, altered, substituted oradditional.

b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be executed under the contract or
any adjacent land, path or street through which work is to be executed under the contract or any adjacent land, path or
street which may allotted or used for the purpose of carrying out thecontract.

c¢) The ‘Contractor” shall mean the individual or firm or company whether incorporated or not, undertaking the works and
shall include the legal personal representative or such individual or the person composing such firm or company, or the
successors of such firm or company and the permitted assignees or such individual, firm or company.

d) The‘Corporation or NSC” means the National Seeds Corporation Ltd.

e) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall service and be in charge
of the work or any other designation authorized by the Employer for the purpose of operating the contract.

f) Where the context requires, words imparting the singular only also include the plural number and vice-versa.

g) ‘Specification’ means the specification referred to in the tender and any modification there of or addition there to as may
from time to time be furnished approved in writing by Engineer.

h) ‘District specification’ means the specifications followed by the State Govt. in the area where the work is to be executed.

i) “Approved’ means approved in writings and ‘approval’ means approval in writing.

j) Tendered value means the value of the entire work as stipulated in the letter of award.

k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and labor at the site
where is the work is to be executed plus the percentage mentioned in the schedule “F” to cover all over heads and
profits.

1) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to the tender papers or the
standard schedule of Rates of the government mentioned in Schedule “F” hereunder, with the amendments thereto
issued to the date of receipt of the tender.

2. The work to be carried out under the Contract shall-

The work to be carried out under the Contract shall except as otherwise provided in these conditions, include all labor,

material, tool, plants, equipment and transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless
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otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting,
setting, fitting and fixing in position and all other labors necessary in and for the full and entire execution and completion of the
work as aforesaid in accordance with good practice and recognized principles.

3. SUFFICIENCY OF TENDER:
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his
tender for the works and of the rates and prices quoted in the schedule of quantities, which rates and prices shall, except
as otherwise provided, over all his obligations under the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

4, DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory of one another, detailed drawings being
followed in preference to small scale drawing and figure dimensions in preference to scale and the special conditions in
preference to general conditions.

(1) Incaseofdiscrepancy between the schedule of Quantities, the Specifications and/or the Drawings, the following order of

preference shall be observed: -

a) Description of Schedule of Quantities.

b) Particular Specification and Special Condition as per manufacturer.

c) Drawings

d) C.P.W.D. specifications

e) Indian standard specification of B.I.S.

f)  Ifthere are varying or conflicting provisions made in any one document forming part of the contract, the Acceptance
Authority shall be the deciding authority with regard to the intention of the document and his decision shall be final and
binding on the contractor.

g)  Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not vitiate the
Contract or release the Contractor from the execution of the whole or any part of the works comprised therein according to
drawings and specifications or from any of his obligations under the contract.

5. SIGNING OF CONTRACT;

The successful contractor, on acceptance of office tender by the accepting Authority shall, within 7 days from the stipulated
date of issuing of work order, sign the contract consisting of:

() The notice inviting tender, all the documents including drawings, if any forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence leading there to.

(IT) Various standard clause with corrections Up to the date stipulated in schedule “F” along with annexure there to.

(a) Modelrules forthe protection for the health, sanitary arrangements for workers employed by NSC or its contractors.

(b) Contractor’s labor regulations rules as per Govemment rules.

(C) List of act and omissions for which fines can be imposed.
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ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India Undertaking)
Secunderabad specified in the underwritten memorandum within the time specified in such memorandum at the rates specified
therein, and in accordance in all respect with the specifications, designs, drawings and instructions in written referred to rule
of General Rule and Guidance and with such materials as are provided for by and in all respect in accordance with such
conditions so far as applicable.
Memorandum

a) General description

b) Estimated cost

c) Earnest money AS PERNOTICE

e) Security deposit

I/We have read and examined the Notice schedules, specifications applicable, general rules and directions, conditions,
schedule of rates and other documents and rules referred toin the tender document for the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value of work within 15
days of letter issued in this regard. The performance guarantee shall be kept valid and will be refundable to us soon
after the completion of work and recording of the completion certificate.

The security deposit will be collected through deductions from each bills @ 2.5 % of work done till the sum along with
earnest money deposited amount and Performance Guarantee to 10 % of value of contract and that will be treated as
security deposit.

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the terms & provisions of the said
conditions annexed here to and all the terms and provision contained in the notice inviting tender so far as applicable, and or
in default thereof to forfeit and pay to the Corporation or their successors, the sum of money mentioned in the said conditions.

|/We agree that the said Corporation or their successor in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said Performance Guarantee, otherwise said Performance Guarantee shall be retained for performance
of contract onward for a period Up to two months from the date of completion of work. Earnest money shall be retained by
them towards security deposit mentioned against clause (e).

(i)  to execute all the works referred to in the tender documents on the terms & conditions contained or referred to
therein, and to carry out such deviations as may be ordered, up to a maximum of 100 % at the rates quoted in the tender
documents and those in excess of that limit at the rates to be determined in accordance with the provisions mutually agreed.

Signature of Contractor
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CLAUSES OF CONTRACT

CLAUSE- 1 PERFORMANCE GUARANTEE: -

i. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the accepted amount in addition to
other deposit mentioned elsewhere in the contract, for his proper performance of the contract agreement, (not withstanding and/or
without prejudice to any other provisions in the contract) within period specified in schedule “F” from the date of issue of letter of
acceptance. This period can be further extended by the Engineer up to maximum period as specified in schedule “F” on written
request of the contractor stating the reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer.
This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by Demand Draft/
pay order of any schedule bank (in case guarantee amount is less than 1,00,000/-only).

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as per proforma attached of the
tender document. The Bank Guarantee shall be issued by and Schedule Bank in favour of National Seeds Corporation. The Bank
Guarantee should be accompanied by a forwarding letter of the banker on their letter head.

ii. The performance guarantee shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In case the
time for completion of work gets enlarged, the contractor shall get the validity of performance guarantee extended to cover such
enlarged time for completion of work. After recording of the completion of certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.

iii. The Engineer shall not make a claim under the performance guarantee except for amounts to which the Corporation is entitled
under the contract (not withstanding and/or without prejudice to any other provisions in the contract agreement) in the event of: a.
Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in which event the
Engineer may claim the full amount of the performance guarantee. b. Failure by the contractor to pay NSC any amount due, either
as agreed by the contractor or determined under any of the Clauses/conditions of the agreement, within 30 days of the service of
the notice to this effect by Engineer. iv. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of
the Chairman-cum-Managing Director.

CLAUSE 1-A, RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall permit National Seeds
Corporation (hereinafter called the employer) at the time of making any payment to him for work done under the contract to
deduct at the rate of 2.5 % of the gross amount of each running bill till the sum along with the sum already deposited as
earnest money, will amount to security deposit of 10 % of the tendered value of the work subject to maximum of Rs.
5,00,000/- (Rupees five lakhs only).

Allcompensations or the other sums of money payable by the contractor under the terms of this contract may be deducted from,
or paid by the sale of a sufficient part of his security deposit or from the interest arising there from or from any sums which may
be due or may become due to the contractor or any account whatsoever and in the event of his security deposit being reduced
by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or any part
thereof the security deposit shall be collected from running bills of the contractor at the rates mentioned above and the
Earnest money if deposited in cash at the time of tenders will be treated as part of the Security deposit.

Note — 1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its face value, whichever is
less. The market price of Govt. papers would be ascertained by the Engineer at the time of collection of interest and the
amount of interest to the extent of deficiency in value of the Govt. paper, will be withheld, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules except fidelity bond. This will
be subject to the observance of the condition mentioned under the rule against each form of security.
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CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or required progress for the whole
of the work or if applicable any section within the relevant time prescribed and clear the site, in case of delay in completion of
civil contracts, LD shall be levied from the contractor at the rate of 0.5% (half percent) of the contract price per week of delay,
subject to a maximum of 10% (ten percent) of the contract price or the contractor shall pay to the employer an amount equal
to 10% or such smaller amount, the employer may decide on the amount of estimated cost of the whole work as shown in
the tender as compensation as liquidated damage for such default and not as a penalty (which sum shall be the only money
due from the contractor for such default) for every day or part of the day which shall elapse between the relevant time for
completion and the date stated in completion certificate of the whole of the works or the relevant section, subject to the
applicable limit of 10% of the contract price. The employer may, without prejudice to any other method of recovery, deduct
the amount of such damages from any money due or to become due to the contractor. The payment of deduction of such
damages shall not relieve the contractor from his obligation to complete the works, or from any other of his obligations and
liabilities under the contract.

Reduction of liquidated damages shall be considered by the employer if, before the time of completion of the whole of the
works, if applicable, any section, a taking over certificate has been issued for any part of the works or of a section, the
liquidated damages for delay in completion of the remainder of the works or of that section shall, for any period of delay after
the date stated in such taking over certificate, and in the absence of alternative provisions in the contract be reduced in the
proportion which the value of the part so certified bears to the value of the whole of the Works or Section, as applicable. The
provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or any part thereof for such time
and in such manner as the Engineer may consider necessary and shall during such suspension, properly protect and secure
the works or such part thereof so far as is necessary in the opinion of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which he is responsible, or Necessary by
reason of climatic conditions on the site, or
c) Necessary for the proper execution of the works or for the safety of the works or any part thereof (save to the extent that
such necessity arises from any act or default by the Engineer or the Employer or from any of the risks defined in the sub clause
3.1) Sub clause-3.2 shall apply.

3.2 DETERMINATION FOLLOWING SUSPENSION:

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with the Employer determine;
a) Any extension of time to which the contractor is entitied under clause 5, and

b) The amount which shall be added to the contract price, in respect of the cost incurred by
the contractor by reason of such suspension and shall notify the contractor with a copy to the Employer.

CLAUSE: -4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF ACTION NOT TAKEN UNDER CLAUSE-3

In any case in which any of the powers conferred on the Engineer by the clause 3 thereof shall have become exercisable
and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof
and such powers shall not withstanding be exercisable in the event of any future case of default by the contractor and the
liability of the contractor for damages shall remain unaffected. In the event of the Engineer putting in force all or any of the
powers vested in him under the preceding clause, he may if he so desired after giving a notice in writing to the contractor take
possession of (or at the sole discretion of the Engineer which shall be final and binding on the contractor) use on as hire
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(the amount of the hire money being also in the final determination of the Engineer) all or any tools, plant material and stores
in or on the works, or the site thereof, belonging to the contractor or procured by the contractor and intended to be used for
execution of the work or any part thereof, paying or allowing for the same in account at the contract rates or in the case of
these not being applicable, at current market rate to be certified by the Engineer whose certificate thereof shall be final and
binding on the contractor otherwise the Engineer by notice in writing may order the contractor, foreman or other authorized
agent to remove such tools, plant materials or stores from the premises (within the time specified in the notice) and in event
the contractor failing to comply with any such requisition, the Engineer may remove them at the contractor's expense or sell
them by auction or private sale on account of the contractor and his risk in all respects and the certificate of the Engineer as to
the expense of any such removal and amount of the proceed and expense of any such sale shall be final and conclusive
against the contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION
1. In the event of:
a) The amount or nature of extra or additional work or
b) Exceptionally adverse climatic conditions, or
c) Any delay, impediment or prevention by the Employer, or

d) other special circumstances which may occur, other than through a default or breach of contract by the Contractor or
for which he is responsible being such as fairly to entitle the Contractor to an extension of the Time for Completion of the
works, or any section or part thereof, the Engineer shall determine the amount of such extension and shall notify the
Contractor accordingly, with a copy to the Employer.
2. Contractor to provide notification and detailed particulars.

Provided that the Engineer is not bound to make any determination unless the Contractor has

a) within 28 days after such even hasfirst arisen notified the Engineer with a copy to the Employer,and  b) within 28 days,

or such other reasonable time as may be agreed by the Engineer, after such notification submitted to the Engineer

detailed particulars of any extension of time to which he may consider himself entitled in order that such submission may

be investigated at the time.

CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they are not to be taken as
the actual and correct quantities of the works to be executed by the Contractor in fulfillment of his obligation under the
Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value of the works in
accordance with Clause. The Engineer shall, when he requires any part of the works to be measured, give reasonable
notice to the Contractor's authorized agent, who shall:

a) forthwith attend or send a qualified representative to assist the Engineerin making such measurement and

b) supply all particulars required by the Engineer. Should the Contractor not attend, or neglect or omit to send such
representative, then the measurement made by the Engineer or approved by him shall be taken to be the correct
measurement of such part of the works. For the purpose of measuring such permanent works as are to be measured by
records and drawings, the Engineer shall prepare records and drawings as the work proceeds and the Contractor, as and
when called on to do so in writing, shall, within 14 days, attend to examine and agree such records and drawing with the
Engineer and shall sign the same when so agreed. If the contractor does not attend to examine and agree such records
and drawing, they shall be taken to be correct. If, after examination of such records and drawing, the contractor does not
agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the Contractor
within 14 days of such examination, lodges with the Engineer notice of the respect in which such records and drawing are
claimed by him to be incorrect. On receipt of such notice, the Engineer shall review the records and drawings and either
confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except where otherwise provided for the
Contract.
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CLAUSE: 7.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Engineer and
within thirty days of the receipt of such notice the Engineer shall inspect the work and if there is no defect in the work shall
furnish the contractor with a certificate of physical completion otherwise a provisional certificate of completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall be issued but
no certificate of completion, provisional or otherwise shall be issued, nor shall the work be considered to be complete until
the contractor shall have removed from the premises on which the work shall be executed all scaffolding, surplus materials,
rubbish and all huts and sanitary arrangement required for his/their work people on the site in connection with the execution
of the work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all wood work,
doors, windows, walls, floors or other part of any building, in on or about which the work is to be executed or of he may have
had possession for the purpose of the execution thereof and not until the work shall have been measured by the Engineer/.
If the contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials,
rubbish, allhuts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion
of work the Engineer may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc.
and dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

7.2 CONTRACTOR TO KEEP SITE CLEAN

The splashes and droppings from white washing, color washing, painting or etc. on walls, floors, doors, windows, etc. or other
wastage shall be removed and the surface cleaned simultaneously with the completion of these items of work in the individual
rooms, quarters or premises etc. where the work is done without waiting for the actual completion of all the other items of
work in the contract. In case the contractor fails to comply with the requirements of this clause, Engineer shall have the right
to get this work done at the cost of the contractor either departmentally or through another agency. Before taking such action,
the Engineer shall give two days’ notice in writing to the contractor.

7.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound sets of all "As constructed" drawing for
every component of the work at his own cost and plan as required vide General specifications for Electrical Works (Part-I
Internal) 1972 & (Part-Il External) 1974 as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum equivalent to 2.5% of the
value of the work subject to a ceiling of Rs. 15,000/- (Rupees fifteen thousand only) as may be fixed by the Engineer shall
be final and binding on the contractor.

CLAUSE: 8 PAYMENT OF BILLS

8.1 RUNNING BILLS

Since quantum of the work is too small, therefore running bill may be avoid, however in extreme cases only one running
shall be submitted by the contractor. and the Engineer shall take or cause to be taken the requisite measurement for
the purpose of having the same verified and the claim as far as admissible, adjusted as far as possible, before the
expiry of ten days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as
aforesaid the Engineer may depute within seven days of the date fixed as aforesaid, a subordinate to measure the
said work in the presence of the contractor whose countersignature to the measurement list will be sufficient warrant
and the Engineer may prepare a bill from such list. Engineer's consent for release of running bill shall be linked with
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the satisfactory progress of the work.
8.2 FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in running bills within one month from the
date of the final certificate of completion furnished by the Engineer. No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to have been waived and extinguished. Payments off those items of
the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer, will, as
far as possible be made within the period specified herein under, the period being reckoned from the date of receipt of the bill
by the Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and dismantled
materials.
i) Ifthe Tendered value of work is Up to Rs. 5 lakhs: 3 months

ii) Ifthe Tendered value of work exceeds Rs. 5 lakhs: 6 months

Clause 9. DISMANTLED MATERIAL EMPLOYER'SPROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a work etc. as
Employer's property and such materials shall be disposed off to the best advantage of the Employer.

CLAUSE: 10 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and workman like manner and
both as regard materials and otherwise in every respect in strict accordance with the specifications. The contractor shall also
confirm exactly fully and faithfully to the designs, drawings and instructions in writing in respect of the work signed by the
Engineer and the contractor shall be furnished free of charge one copy of the such specifications, and of all such designs,
drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and diligence execute and maintain the works
and provide all labour and materials, tools and plants including for measurements and supervision of all works, structural
plans and other thinks of temporary or permanent nature required for such execution and maintenance in so far as the
necessity for providing these, is specified or is reasonably responsibility for adequacy, suitability and safety of all the works
and methods of construction.

CLAUSE: 11 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions to or substitutions for the original
specifications, drawings, designs and instructions, that may appear to him to be necessary during the progress of the work,
and (2) to omit a part of the work in case of non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the work in accordance with any instructions given to him in writing by the Engineer and such
alterations omission, additions or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner above specified as part of the work,
shall be carried out the contractor on the same conditions in all respect including price on which he agreed to do the main
work. The time for the completion of the work shall in the proportion that the altered, additional or substituted work bears to
the original contract work on the request of the contractor and the decision of the Engineer shall be conclusive.
11.1 The rate for additional altered or substituted work referred to in clauses shall be worked out in accordance with the
following provisions in their respective order: -
1) Ifthe rates for the additional, altered or substituted item of work is specified in the contract for the work, the contractor
is bound to carry out additional, altered or substituted work at same rate as are specified in the contract for thework.
ii) Ifthe rates for the additional or substituted work includes any work for which no rate is specified in the contract for work
and cannot be derived from similar class of work in the contract, then such work shall be carried out as the rates appearing
in CPWD Schedule of Rates 2014 for location of work or state PWD rates whichever is less in order of preference with
correction slips min us/plus percentage which the total tendered amount compares to the estimated cost of the entire work
putto tender.
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iii)  If the rates for the altered, additional or substituted work cannot be determined in the manner specified in sub
clause (i) to (iii) above, then the rates for such part/parts will be determined by the Engineer on the basis of the prevailing
market rates when the work was done.
11.2The Contractor shall send to the Engineer once every three months an Up to date account giving complete details of all
claims for additional payments to which the contractor may consider himself entitled and of all additional work ordered
by the Engineer which he has executed during the preceding quarter failing which the contractor shall be deemed to have
waived his right. However, the Employer may authorize consideration of such claims on merits.

11.3  Any operation incidental to or necessarily has to be in contemplation of tendered while filing
tender, or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said schedule of rates, as
the case may be. Nothing extra shall be admissible for such operations.

CLAUSE: 12 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK
If at any time after the commencement of the work the Employer shall for any reasons decide to abandon or reduce the scope
of the works and hence not required, the whole or part of works to be carried out the Engineer shall give notice in writing to
that effect to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation whatsoever on account of any profit or advantage which he might have derived from the execution
of the work in full but which he did not derive in consequence of the foreclosure of whole or part of the work.
The contractor shall be paid at contract rates full amount for the works executed at site and in addition, a reasonable amount
on account of the items as mentioned here under,
i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide brought to the site of the
work by the contractor and rendered surplus as a result of the abandonment curtailment of the work or any portion thereof
and then taken back by the contractor, provided however, that the Engineer shall have in all such cases the option of
taking over all or any such materials at their purchase price or at local current rates whichever may be less.
"In the case of such stores having been issued by the Employer and returned by the contractor to the Employer, credit
shall be given to him by the Engineer at rates not exceeding those at which they were originally issued to him after taking
into consideration and deduction for claims on account of any deterioration or damage while in the custody of the contractor
and in this respect the decision of the Engineer shall be final andbinding.

CLAUSE: 13.1 CANCELLATION OF CONTRACT IN FULL OR PART
If contractor:

i) at any time makes default in proceeding with the work or any part of the work with the due diligence and continuous
to do so after a notice in writing of 7 days from the Engineer.
ii) commits default to complying with any of the terms & conditions of the contract and does not remedy, it or take effective
steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer.
iii) fails to complete the works oritems of work with individual dates of completion, on or before the date(s) of completion,
and does not complete them within the period specified in a notice given in writing in that behalf by the Engineer, or
iv) shall enter into a contract with NSC in connecting with which commission has been paid or agreed to be paid by him
or to hi knowledge, unless the particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Accepting Authority/Engineer, or
v) shall obtain a contract with NSC as a result of wrong tendering or other non bona fide methods of competitive tendering;
or

vi) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a receiving order or
order for administration of his estate made against him or shall take any proceedings for liquidation or composition (other
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being
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in force or make any conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors
or purport so to do, or if any application be made under any Insolvency Act for the time being in force for the sequestration
of his estate or if a trust deed be executed by him for benefit of his creditors.

On cancellation of the contractin full or in part, the Engineer shall determine what amount, if any, is recoverable from the
contractor for completion of the works or part of the works or in case the works or part of the works is not to be completed, the
loss or damage suffered by Employer.

Any excess expenditure incurred to be incurred by Employer in completing the works or part of the works or the excess
loss or damages suffered or may be suffered by Employer as aforesaid after allowing such credit shall without prejudice
to any other right or remedy available to Employer in law be recovered from any moneys due to the contractor on any
account, and if such moneys are not sufficient the contractor shall be called on in writing and shall be liable to pay the same
within 30 days.

If the contractor shalll fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall have the right
to sell any or all of the contractors unused materials, constructional plant, implements, temporary buildings etc.

13.2 WHEN CONTRACT CAN BE TERMINATED

Subjecttootherprovisions containedinthis clause the Engineermay, without prejudice to his any other rights or remedy against
the contractor in respect of any delay, inferior workmanship, any claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of completion has or has not elapsed, by notice in writing absolutely terminate
the contract in any of the following cases.
i) Ifthe contractor having been given by the Engineer a notice in writing to rectify, reconstruct or replace any defective work
or that the work is being performed in an inefficient or otherwise improper or unworkman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.
ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with the
work with due diligence so that in the opinion of the Engineer (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a notice in writing of seven days from the
Engineer.
iii) Ifthe contractor persistently neglects to carry out his obligations under the contract and/or commits defaultin complying
with any of the terms in conditions of the contract and does notremedy it or take effective steps to remedy it within 7 days after
a notice in writing is given to him in that behalf by the Engineer.
iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made himself liable for
action under any of the cases aforesaid the engineer on behalf of employer shall have powers.
v)  Todetermine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor
under the hand of the Engineer shall be conclusive evidence) on such determination or rescission the full security deposit
recoverable under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the NSC if any portion of
the Security Deposit has not been paid or received it would be called for an forfeited.
vi) After giving notice to the contractor to measure the work of the contractor and to take such whole, or the balance or
part thereof as shall be un-executed of his hands and to give it to another contractor to complete in which case any expenses
which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work has
been executed by him (of the amount of which excess the certificate in writing of the Engineer shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from any money due to him by NSC under his
contract or on any other account whatsoever or from his security deposit or the proceeds of sales thereof or a sufficient part
thereof as the case may be. If the expenses incurred by the Department are less than the amount payable to the contractor
at his agreement rate, the difference shall not be paid to the contractor.

CLAUSE: 14 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days’ notice in writing to the Engineer or his representative, before covering
or otherwise placing beyond the reach of measurements, any work in order that the same may be measured and correct
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dimensions thereof be taken before the same is so covered or placed beyond the reach of measurement and shall not cover
any work without the consent in writing of the Engineer or his Representative shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered or placed beyond the reach of measurement without such notice having
been given or the Engineer consent being obtained the same shall be uncovered at the contractors expense, or in default
thereof no payment or allowance shall be made for such work or the materials with which the same was executed.

CLAUSE:15 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection
and supervision of the Engineer and his authorized representative and other senior officers related to Quality Control and
of Chief Technical Examiner's office and the contractor shall at all times during the usual working hours and at all other
times at which reasonable notice of the visit of such officers have been given to the contractor, either himself be present to
receive orders and instructions, or have a responsible agent duly accredited in writing, present for that purpose. Orders
given to the contractor's agent shall be considered to have the same force as if they had been given to the contractor
himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief Technical Examiner or his
subordinate Officers, that any work has been executed with unsound, imperfect, or unskillful workmanship, or with materials
or articles provided by him for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the contractor shall, on demand in writing which shall be made within six
months of the completion of the work from the Engineer specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct
the work so specified in whole or in part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charges and cost. In the event of the failing
to do so within a period specified by the Engineer in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under Clause 2 of the contract (for non-completion of the work in time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the competent authority may consider reasonable during
the preparation of on account bills or final bill if the item is so acceptable without detriment to the safety and utility of the
item and the structure or he may reject the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the Engineer to be
conveyed in writing in respect of the same will be final and binding on the contractor.

CLAUSE: 16 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAINTENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy and part of building, in which they
may be working, or any building, main or ancillary or other installation fixture etc. or any part of it is being executed or if any
damage shall happen to the work while in progress, from any cause whatsoever or if any defect, shrinkage or other faults
appear in the work within twelve months after a certificate final or otherwise of its completion shall have been given by the
Engineer as aforesaid arising out of defective or improper materials or workmanship, the contractor shall on a receipt of
a notice in writing on that behalf make the same good at his own expense, or in default the Engineer may cause the same
to be made good by other workman and deduct the expense from any sums that may be due or at any time thereafter may
become due to the contractor or from his security deposit, or the proceeds of sale thereof or of a sufficient portion thereof
from the security deposit of the contractor.

CLAUSE: 17 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials if any, as may in accordance with
the contract be supplied by Employer plant tools, appliances, implements, ladders, cordage, tackle, scaffolding and
temporary works required for the proper execution of the work. Whether original, altered or substituted and whether
included in the specification or other documents forming part of the contract or referred to in these conditions or not, or
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which may be necessary for the purpose of satisfying or complying with the requirements of Engineer as to any matter as
to which underthese conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore
to and from the work. The contractor, shall also sply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the measurement for
examination at any time and from time to time of the work or materials. Failing his so doing the same may be provided by the
Engineer at the expense of the contractor and the expense may be deducted, from any money due to the contractor, under
the contract and/or from his security deposit thereof.

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the Workmen's Compensation Act,
1923, Government is obliged to pay compensation to a workman employed by the contractor the amount of the
compensation so paid; and without prejudice to the rights of the Employer under Section 12, sub-section (ii) of the said Act.
Employer shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or

from any sum due by Employer to the contractor whether under this contract or otherwise. Employer shall not be bound to
contest any claim made against it under Section 12, sub-section (i) of the Said Act, except on the written request of the
contractor and on his giving to Employer full security for all costs for which Employer might become liable in consequence
such claim.
CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition) Act 1970 and of the contract
labour (Regulation and Abolition Central Rules 1971) Employer is obliged to pay any amounts of wages to a Workman
employed by the contractor in execution of the works or to incur any expenditure providing welfare and health amenities
required to be provided under the above said Act and the Rules under Clause 19 and sanitary arrangements for workers
employed by Contractors. NSC will recover from the contractor the amount of wages so paid or the amount of expenditure
so incurred; and without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section
(4) of the contractor Labour (Regulation & Abolition Act 1970). Employer shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due to the contractor whether under this agreement or
otherwise. Employer shall not be bound to contest any claim made against section 20 sub section (1) & Section 21, sub-section
(4) of the said Act, except on the written request of the contractor and on his giving to the Employer full security for all costs
for which Employer might become liable in contesting such claim.

CLAUSE: 19 SETTLEMENT OF DISPUTES AND ARBITRATION
19.1 ENGINEERS' DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in connection with, or arising out of,
the contract or the execution of the works, whether during the execution of the works or after their completion and whether
before or after repudiation or other termination of the contract, including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in writing to
the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this clause. No letter than
the eighty fourth day after the day on which he received such reference the Engineer shall give notice of his decision to the
employer and the contractor. Such decision shall state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall, in every case, continue to proceed with
the works with all due diligence and the contractor and the employer shall give effect forthwith to every such decision of the
Engineer unless and until the same shall be revised, as hereinafter provided, in an amicable settlement or an arbitrator
award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the Engineer fails to give notice
of his decision on or before the eighty fourth day after the day on which he received the reference, then either the Employer or
the contractor may, on or before the seventieth day after the day on which he received notice of such decision, on or before
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the seventieth day after the day on which the said period of 84 days expired, as the case may be given notice to the other party,
with a copy for information to the Engineer, of his intention to commence arbitration, as herein after provided, as to the
matter in dispute. Such notice shall establish the entitiement of the party giving the same to commence arbitration, as
hereinafter provided as to such dispute and subject to Sub Clause

19.2 No arbitration in respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the Contractor and no notice of
intention to commence arbitration as to such dispute has been given by either the Employer or the Contractor on or before
the seventieth day after the day on which the parties received notice as to such decision from the Engineer, the said decision
shall be come final and binding on the employer and the contractor. Request for arbitration by the contractor shall be
entertained by the employer only after completion ofwork.

20.1 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in accordance with Sub Clause 19.1
arbitration of such dispute shall not be commenced unless and attempt has first been made by the parties to settle such
dispute amicably. Provided that, unless the parties otherwise agree, arbitration may be commenced on or after the fifty sixth
day after the day on which notice of intention to commence arbitration of such dispute was given, whether or not any attempt
at amicable settlement thereof has been made.

21. ARBITRATION: -

The arbitration on this tender shall be governed by the following conditions: -

21.1 Jurisdiction of subject: -
All the disputes/differences between the parties as may be arising out of the present tender documents and subsequent
to the execution of the agreement between the parties including interpretation of the terms and agreement shall be subject
to the exclusive jurisdiction of Courts at New Delhi/Delhi only.
21.2 Arbitration Clause:

In case any dispute arises between the NSC and the other party due to any term or matter, both the parties will opt to
resolve it through mutual understanding and discussion. In case, dispute remains even after discussions, then it shall be
binding upon the parties to resolve issue under the provision of Arbitration and conciliation Act, 1996 as amended from
time to time. Under this provision, the Chairman-Cum-Managing Director, National Seeds Corporation Limited with the
concurrence of both the parties shall appoint sole arbitrator to resolve the issue and both the parties will have to abide by
the decision. The parties will bind to resolve the dispute through arbitration before going to court of law. The Arbitration
shall be conducted at New Delhi and shall in English Language. The court of Delhi shall have the jurisdiction.

The Arbitrator shall have powers to enlarge time for making & publishing the Award with the consent of the parties. If the
claims involved in a dispute are of more than Rs. one lakh, the Arbitrator shall make a speaking award as per provision of
Arbitration & Conciliation Act 1996.

In case the contractor/supplier is a Public Sector Undertaking, the above clause shall not be applicable and in that event
the following clause shall apply.

In the event of any dispute or difference relating to the interpretation and application of the provisions of the contracts,
such dispute or difference shall be referred by either party for arbitration to the sole arbitrator in the Department of
Public Enterprises to be nominated by the Secretary to the Govt. of India, In charge of the Department of Public
Enterprises. The Arbitration & Conciliation Act, 1996 shall not be applicable to the arbitration under this clause. The
award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, any party aggrieved by
such award may make a further reference for setting aside or revision of the award to the Law Secretary, Department
of Legal and Affairs, Ministry of Law and Justice, Govt. of India. Upon such reference, the dispute shall be decided by
the Law Secretary or the Special Secretary/Additional Secretary when so authorized by the Law Secretary whose
decision shall bind the parties finally and conclusively. The parties to the disputes will share equally the cost of
arbitration as intimated by the Arbitrator.
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21.3Force Majeure Clause:

Due to failure of any of the parties in the performance of the Agreement on the happening of Civil disturbance, War, Act of
God and other unforeseeable circumstances beyond the control of any of the parties, the party as default shall not be
guilty, if that party serves on the other party, a notice of such circumstances and upon the end of the above situations, that
party will again serve the notice on the other party about the removal of the above mentioned events. The notice shall be
issued within 48 hours from the happening of theevent.

CLAUSE: 22 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES

Contractors superintendence, supervision, technical staff and employees.

i. The contractor shall provide all necessary superintendence during execution of the work and as along thereafter as may
be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of the work,
intimate in writing to the Engineer the name, qualifications, experience, age, address and other particulars along with
certificates, of the principal technical representative to be in charge of the work. Such qualifications and experience shall not
be lower than specified in schedule 'f'. The Engineer shall within 15 days of receipt of such communication intimate in writing
his approval or otherwise of such a representative according to the provisions on the contractorin this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the approval from Engineer and shall be
available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be necessary for
the said contractor to appoint such a principal technical representative but the contractor shall designate and appoint a
responsible agent to representhimand to be present at the work whenever the contractor is not in a position to be so
present. All the provisions applicable to the principal technical representative under the Clause will also be applicable in such
a case to contractor or his responsible agent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer or his designated representative(s) in charge of the work in writing or in person or
otherwise, present himself to the Engineer and/or at the site of work, as required, to take instructions.

Instructions given to the principal technical representative or the responsible agent shall be deemed to have the same force
as if these have been given to the contractor. The principal technical representative and/or the contractor or his responsible
authorized agent shall be actually available at site during important stages of execution of work, recording of measurement
of works and whenever so required by the Engineer, his designated representative in the site order book and shall affix his
signature in token of noting down the instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced that no such technical
representative or agent is effectively appointed or is effectively attending or fuffilling the provision of this clause, a recovery
shall be effected from the contractor as specified in schedule 'f' and the decision of the Engineer as recorded in the site
order book and measurement recorded in measurement book shall be final and binding on the contractor. Further, if the
contractor fails to appoint a suitable technical representative or responsible agent and if such appointed persons are not
effectively present or do not discharge their responsibilities satisfactorily, the Engineer shall have full powers to suspend
the execution of the work until such date as a suitable agentis appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the technical
representative/responsible agent along with every on account bill/fixed bill and shall produce evidence if at any time so
required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are skilled and experienced in their
respective fields and such foremen and supervisory staff as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper and timely
execution of the work.

The Engineer shall be at liberty to object to and require the contractor to remove from the works any person who in his
opinion misconducts himself or is incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer to be undesirable. Such person shall not be employed again at works site without the
written permission of the Engineer and the persons so removed shall be replaced as soon as possible by competent
substituted.

Page 25 of 46




CLAUSE: 23 Split of work:

The whole work, may be split between two or more contractors or accepted in part and not in entirely, if considered
expedient.
CLAUSE: 24 LEVYITAXES PAYABLE BY CONTRACTOR

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor and Employer shall not
entertain any claim whatsoever in this respect.

ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri, stone, moorum
etc. from local authorities, if required.

iii) If pursuant to on under any law such notification or order any royalty, or the like becomes payable by the Employer
by the contractor to the State Government. Local authorities in respect of any material used by the contractor in the works
then in such a case. It shall be lawful to the Employer and it will have the right and be entitled to recover the amount paid in
the circumstances as aforesaid from the dues of the contractor.

CLAUSE: 25 PROGRESS REPORT

The contractor shall submit in quadrlicate a progress report to the Engineer on every 15t day of work. The format of the report
shall be decided in consultation with the Engineer, to meet the work schedule requirement.
CLAUSE: 26  BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his partner, agent or servant or
any one, on his or their behalf to any officer, servant, representative or agent of the Engineer or to any person on his behalf
in relation to the obtaining or to the execution of this or any other contract with the Employer shall in addition to any criminal
liability which he may incur, subject to the contractor to the cancellation of this and all other contracts with the Employer
and also to the payment of any loss or damage resulting from any such cancellation. The Employer shall be entitled to
deduct the amounts so payable from any money otherwise due to the contractor under this or any other contract Any
Question or dispute as to the commission of any offense under the present Clause shall be settled in accordance with the
law for the time being in force and applicable in India.
CLAUSE: 27 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is engaged without the prior approval
of the Engineer in writing. No photograph of the works or any part thereof or plant employed thereon shall be taken or
permitted by the contractor to be taken by any of his employees or any employees of his sub-contractors without the prior
approval of the Engineer in writing and no such photographs shall be published or otherwise circulated without the approval
of the Engineer in writing.
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)

ii)

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground or from solid
construction except such short period work as can be done safely from ladders. When a ladder is used an extra 'Mazdoor'
shall be engaged for holding the ladder and if the ladder is used for carrying materials as well suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4
horizontal and 1 vertical)

Safe means of access shall be provided to all working platform and other working places. Every ladder shall be securely
fixed. No portable single ladder shall be over 9m (30 feet) in length whilethe width between side rails rung ladder shall in
no case be less than 29 cam (11-1/2") for ladder Up to and including 3m (10 feet) in length. For longer ladders with width
should be increased at least 1/4" for each additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm
(12"). Adequate precaution shall be taken to prevent danger from electrical equipment. No materials on any of the site of
work shall be stacked or placed as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from accident, and shall be bound to bear the expenses of
defense of every suit, action or other proceeding at law that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost which may be awarded in any such suit, action
proceedings to any such person or which may, with the consent of the contractor, be paid to compromise any claim by any
such person.

iii) Excavation& Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be spliced with at least one ladder

for each 30m (100 feet) in length or fraction thereof ladder shall extend from bottom of the trench to at least 90 cm (3 feet)
above the surface of the ground. The side of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back
to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting shall be done.

iv) Demolition: Before demolition work is commenced and also during the process of the work:

a)
b)

c)

d)

e)

g)
h)

a)
b)

c)

d)

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the operator shall
remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or flooding. No
floor, roof or other part of the building shall be so overloaded with debris or materials as to render itunsafe.
All necessary personal safety equipment as considered adequate by the Engineer should be kept available for the use of
the person employed on the site and maintained in a condition suitable for immediate use, and the contractor should
take adequate steps to ensure proper use of equipment by those concerned: -

In injurious to the eyes work shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder's protective eye shields.

Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe intervals.
The contractor shall not employ men and women below the age of 18 years on the work of painting with products
containing lead in any form. Wherever, an above the age of 18 years are employed on the work of lead painting, the
following precautions should be taken:

No paint containing lead or lead products shall be used except in the form of paste or readymade paint.
Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface having
lead paint dry rubbed and scraped.
Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided to enable the
working painters to wash during the cessation of work.

An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men below the age of 18
on the work of painting with product containing lead, in any form wherever men above the age of 18 are employed on
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e)

g)

h)

)

3
k)

D

the work of lead painting.
Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years
should be in charge of any hoisting machine including any scaffolding winch or give signal to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or as
means of suspension the safe working load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load each safe working load and the conditions
under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except, for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer. As regards contractor's
machine the contractor shall notify the safe working load of the machine to the Engineer whenever he brings any
machinery to site of work and get it verified by the Electrical Engineer concerned.

Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with
efficient safe guard. Hoisting appliances should be provided with such means as shall reduce to the minimum the risk of
accidental descent of the load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displayed. When workers employed on electrical installations which are already
energized insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided.
The workers should not wear any rings, watches and carry keys or other materials which are the good conductors of
electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition and
no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should be
provided at near places of work.

These safety provision should be brought to the notice of all concerned by display on a notice board ata prominent place
atwork spot. The person responsible for compliance of the safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements made by
the contractor shall be open to inspection by the Labour Officer, Engineer of the department or their representatives.

Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the contractor from the operations
of any other Act or Rule in force in the Republic of India.
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CONTRACTOR LABOUR REGULATION SHORT TITLE

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations.

2. DEFINITIONS: -

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through a sub-contractor with or
without the knowledge of the National Seeds Corporation to do any skilled, semi-skilled or unskilled manual supervisory,
technical or electrical work for hire or reward whether the terms of employment are expressed or implied but does notinclude
any person:

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred Rupees per month for exercised
either by the nature of the duties attached to the office or by reason of powers vested in him, functions mainly of managerial
nature.

c) Who is an out worker, that is to say a person to whom, any articles or materials are given out by or on behalf of the
principal employer to be made, cleaned, washed, altered, ornamental finished, repaired, adopted or otherwise processed
for sale for the purpose of the trade or business of the principal employer and the process is to be carried out either in the
home of the out worker orin some other premises, not principal employer.

ii) Fair Wages shall include every person who undertake whether for time or piece work fixed & notified

under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors' shall include every person who undertake to produce a given result other than a more sply of goods or
articles of manufacture through contract labour or who supplied contract labour for any work and includes a sub-contractor.
iv) Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child 4-1/2 hours a day.
The working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on
one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any week he shall
be paid overtime for the extra hours put in by him at double the ordinary rate of wages. Children shall not be made to work
extrahours.

c) i) Everyworker shall be given a weekly holiday normally on a Sunday in accordance with the provisions of the minimum
wages (Central) Rules 1960 as amended from time to time irrespective of whether such worker is governed by the Minimum
Wages Act or not.

ii)  Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum Wages Act are not
inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day wages at the rate applicable to the
next proceeding day, provided he had worked under the same contractor for a continuous period of not less than 6 days.
iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly holiday, he shall
grant a substituted holiday to him for the whole day on one of the five days immediately before or after the normal weekly
holiday and pay wages to such worker for the work performed on the normal weekly holiday at overtime rate.
4. DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before be commences his work on contract, display and correctly maintain and continue to display and
correctly maintain in a clean and legible condition in conspicuous places on the work, notices in English and in the local Indian
Languages spoken by the majority of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act,
the actual wages being paid, the hours of work for which such wages are earned, wage periods, date of payments of wages
and other relevant information’s as per Appendix ‘A",
5. PAYMENT OF WAGES
i) The contractor shall fix wage period in respect of which wages shall be payable.
ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor where less than one
thousand, such persons are employed shall be paid before the expiry of seventh day and in other cases before the expiry of
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tenth day after the last day of the wage period in respect of which the wages arepayable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by him shall be paid
before the expiry of the second working day from the date on which his employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during the working time and on a date notified
in advance and in case the

work is completed before the expiry of the wage period; final payment shall be made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii)Wages shall be paid without any deductions of any kind except those specified by the National Seeds Corporation by
general or special order in this behalf of permissible under the payment of wages Act, 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the place of
work and a copy sent by the contractor to the Engineer under acknowledgment.

x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the Engineer or any other authorized
representative of the Engineer who will be required to be present at place and time of disbursement of wages by the contractor
to workman.

xi) The contractor shall obtain from the Engineer or any other authorized representative of the Engineer as the case may be, a
certificate, under his signature at end of the entries in the "Register of Wages" or the "Wages-cum-Muster Roll" as the case may
be in the form.

6. LABOUR RECORDS

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIlI of the CL (R&A) Central

Rules 1971 (Appendix - 1V)

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on the work under

contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V).

iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work under Contract

in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as may be convenient at the
work placed but the same shallinclude the following particulars”.

a) Full particulars of the labourers who met with accident.

b) Rate of wages.

c) Sex.

d) Age.

e) Nature of accident and cause ofaccident.

f) Time and date ofaccident.

g) Date & time when admitted in Hospital.

h) Date of discharge from theHospital.

i) Period of treatment and result oftreatment.

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k) Claim required to be paid under Workmen's Compensation Act.

1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) Rules 1971 (Appendix -
XI).

v) The contractor shall display in a good condition and in a conspicuous place of work the approved list of Acts and
Omissions for which fines can be imposed (Appendix - X).
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vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in form XX of the CL
(R&A) Rules 1971 (Appendix - XII)

vii) Register of Advance: The contractor shall maintain a'Register of Advances'in form XXIl of the CL (R&A) Rules 1971
(Appendix XIII).

viii)  Registerof overtime: The contractor shall maintain a Register of Overtime in Form XXXIll ofthe CL (R&A) Rules 1971
(Appendix XIV).

1. ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shallissue an attendance Card-cum-Wage slip to each workmen employed by himiin the specimen form
at (Appendix V).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the commencement of
the day and again after the rest interval, before the actually starts work.

The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the disbursement
of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement
of wages and retain the card with himself.

8.

10.

1.

EMPLOYMENT CARD;

The contractor shallissue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 to each worker within three
days of the employment of the worker (Appendix-VIII).
SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the workman whose services
have been terminated, a service certificate in Form XV of the CL(R&A) Central Rules, 1971 (Appendix-IX).
PRESERVATION OF LABOURRECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for a period of three
years from the date of last entries made available for inspection by the Engineer or Labour Officer or any other officers
authorized by the Department of works and Housing in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf shall have power to
make inquiries with a view to ascertaining and enforcing due and proper observance of the Fair Wage Clauses and the
Provision of Regulations. He shall investigate into any complaint regarding the default made by the Contractor or sub-
contractor inregard to such provisions.

The labour officer or other person authorized as fore said shall submit a report of result of his investigations or inquiry to
the Engineer concerned indicating the extent, if any, to which the default has been committed with a note that necessary
deductions from the contractor's bill be made and the wages and other dues be paid to the labourers concerned. In case
an appeal is made by the contractor under Clause of these regulations, actual payment to labourers will be made by the
Engineer after the Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the report from the
Labour Officer or the Engineer as the case may be.

12. REPORT OF LABOUROFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his investigation or enquiry
tothe Engineer concerned indicating the extent, if any, to which the defaulthas been committed with a note that necessary
deductions from the contractor"s bill be made and the wages and other dues to paid to the labourers concerned. In case
any appealis made by the contractor under clause 13 of these regulations, actual payment to labourers will be made by the
Engineer after the Engineer has given his decision on such appeal.
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The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report from the Labour
Officer or the Engineer as the case may be.
13.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other person so authorized may appeal
such decision to the Engineer concerned within 30 days from the date of decision, forwarding simultaneously a copy of his
appeal to the Engineer concerned but subject to such appeal, the decision of the Officer shall be final and binding on the
contractor.

14, PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) Aworkman shall be entitled to be represented in any investigation or an enquiry under these regulations by: -
a) An Officer of a registered trade union or which he is a member.

b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a registered trade union, connected
with, the industry in which the worker is employed.

ii) Anemployer shall be entitled to be represented in any investigation or enquiry under these regulations by: -
a) An Officer of an association of employers of which he is a member.

b) An Officer of federation of associations of employers towhich association referred to in clause (A) is affiliated.
c) Where the employer is not a member of any association of employers by an officer of association of employer,
connected withindustry or by any other employer, engaged in the industry in which the employer is engaged.
iii) No party shall be entitled to be represented by alegal petitioner in any investigation or enquiry under these regulations.
15. INSPECTIONS OF BOOKS ANDSLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of his workers to his agent at a convenient
time and place after due notice is received or to the Labour Officer or any other person, authorized by the National Seeds
Corporation on his behalf.

16.  SUBMISSION OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.
17. AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the regulations and on any question as to the
application, interpretation or effect of those regulations the decision of the Engineer concerned in this behalf shall be
final.

LIST OF PROFORMA FOR REGISTERS (Appendix- | to XillI)

1. Register of workman employed by Contractor
Muster Roll

Register of wage

Wage Card & Wages slip

Register of advance.

Register of over time.

S ok w

Page 32 of 46




LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

Inaccordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed prominently at the site of work both
in English & local language.
1) Willful insubordination or disobedience, whether alone or in combination with other.

2) Theftfraud or dishonesty in connection with the contractors beside a business or property of NSC.
3) Taking or giving bribes or any illegal gratification’s.

4) Habitual late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6) Habitual negligence.

7)  Smoking near or around the area where combustible or other materials are locked

8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the contractor
10) Sleeping on duty

11) Malingering or slowing downwork.

12) Giving of false information regarding name, age, father's name etc.

13) Habitual loss of wage cards supplied by the employers.

14) Unauthorized use ofemployer’s property of manufacturing ormaking of unauthorized particle at the work place.

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by the department and for
which the contractors are compelled to undertake rectifications.

16) Making false complaints and /or misleading statements.

17) Engaging on trade within the premises of the establishments.
18) Any unauthorized divulgence of business affairs of the employees

19) Collection orcanvassing forthe collection ofany money within the premises of an establishment unless authorized by the
employer.
20) Holding meeting inside the premises without prior sanction of the employer.

21) Threatening orintimidating any workman or employer during the working hours withinthe premises.
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SECTION-IV

SPECIFICATIONS & CONDITIONS FOR MODIFICATION & DISMANTLING WORKS

(A) Dismantling
The term dismantling implies carefully separating the parts without damage and removing. This may consist of
dismantling one or more parts of the building as specified or shown on the drawing.

(B) Demolition
The term Demolition implies breading. This shall consist of demolishing whole or part of work including all relevant items
as specified or shown on the drawing.

Precautions

1. All materials obtained from dismantling or demolition shall be the property of the Government unless otherwise specified
and shall be kept in safe custody until they are handed over to the Engineer- in-charge before starting the work.

2. The demolition shall always be well planned before hand and shall generally be done in reverse order of the one in which
the structure was constructed. The operations shall be got approved fromthe Engineer-in-charge before starting the work.

3. Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of terms and conditions.

4. Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the adjoining work or property
before dismantling and demolishing is taken and the work shall be carried out in such a way that no damage is caused to
the adjoining work or property. Wherever specified, temporary enclosures or partitions shall also be provided, as directed
by the Engineer-in-Charge.

5. Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

6. Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by dropping from a height
or by demolishing roofs, masonry etc. shall be carefully removed first. The dismantled articles shall be removed manually
or otherwise, lowered to the ground (and not thrown) and then property stacked as directed by the Engineer-in-Charge.

7. Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking out the fixing with
proper tools and not by tearing or ripping off.

8. Anyserviceable material, obtained during dismantling ordemolition, shallbe separated outand stacked properly as directed
by the by the Engineer-in-Charge.

9. All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-Charge.

10. The contractor shall maintain/disconnect existing services, whether temporary or permanent.

Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to the following limits, unless otherwise
started hereinafter.

(a) Dimensions shall be measured correct to a cm.

(b) Areas shall be worked out in sqm correct to two places of decimal. (c ) Cubical contents shall be worked out to the
nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured separately.
Measurements of all work except hidden work shall be taken before demolition or dismantling and no allowance forincrease
in bulk shall be allowed. Specifications for deduction for voids, opening etc. shall be on the same basis as that adopted for
new construction of the work.

Work executed in the following conditions shall be measured separately.

(a)  Workin or under water and /or liquid mud.

(b) Work in or under foulpositions.

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and dismantling including
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scaffolding. The rate shall also include the charges for separating out and stacking the serviceable material properly and

disposing off unserviceable materials as directed by the by the Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not required to be pulled down, or of adjoining

properly, and providing temporary, enclosures or partitions, where considered necessary.

ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

1) The work shall be carried out as par CPWD Specifications 2005, amended Up to date and Indian Electricity Rules

1956 amended -to-date.

2)  The contractor shall obtain prior approval from the Engineer-in —charge for the material to be used at site of work.

3) The contractor shall have to submit the completion plan in triplicate along with one set of tracing cloth/paper

failing which charges will be deducted from the final bill as per clause 8.3 of the contract.

4)  The work shall be carried out in full co-operation with the other contractors working at site.

5)  All inter connection shall be carried out with suitable lengths of cables, commensurate with current carrying

capacity with solder less thimbles, all earth connections with metal boards shall be made only with soldered thimbles

lugs. Nothing extra shall be paid to the contractor on these accounts.

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable color Hylam sheet

cover with full “HYLAM” inscription on it. Nothing extra paid on this account. Colour of the sheet shall be got approved

from the Engineer-in-charge.

7)  The route of conduits & cables is to be got approved from the Engineer-in-charge.

8) The drawing showing the arrangement of switches gears and dimensions for angle iron or sheet metal boards

shall have to be got approved from the Engineer-in-charge before fabrication and installation at site of work.

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized representative.

10) All damages done to the building during execution of the work shall have to be made good by the electrical

contractor at his own cost and risk for which nothing extra shall be paid.

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site decided by the Engineer-in-

charge after each day’s work and nothing extra will be paid on this account. It will be the contractor’s responsibility to

keep the site neat and clean after completion of the work otherwise the site shall be got clear at the risk and cost of

the contractor.

12) The contractor will make his own arrangements for watch & ward of the materials and electrical installations until

the work is completed and handed over to the department in full. No extra payment will be made to the contractor for

the same.

13) The check nuts are to be provided on both ends of the conduits whenever it enters any metallic box, frame etc.

14) The contractor is bound to sign the site order book as and when required by the Engineer-in- charge or his

authorized representative.

15) Persons expecting the work should have electrical license as required according to the Indian Electricity Act.

16) The contractor will have to submit the completion certificate as per Annexure “E” of General specifications for

electrical work, 2005. The prescribed test shall have to be conducted in the presence of Engineer-in-charge.

17) All AC switches & SDB'’s shall be numbered and other lettering work done on SDB’s and main board as required

by the Engineer-in-charge. Nothing extra shall be paid on this account.

18) Completed portion of the work shall not be taken over in parts unless otherwise agreed over by the
Engineer-in-charge.
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SECTION-V
SCOPE OF WORK

1. The scope of work inclusive of excavation of foundation, fixating of poles with cap filling by standard cement concrete
mixture, fixing of columns, supply & fitting of steel Main Entry door with paint, Display Board name board etc. at production
center Gooty, Anantpur as per direction of Engineer Incharge.

2. Panel / Plank Speciation: 2100mm (L)x 300mm (H)x 50mm (W) with use of 4 piece of 3mm PCC steel per set, with
stressing system.

3. Column/Post Specification: 150mm (W)x150mm (T)x2700mm (H) with use of 7 Nos 3 MM PCC steel with stressing system

4. Grade of Concrete: The M30 Grade of Concrete (design Mix) used for manufacturing of pre-cast compound walls.

5. Aggregates: - Aggregates used for the manufacture of pre-stressed concrete shall confirm to IS: 383/1970 (specification
for course and fine aggregate from natural sources for concrete). The nominal max. size of aggregate shall in no case exceed
10 mm.

6. PRE-STRESSING STEEL: - The pre-stressing steel wires, including those used as untensioned wires, should conform to
IS: 1785/Part-1/1966 (specification for plan hard drawn steel wire for pr-stressed concrete Part-I cold drawn stress relieved
wire (IS : 1785/Part-Il) 1967 (specification for plan hard drawn steel wire for pre-stressed concrete Part-Il As drawn wire) or
IS : 6003/1970 (specification for indented wire for pre-stressed concrete).

7. CONCRETE MIX: - The concrete mix shall be designed to the requirements laid down for controlled concrete (also called
design mix concrete) in IS : 1343/1960 (code of Practice for pre-stressed concrete) and IS: 456/1964 (code of practice for
plan and reinforced concrete) subject to the specified conditions:

8. WELDING & LAPPING OF STEEL: - The high tensile steel wire shall be continuous over the entire length of the
pole/tendon. Welding shall not be allowed in any case, however, jointing or coupling may be permitted provided the strength
of the joints or coupling is not less than the strengths of each individual wire.

9. Supply of all components, sub components, spares and tools etc. necessary to make the system complete shall be the
responsibility of successful bidder.

10. Steel work: The material for making the Name boards & Main Entry gate should have the standard Grade, Strength &
specification of heavy-duty steel.

11. The pit of Column/posts shall be filled with standard cement concrete mixture to strengthen the support.

12. Excavation of Rock stone in foundation by mean of hydraulic or manual cutting up to the depth of column.

13. The proposed work are leftover part work of compound wall and steel work. The contractor has to execute the work
wherever left and complete in accordance. Filling the Gaps between panel with cement and finishing.
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SECTION - VI Annexure-A

(TOBE SUBMITTED TO NSC IN ONLINE MODE ‘TECHNICAL BID’)

FORM FOR TECHNICAL BID

To FROM
TheRegional Manager,

National Seeds CorporationLtd.,
Secunderabad

Sir,
Profile of our Company is as under:

1.1. Constitution or legal status of Bidder (Attach Copy)

(a) Place of registration:
(b) Principal place of business:
(c) Power of attorney of signatory of Bid.........................

A.  Work performed as prime contractor/ supplier on works of Construction of Building/ Infrastructure in the last three years
(Bidder should have experience for successfully execution of at least three works of 40% value of the estimated cost of
tender or two works of 50% value of the estimated cost of tender or one work of 80% value of the estimated cost of tender
executed during the last seven years" of same nature work experience):

Name & Address | Description of | Work Order | Value (Rs.in | Stipulated Actual date of | Remarks explaining

of Contract work No. & Date | lakhs) period of Completion reasons for delay and
Year | person with his Completion work completed.
Mb.No.,
1 2 3 4 5 6 7 8

+ Attach a copy of Work Orders and proof of Completion.

B. Information of Bid Capacity (works for which bids have been submitted and works which are yet to be completed) as on
the date of this bid.

(A) Existing commitments and on-going works:

Name of Place Contract Name & Value of Stipulated Value of order | Anticipated date of
work and No. & Addressof Contract period of yet to be Completion
State Date Contract (Rs.) completion completed
1 2 3 4 5 6 7 8
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*Attach sporting documents.

(B) Capabilities with respect to personnel, equipment and manufacturing facilities

1. Availability of infrastructure.

Name of the Building

Size (Sq. Mtr.)

Type of Structure

1

2

2. Availability of Equipment.

ltem of Available No. Owned/leased/ to be|  Nos./Capacity Age/Condition Remarks (Fom
Equipment &Capacity procured whom to be
purchased)
1 2 3 4 5 6
3. Availability of Personnel.
Type of Employee No. Qualification Experience
1 2 3 4

C. Qualification and experience of key personnel proposed for administration and execution of the Contract.

Position Name Qualification Years of Years of experience Contact No.
Experience inthe proposed
(general) position.
1 2 3 4 5 6

4. Financial statementincluding Annual report: of last 3 years along with copies. Average annual Turnover in last three years

should be submitted.

Financial year Annual Turnover Annual Profit/ loss Remarks
(Rs. in Lakh) (Rs. in Lakh)
5. Registration:
TIN/VAT No. GST No.
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6. Income tax Details: -

Returns for Last Two Years (attached)
PAN
Year Copy
7. EMD:
Online Date & Time Amount
8. Particular of Banker:
Name and address of Type of Account Account No. IFS Code MICR Code

Banker

9. MSME-registrationdetails (NSIC registered unit) along withavalid copy of NSIC Registration Certificate (Attach) :

Registration
No.

Category of

Firm General/
SC/ST

Validity
Period

Registered
ltem/It ems

Quantitative
Capacity y

Monetary
Limit

10. Information on litigation history in which the Bidder is involved.

Other party( s) Employer Causeof Amount Remarks involved showing present
dispute status
1 2 3 4 5

11.Department/Institution/Public Enterprises/Undertaking and no arbitration case is lying pending with this office as on date as
per Performa attached in annexure A-1 (Copy Attached).

12.  Authorization for Signing Bid (With Valid Ltr) (Attach).

| hereby certify that all the information mentioned above are true and in case any information is found to be incorrect, my bid

may be treated as rejected by NSC management.
Thanking you,

Place: -
Date:-.

Stamp of the Company

Signature:

Name of Authorized Signatory: -
Complete PostalAddress:
PhoneNo.:

Mb.No. -
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SECTION - VI Annexure-B

DECLARATION CERTIFICATE

| \We (Name, Designation and Address) hereby
declaring that my/our firm/Company has not been neither black-listed nor de-barred from participation in tender by any
of the Govt. Department/ Organization /PSUs /Institution etc., where | /We had supplied the goods/executed the work
duringthelast........... years as well as no arbitration case pending in NSC.

Annexure-B-2
IWe ..o, have read and understood e-tender Terms & Conditions and | agree to abide
by them. | hereby certified that all the information mentioned above & provided by me are true and in case of any
information is found to be incorrect, my bid may be treated as rejected by NSC Management. Above information is true
to our knowledge and belief.

Signature of Authorized signatory Name Designation

Name of the Firm/Company Full address _

stamp

Place: Dated:

kkkkk
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FORM OF AGREEMENT

ContractNo............. Dated ................

This agreement is made on between National Seeds Corporation Limited, Regional Office, Secunderabad who having
its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 as the first part, referred here after as corporation and
MIS e

,the party as the second part, referred as contractor for at

Whereas the Corporation being desirous of having performing the provision of works mentioned above, enumerated or
referredinNoticeinviting Tender, General conditions of contract, specifications, Drawingand otherdocuments constituting the
tenderand acceptance thereof, copy hereto annexed, all of which are designed in form of this contract and are included in
the term ‘CONTRACT’ whenever here inused.

And whereas the Corporation accepted the tender of contractor for the provision and the execution of the said
work on the terms and conditions as contained in the tender documents submitted by the contractor form in part of the
contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to be executed by him the contractor
hereby covenant with the corporation of contractor shall and will duly provide, execute and complete the said works in 30
days as per the terms of the contract and maintain the same at his own cost during the maintenance period, “1 year from
completion of work”,. thereafter, perform all other acts and things in the contract mentioned or described or which are to be
implied there from or may be reasonably necessary for the completion of the said works and at the times and in the manner
and subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the corporation does hereby agree
to pay to the contractor for the works actually done by him at the rates quoted by the contractor against the bill of quantities
forming part of the tender documents and accepted by the corporation or at Agreed Rates and such other sums are may
become payable to the contractor under the provision of the contractor such payments to be made at such time and in
such manner as provided for in thecontract.

3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the sums as may be
due to the corporation for the services, if any, rendered by the corporation to the contractor  and such other
sum or  sums as may become payable to the corporation as per the terms and conditions of
contractor, such payment to be made at such manner as it provided in thecontract.

4 Notwithstanding the execution of this agreement at any place other than Delhi the parties expressly agree that this
Agreement shall be deemed to have been signed at Delhi and the courts at Delhi alone shall have jurisdiction in respect
of this contract and dispute if any. The parties shall not take any proceedings in any other court having concurrent
jurisdiction in the matter.

In witness where of the parties hereto have signed on the date respectively set under their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of; -
Witness 1

2 .
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-
Witness 1
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SECTION - VII
(IT1S TO BE SUBMITTED TO NSC IN ONLINE MODE ‘PRICE BID’)
To, From-
Regional Manager,
National Seeds Corporation Ltd.,
Secunderabad
Sir,
We have examined the prescribed specification and read the Terms & Conditions of E- Tender No.------------- ,issued under
File No Dated for Construction of compound wall with RCC pre stressed posts and

panels (precast compound wall) and supply and fixing of steel gate & name display board with painting work at Production
Center, NSC, Gooty under Area Office, Kurnool. Our rates to your specification, Terms & Conditions for below work are
mentioned as under: -

S. ltem of Work Unit Qty. Rate % Amount, X
No.
Construction of Leftover compound wall with
1. RCC pre stressed posts and panels (precast | SFT 1836.00 | 110.92 203649.12
compound wall)
2. Steel work for Name Display Board Kg 50.00 86.05 4302.50
5 Painting and writing work on steel gate and Sqft 970.00 40.00 10800.00
Name board

Grand total, 218751.60

The rate shall include of all kind charges i.e. Taxes, duties, labour, material, equipment, transport (loading, unloading and
lifting), Installation etc. The actual quantities of works may increase or decrease as per requirement of Corporation and actual
quantity of work.

I/We here by tender for Grand Total of value. My/our rates ---------- % (percent) above the
rate.

I/IWe here by tender for Grand Total of Value. My/our rates ------------ % (percent) below the
rate.

We agree to the terms and conditions specified in the tenderno ........... Itis certified that the price quoted is reasonable
and not higher than the price usually charged for the same nature to the other work.

Name
Designation
Name of the Firm/Company
Full address
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CHECK LIST FOR TECHNICAL EVALUATION OF E-TENDER

SN Particulars Remarks/Yes orNo
’ Tender fee as per NIT (Non- refundable):-
Online mode only. NO DD or Cheque
2 EMD as per tender, online mode only.
3 Certificate of registration of the firm in appropriate Class
a (Class -I Eligible up to tender value % 15 crores
b [Class Il Eligible up to tender value ¥ 3 crores
o Class —llI, IV & V Eligible up to tender value ¥ 90, 40 &10 Lakhs
respectively
4 Partnership Deed if Partnership firm.
5 Authorization for signing ifitis limited company or partnership firm.
6 An affidavit of ownership if proprietary firm/sole traders.
7 PAN Number
8 Income-tax Return for the current & two previous year
a| ITR For F.Y. 2023-24 -Value
b| ITR For F.Y. 2024-25 -Value
c| ITR For F.Y. 2025-26 -Value
9 Name and addresses of the Bank,
al Account No.,
bl IFSC Code.
10 Copy of registration for :-
a i) GST
bl ii) PF,
d iii) ESI or Labour License
Performance / experience certificates for execution /completion
1 of work of similar nature (civil construction /repair) during the
last seven year.
1 MSME with NSIC certificate with validity
of time and item.
Affidavit certificate that not black listed/Debarred and no
13 - e
arbitration case pending in this office.
14 Duly filled Technical Bid along with supporting documents
Annexure-A, A-1 & A-2
15 Other documentiif any in support of the tender.
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