NATIONAL SEEDS CORPORATION LIMITED
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY)

HEAD OFFICE: NEW DELHI

(CIN NO: U 74899 DL 1963 GOI 003913)

No: 4-1 (140)2025-26

Dated: 11/03/2026

NOTICE INVITING E-TENDER

National Seeds Corporation Ltd. (NSC), Central State Farm, Suratgarh invites online e-tenders under
two bid system from reputed Contractors Registered in appropriate class with CPWD/PWD/Municipal
Authorities/Semi Govt. Organization and having experience for successfully execution of at least three similar
works of 40% value of the estimated cost of tender or two similar works of 60% value of the estimated cost of
tender or one similar work of 80% value of the estimated cost of tender executed during the last Five years
ending last day of the month previous to the one in which tender are invited of same nature work.

1. Name of Work CONSTRUCTION OF TYPE II RESIDENTIAL QUARTERS 16 NOS
SINGLE STORY at CSF Suratgarh
2.  Location Central State Farm Suratgarh
3. Tender Fee 2360/- (inclusive of 18% GST)
4. Estimated cost X4,17,85,772
5. Completion Period 09 Months
6. Earnest Money 835800/-
7. Tender document available for 13/03/2026 to 03/04/2026 at https://indiaseeds.enivida.com
online submission
8. Last Date & Time for submission | 03/04/2026 up to 13:30 Hrs.,
of e-tender
9. Date & Time for opening of 03/04/2026 at 15:00 Hrs.
Technical bid
10. Contact Person Farm Head CSF Suratgarh
E Mail :- csf.suratgarh@gmail.com , Mob. No;- 9560315632
Assistant Manager
Email :-managerenggcivilsog@gmail.com
Mob. No:- 8112266416
11. Web Site www.indiaseeds.com

1. Tender document will be available on NSC e-Portal: https://indiaseeds.enivida.com .

2. The eligibility criteria for participation are given in the tender document.

3. Parties participating for Tender EMD amount should be submitted online only along with cost of tender
document.

4. (Price bid) will be opened after evaluation of technical bid.

5. Bidders should submit both Technical bid and Price bid strictly as per instructions to bidders/tenderer
given in Part-A of the tender documents.

6. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per
instructions contained in the tender document are liable for rejection.

7. Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under single point registration
scheme are exempted from payment of cost of tender document and EMD as well as entitle to avail
the benefit of Public Procurement Policy for Micro and Small Enterprises (MSEs) 2012, according to the
policy approved in the NSC subject to furnish documentary proof in support of their claim along with
their request.

8. The successful bidders have to sign "Integrity Pact" with NSC.

9. The Corporation reserves the right to accept or reject any/all tenders without assigning any reason

whatsoever and decision of the Corporation shall be final and binding on bidders.

10. Quantities and number of above works may increase or decrease.
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SECTION-1
NATIONAL SEEDS CORPORATION LTD.

INSTRUCTIONSTOBIDDER—ONLINEMODE

Bidders/Vendors/Suppliers/Contractors must get themselves registered on the
portalforparticipatinginthee-
tenderspublishedonhttps://indiaseeds.enivida.combypayingthechargesofRs.2360/-
(Inclusive taxes)peryear.

Bidders must provide the details of PAN number registration details etc as applicable
and submit the related documents. The user id will be activated only after
submissionofcompletedetails.Theactivationprocesswilltakeminimum24workinghour’s
enividahelpdesk@gmail.com.

Bidders must have a valid email id and mobile number.

Bidders are required to obtain Class3 Digital Certificates (Signing & Encryption) as per
their company details.

Once bidder DSC is mapped with the user id, the same DSC must not be used for
another user id on the same portal. However bidder can update the digital certificate
to another user id after un-mapping it from the exiting use rid.

Bidders now can login with the activated user Id & DSC for online tender submission
process in this portal.

Bidders can upload required documents for the tender well in advance under My
Documents and these documents can be attached to the tender during tender
participation as per the tender requirements. This will save the bid submission
duration /time period and reduce upload time of bid documents.

Bidders must go through the downloaded tender documents and prepare and upload
bid documents as per the requirements of the department.

Once the bidders have selected the tenders they are interested in, Bidders will pay
the processing fee Rs 550/- per tender (NOT REFUNDABLE) by net-banking / Debit
/Credit card then Bidder may download the Bid documents etc. Once Bidders will pay
both fee tenders status will be shown “form received”. This would enable the e-
tender Portal to intimate the bidders through e-mail in case there is any corrigendum
issued to the tender document.

Bidders are advised to read complete BoQ /SoQ/Price Bid/Financial Bid and Terms
Conditions before quoting rates in the bid document.

Any modification/replacement in BoQ / SoQ/Price Bid/Financial bid template is not
allowed. Bidders must quote only in predefined fields in the bid sheet and save the
bid sheet. After saving ,the same bid sheet must be uploaded in the portal.

Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc) as
mentioned in the tender document ,before submitting the bid.

Bidders are recommended to use PDF files for uploading the documents. Only price
bid sheet will be in Excel format.

The bidders must ensure to get themselves registered on the portal at least 1 week
before the tender submission date and get trained on the online tender submission
process. For tender submission and registration process bidders are advised to refer
respective manuals on website. Tender inviting Authority/Department will not be
held responsible for any sort of delay or the difficulties faced during the submission
of bids online by the bidders due to local issues like internet connectivity /PCspeed
Jetc...
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Offline Submission of bids/documents/rates by the bidders will not be accepted by
the department ,under any circumstance.

After final submission of the bid, a confirmation message and bid submission
acknowledgement will be generated by the portal .The bid submission
acknowledgement contains details of all documents submitted along with bid
summary, token number, date &time of submission of the bid and other relevant
details .Bidder can keep print of the bid submission acknowledgement.

If bidder is resubmitting the bid, bidder must confirm existence of all the required
documents, financial bid and again submit the bid. Once submitted, the bid will be
updated.

Submission of the bid means that the bid is saved online; but system does not
confirm correctness of the bid. Correctness of the bid will be decidedby tender
inviting authority only.

The time displayed in the server is IST(GMT 5:30) and same will be considered for all
the tendering activities. Bidders must consider the server time for submission of bids.
Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted
attheclientendandthesoftwareusesPKlencryptiontechniquestoensuresecurity/secrecy
of the data. The submitted bid documents/data become readable only after tender
opening by the authorized individual.

Technical Support-Phone:9355030617, 8448288980
Tel:011-49606060

Email ID- enividahelpdesk@gmail.com,
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SECTION - 1l
Instruction to Tenderers
GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER

The e-tenders are being invited by National Seeds Corporation Suratgarh
The contractor should read the specifications carefully before submitting e-tender.
The earnest money as per Notice should accompany the e-tender in the shape of online payment
only. Contractors/firm who is registered with MSME’s are exempted for submitting the tender fees
as well as EMD.
The tenderer will be required to attach Income Tax Return for the current and last 2 Assessment
year, Registration No. of GST, ESI and PF, Bank solvency certificate, work completion plan, while
applying for e-tender through online.
The contractor will have to give an undertaking that he will submit the proof of remittance of PF/ESI
through challan at the time of bill payment. In case of non-furnishing of such proof, 4.7% (four point
seven percent) of the value of the bill amount of work shall be withheld by NSC which can be
released only after production of the required document. If it is incumbent upon NSC to deposit
withhold amount with EPF authorities, the same shall be deposited by NSC with EPF authorities.
After deposition of the amount, NSC shall not refund this to the contractor even on production of
EPF Challans.
NSC shall also recover labor Cess @ 1% from each RA bill and shall be deposited with the Labor Board
of the concerned state by the contractor and on providing the receipt to the NSC and it will
bereimburse to the contractor. In case the Labor Board is not established in the state, recovery made
by NSC shall be retained under suspense and will be deposited with the Labor Board as & when
established in the state.
PROCEDURE FOR SUBMISSION OF TENDER: -The tenderer shall submit the bid online only before
the due date and time of submission.
GST or any other tax applicable on material in respect of this contract shall be payable by the
contractor and no claim whatsoever in this respect will be entertained.
The rates quoted by the contractor should be in % above or % below against the
estimated cost referred in Schedule of the tender will be taken as correct and not the amounts
worked out by them.
The contractor should quote the rates in figures as well as in words and amount tendered by him.
The amount for each item should be worked out and the requisite the total given. Rates should be
written in words closely followed by figures and it should not be written in the next line.
Time allowed for carrying out the work will be 270 days from 7" day after the date of issue of
work order.
Tender should remain open for acceptance for a period of 90 days from the date of receipt of
tender. If any tenderer withdraws his tender before the schedule date or makes any modification
in the terms and conditions of the tender which are not acceptable to the department, then the
corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the earnest
money as aforesaid.
Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any respect
are liable to be summarily rejected.
The e-tenders submitted with any additional conditions are liable to summarily rejection.
Mobilization advance shall not be applicable.
In the case of any tender where unit rate of any item /items appear unrealistic and imbalance
and in case the tenderer is unable to provide satisfactory explanation, such a tender will be liable
for rejection.
The contractor may visit each site or any of the sites and shall satisfy himself to the conditions, the
accessibility of site, the full extent and character of operation, the nature of the ground and work
conditions affecting lay out execution of the contract generally, before quoting the tender rates. No
claim on the ground for want of knowledge in such respect will be entertained.
Change in the terms and condition or the specifications, or schedule of completion shall not be
accepted. Such conditional tenders shall be liable for rejection.
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The rates shall be inclusive Up to all heights, materials, labour, tools & plants and taxes etc. as per
site condition.
The payments will be released after satisfactory completion of work.
Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. The
cement concrete laid shall be mechanically vibrated by means of mechanically operated vibrators.
The rates quoted shall be inclusive of these operations and no extra payments shall be made.
The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the National Seeds Corporation and the contractor shall be
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly
authorized Cashier.
The contractor shall give a list of NSC employees related to him.
The contractor should verify all elevations shown in the drawings and in case of doubt, obtain
required particulars which may in any way influence his tender from the Engineer as no allowance
whatsoever will be made beyond the contract for any alleged ignorance thereof.
The successful tenderer shall deposit Performance Security through Bank guarantee, Demand Draft,
Online mode (Imps/Neft/UPI) @ 5 % of accepted value of work within 15 days of letter issued in this
regard. If EMD is deposited then EMD will be adjusted against Performance Security and balance
Payment will have to be deposited as per LOA issued/tender term and condition.
The performance Security shall be refunded to the contractor soon after the completion of work and
recording of the completion certificate.
Security deposit shall be debitable @ 5 % from the bills and will remains as such for a period of
defect liability (i.e. One Year) from the date of completion of work. It will be refunded after the
defect liability period i.e. for one year. The security deposit as deducted above can be released
against bank guarantee issued by a scheduled bank.
Defects arising during the defect liability guarantee period, if any, shall be rectified by the party free
of cost with in fortnight as and when brought to the notice in writing or telephonically.
The contractor’s responsibility for this contract shall commence from the date of issue of order of
acceptance of tender.
The contractor shall maintain and produce all records when called for, related to relevant Acts
concerning labor engaged and construction.
‘No’ negotiation is envisages even with a lowest party except under exceptional situations
The Corporation shall have the right of rejecting all or any of the tender without assigning any
reason whatsoever and will not be bound to accept the lowest tender or any of the tender.
The EMD shall be refunded to the unsuccessful contractor/parties after finalization of the tender.
Additional items if any executed by the contractor, the payments will be considered in
proportionate of the rate quoted by the contractor for those items also.
The expenditure towards registration, stamp duty etc., of the work agreement shall be borne by the
successful contractor.
Risk of Labour working at site will be of contractor and insurance of workers should be done before
start of work.
Water & Electricity for any purpose related to the civil work will be arranged by the contractor.
Wherever arranged by the department, the consumption charge will be borne by the contractor as
per the actual cost. Expenditure for arrangement by the department will be borne by contractor.
The contractor shall bear the cost of samples, testing fee, if materials tested outside in laboratory.
The contractor is responsible to follow the construction standards as per CPWD norms.
If the date of opening of the tender is declared as holiday, tenders will be opened on next working
day at the same time of venue.
All the construction material required for the construction work is to be procured in the time bound
manner by the successful tenderer. NSC shall not entertain any request of the successful tenderer
in this regard for the delay in completion of the work due to non-availability of any materials.
After completion of work all blueprint/ complete drawing of civil, electric, water supply line, and
drainage water line work has to be submitted to NSCL.
If tenderer fail to submit the Performance guarantee in stipulated time given in tender, NSC will
forfeit EMD amount and may consider for debarring/blacklisting.



44. If tenderer fails to start in the time given in work order then NSC may forfeit the Performance
guarantee amount and the contractor will be debarred /blacklisted for 2 year.

45. The maximum time to start the work is % of the total time given to complete the work.

46. Certificate of financial soundness issued by the banker with complete communication address to be
submitted along the tender. The certificate should be issue in favor of National seeds corporation
limited and date of issue of certificate should be after publication of NIT.

47. If MSME Party take exemption for submission of EMD and don’t submit the performance guarantee
for start the work then MSME party may be restricted for 2 years from corporation.

48. The attached document will be valid in Hindi and English language only.

49. The attached document must be clear and readable.
50. All documents must be submitted in the given format; no other format will be accepted.



SECTION il

GENERAL TERMS & CONDITIONS OF THE CONTRACT

DEFINITIONS:-

a)

b)

d)

e)

f)

g)

h)

The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the National Seeds Corporation
Ltd, and the Contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from time to time by the
Engineer and all these documents taken together, shall be deemed to form the contract and shall be
complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum Managing
Director including his authorized representative(s) who will employ the contractor and legal
successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assignees to them:-

The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original, altered,
substituted or additional.

The ‘Site’ shall mean the land and/or other places on, into or through which work to be executed
under the contract or any adjacent land, path or street through which work is to be executed under
the contract or any adjacent land, path or street which may allotted or used for the purpose of
carrying out the contract.

The ‘Contractor shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individual or the
person composing such firm or company, or the successors of such firm or company and the
permitted assignees or such individual, firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.
The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall service
and be in charge of the work or any other designation authorized by the Employer for the purpose of

operating the contract.

Where the context requires, words imparting the singular only also include the plural number and
vice-versa.

‘Specification’ means the specification referred to in the tender and any modification there of or
addition there to as may from time to time be furnished approved in writing by Engineer.

‘District specification’ means the specifications followed by the State Govt. in the area where the
work is to be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in writing.



g)

Tendered value means the value of the entire work as stipulated in the letter of award.

Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and
labor at the site where the work is to be executed plus the percentage mentioned in the schedule
“F” to cover all over heads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard schedule of Rates of the government mentioned in Schedule “F”
hereunder, with the amendments thereto issued to the date of receipt of the tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labor, material, tool, plants, equipment and transport which may be required
in preparation of and for and in the full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held
to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting,
setting, fitting and fixing in position and all other labors necessary in and for the full and entire
execution and completion of the work as aforesaid in accordance with good practice and recognized
principles.

SUFFICIENCY OF TENDER:

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the schedule of
guantities, which rates and prices shall, except as otherwise provided, over all his obligations under
the Contract and all matters and things necessary for the proper completion and maintenance of the
works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figure dimensions in
preference to scale and the special conditions in preference to general conditions.

In case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings,
the following order of preference shall be observed:-

Description of Schedule of Quantities.

Particular Specification and Special Condition as per manufacturer.

Drawings

C.P.W.D. specifications

Indian standard specification of B.I.S.

If there are varying or conflicting provisions made in any one document forming part of the contract,
the Acceptance Authority shall be the deciding authority with regard to the intention of the
document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations
under the contract.

Work Completion Time

6.

Work completion time means that the work has to be started within the maximum time (which is 1/4

of the total time) or one month which is less and completed on or before the deadline. Work
completion time does not mean that the work has to be started till the last moment after the work
order is issued.

Rectification work and Period

7.

Rectification work means improving the work already done and not doing anything new. For
example, if the contractor informed he has completed the painting work but the engineer's
inspection shows that some parts of the work have not been painted properly and some parts need
painting, then it will be considered as rectification work. If the painting work has been done and the
entire work needs to be painted again, then it will not come under rectification work.
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The engineer in charge will set a time limit (which is maximum 15 days) for the rectification
work and if the work is completed within that time limit then it will come under the category of
rectification work and extra time will be added to the completion time. A maximum of two times can
be given for rectification work, if the work is not completed even in two times then the department
will do the work itself and the recovery will be made from the contractor's bill.

SIGNING OF CONTRACT

8. The successful contractor, on acceptance of office tender by the accepting Authority shall, within 15
days from the stipulated date of start of the work sign the contract consisting of:

(n The notice inviting tender, all the documents including drawings, if any forming the tender as issued
at the time of invitation of tender and acceptance thereof together with any correspondence leading
there to.

(1 Various standard clauses with corrections Up to the date stipulated in schedule “F” along with
annexure there to.

(a) Model rules for the protection for the health, sanitary arrangements for workers employed by NSC
or its contractors, enclosed in the tender.

(b) Contractor’s labor regulations, enclosed in the tender.

(c) List of act and omissions for which fines can be imposed, enclosed in the tender.

DISQUALIFICATION CONDITION

1. Tenderers who have been blacklisted or otherwise debarred by NSCL or any department of Central or
State Government or any other Public Sector Undertaking will be ineligible during the period of such
debarring/blacklisting.

2. Any Tenderer whose contract with National Seeds Corporation limited, or any department of Central or
State Government or any other Public Sector Undertaking has been terminated before the expiry of the
contract period at any point of time during two years, will be ineligible.

3. Tenderer who’s EMD or PS/SD has been forfeited by National Seeds Corporation limited, or any
department of Central or State Government or any other Public Sector Undertaking during last two years,
will be ineligible.

4. If the proprietor/any of the partners of the Tenderer firm/any of the Director of the tenderer company
have been, at any time, convicted by a court of an offence and sentenced to imprisonment for a period of
three years or more, such Tenderer will be ineligible.

5. While considering ineligibility arising out of any of the above clauses, incurring of any such disqualification
in any capacity whatsoever (even as a proprietor, partner firm, or as director of a company etc.) will
render the tenderer disqualified.
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ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India
Undertaking) New Delhi specified in the underwritten memorandum within the time specified in such
memorandum at the rates specified therein, and in accordance in all respect with the specifications, designs,
drawings and instructions in written referred to rule of General Rule and Guidance and with such materials
as are provided for by and in all respect in accordance with such conditions so far as applicable.
Memorandum

a) General description

b) Estimated cost

c) Earnest money T AS’PER NOTICE

d) Performance Guarantee

e) Security deposit

I/We have read and examined|the Notice schedules, specifications applicable, general rules and
directions, conditions, schedule of rates'and other documents and rules referred to in the tender document
for the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value

of work within 15 days of letter issued in this regard. The performance guarantee shall be kept valid and will
be refundable to us soon after the completion of work and recording of the completion certificate.
Security deposit shall be debitable @ 5 % from the bills and will remains as such for a period of defect
liability (i.e. One Year) from the date of completion of work. It will be refunded after the defect liability
period i.e. for one year.The security deposit as deducted above can be released against bank guarantee issued by a
scheduled bank.

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the terms
& provisions of the said conditions annexed here to and all the terms and provision contained in the notice
inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or their
successors, the sum of money mentioned in the said conditions.

I/We agree that the said Corporation or their successor in office shall without prejudice to any other
right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said Performance
Guarantee shall be retained for performance of contract onward for a period Up to two months from the
date of completion of work. Earnest money shall be retained by them towards security deposit mentioned
against clause (e).

(ii) to execute all the works referred to in the tender documents on the terms & conditions
contained or referred to therein, and to carry out such deviations as may be ordered, Up to a maximum of
100 % at the rates quoted in the tender documents and those in excess of that limit at the rates to be
determined in accordance with the provisions mutually agreed.

Signature of Contractor

Witness:-
Address............

Witness:-....ccccevveenne
Address:-................

12



CLAUSES OF CONTRACT

CLAUSE-1 PERFORMANCE GUARANTEE

i.  The contractor shall submit an irrevocable Performance Guarantee of 5% (five percent) of the
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper
performance of the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in schedule “F” from the date of issue of letter of
acceptance. This period can be further extended by the Engineer up to maximum period as specified
in schedule “F” on written request of the contractor stating the reason for delays in procuring the
Performance Guarantee, to the satisfaction of the Engineer. In case the contractor fails to deposit
the said performance guarantee within the period as indicated in Schedule 'F', including the
extended period, if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor.

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as
per Performa attached of the tender document. The Bank Guarantee shall be issued by and
Schedule Bank in favour of National Seeds Corporation Limited. The Bank Guarantee should
be accompanied by a forwarding letter of the banker on their letter head.

ii.  The performance guarantee shall be initially valid Up to the stipulated date of completion plus 60
days beyond that. In case the time for completion of work gets enlarged, the contractor shall get
the validity of performance guarantee extended to cover such enlarged time for completion of work.
After recording of the completion of certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.

iii.  The Engineer shall not make a claim under the performance guarantee except for amounts to which
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any
other provisions in the contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer may claim the full amount of the performance
guarantee.

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or
determined under any of the Clauses/conditions of the agreement, within 30 days of the
service of the notice to this effect by Engineer.

iv. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall
be absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall
permit National Seeds Corporation (hereinafter called the employer) at the time of making any payment to
him for work done under the contract to deduct at the rate of 5 % of the gross amount of each running bill
till the sum along with the sum already deposited as earnest money, will amount to security deposit of 5%
of the tendered value of the work.

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the
interest arising there from or from any sums which may be due or may become due to the contractor or any
account whatsoever and in the event of his security deposit being reduced by reason of any such deductions
or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security
deposit shall be collected from running bills of the contractor at the rates mentioned above and the Earnest
money if deposited in cash at the time of tenders will be treated as part of the Security deposit.

13



Note-1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its face
value, whichever is less. The market price of Govt. papers would be ascertained by the Engineer at the time
of collection of interest and the amount of interest to the extent of deficiency in value of the Govt. paper,
will be withheld, if necessary.

Note No.2

Gouvt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules except fidelity
bond. This will be subject to the observance of the condition mentioned under the rule against each form of
security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or fail to
make required progress for the whole of the work as applicable/for any section within the relevant time
prescribed and/fails to clear the site, (In case of delay in completion of civil contracts.) LD shall be levied on
the contractor at the rate of 0.5% (half percent) of the contract price per week of delay, subject to a
maximum of 5 week which is 2.5% (two and half percent) of the contract price. If the work is not completed
within 5 weeks then the contract shall be terminated as specified in clause 14.2 and 14.3.

The payment of deduction of such damages shall not relieve the contractor from his obligation to complete
the works, or from any other of his obligations and liabilities under the contract.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer may consider necessary and shall during such
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion
of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which he is
responsible, or

c) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of the works or any part thereof
(save to the extent that such necessity arises from any act or default by the Engineer or the
Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply.

3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with
the Employer determine;
a) Any extension of time to which the contractor is entitled under clause 5, and
b) The amount which shall be added to the contract price, in respect of the cost incurred by the
contractor by reason of such suspension and shall notify the contractor with a copy to the Employer.

CLAUSE 4: CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF
ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred on the Engineer by the clause 3 thereof shall have
become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a

14



waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in the event of
any future case of default by the contractor and the liability of the contractor for damages shall remain
unaffected. In the event of the Engineer putting in force all or any of the powers vested in him under the
preceding clause, he may if he so desired after giving a notice in writing to the contractor take possession of
(or at the sole discretion of the Engineer which shall be final and binding on the contractor) use on as hire
(the amount of the hire money being also in the final determination of the Engineer) all or any tools, plant
material and stores in or on the works, or the site thereof, belonging to the contractor or procured by the
contractor and intended to be used for execution of the work or any part thereof, paying or allowing for the
same in account at the contract rates or in the case of these not being applicable, at current market rate to
be certified by the Engineer whose certificate thereof shall be final and binding on the contractor otherwise
the Engineer by notice in writing may order the contractor, foreman or other authorized agent to remove
such tools, plant materials or stores from the premises (within the time specified in the notice) and in event
the contractor failing to comply with any such requisition, the Engineer may remove them at the contractor's
expense or sell them by auction or private sale on account of the contractor and his risk in all respects and
the certificate of the Engineer as to the expense of any such removal and amount of the proceed and
expense of any such sale shall be final and conclusive against the contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION

1. In the event of:

a) The amount or nature of extra or additional work or

b) Exceptionally adverse climatic conditions, or

¢) Any delay, impediment or prevention by the Employer, or

d) other special circumstances which may occur, other than through a default or breach of contract
by the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an extension
of the Time for Completion of the works, or any section or part thereof, the Engineer shall determine the
amount of such extension and shall notify the Contractor accordingly, with a copy to the Employer.

2. Contractor to provide notification and detailed particulars.
Provided that the Engineer is not bound to make any determination unless the Contractor has
a) within 28 days after such event has first arisen notified the Engineer with a copy to the Employer,
and
b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such
notification submitted to the Engineer detailed particulars of any extension of time to which
he may consider himself entitled in order that such submission may be investigated at the time.

CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they
are not to be taken as the actual and correct quantities of the works to be executed by the Contractor in
fulfillment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value
of the works in accordance with Clause 7. The Engineer shall, when he requires any part of the works to be
measured, give reasonable notice to the Contractor's authorized agent, who shall:

a) Forth with attend or send a qualified representative to assist the Engineer in making such measurement
and
b) Supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of
such part of the works. For the purpose of measuring such permanent works as are to be measured by
records and drawings, the Engineer shall prepare records and drawings as the work proceeds and the
Contractor, as and when called on to do so in writing, shall, within 14 days, attend to examine and agree
such records and drawing with the Engineer and shall sign the same when so agreed. If the contractor

15



does not attend to examine and agree such records and drawing, they shall be taken to be correct. If, after
examination of such records and drawing, the contractor does not agree the same or does not sign the same
as agreed, they shall nevertheless be taken to be correct, unless the Contractor within 14 days of such
examination, lodges with the Engineer notice of the respect in which such records and drawing are claimed
by him to be incorrect. On receipt of such notice, the Engineer shall review the records and drawings and
either confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except where
otherwise provided for the Contract.

CLAUSE: 7 PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCE

No payment shall be made for a work estimated to cost Rupees fifty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. But in the case of a work
estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be entitled to
receive a monthly payment as interim or running account bill then executed to the satisfaction of the
Engineer, on the basis of recorded measurements in triplicate on or before every month on date fixed by the
Engineer. But all such intermediate payments shall be regarded as payments by way of advance against the
final payment only and not as payment for work actually done and completed, and shall not preclude the
requiring of bad, unsound imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due performance of the contract or any part thereof in
any respect or the accruing of any claim nor shall its conclude, determine or effect in any way the powers of
the Engineer, Under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way vary or effect the contract.

Whenever there is likely to be delay in recording detailed measurements for making running
payment in the case of residential buildings, advance payments without detailed measurements for work
done (other then foundation and finishing items) Up to (a) lintel level (including sun shades etc.) and (b) slab
level, for each floor worked out at 75% of the tendered rates may be made in running account bills by the
Engineer at his discretion on the basis that the work has been completed Up to the level in question.

The advance payments so allowed shall be adjusted in the subsequent running bill by taking detailed
measurements thereof. Final payment shall be made only on the running basis of detailed measurements.

CLAUSE: 8.1  COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such completion to
the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and if
there is no defect in the work shall furnish the contractor with a certificate of physical completion otherwise
a provisional certificate of completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional or
otherwise shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangement required for his/their work people on the site in connection with the
execution of the work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt
from all wood work, doors, windows, walls, floors or other part of any building, in on or about which the
work is to be executed or of he may have had possession for the purpose of the execution thereof and not
until the work shall have been measured by the Engineer. If the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work the
Engineer may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc.
and dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no
claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized
by the sale thereof.
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8.2 CONTRACTOR TO KEEP SITE CLEAN

The splashes and droppings from white washing, colour washing, painting etc. on walls, floors,
doors, windows, etc. shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done without waiting for
the actual completion of all the other items of work in the contract. In case the contractor fails to comply
with the requirements of this clause, Engineer shall have the right to get this work done at the cost of the
contractor either departmentally or through another agency. Before taking such action, the Engineer shall
give two days notice in writing to the contractor.

8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound sets of all "As
constructed" drawing for every component of the work at his own cost and plan as required vide General
specifications for Electrical Works (Part-1 Internal) 1972 & (Part-1l External) 1974 as applicable within thirty
days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen thousand
only) as may be fixed by the Engineer shall be final and binding on the contractor.

CLAUSE: 9 PAYMENT OF BILLS

9.1 RUNNING BILLS

Only two running and final bill shall be submitted by the contractor as indicated in clause no 19 of
Section — Il (Instructions to Tenderers) and the Engineer shall take or cause to be taken the requisite
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as far
as possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as
aforesaid, a subordinate to measure the said work in the presence of the contractor whose countersignature
to the measurement list will be sufficient warrant and the Engineer may prepare a bill from such list.
Engineer's consent for release of running bill shall be linked with the satisfactory progress of the work.

9.2 FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in running bills
within one month from the date of the final certificate of completion furnished by the Engineer. No further
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by Engineer, will, as far as possible be made
within the period specified herein under, the period being reckoned from the date of receipt of the bill by
the Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and
dismantled materials.

i) If the Tendered value of work is up to Rs. 5 lakhs : 3 months
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months

CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Materials which Employer will supply are shown in schedule 'B'. The same will be supplied by the
employer for the purpose of the contract only and for that contractor shall give his requirement on the basis
of drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall be issued
to him keeping in view progress of work. For storage of such issued material, the contractor will make his
own arrangement of storage space at site under double lock locking arrangement operable jointly by the
engineer and the contractor. Contractor shall be responsible to take delivery of the material from local
supply place of employer as per direction of Engineer and no extra payment will be admissible for this. The
value of the full quantity of material so supplied at the rates specified in the said schedule of materials shall
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be set off or deducted from any sum due or thereafter to become due to the contractor under the contract
or otherwise against or from the security deposit. At the time of submission of bills the contractor shall
supply statement of material issued, material consumed and the material balance at site in original good
condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials shall
not be removed/disposed off from the site of the work on any Account and shall be at all times open to
inspection by Engineer. Any such stores/materials remaining unused shall be returned to the Engineer at a
place, directed by him. But in case it is decided no to take back the stores/materials the contractor shall
have no claim for compensation on any account of such stores/materials so supplied to him as aforesaid and
not used by him or for any wastage in or damage to him on such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials, on being paid or credited such price as the Engineer shall determine, having due regard to
the condition of the stores/materials. The price allowed for credit to the contractor, however, shall be at the
prevailing market rate not exceeding the amount charged to him excluding the storage charge, if any. The
decision of the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the
contractor shall in addition to throwing himself open to account of contravention of the terms of the licenses
or permit and/or for criminal breach of trust, be liable to Government for all advantages or profits resulting
or which in the usual course would have resulted to him by reason of such breach. Provided that the
contractor shall in no case be entitled to any compensation or damages on account of any delay in supply of
non supply thereof at all or any such materials and stores provided further that the contractor shall be in no
case entitled to supply thereof at all or any such materials and stores provided further that the contractor
shall be bound to execute the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the works other than
those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer samples of
materials to be used on the work and shall get these approved in advance. All such materials to be provided
by the contractor shall be in conformity with the specifications laid down or referred in the contract. The
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the
materials so comply.

The Engineer shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default the Engineer shall be at
liberty to employ other persons to remove the same without being answerable or accountable or any loss or
damage that may happen or arise to such materials. The Engineer shall also have full powers to require
other proper materials to be substituted thereof and in case of default the Engineer may cause the same to
be supplied and all costs which may be involved due to such removal and substitution are to be borne by the
contractor.

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the Engineer shall be entitled
to be paid during the progress of the execution of the work Up to 75% of the value of materials which are in
the opinion of the Engineer non-perishable and or in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and/or protected against damage by
weather or other causes but which have at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this sub-clauses are incorporated in the
work the amount of such advance shall be deducted from the next payment made under any of the clause or
clauses of this contractor.

10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE INPRICES/WAGES DUE TO STATUTORY
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ORDERS.

If during the progress of works the price of any material incorporated in the works (not being a materials
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour increases/decreases
as a result of any fresh law or statutory rule or order coming into force (but not due to any changes in Sales
tax) and such increase/decrease exceeds ten percent of the price and/or wages prevailing at the time of
receipt of the tender for the work and the contractor thereon necessarily and properly pays in respect of
that material (incorporated in the works) such increased/decreased price and/or in respect of labour
engaged on the execution of the work such increased/decreased wages, then the amount of the contract
shall accordingly be varied provided always that any increase so payable is not in the opinion of the Engineer
(whose decision shall be final and binding) attributable to delay in the execution of the contract within the
control of the contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10% of the said
prices/wages and if so the reimbursement shall be made only on the excess over 10% and provided further
that any such increase shall not be payable if such increase has become operative after the contract or
extended date of completion of the work in question. In the same way any decrease in the prices of
material/wages of labour coming into force in excess of 10%, downward adjustment would be made and
recovery would be affected by the Engineer accordingly.

The contractor shall for the purpose of this condition keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and shall
allow inspection of the same by a authorized representative of the Employer and further shall at the request
of the Engineer furnish any documents so kept and such other information as the Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of
any such material and or wages of labor give notice thereof to the Engineer stating that the same is given
pursuant to this condition together with an information relating thereto which he may be in a position to
supply.

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in accordance with Clause
10) and/or wages of labour required for execution of the work increase, the contractor shall be
compensated for such increase as per provisions detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that such compensation for escalation in prices shall be
available only for work done during the stipulated period of the contract including such period for which the
contract is validity extended under the provisions of Clause 5 of the contract without any action under clause
2 and also subject to the condition that no such compensation shall be payable for a work for which the
stipulated period of completion is 6 months or less. Such compensation for escalation in the prices of
materials and labour when due, shall be worked out based on the following provisions:

1. The base date for working out such escalation shall be the last date on which tenders were received.

2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work as
per the bills, running or final excluding any work for which payment is made at prevailing market
rates. From this amount the value of material supplied by the Employer under clause 10 and
proposed to be recovered shall be deducted before the amount of compensation for escalation is
worked out. In the case of materials brought to site for which any secured advance is included in the
bill the full value of such materials as assessed by the Engineer (and not the reduced amount for
which secured advance has been paid) shall be added to the cost of work shown in the bill for
operation of this clause. Similarly, when such materials are incorporated in the work and the
secured advance is deducted from the bill, the full assessed value of the materials originally
considered for operation of this clause should be deducted from the cost of the work shown in the
bill, running or final.

3. The components of materials, labour P.O.L etc. shall be predetermined for every work and
incorporated in the conditions of contract attached to the Tender papers and the decision of the
Engineer in working out such percentage shall be binding on the contractor.
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4. The compensation for escalation for materials and P.O.L shall be worked out as per formula given
below:

(i) Vm=W x _ X__ x(MIl -- Mlo)
100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

W = Cost of work done worked out as indicated in sub para 2 above.
X = Component of materials expressed as percent of the total value of work.

Ml &Mlo = All India whole sale index for all commodities for the period under reckoning as
published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the period under
consideration and the valid at the time of receipt of tenders, respectively.

(ii) Vi=W x Z x FlI -- Flo)
100 Flo
[
Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in Rupees to be paid or
recovered.

W = Value of work done, worked out indicated in sub para 2 above.

Z = Component of P.O.L expressed as a percent of total value of work as indicated under the
special conditions of contract.

FI &Flo = Average index number of wholesale price for gro (fuel, power light and lubricants)
as published weekly by the Economic Adviser to Govt.of India Ministry of Industry for the period under
reckoning and that valid at the time of receipt of tenders respectively.

5. The following principles shall be followed while working out indices mentioned in sub-para 4 above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect
to the cost of work done as per bills paid during the three calendar months of said quarter. The first such
payment shall be made at the end of three months after the month (excluding) in which the tender was
accepted and thereafter at three months interval. At the time of completion of the work, the last period for
payment might become less than three month, depending on the actual date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be
the arithmetical average of the indices relevant to the three calendar months. If the period Up to date of
completion after the quarter covered by the last such installment of payment, is less than three months, the
index Ml and Fl shall be the average of the indices for the moths falling within that period.

6. The compensation for escalation for labour shall be work out as per the formula given below:
Vi =W x Y x (LI -Llo)
100 Llo
VI = Variation in labour cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

W = Value of work done, worked out as indicated in sub para 2 above.
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Y = Component of labour expressed as percent of the total value of work.

LI &Llo =Minimum daily wage in Rupees of an unskilled adult male mazdoor fixed under any lawa,
statutory rule or order as on the last date of receipt of tender and the quarter previous to the one under
consideration respectively.

7. The following principles will be followed while working out the compensation as per sub para 6 above:

e The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be
the higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by
the local administration both relevant to the place of work and the period of reckoning.

e The escalation for labour shall also be paid at the same quarterly intervals when escalation
due to increase in cost of materials and / or P.O.L is paid under this clause. If such revision
of minimum wages takes place during any such quarterly intervals, the escalation
compensation shall be payable at revised intervals, the escalation compensation shall be
payable at revised rates only for work done in subsequent quarters.

8. In the event the price of material and/or wages of labour required for execution of the work decreases,
there shall be downward adjustment of the cost of the work so that such price of materials and/or wages of
labour shall be deductible from the cost of work under this contract and in this regard the formula herein
before stated under this clause 10.5 shall mutatis mutandis apply, provided that

e No such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of completion of
the work is six months or less.

e The Engineer shall otherwise be entitled to lay down the procedure by which theprovision of this
sub clause shall be implemented from time to time and the decision of the Engineer on this behalf
shall be final and binding on the contractor.

9.Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for contracts
where provisions of this clause 10.5 are applicable. But in cases where provisions of this clause are not
applicable then provisions in clause 10.4 will become applicable.

10.6  DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the
site for a work etc. as Employer's property and such materials shall be disposed off to the best advantage of
the Employer.

CLAUSE: 11 WORKS TO BE EXECUTED ACCORDING TO SPECIFICATION DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regard materials and otherwise in every respect in strict accordance with
the specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and
instructions in writing in respect of the work signed by the Engineer
and the contractor shall be furnished free of charge one copy of the such specifications, and of all such
designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other thinks of temporary or permanent
nature required for such execution and maintenance in so far as the necessity for providing these, is
specified or is reasonably responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE: 12 VALUATIONS OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions to or
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be
necessary during the progress of the work, and (2) to omit a part of the work in case of non availability of a
portion of the site or for any other reasons and the contractor shall be bound to carry out the work in
accordance with any instructions given to him in writing by the Engineer and such alterations omission,
additions or substitutions shall form part of the contract as if originally provided therein and any altered,
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additional or substituted work which the contractor may be directed to do in the manner above specified as
part of the work, shall be carried out the contractor on the same conditions in all respect including price on
which he agreed to do the main work. The time for the completion of the work shall in the proportion that
the altered, additional or substituted work bears to the original contract work on the request of the
contractor and the decision of the Engineer shall be conclusive.

12.1 The rate for additional altered or substituted work referred to in clauses shall be worked out in
accordance with the following provisions in their respective order:-

o If the rate for the additional, altered or substituted item of work is specified in the contract for the
work, the contractor is bound to carry out additional, altered or substituted work at same rate as are
specified in the contract for the work.

e If the rates for the additional or substituted work includes any work for which no rate is specified in
the contract for work and cannot be derived from similar class of work in the contract, then such
work shall be carried out as the rates appearing in CPWD Schedule of Rates 2014 for location of work
or state PWD rates whichever is less in order of preference with correction slips min us/plus
percentage which the total tendered amount compares to the estimated cost of the entire work put
to tender.

e |f the rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the
Engineer on the basis of the prevailing market rates when the work was done.

12.2

The Contractor shall send to the Engineer once every three months an Up to date account giving
complete details of all claims for additional payments to which the contractor may consider himself entitled
and of all additional work ordered by the Engineer which he has executed during the preceding quarter
failing which the contractor shall be deemed to have waived his right. However, the Employer may
authorize consideration of such claims on merits.
12.3

Any operation incidental to or necessarily has to be in contemplation of tendered while filing tender,
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of
rates mentioned above, whether or not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the
said schedule of rates, as the case may be. Nothing extra shall be admissible for such operations.

CLAUSE: 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any reasons decide to
abandon or reduce the scope of the works and hence not required the whole or part of works to be carried
out the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation whatsoever
on account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site and in
addition, a reasonable amount on account of the items as mentioned here under,

i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment
curtailment of the work or any portion thereof and then taken back by the contractor, provided however,
that the Engineer shall have in all such cases the option of taking over all or any such materials at their
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purchase price or at local current rates whichever may be less.

"In the case of such stores having been issued by the Employer and returned by the contractor to the
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were
originally issued to him after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of the
Engineer shall be final and binding.

CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

I At any time makes default in proceeding with the work or any part of the
work with the due diligence and continuous to do so after a notice in writing
of 7 days from the Engineer.
Il commits default to complying with any of the terms & conditions of the contract
and does not rectified, it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer.
Il. fails to complete the works or items of work with individual dates of completion,
on or before the date(s) of completion, and does not complete them  within the
period specified in a notice given in writing in that behalf by the Engineer, or

V. shall enter into a contract with NSC in connecting with which commission has
been paid or agreed to be paid by him or to his knowledge, unless the particulars of
any such commission and the terms of payment thereof have been previously
disclosed in writing to the Accepting Authority/Engineer, or

V. obtain a contract with NSC as a result of wrong tendering or other non-
bonafide methods of competitive tendering; or

VI. being an individual, or if a firm, any partner there of shall at any time be

adjudged insolvent or have a receiving order or order for administration of
his estate made against him or shall take any proceedings for liquidation or

composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

VII. Fails to start the work (the maximum time to start the work is % of the total time
given to complete the work).

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any, is

recoverable from the contractor for completion of the works or part of the works or in case the works or
part of the works is not to be completed, the loss or damage suffered by Employer.
Any excess expenditure incurred or to be incurred by Employer in completing the works or part of the works
or the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing such
credit shall without prejudice to any other right or remedy available to Employer in law be recovered from
any moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall
be called on in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall
have the right to sell any or all of the contractors unused materials, constructional plant, implements,

temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED
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Subject to other provisions contained in this clause the Engineer may, without prejudice to his any
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has
or has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases.

I If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise
improper or unworkman like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

Il. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final
and binding) he will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from the Engineer.

M. If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms in conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in
that behalf by the Engineer.

V. If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made
himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall
have powers.

V. To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contractor under the hand of the Engineer shall be conclusive evidence) on such
determination or rescission the full security deposit recoverable under the contract shall be liable to
be forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit
has not been paid or received it would be called for an forfeited.

VI. Fails to start the work (the maximum time to start the work is % of the total time given to complete
the work).

14.3  After giving notice to the contractor to measure the work of the contractor and to take such whole,
or the balance or part thereof as shall be un-executed of his hands and to give it to another contractor to
complete in which case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor if the whole work has been executed by him (of the amount of which excess
the certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by NSC under his contract or on any other
account whatsoever or from his security deposit or the proceeds of sales thereof or a sufficient part thereof
as the case may be. If the expenses incurred by the Department are less than the amount payable to the
contractor at his agreement rate, the difference shall not be paid to the contractor.

CLAUSE: 15 MEASUREMENTS OF WORK BEYOND REACH

The contractor shall give, not less than seven days notice in writing to the Engineer or his
representative, before covering or otherwise placing beyond the reach of measurements, any work in order
that the same may be measured and correct dimensions thereof be taken before the same is so covered or
placed beyond the reach of measurement. The contractor shall not cover any work without the consent in
writing of the Engineer or his Representative who shall within the period of seven days inspect the work, and
if any work shall be covered or placed beyond the reach of measurement without such notice having been
given or the Engineer consent being obtained the same shall be uncovered at the contractors expense, or in
default thereof no payment or allowance shall be made for such work or the materials with which the same
was executed.

CLAUSE: 16 ACTIONS IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Engineer and his authorized representative and other
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senior officers related to Quality Control and of Chief Technical Examiner's office and the contractor shall at
all times during the usual working hours and at all other times at which reasonable notice of the visit of such
officers have been given to the contractor, either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing, present for that purpose. Orders given to the
contractor's agent shall be considered to have the same force as if they had been given to the contractor
himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief Technical Examiner
or his subordinate Officers, that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of the work which are unsound
or of a quality inferior to that contracted or otherwise not in accordance with the contract the contractor
shall, on demand in writing which shall be made within six months of the completion of the work from the
Engineer specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own charges and cost. In the event of the
failing to do so within a period specified by the Engineer in his demand aforesaid, then the contractor shall
be liable to pay compensation at the same rate as under Clause 2 of the contract (for non-completion of the
work in time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the item of work
at the rates applicable under the contract but may accept such items at reduced rates as the competent
authority may consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety ad utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE: 17 CONTRACTORS LIABLE FOR DAMAGES, DEFECTS DURING MAINTENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy and part of
building, in which they may be working, or any building, main or ancillary or other installation fixture etc. or
any part of it is being executed or if any damage shall happen to the work while in progress, from any cause
whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months after a
certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid arising out
of defective or improper materials or workmanship, the contractor shall on a receipt of a notice in writing on
that behalf make the same good at his own expense, or in default the Engineer may cause the same to be
made good by other workman and deduct the expense from any sums that may be due or at any time
thereafter may become due to the contractor or from his security deposit, or the proceeds of sale thereof or
of a sufficient portion thereof from the security deposit of the contractor.

CLAUSE: 18 CONTRACTORS TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials if any, as may
in accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the work. Whether
original, altered or substituted and whether included in the specification or other documents forming part of
the contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of Engineer as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore to
and from the work. The contractor, shall also supply without charge the requisite number of persons with
the means and materials, necessary for the purpose of setting out works, and counting, weighing and
assisting in the measurement for examination at any time and from time to time of the work or materials.
Failing his so doing the same may be provided by the Engineer at the expense of the contractor and the
expense may be deducted, from any money due to the contractor, under the contract and/or from his
security deposit thereof.
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CLAUSE: 18.1 CONTRACTOR’S LABOUR REGULATIONS

The Contractor shall comply with all the applicable and mandatory provisions of labour regulations
relating to wages, occupational safety, health, working conditions, social security, industrial relations etc.
including any Statutory amendments and modifications thereof.

The Contractor shall submit a report about compliance of all the applicable laws, rules and
regulations to the Employer with the final bill amount compliance with the following conditions:-

i) Terms and Mode of Payment

1) The periodic Minimum Wage/VDA increase as and when notified by the Central Government or
State Government as applicable whichever is higher, will be payable to the Manpower deployed
by the Contractor. A ledger for the records of payment made to the employees will be
maintained by the successful bidder. NSC will have the right to inspect the same as and when
required. The contractor shall undertake responsibility of ensuring that minimum wage is paid to
the manpower deployed.

2) Each monthly bill must accompany the following duly signed documents by the contractor if
desire by EIC or any complaint received by labor.

a) Attendance sheet of employees/workers deployed by the Contractor for the month.
b) Payment sheet/wages / salary sheet.
c) Bank transfer details of wages/salary paid and a copy of pay salary/wages slip.
d) ESIC Challan
e) PF Challan
f) ECR by EPFO

The payment(s) shall be made to the contractor through RTGS/NEFT and are subject to
deduction of tax(s), Cess levied by any Government as per rules from time to time and will be
made after the completion of every month or on completion of the assigned work and after
certification by user Section/Competent Authority. The bill must be submitted in triplicate.
Further, the contractor shall furnish a copy of deposit of monthly EPF/ESI challans/ returns etc.
with next bill, failing which amount as deemed fit by National Seeds Corporation Ltd. shall be
with-held from the bill.

Any variation will be adjusted from the next bill. Any deviation as reported by the supervisor
will be taken care separately during the next month. The required strength of manpower for
various works shall be as per actual manpower deployment and any increase/decrease there by
in the actual manpower deployed shall increase/reduce the payment to be made
proportionately as per rates given in the agreement.

iii) General Conditions

1) In case of disputes for non-payment of wages to the deployed manpower or any other, the payment
due to the Contractor firm can be withheld by NSC till settlement of the disputes on the orders of
the Court of law.

2) The Contractor shall be responsible for all injuries and accidents to persons employed by him. In the
event of injury, illness or mis-happening to any manpower deployed by the Contractor, NSC (the
company) will not be liable to pay any compensation.

3) In case the Contractor leaves the job before completion of the period of contract NSC shall be
entitled to forfeit the security money deposited by the contractor/agency for the execution of this
contract. The same shall be over and above the liquidated damages suffered on such account by
NSC. If any.

4) The contractor shall indemnify the NSC and hold it harmless in respect of all other any expenses
arising out of such injury or damage to persons property as aforesaid and also in respect of any claim
made in respect of injury, damage under any act of the Government or otherwise and also in respect
of any award or compensation or damages which may be passed consequent upon such claims
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5) The terms and conditions contained herein shall form part of and shall take as if they were included
in the contract/agreement to be entered in to between NSC with contractors.

iiii) Penalties

i The Contractor shall disburse monthly payment to its deployed manpower latest by 10th of
every month, failing which penalty of Rs.1000/- per day will be imposed upto 20th of the
month and thereafter the contract shall liable to be terminated. Security Deposit/Performance
Bank Guarantee shall be forfeited and will be en-cashed and in such events NSC Ltd will have
the power to appoint any other agency to carry out works as per scope of work under this
contract at the risk and cost of the Contractor.

iil. Whenever and wherever it is found that the assigned work is not performed up to the entire
satisfaction of the NSC Ltd., it will be brought to the notice of Contractor by the NSC and if no
action is taken immediately, penalty of Rs.1000/- per day per complaint will be imposed by
invoking penalty clause.

iiii. The Contractor has to maintain adequate number of manpower as per this contract and also
arrange a pool of standby manpower of requisite qualifications. If deployment of manpower is
below 90% of total manpower to be deployed per day, a penalty of Rs. 100/- per day per
absentee shall be levied on the contractor.

iv. In case the Contractor fails to fulfill the statutory requirements as per the conditions of the
tender document and fails to produce the concerned documents, it shall be treated as breach
of the Contract and the Contractor is liable to be blacklisted by the NSC, in addition to
forfeiture of Performance Security Deposit, monthly bills that are due to the firm.

V. In case of breach of any conditions of the contract and for all types of losses caused including
excess cost due to hiring services in the event of Contractor failing to provide requisitioned
number of manpower, NSC shall make deductions at double the rate on pro rata basis from
the bills preferred by the Contractor or that may become due to the Contractor under this or
any other contractor from the security deposit or may be demanded from him to be paid
within seven days to the credit of the NSC.

vi. Non-compliance of any tender conditions may also lead to deduction of service charge for the
month and decision of NSC management shall be final and binding.

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition)
Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to pay
any amounts of wages to a Workman employed by the contractor in execution of the works or to incur any
expenditure providing welfare and health amenities required to be provided under the above said Act and
the Rules under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and
without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section
(4) of the contractor Labour (Regulation & Abolition Act 1970). Employer shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due to the contractor
whether under this agreement or otherwise. Employer shall not be bound to contest any claim made
against section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written request
of the contractor and on his giving to the Employer full security for all costs for which Employer might
become liable in contesting such claim.

CLAUSE: 19 ENGAGEMENTS OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment housing, feeding and transport.
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a. The Contractor shall, at all times during the continuity of the contract, comply fully with all existing
Acts, regulations and by laws including all statutory amendments and re-enactment of Stare or
Central Government and other local authorities and any other enactments, notifications and acts
that may be passed in future either by the State or the Central Government or local authority,
including Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970
and Equal Remuneration Act 1976. Factories Act, Minimum Wages Act, Provident Fund Regulations,
Employees Provident Fund Act, schemes made under the same Act and also labour Regulations
made by Government from time to time. Health and Sanitary Arrangement for Workmen, Insurance
and other benefits and shall keep Employer indemnified in case any action is commenced by
competent authorities for contravention by the Contractor. If the Employer is cause to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non observance of the
provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right to
deduct from nay moneys due to the Contractor, his amount of Performance Security or recover from
the Contractor personally any sum required or estimated to be required for making good the loss or
damage suffered by the Employer. Provided, however, the Employer shall have no other
responsibility in connection with the employees of the contractor, who shall, in no case, be treated
as the employees of the Employer at any point of time.

19.1 AGE OF LABOUR
No labourer below the age of eighteen years shall be employed on the work.
19.2 FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less than a fair wages, which
expression shall mean, whatever for time or piecework, the respective rates of wages fixed by Govt.
Department as fair wages for the area payable to the different categories of labourers or those notified
under the Minimum wages Act/code on wages, 2019 including any Statutory modification and amendment
thereof for corresponding employees, of the Employer/Client, whichever may be higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair wage to
labourer indirectly engaged on the works, including any labour engaged on the works, including any labour
engaged by sub-contractor in connection with the said works as if the labourer had been directly employed
by him.

NOTE:-

1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean and
legible conditions at a conspicuous place on the site, notices in English and in a language spoken by
the majority of the workers, stating therein the rate of wages which have been fixed as fair wages
and the hours of work for which such wages are earned and send a copy of such notices to the
Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his employees in
such form as may be convenient and as per the requirements of the Employer/Engineer and the
conciliation Officer (Central), Ministry of Labour, Government of India or such other authorized
person appointed by the Central or State Government and the same shall include the following
particulars of each worker:

I Name, age, sex, present address, permanent address of workers engalged worker's number
and grade.
Il Rate of daily or monthly wage.
M. Nature of work on which employed and current location of work, date of commencement of
employment.

28



V. Total number of days worked during each wage period.
V.  Total amount payable for the work during each wage period.

VI.  All deductions made from the wage with details in each case of the ground for which the
deduction is made.
VII. Wage actually paid for each wage period.

3. The Contractor shall provide a Wage Slip for each worker employed on the Works.
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry.

19.3  SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance of the
contractor's part of this agreement the contractor shall at his own expense arrange for the safety provisions
as per Safety code of CPWD. Safety code framed from time to time and shall at his own expense provide for
all facilities in connection therewith. In case the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in addition
the Engineer shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true
statement showing, in respect of the second, half of the preceding month and the first half of the
current month respectively:-

(2) the number of labourers employed by him on the work.

(2) their working hours.

(3) the wages paid to them.

(4) the accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them,

(5) the number of female workers who have been allowed Maternity Benefit  according to

Clauses and amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for
each default or materially incorrect statement. The decision of the Engineer shall be final in deducting from
any bill due to the contractor amount levied as fine and be binding on the contractor.

19.5 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the
rules framed by Govt. from time to time for the protection of health and sanitary arrangements for workers
employed by Employer and its contractors.

19.6 MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:

(1) Leave: As per the provisions of the maternity Benefit Act, 1961 including code on social security,
2019 and any other statutory notification or amendment thereof.

(2) Pay:
a. Inthe case of delivery leave day during maternity leave will be at the rate of the

women’s average daily earnings calculated on the total wages earned on the days when full
time work was done during a period of 3 months immediately preceding the date on which
she gives notice that she absent herself on account of maternity, subject to minimum rate of
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19.7

wage fixed or revised.

b. In case of miscarriage leave pay at the rate of average daily earning calculated on the total
wages earned or the days when full time work was done during a period of 3 months
immediately preceding the date of such miscarriage.

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of
health and sanitary arrangements for the workers as amended from time to time or furnishing any
information submitting or filling any statement under the provisions of the above Regulation and
rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the
Employer a sum not exceeding Rs.200/- for every default breach or furnishing making, submitting,
filling such materially incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of
default subject to a maximum of 5 percent of the estimated cost of the work put to the tender. The
decision of the Engineer shall be final and binding on the parties.

Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying
with the provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions
of the Contract Labour (R&A) Central Rules 1971, and other causes relating thereof including
Statutory amendment for the protection of health and sanitary arrangements for work people
employed by the contractor(s) (hereinafter referred the said Rules) the Engineer shall have power to
give notice in writing to the contractor(s) requiring that the said Rules be compiled with and the
amenities prescribed therein be provided to the work people within a reasonable time to be
specified in the notice. If the contractor(s) shall fail within the period specified in the notice to
comply with and observe the said Rules and to provide the amenities to the work people as
aforesaid, the Engineer shall have the power to provide the amenities to herein before mentioned at
the cost of the contractor(s) shall erect, make and maintain at his/their own expense and to
approved standards all necessary as huts and sanitary arrangements required for his/their work
people if the same shall not have been erected or construction, according to approved standard, the
Engineer-in charge shall have power to give notice in writing to the contractor(s) requiring that the
huts and sanitary arrangements be remodeled and/or reconstructed according to approved standard
and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement
according to approved standards within the period specified in the notice, the Engineer shall have
the power to remodel or reconstruct such huts and sanitary arrangements according to approved
standards at the cost of the Contracts(s).

The site selected for the camp shall be high ground, removed from jungle.

Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of excreta
from the latrines by transience or incineration which shall be according to the requirements laid
down by the Local Health Authorities. If trenching or incineration is not allowed, the contractor(s)
shall make arrangements for the removal to the excreta through the Municipal
Committee/Authority and inform it about the number of labourers employed so that arrangements
may be made by such committee authority for the removal of the excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the Municipal
Committee/Authority. The contractor shall provide one sweeper for every 8 sets in case of dry
system.

Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge water so
as to keep the camp neat and tidy.

The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently lighted to
avoid accidents to the workers.
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7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the labour
camps according to the rules of the Local Public Health and Medical authorities

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter referred to
as the camp) of the following specifications on a suitable plot of land to be approved by the Engineer:

1.

a. the minimum height of each the eaves level shall be 2.10m (7 ft.) and to the floor area to be
provided at the rate of 2.7 Sgm. (30 Sq.ft.) for each member of the worker's family staying with the
labourer.

b. The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80
m x 1.50 m (6'x5') adjacent to the hut.

c. The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate latrines
and urinals being provided for women.

d. The contractor(s) shall construct sufficient number of bathing & washing places, one undid
for every 25 persons residing in the camp. These bathingand washing places shall be suitably
screened.

2.

a. Allthe huts shall have walls of sun dried or burnt bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer. The floor may be kutchha but plastered
with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The roofs shall be
laid with thatch or any other materials as may be approved by the Engineer. The Contractor shall
ensure that throughout the period of their occasion the roof remain water-tight.

b. The contractor(s) shall provide each hut with proper ventilation.

All doors, windows and ventilators shall be provided with suitable leaves for security
purpose.

d. There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which
may be reduced to 6 m. (20 ft.) according to the availability of site with construction will be
allowed.

3. WATER SUPPLY:

The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions
shall not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 3
gallons of clean water per head per day for bathing and washing purpose. Where piped water supply is
available, supply shall be at shall pay all fees and charges therefore.

4.CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total
period of not less than 80 days in the twelve months immediately preceedings the date on which she
proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown
below in Annexure | and Il the same shall be kept at the place of work.

19.9

The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work any
person or persons in the contractors employ on the work who may be incompetent or misconduct himself
and the contractor should forthwith comply with such requirements.
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19.10

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant
possession of complete building. If such building though completed is occupied illegally, then the Engineer
shall have the option to refuse to accept the said buildings. Any delay in acceptance on this account will be
treated as delay in completion and for such delay a levy Up to 5% of the estimated cost put to the tender
may be imposed by the Engineer whose decision shall be final both with regard to the justification and
quantum and be binding on the Contractor.

However, the Employer may require the contractor to remove the illegal occasion any time on or
before construction and delivery.

CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting contract
labour that may be brought into force from time to time.

CLAUSE: 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer and if the
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly,
be given promised or offered by the Contractor or any of his servant or agent to any public officer or person
in the employ of NSC in any way relating to his office or employment, or if any such officer or person shall
become if any way directly or indirectly interested in the contract, the Engineer on behalf of the Managing
Director shall have power to adopt any of the courses specified in Clause 3 as he may deem best suited in
the interest of NSC and in the event of any of these courses being adopted the consequences specified in the
said Clause 3 shall ensure and also claim for damages/losses incurred to employer.

CLAUSE: 22  All sums payable by way of compensation under nay of these conditions shall be considered
as reasonable compensation to be supplied to the use of Employer without reference to the actual loss or
damage sustained and whether or not any damage shall have been sustained.

CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is partnership firm/Company/LLP/Associates of Person/Separate legal entity,
the previous approval in writing of the Engineer shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu undivided family business concern
such approval as aforesaid shall likewise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry out the work as aforesaid is not
obtained, the contract shall be deemed to have been as singed in the contravention of Clause 21 hereof and
the same action may be taken, and the same consequences shall ensure as provided in the said Clause 21.

CLAUSE: 24

All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respect of the Engineer who shall be entitled to directly at what point or points and in
what manner they are to be commenced, and from time to time carried on.

CLAUSE: 25  SETTLEMENTS OF DISPUTES AND ARBITRATION

25.1 ENGINEERS' DECISION
If a dispute of any kind whatsoever arises between the Employer and the contractor in connection
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with, or arising out of, the contract or the execution of the works, whether during the execution of the works
or after their completion and whether before or after repudiation or other termination of the contract,
including any dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer,
the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other
party. Such reference shall state that it is made pursuant to this clause. No letter than 60th day after the
day on which he received such reference the Engineer shall give notice of his decision to the employer and
the contractor. Such decision shall state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall, in every case,
continue to proceed with the works with all due diligence and the contractor and the employer shall give
effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as
hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the
Engineer fails to give notice of his decision on or before the 60th day after the day on which he received the
reference, then either the Employer or the contractor may, on or before the 30th day after the day on which
the said period of 60 days expired, or from the date of receipt of reply of the Engineer as the case may be
given notice to the other party, with a copy for information to the Engineer, of his intention to commence
arbitration, as herein after provided, as to the matter in dispute. Such notice shall establish the entitlement
of the party giving the same to commence arbitration, as hereinafter provided as to such dispute and subject
to Sub Clause 25.4 no arbitration in respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either
the Employer or the Contractor on or before the 30th day after the day on which the parties received notice
as to such decision from the Engineer, the said decision shall be come final and binding on the employer and
the contractor. Request for arbitration by any of the party will be considered by the employer in accordance
with the provisions of the arbitration & conciliation Act, 1998 and as per clause 25.2 and 25.3 of the tender
document.

25.2  AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in accordance
with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first been
made by the parties to settle such dispute amicably. Provided that, unless the parties otherwise agree,
arbitration may be commenced within thirty days after the day on which notice of intention to commence
arbitration of such dispute was given,

25.3  ARBITRATION:-
The arbitration on this tender shall be governed by the following conditions:-
i) Jurisdiction of subject :-

All the disputes/differences between the parties as may be arising out of the present tender
documents and subsequent to the execution of the agreement between the parties including
interpretation of the terms and agreement shall be subject to the exclusive jurisdiction of Courts at New
Delhi/Delhi only.

iii) Arbitration Clause:

In case any dispute arises between NSC and the other party due to any term or matter, both the
parties will opt to resolve it through mutual understanding and discussion. In case, dispute remains even
after discussions, then it shall be binding upon the parties to resolve issue under the provisions of
Arbitrations & Conciliation Act, 1996 as amended from time to time. Under this provision, Chairman-cum-
Managing Director, National Seeds Corporation Limited with the concurrence of both the parties shall
appoint Sole Arbitrator to resolve the issue and both the parties will have to abide by the decision. The
parties will bind to resolve this dispute through arbitration before going to court of law. The Arbitration shall
be conducted at New Delhi and shall in English Language. The court of Delhi shall have the jurisdiction.
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Further, if the Contractor is a Government Department/Undertaking/CPSEs, the dispute or differences in
relation to this tender shall be reformed for adjudication before the Administrative Mechanism for
Resolution of CPSEs Dispute (AMRCD).

iii) Force Majeure Clause

Due to failure of any of the parties in the performance of the Agreement on the happening of Civil
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of the
parties, the party as default shall not be guilty, if that party serves on the other party, a notice of such
circumstances and upon the end of the above situations, that party will again serve the notice on the other
party about the removal of the above mentioned events. The notice shall be issued within 48 hours from
the happening of the event.

CLAUSE: 26 CONTRACTORS TO INDEMNIFY EMPLOYER AGAINST PATENT RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties
which may be payable in respect of any article or part thereof included in the contract. In the event of any
claims made under or action brought against Employer in respect of any such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses,
to settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor
shall not be liable to indemnify the Employer if the infringe of the patent or design or any alleged patent or
design right is the direct result of an order passed by the Engineer in this behalf.

CLAUSE: 27  LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of the work
the contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this contract for such
items or if the part of the work in question is not, in the opinion of the Engineer capable of measurement,
the Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate in
writing of the Engineer shall be final and conclusive against the contractor with regard to any sum or sums
payable to his under the provisions of the clause.

CLAUSE: 28 ACTIONS WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in Clause (1), such
work shall be carried out in accordance with the district specification and in the event of there being no
district specification, then in such case the work shall be carried out in all respect in accordance with the
instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR

29.1  Whenever any claim or claims for payment of a sum of money arises out of or under the contract
against the contractor the Engineer or Employer shall be entitled to withhold and also have a lien to retain
such sum or sums in whole or in part from the security, if any deposited by the Contractor and for the
purpose aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any,
furnished as the case may be and also have a lien over the same pending finalization or adjudication of any
such claim. In the event of the security being in sufficient to cover the claimed amount or amounts or if not
security has been taken from the contractor the Engineer or Employer shall be entitled to withhold and have
a lien to retain to the extent of such claimed amount or amounts referred to above from any sum or sums,
found payable or which at any time there-after become payable to the contractor under the same contract
or any other contract pending finalization or adjudication of any such claims.
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It is an agreed terms of the contract that the sum of money or moneys so withhold or retained,
under the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by
the Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator, and
that the contractor will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or limited company, the Engineer or
Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited company as the case may
be, whether in his individual capacity or otherwise.

29.2  Employer shall have the right to cause and audit and technical examination of the work and the final
bills of the contractor including all sporting vouchers, abstract etc. to be made after payment of the final bill
and if as a result of such audit and technical examination any sum is found to have been over paid in respect
of any work done by the contractor under the contract or any work claimed by him to have been done by
him under the contract and found not to have been executed, the contractor shall be liable to refund the
amount of overpayment and it shall be lawful for the Employer to recover the same from him in the manner
prescribed in sub-clause (I) of this clause or in any other manner legally permissible and if it is found that the
contractor was paid less than what was due to him under it, the amount of such under payment shall be duly
made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall
be entitled to payment of any sum paid short where such payment has been agreed on between the
Employer or Engineer on the one hand and the contractor on the other under any term of the contract
permitting payment for work after assessment by the Employer or the Engineer.

29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable to

him as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or any
other contracting person or persons through Engineer against any claim of the Engineer or Employer or such
person or persons. In respect of payment of a sum money arising out of or under any other contract made
by the Contractor with the Engineer or the Employer or with such other person or persons.
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the
Engineer or the Employer or till his claim arising out of in the same contract or any other contract is either
mutually settled or determined by the arbitration clause or by the competent court as the case may be and
that the contractor shall have not claim for interest or damage whatsoever on this account or on any other
ground in respect of any sum of money withhold or retained under clause and duly notified as such to the
contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA MINING LABOUR NOT
PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour falling under any category
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 miles
of the controlled area). Subject as above the Contractor shall employ imported labour on i.e deposit
imported labour or labours imported by the Contractor from area from which import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour Committees not
more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the Engineer
being a coal mining or controlled area labourer. Failure to do so shall render the Contractor liable to pay to
employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the Engineer about the
number of causal mining or controlled area labour and the number of days which they worked shall be final
and binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in
which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act
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1872.

Explanation - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, Jamtra- a sub-
division under Santali ParganaCommissionery, Districts of Bankuara, Birbhum, Bardwan district of Bilaspur.

Any other area which may be declared as controlled Area by or with the approval of the Central
Government.

CLAUSE: 31 UN-FILTERED WATER SUPPLIES

The Contractor(s) shall make his/their own arrangements for unfiltered water required for the work
and nothing extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer.

ii) The Engineer shall make alternative arrangements for supply of water at the risk and
cost of contractor(s) if the arrangements made by the Contractor(s) for procurement of
water are in the opinion of the Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the
following conditions:

i) The water charges shall be recovered on actual consumption .
ii) The Contractor (s) shall make his/their own arrangements of water connection and the laying of
pipe lines from existing mains or source of supply.

iii) The Department does not guarantee to maintain uninterrupted supply of water, and it will be
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost
in the event of any temporary break down in water supply of the employee so that the progress
of his/their work is not held for want of water. No claim of damage of refund of water charges
will be entertained on account of such break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the Contractor from
the wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor on
that account. The contractor shall however, draw water at such hours of the day that does not interfere
with the normal use for which the hand pump and wells are intended. He will also be responsible for all
damage and abnormal repairs arising out of his use, the cost of which shall be recoverable from him. The
Engineer shall be the final authority to determine the cost recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for
construction purposes only after he has got permission of the Engineer in writing. No charges shall be
recovered from the Contractor on this account by the Contractor shall be required to provide necessary
safety arrangements to avoid any accidents or damage to adjacent building road and service lines. He shall
be responsible for any accident or damage caused due to construction and subsequent maintenance of the
wells and shall restore the ground to its original condition after the walls are dismantled on completion of
the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY
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i)

v)

vi)

vii)

viii)

Xi)

CLAUSE: 34

i)

The contractor shall arrange at his own expense all tools, plants, machinery and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant &
Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor
requires any item of T & P on hire from the T & P available with the Employer over and above
the T & P stipulated for issue, the Employer will, if such item is available, hire it to the contractor
at rates to be agreed on between him and the Engineer. In such a case all the conditions
hereunder for issue of T & P shall also be applicable to such T & P as is agreed to be issued.

Plant & Machinery when supplied shall be made over and taken back at the Departmental
equipment shed at and the Contractor shall bear the cost of their carriage
from the shed to the site of work and back. The contractors shall be responsible to return the
plant & machinery with condition in which it was handed over to him and he shall be responsible
for all damage caused to the said plant & machinery at the site of work for elsewhere in
operations & otherwise during transit including damage to or loss of plants and for all losses due
to his failure to return the same soon after the completion of the work for which it was issued.
The Engineer shall be the sole judge to determine the liability of the contractor and its extent in
this and regard and his decision shall be final & binding on the contractor.

The plant & machinery as stipulated above will be issued as & when available and if required by
the contractor shall his program of work according to the availability of the plant & machinery
and no claim, whatsoever, will be entertained from him for any delay in supply by the
Department.

The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the
plant and machinery is made over Up to and inclusive of the date of its return in good order
even though the same may not have working for any cause except for major breakdown due to
no fault.

Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour
lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the
plant and machinery to be worked for more than normal period of 8 hours a day in that case the
hourly hire charges for overtime to be borne by the contractor.

Log book for recording the hours of daily work for each of the plant and machinery supplied to
the contractor will be maintained by the Department and will be attested by the contractor or
his authorized agent daily.

In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the
drum washed at the close of the work each day or each occasion.

In case of road rollers for consolidation are employed by the contractor himself, log book for
such rollers shall be maintained in the same manner as is done in case of departmental rollers
maximum quantity of any items to be consolidated for each roller day shall be also be same as in
Annexure.

For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue
rate.

The contractor shall be responsible to return the plant and machinery in the conditions in which
it was handed over to him and he shall be responsible for all damages caused to the said plant
and machinery at the site of work or elsewhere when the operation or otherwise or during
transit including damage to or loss of parts, and for all losses due to his failure and return the
same soon after the completion of the work for which it was issued. The Engineer shall be the
sole authority to determine the liability of the contractor and its extent in this regard and his
decision shall be final and binding on the contractor.

The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety
of machinery and materials supplied by the employer to the contractor related to this contract.

CONDITIONS RELATING TO USE OF ASPHALT MATERIALS

The contractor undertakes to make arrangements for the supervision of the work by the firm
supplying the tar or bitumen used.
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ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formulas before the process of the painting is started and shall hypothecate it to the
Engineer. If ay bitumen or tar remains unused on completion of the work on account of lesser
use of materials in actual execution for reasons other than authorized changes of specification &
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused
materials as determined by the Engineer shall be made and the materials returned to the
contractors. Although the materials are hypothecated to employer the contractor undertakes
the responsibility for their proper watch safe custody and protection against all risks. The
materials shall not be removed from site of work without the consent of the Engineer in writing.

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work and the portion of the security deposit relating to asphaltic work shall be
refunded after the expiry of this period.

CLAUSE: 35 EMPLOYMENTS OF TECHNICAL STAFF AND EMPLOYEES
Contractor’s superintendence, supervision, technical staff and employees.

i. The contractor shall provide all necessary superintendence during execution of the
work and as along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age,
address and other particulars along with certificates, of the principal technical representative to be in charge
of the work. Such qualifications and experience shall not be lower than specified in schedule 'f'. The
Engineer shall within 15 days of receipt of such communication intimate in writing his approval or otherwise
of such a representative according to the provisions on the contractor in this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the approval from
Engineer and shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will
not be necessary for the said contractor to appoint such a principal technical representative but the
contractor shall designate and appoint a responsible agent to represent him and to be present at the work
whenever the contractor is not in a position to be so present. All the provisions applicable to the principal
technical representative under the Clause will also be applicable in such a case to contractor or his
responsible agent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer or his designated representative(s) in charge of the work in writing or in
person or otherwise, present himself to the Engineer and/or at the site of work, as required, to take
instructions.

Instructions given to the principal technical representative or the responsible agent shall be deemed
to have the same force as if these have been given to the contractor. The principal technical representative
and/or the contractor or his responsible authorized agent shall be actually available at site during important
stages of execution of work, recording of measurement of works and when ever so required by the Engineer,
his designated representative in the site order book and shall affix his signature in token of noting down the
instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced that
no such technical representative or agent is effectively appointed or is effectively attending or fulfilling the
provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f' and the
decision of the Engineer as recorded in the site order book and measurement recorded in measurement
book shall be final and binding on the contractor. Further, if the contractor fails to appoint a suitable
technical representative or responsible agent and if such appointed persons are not effectively present or do
not discharge their responsibilities satisfactorily, the Engineer shall have full powers to suspend the
execution of the work until such date as a suitable agent is appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate of employment of
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the technical representative/responsible agent along with every on account bill/fixed bill and shall produce
evidence if at any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for
proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the contractor to remove from the works
any person who in his opinion misconducts himself or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer to be undesirable. Such person shall
not be employed again at works site without the written permission of the Engineer and the persons so
removed shall be replaced as soon as possible by competent substituted.

CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and Orders
issued there under from time to time. If he fails to do so, his failure will be a breach of contract and the
Engineer may, in his discretion cancel the contract. The Contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the Act.

CLAUSE: 37  The whole work, may be spilt between two or more contractors or accepted in part and not
in entirely, if considered expedient.

CLAUSE: 38 LEVY/TAXES PAYABLE BY CONTRACTOR

i) Sales tax or any other tax on material in respect of this contract shall be payable
by contractor and Employer shall not entertain any claim whatsoever in this
respect.

ii) The contractor shall obtain necessary permit and have to deposit royalty for
supply of the red bajri, stone, moorum etc. from local authorities.

iii) If pursuant to on under any law such notification or order any royalty, or the like
becomes payable by the Employer by the contractor to the State Government.
Local authorities in respect of any material used by the contractor in the works
then in such a case. It shall be lawful to the Employer and it will have the right
and be entitled to recover the amount paid in the circumstances as aforesaid
from the dues of the contractor.

CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the
Engineer on behalf of the Employer shall have the option of terminating the contract without compensation
to the Contractor.

CLAUSE: 40

IF RELATION WORKING IN NSC THEN THE CONTRACTOR NOT ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in NSC whose near relative is posted in the
capacity between the grade of Superintending Engineer and Assistant Engineer (both inclusive) and similar
cadre officials of other discipline. He shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near relative to any officer in the National
Seed Corporation. Any breach of this condition by the Contractor would render him liable to be removed
from the work of these Corporations.

NOTE:

By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and grand

children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO YEARS OF RETIREMENT
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No Engineer or other officer of Employer or client is allowed to work as a contractor without prior
permission of Employer. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of Employer
aforesaid, before submission of the tender or engagement in the contractor's service as the case may be.

CLAUSE: 42  RETURNS OF MATERIAL AND RECOVERY FOR MATERIAL ISSUED EXCESS

i) After completion of the work and also at any intermediate stage in the event of
non- reconciliation of materials issued, consumed and in balance (see
Clause 10), theoretical quantity of materials issued by the Employer for use in

the work shall be calculated on the basis and method given hereunder.
a. Quantity of cement & bitumen shall be calculated o the basis of quantity of cement & bitumen
required for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'.
In case any item is executed for which standard constant executed for which standard constants
for the consumption of cement of bitumen are not available in the above mentioned
schedule/statement or cannot be derived from the same shall be calculated on the basis of

standard formula to be laid down by the Engineer.
b. Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the
quantity required as per design or as authorized by the Engineer, including authorized

lappages, chairs etc. plus 3% wastage due to cutting into pieces, such  theoretical quantity being
determined and compared with the actual issues each diameter wise, section wise and category
wise separately.

c. Theoretical quantity of Gl & Cl or other pipes, conduits, wires and cables, pig lead and GI/MS

sheets shall be taken as quantity actually required and measured plus5% of wastage due to
cutting into pieces (except in the case of GI/MS sheets shallbe 10%) such determination
and comparison being made diameter wise and category wise.

e) Forany other material as per actual requirements.
c. Over the theoretical quantities of materials so computed a variation shall be allowed

as specified in Schedule 'F'. The difference in the net quantities of material
actually issued to the contractor an the theoretical quantities  including such
authorized variation, if not returned by the contractor or if not fully
reconciled to the satisfaction of the Engineer to this effect shall be recovered
at the rates specified in Schedule 'F' without prejudice to the provision of
the relevant conditions regarding return of materials governing the contract.
Decision of Engineer in regard to theoretical quantities of materials, which
should have been actually used as per the Annexure of the standard schedule of rates
and recovery at rates specified in Schedule 'F', shall be final and binding on the contractor.
For non schedules items, the decision of the Engineer regarding theoretical quantities of materials
which should have been actually used, shall be final and binding on the contractor.
iii) The said action under this clause is without prejudice to the right of the Employer to take action

against the contractor under any other conditions of contract for not doing the work according to the
prescribed specifications.

CLAUSE: 43  COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor
until, the work has been delivered to the Engineer and a certificate from him to that effect obtained. In the
event of the work or any materials properly brought to the site for incorporation in the work being damaged
or destroyed in consequence of hostilities or war like operation the contractor shall, when ordered in writing
by the Engineer, remove in store all serviceable materials salvaged from the damaged work and shall be pair
at the contract rates in accordance with the provision of this agreement for the work of clearing the site of
debris, stacking removal of serviceable materials and for the construction of all works ordered by the
Engineer such payments being in addition to compensation Up to the value of the work, originally executed
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before being damaged or destroyed and not paid for. In case of works damaged or destroyed but not already
measured and paid for the compensation shall be assessed by the Engineer Up to Rs.5,000/- and by the
Employer concerned for a higher amount. The contractor shall be paid for the damage destruction suffered
and for the restoring the material at the rates based on the analysis of rates tendered for in accordance with
the provision of this agreement. The certificate of the Engineer regarding the qty. & quality of materials and
the purpose for which they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
war like operations (a) unless the contractor had taken all such precautions against air raid as are deemed
necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the work or for
any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer.

CLAUSE: 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadrlicate a monthly progress report to the Engineer before the
second day of every month. The format of the report shall be decided in consultation with the Engineer, to
meet the work schedule requirement.

CLAUSE: 46 QUALITIES OF MATERIALS, PLANT AND WORKMANSHIP
All materials, Plant and Workmanship shall be

a)Of the respective kinds described in the Contract and in accordance with the Engineer's instructions, and
b)Subjected from time to time to such tests as the Engineer may require at the place of manufacture,
fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or any
of such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and
instruments as are normally required for examining, measuring and testing any materials or Plant and shall
supply samples of materials, before incorporation in the works, for testing as may be selected and required
by the Engineer. The contractor shall bear the cost of samples, testing fee, if tested outside in laboratory for
testing of material provided in the contract or any other material/test not provided in the contract and
Engineer feel that the test of this kind is necessary.

CLAUSE: 47  OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS

Some work on the site may be done through other contractors. In the event of any such work, the
Contractor shall have to work in full cooperation and in close coordination with other contractor(s). The
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities for
carrying out the work of other contractors employed by the Engineer and their workmen and to the
workmen of the Employer and of any other duly constituted authorities who may be employed in the
execution of near the site of any work not included in the contract or any contract which the Employer may
enter into in connection with or ancillary to the works.

Any dispute that may arise in this connection will have to be amicably settled by the contractors
amongst themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be
final and binding on all the parties, provided that if as a result of such a decision of the Engineer any
financial obligations or liabilities arise amongst the contractors, the same shall be settled between
themselves and the Engineer/Employer shall remain indemnified against any claim arising out of his decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the
Engineer.

a. make available to any such other contractor, or to the Employer or any such authority, any
roads or ways for the maintenance of which the Contractor is responsible or
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b. permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or

c. provide any other service of whatsoever nature for any such the Engineer shall determine an
addition to the contract price in accordance with Clause-12 and shall notify the contractor
accordingly.

d. The Contractor's attention is directed to the fact that during the contract period,other
contractors and the Employer's departmental staff will be carrying outvarious works and
maintenance including diversion of drains, roads, rails, oil pipelines, electric cables and other
services on and through areas in which the Contractor will be working. The
contractor shall maintain close liaison with the Engineer to avoid the possibility of delay or
inconvenience as a result of these operations and shall be deemed to have allowed for this
in his tender.

CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the time
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay
other persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due
consultation with the Employer be determined by the Engineer and shall be recoverable from the contractor
by the Employer/Engineer and may be deducted by the Employer from any moneys due or to become due to
the contractor and the Engineer shall notify the contractor accordingly with a copy of the Employer.

CLAUSE: 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of
the Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any other
contract with the Employer shall in addition to any criminal liability which he may incur, subject to the
contractor to the cancellation of this and all other contracts with the Employer and also to the payment of any
loss or damage resulting from any such cancellation. The Employer shall be entitled to deduct the amounts so
payable from any money otherwise due to the contractor under this or any other contract Any Question or
dispute as to the commission of any offense under the present Clause shall be settled in accordance with the
law for the time being in force and applicable in India.

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or
plant employed thereon shall be taken or permitted by the contractor to be taken by any of his employees
or any employees of his sub contractors without the prior approval of the Engineer in writing and no such
photographs shall be published or otherwise circulated without the approval of the Engineer in writing.
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i)

v)

vi)

vii)

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and handholds shall be provided on the ladder
and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)

Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended
from an overhead sport of erected with stationery sport shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such
scaffolding or staging and extending along with entire length of the outside and ends thereof with
only such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall
be fastened as to prevent it from swaying from the building or structure.

Working platform, gangways and stairways should be so constructed that they should not sag unduly
or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m (12
feet) above ground level or floor level, they should be closely hoarded and should have adequate
width land should be suitably fastened as described in (ii) above.

Every opening in the floor of building or in a working platform shall be provided with suitable means
to prevent the fall of persons or materials by providing suitably fencing or railing whose minimum
height shall be 90 cm (3 feet).

Safe means of access shall be provided to all working platform and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length while
the width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder Up
to and including 3m (10 feet) in length. For longer ladders with width should be increased at least
1/4" for each additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm (12").
Adequate precaution shall be taken to prevent danger from electrical equipment. No materials on
any of the site of work shall be stacked or placed as to cause danger or inconvenience to any person
or the public. The contractor shall provide all necessary fencing and lights to protect the public from
accident, and shall be bound to bear the expenses of defence of every suit, action or other
proceeding at law that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any such suit, action
proceedings to any such person or which may, with the consent of the contractor, be paid to
compromise any claim by any such person.

Excavation& Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be supplied
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend
from bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The side of
the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances
undermining or undercutting shall be done.

Demolition: Before demolition work is commenced and also during the process of the work:

a. Allroads and open areas adjacent to the work site shall either be closed or suitably protected.

b. No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

c. All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.
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viii)

All necessary personal safety equipment as considered adequate by the Engineer should be kept
available for the use of the person employed on the site and maintained in a condition suitable
for immediate use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned:-

a. Workers employed on mixing asphalt materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

b. Those engaged in white washing and mixing or stacking or cement bags or any materials
which are injurious to the eyes shall be provided with protective goggles.

c. Those engaged in welding works shall be provided with welder's protective eye shields.

d. Stone breakers shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

e. When workers are employed in sewers and manholes, which are in active use, the
contractor shall ensure that the manhole cover are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to :-

Entry for workers into the line shall not be allowed except under supervision of the Engineer or his
authorized representative.

a)
b)
c)
d)

e)

f)

g)

h)

i)

i)

k)

At least 5 to 6 manholes stream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and give indication of their presence.

Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit.

Safety belt with rope should be provided to the workers. While working inside the manholes such
rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind,
proper warning signs should be displayed for the safety of the public whenever cleaning works
undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer may decide the time Up to which a workers may be allowed to work
continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air blowers should be used for flew of fresh air through the manholes. Whenever called for.
Portable air blowers are recommended for ventilating the manholes. The Motors for these shall be
vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they
should be placed at least 2 meters away from the opening and on the lowered side protected from
wind so that they will not be source of friction on any inflammable gas that might by present.

The workers engaged for cleaning the manholes sewers should be properly trained before allowing
to work in the manholes.

The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves non
sparkling tools safety lights and gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the lamps before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.
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n) If a man has received a physical injury he should be brought out by the sewer immediately and
adequate medical aid should be provided to him.

o) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be
final.

I.  The contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever, an above the age of 18 years are employed on
the work of lead painting, the following precautions should be taken:

a)No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

b)Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or
a surface having lead paint dry rubbed and scraped.

c)Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided to
enable the working painters to wash during the cessation of work.

xi)An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men below
the age of 18 on the work of painting with product containing lead, in any form wherever men above the age
of 18 are employed on the work of lead painting, the following principles must be observed for such use:
(a)White lead, sulphate of lead or product containing there pigment shall not be used in painting operation
except in the form of pastes or paint ready for use.

(b)Measures shall be taken, wherever required in order to prevent danger arising from the application of
paint in the form of spray.

(c)Measures shall be taken wherever required, to prevent danger arising out of from the application of a
paint in the form of spray.

(d)Adequate facilities shall be provided to enable working painters to wash during and on cessation of work.
(e)Over all shall be worn by working painters during the whole of working period.

(f))Suitable arrangement shall be made to prevent clothing put off during working hours being soiled by
painting materials.

(g)Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified
by medical man appointed by Competent Authority.

(h)Engineer may require when necessary medical examination of workers.

(i)Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

xii)When the work is done near any place where there is risk of drowning, all necessary equipment should be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and
adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during
the course of the work.

xiii)Use of hoisting machines and tackle including their attachments, anchorage and sports shall conform to
the following standards or conditions:

a. (i) These shall be of a good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept in good working order.

(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be
durable quality and adequate strength, and free from patent defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signal to

operator.

c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every
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hoisting machine and all gear referred to above shall be plainly marked with the safe working load each safe
working load and the conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load
except, for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer.
As regards contractor's machine the contractor shall notify the safe working load of the machine
to the Engineer whenever he brings any machinery to site of work and get it verified by the
Electrical Engineer concerned.

xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should be
provided with efficient safe guard. Hoisting appliances should be provided with such means as shall reduce
to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce
to the minimum the risk of any part of a suspended load becoming accidentally displayed. When workers
employed on electrical installations which are already energized insulating mats, wearing apparel, such as
gloves, sleeves and boots as may be necessary should be provided. The workers should not wear any rings,
watches and carry keys or other materials which are the good conductors of electricity.

Xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at near places of work.

XVi) These safety provision should be brought to the notice of all concerned by display on a notice board
at a prominent place at work spot. The person responsible for compliance of the safety code shall be named
therein by the contractor.

xvii)  To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the

department or their representatives.

xviii)  Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR.

1. APPLICATION

These rules shall apply to all building and construction works in charge of National Seeds
Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed in
any day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are proposed
to be employed in connection with construction work on any day during the period during which the
contract work is in progress.

3. FIRST AID FACILITIES

(A) At every work place there shall be provided and maintained so as to be easily accessible during
working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof
ordinarily employed.

(B) The first aid box shall be distinctly marked with a red cross on white good and shall contain the

following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 -

i) 6 small sterilized dressings.

i) 3 medium size sterilized dressings.

iii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on the

label.

vi) 1 (30 gms.) bottle of potassium permanganates crystals.

vii) 1 pair scissors.

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service and Labour
Institutes Government of India.

ix) 1 (30 ml) bottle containing a 2% alcoholic solution of lodine.

X) 1 snake bite lancet.

Xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

Xii) Ointment for burns.

xiii) A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract is labour exceed 50 -

Each first aid box shall contain the following equipment :-

i) 12 small sterilized dressings.

ii) 6 medium size sterilized dressings.

iiii) 6 large size sterilized dressings.

iv) 6 large size sterilized burn dressings.

v) 6 (15 gms.) packets sterilized cotton wool.

vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.

vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

viii) 1 roll of adhesive plaster.

ix) 1 snake bite lancet.
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X) 1 (30 gms.) bottle of potassium permanganate crystals.

Xi) 1 pair scissors.

Xii) 1 copy of the first air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

Xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.

Xiv) Ointment for burns.

Xv) Bottle of suitable surgical antiseptic solution.

e. Adequate arrangements shall be made for immediate recommends of the equipment  when
necessary.
f.  Nothing except the prescribed contents shall be kept in the First Aid Box.

g. The first aid box shall be kept in charge of responsible person who shall always be readily
available during the working hours of the work place.

h. A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment, in work
place where the number of contract labour employed is 150 or more.

i. In work places where the No. of contract labour employed is 500 or more and hospital facilities
are not available within easy distance of the works, First Aid posts shall be established and run by
a trained compounder. The compounder shall be on duty and shall be available at all hours when
the workers are at work.

j- Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or persons suddenly taken ill to
the nearest hospital.

4. DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places, easily accessible to
labour a sufficient supply of cold water fit for drinking.
b) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from the existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iiii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.
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6. LATRINES AND URINALS

A (i) Latrines shall be provided in every work place on the following scale
namely:-
(ii) Where female are employed there shall be at least one latrine, for every 25
females.
B (i) Where males are employed, there shall be at least one latrine, for every 25
males provided that where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the case may

be, to the first 100, and one for every 50 thereafter.

ii) Every latrine shall be under cover & so partitioned off fasteningasto  secure privacy, and
shall have a proper door and fastenings.

iiii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat
resisting non absorbent materials and shall be cement washed inside and outside at least once a year.
Latrines shall not be of a standard lower than bore whole system.

iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of latrine
and urinal, a notice in the language understood by the majority of the workers 'FOR MEN ONLY' or 'FOR
WOMEN ONLY' as the case may be.

(2) The notice shall bear the figure of a man or of a woman as the case may be.

v) There shall be at least one urinal for male workers Up to 50 and one for female workers Up to fifty
employed at a time, provided that where the number of male or female workmen, as the case may be
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females Up to the first 500 and
one for every 100 of per thereafter.

Vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply with
the requirements and urinals of the Public Health Authorities.

vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca
tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it with
a layer of earth for a fortnight (when it will turn to manure).

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer to
effect proper disposal of soil and other conservancy work in respect of the contractor's workmen or
employees on the site. The contractor shall be responsible for payment of any charges which may be levied
by Municipal or Cantonment Authority for execution of such work on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place shall be provided, free of cost, four suitable sheds, two for meals and the other two

for rest separately for the use of men and women labour. The height of each shelter shall not be less than 3
metres from the floor level to the lowest part of the roof. These shall be kept clean and the space provided
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shall be on the basis of 0.6 sqm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under
construction of other alternative accommodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there shall be
provided two room of reasonable dimensions for the use of their children under the age of six years. One
room shall be used as a play rooms for the children and the other as their bed room. The rooms shall be
constructed, with specifications similar to those given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the place clean.

c) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the crech when the
number of women workers does not exceed 50 and two ayaa when the number of women workers exceeds
fifty.

9. CANTEEN

a. In every work place where the work regarding the employment of contract labour is likely to
continue for six months and wherein contract labour numbering one hundred or more are ordinarily
employed on adequate canteen shall be provided by the contractor for the use of such contract labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places
separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has access to it.

e. The floor shall be made of smooth and impervious material and inside walls shall be lime washed or
colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime washed
every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary condition.

g. Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate
so as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.

i The dining hall shall accommodate at a time 30 percent of contract labour working at a time.

j. The floor area of the dining hall, excluding the area occied by the service counter and any furniture
except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be accommodated as
prescribed in sub Rule 9.

k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.
(ii) Washing places for woman shall be separate and screened to secure privacy.

l. Sufficient table stools, chair or benches shall be available for the number of diners to be
accommodate as prescribed in sub Rule 9.

50



m) (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any other
equipments necessary for the efficient running of the canteen.

(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic condition.
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.
(iv) A service counter, if provided, shall have top or smooth and impervious material.

(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of

utensils and equipments.

n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal
habits of the contract labour.

o) The charges for food stuffs, beverages and any other items served in the canteen shall be based on
'No profit No loss' and shall be conspicuously display in the canteen.

p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

i) The rent of land and building.

i) The depreciation and maintenance charges for the building and equipment provided for the
canteen.

iiii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery
and utensils.

iv) The water charges and other charges incurred for lighting and ventilation.

v) The interest and amount spent on the provision land maintenance and equipment provided for in

the canteen.

q. The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

10. ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer including the filing of any borrow pits which may have been dug by him.

11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall from
an integral part of the contracts.

12. AMENDMENTS

Employer may from time to time, add to or amend these rules and issue such directions as it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.
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CONTRACTOR LABOUR REGULATION
SHORT TITLE

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations.

2. DEFINITIONS:-

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through a
sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi-
skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms of
employment are expressed or implied but does not include any person:

a) Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred Rupees per
menses for exercised either by the nature of the duties attached to the office or by reason of powers vested
in him, functions mainly of managerial nature.

¢) Who is an out worker, that is to say a person to whom, any articles or materials are given out by
or on behalf of the principal employer to be made , cleaned, washed, altered, ornamental finished, repaired,
adopted or otherwise processed for sale for the purpose of the trade or business of the principal employer
and the process is to be carried out either in the home of the out worker or in some other premises, not
principal employer.

ii) Fair Wages shall include every person who undertake whether for time or piece work fixed &
notified under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors' shall include every person who undertake to produce a given result other than a
more supply of goods or articles of manufacture through contract labour or who supplied contract labour for
any work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child
4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate of
wages. Children shall not be made to work extra hours.

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the
provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of
whether such worker is governed by the Minimum Wages Act or not.

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the next proceeding day, provided he had worked under the same contractor
for a continuous period of not less than 6 days.

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately
before or after the normal weekly holiday and pay wages to such worker for the work performed on the
normal weekly holiday at overtime rate.

4, DISPLAY OF NOTICE REGARDING WAGES ETC.
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The contractor shall before be commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition in conspicuous places on the
work, notices in English and in the local Indian Languages spoken by the majority of the workers, giving the
minimum rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the hours of
work for which such wages are earned, wage periods, date of payments of wages and other relevant
information's as per Appendix 'A'".

5. PAYMENT OF WAGES
i) The contractor shall fix wage period in respect of which wages shall be payable.
ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand, such persons are employed shall be paid before the expiry of seventh day
and in other cases before the expiry of tenth day after the last day of the wage period in respect of which
the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the
last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the National
Seeds Corporation by general or special order in this behalf of permissible under the payment of wages Act,
1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer under acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the
Engineer or any other authorized representative of the Engineer who will be required to be present at place
and time of disbursement of wages by the contractor to workman.

Xi) The contractor shall obtain from the Engineer or any other authorized representative of the
Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of
Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES

i) The wages of a worker shall be paid to him without any deductions of any kind except the following"
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a. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required work. The amount of deduction shall be in proportion to the period for which he
was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody,
or for loss of money or any other deduction which he is required to account, where such damage or loss is
directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of wage advances granted
shall be entered in a register.

e. i) Any other deduction which the National Seeds Corporation may from time to time allow.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part
as have been approved of any the Chief Labour Commissioner.

NOTE
An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix -

iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from
his wage until the worker has been given an opportunity of showing cause against such fines or deductions.

iv) The total amount of fine which may be imposed in any wage period on a worker shall not exceed
an amount equal to three paise in a ree of the total wages, payable to him in respect of that wage period.

v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of
sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of
which it was imposed.

7. LABOUR RECORDS

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XlII of the CL
(R&A) Central Rules 1971 (Appendix - IV)

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on the
work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V).

iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work
under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as may
be convenient at the work placed but the same shall include the following particulars".
a) Full particulars of the labourers who met with accident.
b) Rate of wages.
c) Sex.
d) Age.
e) Nature of accident and cause of accident.
f) Time and date of accident.
g) Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.
i) Period of treatment and result of treatment.
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i) Percentage of loss of earning capacity and disability as assessed by Medical Officer.

k) Claim required to be paid under Workmen's Compensation Act.

) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

o) Remarks.

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) Rules

1971 (Appendix - XIl).
The contractor shall display in a good condition and in a conspicuous place of work the approved list
of Acts and Omissions for which fines can be imposed (Appendix - X).

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in form
XX of the CL (R&A) Rules 1971 (Appendix - XII)

vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of the CL (R&A)
Rules 1971 (Appendix XIII).
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL (R&A)
Rules 1971 (Appendix XIV) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in the
specimen form at (Appendix VII).
ii) The card shall be valid for each wage period.
iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the
commencement of the day and again after the rest interval, before the actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time
of disbursement of wages and retain the card with himself.
9. EMPLOYMENT CARD;

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 to
each worker within three days of the employment of the worker (Appendix-VIlII).
10. SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the
workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central
Rules, 1971 (Appendix-IX).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for
a period of three years from the date of last entries made available for inspection by the Engineer or Labour
Officer or any other officers authorized by the Department of works and Housing in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf
shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance of
the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any complaint regarding
the default made by the Contractor or sub-contractor in regard to such provisions.

The labour officer or other person authorized as fore said shall submit a report of result of his
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the contractor's bill be made and the wages
and other dues be paid to the labourers concerned. In case an appeal is made by the contractor under
Clause of these regulations, actual payment to labourers will be made by the Engineer after the
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Superintending Engineer has given his decision on such appeal.
The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Superintending Engineer as the case may be.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the contractor"s bill be made and the wages
and other dues to paid to the labourers concerned. In case any appeal is made by the contractor under
clause 13 of these regulations, actual payment to labourers will be made by the Engineer after the
Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report
from the Labour Officer or the Superintending Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other person so
authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision,
forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to
such appeal, the decision of the Officer shall be final and binding on the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or an enquiry under these
regulations by :-
a) An Officer of a registered trade union or which he is a member.
b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.
¢) Where the employer is not a member of any registered trade union, by an officer of a registered
trade union, connected with, the industry in which the worker is employed.
ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by
a) An Officer of an association of employers of which he is a member.
b) An Officer of federation of associations of employers to which
association referred to in clause (A) is affiliated.
¢) Where the employer is not a member of any association of employers by an officer of association
of employer, connected with industry or by any other employer, engaged in the industry in which the
employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these regulations.

16. INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of his workers to
his agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorized by the National Seeds Corporation on his behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the regulations and on any
question as to the application, interpretation or effect of those regulations the decision of the Engineer
concerned in this behalf shall be final.
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1 Appendix-I|

2 Appendix-ii
Corporation Limited.
3 Appendix-iii
4 Appendix-iv
5 Appendix-v
6 Appendix-vi
7 Appendix-vii
8 Appendix-viii
9 Appendix-ix
10 Appendix--x
11 Appendix-xi
12 Appendix-xii
13 Appendix-xiii

LIST OF PROFORMA FOR REGISTERS (Appendix- | to Xill)

Register of maternity benefits.
Maternity benefit admissible to the Contractor’s in National Seeds

Labour Board
Register of workman employed by Contractor
Muster Roll
Register of wage
Wage Card & Wages slip
Employment Card
Service certificate
Register of fines
Register of deduction for damage or loss
Register of advance.
Register of over time.
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed prominently
at the site of work both in English & local language.

1) Willful insubordination or disobedience, whether alone or in combination with other.

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC.

3) Taking or giving bribes or any illegal gratifications.

4) Habitual late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6) Habitual negligence.

7) Smoking near or around the area where combustible or other materials are locked

8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the contractor

10) Sleeping on duty

11) Malingering or slowing down work.

12) Giving of false information regarding name, age, father’s name etc.

13) Habitual loss of wage cards supplied by the employers.

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized particle at
the work place.

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by the
department and for which the contractors are compelled to undertake rectifications.

16) Making false complaints and /or misleading statements.

17) Engaging on trade within the premises of the establishments.

18) Any unauthorized divulgence of business affairs of the employees

19) Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

20) Holding meeting inside the premises without prior sanction of the employer.

21) Threatening or intimidating any workman or employer during the working hours within the
premises.
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SECTION-IV

PROFORMA OF SCHEDULE

SCHEDULE ‘A’:- Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’:- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. | Rate in figures and works at Place of issue
which the material will be
charged to the contractor

1 OPC-43 Grade Cement full FOR Destination ( at
work site)

SCHEDULE ‘C’:- Tools and plants to be hired to the Contractor.

SN Description Hire charges/day Place of issue

1 2 3 4

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any

SCHEDULE ‘E’:- Reference to general conditions of contract:-
Name of work  :-
Estimated cost of work:-Rs.-=-=-======nmeaeeeuv
Earnest money:-Rs.
Performance Guarantee: - 5 % of accepted value
Security Deposit: - 5 % value of work done.

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR .

Components of materials: - Expressed as per cent of total value of work:- 55 % .
Component of Labour :- Expressed as per cent of total value of work:- 25 %
Component of P.O.L.:-  Expressed as per cent of total value of work:- 5%.

CLAUSE-1 Furnishing Performance Guarantee:- 5 % of accepted value
CLAUSE-1-A Recovery of security deposit: - 5 % value of work done subject to a Maximum of Rs. 5.00 lakh
CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Time allowed for execution of work.
Authority to give fair and reasonable
extension of time for completion

CLAUSE-7 Gross work to be done together with net
Payment/adjustment of advances
for materials collected, if any, since the
last such payment for being eligible to
interim payment.
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CLAUSE-11 Specifications to be followed for
execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for
additional, altered or substituted items that
can not be determined under 12.1

12.1(iii) Plus/minus the % over the rate
entered in the schedule of rates

12.1(iv) A Deviation limit beyond which
sub clauses (i) to (iii) shall not apply and
Clauses 12.2 & 12.3 shall apply.

12.1(iv) B (a) Limit for value of any item
of any individual trade
beyond which sub-clauses (i) to (v)
shall not apply and clauses 12.2 & 12.3 shall apply

CLAUSE-16
Competent authority for
Deciding reduced rates

CLAUSE-35

Minimum qualifications and
experienced required for Principal
Technical Representative.

a) For works with estimated cost
put to tender more than.
i) Rs 10 lakhs for civil work Graduate or retired Engineer
ii)  Rs 5 lakhs for Elect./Mech. Works possessing at least recognized
diploma.

b) For works with estimated cost
put to tender

More than 5 lakhs but less Recognized diploma holder
thanRs 10 lakhs for civil work.

More than Rs 1 lakhs but less than

Rs 5 lakhs for Elect./Mech. Works

c) Discipline to which Principal Technical Civil/Elect./Mech.
Representative should belong
d) Minimum experience of works -------------- years.
e) Recovery to be affected from Rs. 15,000/-p.m. for Graduate
for the contractor in the event of not fulfilling Rs 10,000/-p.m. for diploma holder.

Provision of clause 36 (i)
CLAUSE-42

i) Schedule/ statement for determining theoretical
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of cement & bitumen on the basis of Delhi-
Schedule of Rates

i) Variations permissible on theoretical quantity.
a) (i)  Cement for works with estimated cost put to 5 % plus/minus

Tender not more than Rs, 5 lakhs
(ii)  Works with estimated cost put to tender

more than Rs. 5 lakhs 3 % plus/minus
b) Bitumen all works 2.5% plus only & nil -on minus side.
c) Steel reinforcement and structural steel
Sections for each diameter, section and category 3% plus/minus
d) All other materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SN | Description of item Rate in figures and words at which recovery shall be made

1 form the contractor.
Excess beyond Less use beyond the
Permissible variation permissible variation

1 Cement Double the rate purchased.

2 Steel reinforcement | e do------

3 Structural Sections | - do------

SCHEDULE ‘F

Reference to general rules & guidance for inviting of tender:-

Name of work:
Estimated cost of work: Rs.
Earnest money: Rs.

Performance Guarantee 5 % of accepted value.
Security deposit: 5 % value of work done subject to a maximum of Rs.5 lakh.
Clause 1:-
i) Time allowed for submission of performance guarantee.
from the date of issue of letter of acceptance. :- 15 days
ii) Maximum allowable extension beyond the period provided
in (i) above:- 7 days.
Clause: - 5

Number of days from the date of issue of letter of acceptance for
Reckoning date of start 15 days’.Mile stone as per table given below:-
Table of Mile stone

SN | Description of milestone (physical) Time allowed in days | Amount to be with-held in
(from date of start) case of non-achievement of
milestone
2 3 4

1. | Foundation and upto plinth 45

2. | superstructure 90
3. RCC Roofing work 150
4 Flooring and finishing 180
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5 ELECTRICAL work 250

4, Painting finishing and final handover 270

Time allowed for execution of work:- days

Authority to decide:

i) Extension of time
ii) Rescheduling of milestone

GENERAL RULES Officer inviting tender Maximum percentage
& DIRECTIONS: for quantity of items of work to be executed beyond which
rates are to be determined in accordance with clause 12.1

DEFINITIONS:
2(e) Engineer :-
6 Accepting Authority: - CMD, N.S.C.
2(k) Percentage on cost of materials &
labour to cover all over heads and profits :- 15%
2(i) Department/Employer: -
2(L) Standard schedule of Rates: - BSR 2022.
6(ii) Standard NSC contract form
Modified & corrected Up to the date stipulated in schedule

3 Works to be carried out:-

4 Sufficiency of tender:-

5 Discrepancies and adjustment of errors:-

6 Signing of contract:-

SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage and removing. This may
consist of dismantling one or more parts of the building as specified or shown on the drawing.
(B) Demolition

The term Demolition implies breading. This shall consist of demolishing whole or part of work
including all relevant items as specified or shown on the drawing.
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Precautions

All materials obtained from dismantling or demolition shall be the property of the Government
unless otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-in-
charge before starting the work.

The demolition shall always be well planned before hand and shall generally be done in reverse
order of the one in which the structure was constructed. The operations shall be got approved from the
Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of
terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the
adjoining work or property before dismantling and demolishing is taken and the work shall be carried out in
such a way that no damage is caused to the adjoining work or property. Wherever specified, temporary
enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. The
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) and
then property stacked as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking
out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated out and
stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-Charge.

The contractor shall maintain/disconnect existing services, whether temporary or permanent.
Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to the following
limits, unless otherwise started hereinafter.

(a) Dimensions shall be measured correct to a cm.
(b) Areas shall be worked out in sgqm correct to two places of decimal.
(c) Cubical contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured separately.

Measurements of all work except hidden work shall be taken before demolition or dismantling and
no allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc.
shall be on the same basis as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

(a) Work in or under water and /or liquid mud.
(b) Work in or under foul positions.

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and
dismantling including scaffolding. The rate shall also included the charges for separating out and stacking
the serviceable material properly and disposing off unserviceable materials as directed by the by the
Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not required to be pulled
down, or of adjoining properly, and providing temporary, enclosures or partitions, where considered
necessary.

ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

1) The work shall be carried out as per CPWD Specifications 2018, amended up to date
a. and Indian Electricity Rules 1956 amended -to-date.
2) The contractor shall obtain prior approval from the Engineer-in —charge for the material to be used
at site of work.
3) The contractor shall have to submit the completion plan in triplicate along with one set of tracing
cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 of the
contract.
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4) The work shall be carried out in full co-operation with the other contractors working at site.

5) All inter connection shall be carried out with suitable lengths of cables, commensurate with current
carrying capacity with solder less thimbles, All earth connections with metal boards shall be made
only with soldered thimbles lugs. Nothing extra shall be paid to the contractor on these accounts.

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable colour
Hylam sheet cover with full “HYLAM” inscription on it. Nothing extra paid on this account. Colour of
the sheet shall be got approved from the Engineer-in-charge.

7) The route of conduits & cables are to be got approved from the Engineer-in-charge.

8) The drawing showing the arrangement of switches gears and dimensions for angle iron or sheet
metal boards shall have to be got approved from the Engineer-in-charge before fabrication and
installation at site of work.

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized representative.

10) All damages done to the building during execution of the work shall have to be made

a. good by the electrical contractor at his own cost and risk for which nothing extra
b. shall be paid.

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site decided by
the Engineer-in-charge after each day’s work and nothing extra will be paid on this account. It will
be the contractor’s responsibility to keep the site neat

a. and clean after completion of the work otherwise the site shall be got clear at the risk
and cost of the contractor.

12) The contractor will make his own arrangements for watch & ward of the materials and electrical
installations until the work is completed and handed over to the department in full. No extra
payment will be made to the contractor for the same.

13) The check nuts are to be provided on both ends of the conduits whenever it enters any metallic box,
frame etc.

14) The contractor is bound to sign the site order book as and when required by the Engineer-in-charge
or his authorized representative.

15) Persons expecting the work should have electrical licence as required according to the Indian
Electricity Act.

16) The contractor will have to submit the completion certificate as per Annexure “E” of General
specifications for electrical work, 2005. The prescribed test shall have to be conducted in the
presence of Engineer-in-charge.

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB'’s and main board
as required by the Engineer-in-charge. Nothing extra shall be

a. paid on this account.
18) Completed portion of the work shall not be taken over in parts unless otherwise agreed over by the
Engineer-in-charge.
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NATIONAL SEEDS CORPORATION LTD.

Section-V

(To be submitted to NSC in online mode ‘Technical Bid’)

FORM FOR TECHNICAL BID

Annexure-A

Note : If multiple works are done simultaneously, then a copy of final bill along with experience must be

submitted.

Document required For technical bid of E-Tender
SN Particulars Details should be filled
1 Tender fee as per NIT (Non- refundable) :-
Online mode.

2 EMD as per tender online mode.

3 Certificate of registration of the firm in appropriate Class

4 Partnership Deed if Partnership firm.

5 Authorization for signing if it is limited company or partnership firm.

6 An affidavit of ownership if proprietary firm/sole traders.

7 PAN Number

8 Income-tax Return for the current & two previous Financial years.

ITR 2022-23 — Income Value
ITR-2023-24 — Income Value
ITR-2024-25 — Income Value
9 Name and addresses of the Bank,
Account No.,
IFSC Code.
10 Copy of registration :-
i) GST
ii)EPF
lii)ESI

11 Performance / experience certificate(should in given format) of Department for :-

12 Work done certificate of any civil work for eligibility in the tender completed during any
last five years.

13 Three similar works of 40% costing not less than Rs.167.14 lakh each or two similar
works of 50% costing not less than Rs 208.93 lakh each or one similar work of 80%
costing not less than Rs.334.29 lakh

14 Affidavit certificate that not black listed/Debarred and no arbitration case pending in
this office.

15 MSME / NSIC certificate with validity of time and item with MSME UDYOG ADHAR
MEMORANDUM

16 Certificate of financial soundness issued by the banker with complete communication
address to be submitted along the tender.

17 Tender acceptance letter in the given format on letter head.

18 Details of work in hand as per given format.

19 Other document if any in support of the tender.

20 Name of the Party/Contractor

21 Address of the contractor

22 Contact No.

23 E-mail ID

Signature of Contractor

With seal
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SECTION -Vi

FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND
(On non-judicial stamp paper of minimum Rs. 100)

In consideration of the National Seeds Corporation (hereinafter called Corporation) to accept the
terms and conditions of the proposed agreement between and (hereinafter called”
the Contractor) for the work---------------- (hereinafter called the said agreement) having agreed to production
of an irrevocable Bank Guarantee for Rs. (Rs. ) as a security/guarantee from the contractor for
compliance of his obligations in accordance with the terms and conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an
amount not exceeding Rs. (Rs. ) on demand by the Corporation.
2 We,-------mmmmmm do hereby undertake to pay the amounts due and payable under this guarantee

without any demure, merely on a demand from the Corporation stating that the amount claimed as required
to meet the recoveries due or likely to be due from the said contractor. Any such demand made on the bank
shall be conclusive as regards the amount due and payable by the bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding Rs. (Rs. only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending before
any count or Tribunal relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under and the contractor shall have no claim against us for making such payment.

4 We-------- ----- further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Corporation under or by virtue of the said agreement have
been fully paid and its claims satisfied or discharged or till Engineer on behalf of the Corporation certified
that the terms and conditions of the said agreement have been fully and properly carried out by the said
contractor and accordingly discharges this guarantee.

5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest liberty
without our consent and without affecting in any manner our obligation hereunder to vary any of the terms
and conditions of the said agreement or to extend time of performance by the said contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Corporation
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or extension being
granted to the said contractor or for any forbearance, act of omission.

On the part of the Corporation any indulgence by the Corporation to the said contractor or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have
effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.

7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with the
previous consent of the Corporation in writing.
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8 This guarantee shall be valid Up to ------------ unless extended on demand by the Corporation.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.--------
(Rs._--==-=----- ) and unless a claim in writing is lodged with us within six months of the date of expiry or the
extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged.

Dated the ----------------- day of for (indicate the name of bank)
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FORM OF AGREEMENT

Contract no - Dated

This agreement is made in Rajasthan on --------------- between National Seeds Corporation
Limited, Govt of India Undertaking, having its registered office at Beej Bhawan, Pusa complex,
New Delhi-110012 through its Authorized Representative (Which expression shall unless
repugnant to the subject or context include its successor and assigns) as the first part, herein
after referred as Corporation and . through its
proprietor (which expression shall unless repugnant to
the subject or context include its successor and assigns ). The party of the second part, .

Whereas the Corporation had invited Tender No.
as per terms and conditions as enumerated or referred in Notice
inviting Tender, General conditions of contract, specifications, Drawing and other documents
constituting the tender and acceptance thereof, copy hereto annexed, all of which are designed
and form as part of this contract and are included in the term ‘CONTRACT’ whenever here in
used.

And whereas the Contractor accepted the tender of Corporation for the provision and the
execution of the said work for location at total amount RS ========s=nu--
--- on the terms and conditions as contained in the tender documents form in part of the
contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works executed
by him in accordance with the covenant with the corporation, Contractor shall and will duly
provide, execute and complete the said works in -=--=-=------- months from 7" day after the date
of issue of work order, as per the terms of the contract and maintain the same at its own cost
during the maintenance period, “ Which is One Year from the date of completion
”,.thereafter, perform all other acts and things in the contract mentioned or described or which
are to be implied there from or may be reasonable necessary for the completion of the said
works and at the times and in the manner and subject to the terms and conditions or
stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the
corporation does hereby agree to pay to the contractor for the works actually done by him at the
(Rs.-=--=--= ---—-- ) rates quoted by the contractor against the proper bill of quantities forming part

of the tender documents and accepted by the corporation or at Agreed Rates and such other
sums are may become payable to the contractor under the provision of the contract such
payments to be made at such time and in such manner as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the
Corporation the sums as may be due to the corporation for the services, if any, rendered by the
corporation to the contractor and such other sum or sums as may become payable
to the corporation as per the terms and conditions of contract, such payment to be made at
such manner as it provided in the contract.

4 Arbitration Clause:

In case any dispute arises between NSC and the other party due to any term or matter,
both the parties will opt to resolve it through mutual understanding and discussion. In case,
dispute remains even after discussions, then it shall be binding upon the parties to resolve
issue under the provisions of Arbitrations & Conciliation Act, 1996 as amended from time to
time. Under this provision, Chairman-cum-Managing Director, National Seeds Corporation
Limited with the concurrence of both the parties shall appoint Sole Arbitrator to resolve the
issue and both the parties will have to abide by the decision. The parties will bind to resolve this
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dispute through arbitration before going to court of law. The Arbitration shall be conducted at
New Delhi and shall in English Language. The court of Delhi shall have the jurisdiction. Further,
if the Contractor is Government Department/Undertaking/CPSEs, the dispute or differences in
relation to this tender shall be reformed for adjudication before the Administrative Mechanism
for Resolution of CPSEs Dispute (AMRCD).

5 Force Majeure Clause

Due to failure of any of the parties in the performance of the Agreement on the happening of
Civil disturbance, War, Act of God and other unforeseeable circumstances beyond the control
of any of the parties, the party at default shall not be guilty, if that party serves on the other
party, a notice of such circumstances and upon the end of the above situations, that party will
again serve the notice on the other party about the removal of the above mentioned events.
The notice shall be issued within 48 hours from the happening/ cessation of the event.

6 Amendment clause:
“Any terms or conditions of the present Agreement may be modified or amended by written
agreement between the Parties”.

7 Confidentiality Clause:

The Parties shall during the term of this Agreement and at any time after its expiration or
earlier termination, treat as absolutely confidential all knowledge and information
exchanged between the parties. The parties to the extent of their respective rights to do
so shall exchange such technical information and data as is reasonably required of each
party to perform its responsibilities under this Agreement.
Each party agrees to keep in confidence and to use the same degree of care as it uses
with respect to its own proprietary data to prevent the disclosure to third parties of all
technical information, data and confidential business information (Hereinafter called
DATA)
Data exchanged by the parties under this Agreement shall not be used for any other
purpose, except for the purpose set out under this Agreement.
The preceding provisions of confidentiality and restriction on use of data shall not apply
to:-

o Information in the public domain or information which subsequently enters into public
domain without committing breach of this Clause.

¢ Information in possession of the party at the time of disclosure and which was not
acquired, directly or indirectly from the other party

¢ Information which a party is required to disclose under law, rules or regulations to any
judicial or other authorities.

Termination Clause

NSC without prejudice to any other contractual rights and remedies available to it, may
by written notice of default sent to the Contractor, terminate the contract in whole or in
part, if the contractor fails to performs its contractual obligations as per the terms and
conditions of the contract.

In the event of NSC terminates the contract in whole or part, NSC may procure
goods/services similar to those cancelled with such terms and conditions and in such
manner as it deems fit at the “Risk and Cost” of the contractor. The contractor shall be
liable to NSC for extra expenditure, if incurred by NSC for arranging such procurement.

Warranties:
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The contractor warrants that all shall be free
from defects in materials and workmanship for a period of One Year from the date of
installation. Any defects discovered within the period shall be promptly rectified by the
contractor at no additional cost to the corporation.

Limitation of Liability:

In no event shall either party be liable to the other party for any indirect, consequential,
special or punitive damage arising out of or relating to this Contract, including but not
limited to loss of profits, loss of business, or loss of goodwill, whether in contract, tort (
including negligence), or otherwise.

Indemnification:

The contractor agrees to indemnify, defend and hold harmless the Corporation and its
officers, directors, employee, and agents from and against any and all claims, liabilities,
damages, losses, costs, and expenses, including reasonable attorneys’ fees, arising out
of or relating to the breach of any provision of this Contract.

In witness where of the parties hereto have signed on the date respectively set under their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

FOR

In the presence of:-

Witness 1

2

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT CSF Suratgarh
FOR NATIONAL SEEDS CORPORATION LIMITED

In the presence of :-

Witness 1

2
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NATIONAL SEEDS CORPORATION LTD.

Annexure-A-1
Affidavit Certificate
(To be submitted in original by bidder on non-judicial stamp paper of Rs 100/-(Rupees Hundred
only) duly attested by notary Public).

| /We (Name, Designation and Address) hereby
declaring that my/our firm/Company has not been neither black-listed nor de-barred from participation in
tender by any of the Govt. Department/ Organization /PSUs /Institution etc, where | /We had supplied the
goods during the last years as well as no arbitration case pending in NSC or
any of the Organizations.

Signature of Authorized signatory -----------------
Name

Designation

Name of the Firm/Company

Full address

stamp

Place:

Dated:

% 3k %k %k ¥
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TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)
Date:
To
Farm Head,
Central State Farm Suratgarh
Shri Ganganagar
Rajasthan
Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender/Work:
Dear Sir,
1. 1/ We have downloaded / obtained the tender document(s) for the above mentioned

‘Tender/Work’ from the website(s) namely:

as per your

advertisement, given in the above mentioned website(s).

2. 1/ We hereby certify that | / we have read the entire terms and conditions of the tender documents
from Page No. to (including all documents like annexure(s), schedule(s), etc.), which
form part of the contract agreement and | / we shall abide hereby by the terms / conditions / clauses
contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too has also been
taken into consideration, while submitting this acceptance letter.
4. 1/ We hereby unconditionally accept the tender conditions of above mentioned tender document(s)
/ corrigendum(s) in its totality / entirety.
5. In case any provisions of this tender are found violated, then your department/ organization shall
without prejudice to any other right or remedy be at liberty to reject this tender/bid including the
forfeiture of the full said earnest money deposit absolutely.

7

Yours Faithfully
(Signature of the Bidder, with Official Seal)
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LIST OF WORK ARE IN HAND

(To be given on Company Letter Head)

Date:

Sr.

No.

Name of particular of department
where work is being executed

Value of
work

Positions of work
in

Remakrs
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(FORMAT FOR SOLVENCY CERTIFICATE)
(on Bank’s Letter Head )
REFNO:.....c.cooiiiiinn. DATE:............... 135939995

National seeds Corporation Itd,
Beej Bhawan Pusa Complex.
New Delhi -110012

Subject: Financial Soundness Certificate

To Whomsoever Concerned This is to certify that to the best of our knowledge and information,

M/s (Bidders name with complete address), a customer of our
Bank, is respectable, and is capable of executing orders to the extent of Rs
(Rupees ). M/s have been our customer since

to date and has been granted the following limits, at present, against various facilities
granted by the Bank:

This certificate is issued without any guarantee, risk or responsibility on behalf of the Bank or
any of its officials. This certificate is issued at the specific request of the customer. Yours
faithfully,

(Bank Official’s signature & stamp)
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Work Experience Format

On Department where work was Done

REF......ciiierriirernns Dated ......cccccevverrreeirenennecerenennecenens
Srno. Patriculars
1 Name of work
2 Loaction of work
3 Name of contractor
2 Agreement No./ work order No.
3 Agreement Amount
4 Gross amount of Work Done
5 Stipulated Date of Start (DD-MM-YEAR)
6 Stipulated Date of completion
7 Actual Date Of Completion
8 Liquidity Delay amount if any
9 Details of Extension of time
10 Amount Deduct for Delay Completion of work
11 Performance Report
A General Behavior V. Good/Good/Fair/Poor
B Financial soundness V. Good/Good/Fair/Poor
C Quality of work V. Good/Good/Fair/Poor
D Technical Knowledge V. Good/Good/Fair/Poor
E Resourcefulness V. Good/Good/Fair/Poor
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Approved Makes & Manufactures (Detailed)

Sr.no. Item Company
1 Steel & Reinforcement Tata Tiscon , JSW Steel, Sail / Vizag steel
2 Sanitary ware & CP Fitting Hindware, Jaquar, cera/kholer, parryware
3 Electrical/ Wiring Havells, polycab, Legrand/ Scheider,KEI ,RR
cables
4 Paints & Finishes Asian Paint, Berger, Birla opus
5 Flooring and wall tiles Kajaria, somany, Johnson tiles
6 Tile Adhesive &Grout MYK, Roff
7 Door Window And Hardware Century ply, Green ply, Kitply
8 Doors and window hardware Goderj, Dorset, Hettich
9 Plumbing pipes and Fittings Astral, supreme, Ashirvad, Finolex
10 Lighting Fixtures Philips,Wipro, Havells

e Materials shall be of the makes specified above or equivalent approved by Engineer-in-

Charge.

e All Material shall be ISI/BIS Certified. Samples shall be approved buy Engineer-in- Charge
before bulk procurement.
o Inferior or unapproved materials shall be rejected at contractor’s Risk and cost.
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PART -B
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NATIONAL SEEDS CORPORATION LTD.
SECTION - VI

Annexure-A
(It is to be submitted to NSC in online mode ‘PRICE BID’)

To, From-
Farm Head

Central State Farm ,Suratgarh

Shri Ganganagar

Rajasthan 335804

Sir,

We have examined the prescribed specification and read the Terms & Conditions of E-Tender
No. , issued under File No Dated for
Construction of Seed Storage godown confirming the specification as per Annexure A of part "B" of
Tender Document at NSC Head Office. Our rates to your specification, Terms & Conditions for below
work are mentioned as under:-

Signature of the Contractor
With seal

Place: - Name of Authorized Signatory:
Date:-. E-mail Id:

Phone No:

Mob. No. :-

Complete Postal Address:
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ﬂ NATIONAL SEEDS CORPORATION LTD.

|
a3
=,

2
in
1

(A Govt. of India Undertaking-"Mini Ratna Company")
CENTRAL STATE FARM, SURATGARH (RAJ.)

G.SCHEDULE FOR CONSTRUCTION OF TYPE Il RESIDENTIAL QUARTER 01 NOS SINGLE STORY (OUT OF PAIR OF 02
QTRS AT GROUND FLOOR; WITH STRUCTURAL PROVISION FOR UPGRADE TO DOUBLE STORY)

(Rates are without cement & based
on Rajasthan PWD BSR SGNR Circle
2022 & CPWD DSR 2023)

S.No. Description
A/U QTyY Rate Amount

Surface dressing of the ground
including removing vegetation and
inequalities not exceeding 15cm
deep and disposal of rubbish lead
up to 50 Mtr. and lift up to 1.5 Mtr. :
All kinds of soil PWD BSR 2022 1.28

Sgm 240.53 9.00 2164.77

Earth work in excavation by
mechanical means (Hydraulic
Excavator )/ manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sgm
on plan) including dressing of sides
and ramming of bottomes, lift upto
1.5 m, including taking out the
excavated soil and depositing and
refilling of jhiri with watering &
ramming and disposal of surplus
excavated soil as directed with in a
lead of 50 meter. All kinds of soils.
PWD BSR 2022 1.8

Cum 143.90 178.00 25614.20

Providing and laying in position
cement concrete including curing,
compaction etc. complete in
specified grade excluding the cost of
3 centering and shuttering - All work Cum 54.60 2112.00 115315.20
up to plinth level. 1:4:8 (1 cement :
4 coarse sand : 8 graded stone
aggregate 40 mm nominal size).
PWD BSR 2022 3.1.6
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Brick masonry with F.P.S. bricks of
class designation 75 in foundation
and plinth with bricks Cement
mortar 1:6 (1 cement : 6 coarse
sand)

PWD BSR 2022 5.1.2

Cum

45.05

3825.50

172338.78

"Providing and laying in position
specified grade of cement concrete
for all RCC structural elements upto
plinth level including curing,
compaction, finishing with
rendering in cement sand mortar
1:3 (1 cement: 3 coarse sand) and
making good the joints and cost of
plastizers( if required) excluding the
cost of centering, shuttering and
reinforcement. M20 grade Nominal
Mix / Design Mix

PWD BSR 2022 4.1

Cum

12.21

2134.00

26056.14

Brick work with F.P.S. bricks of class
designation 75 in superstructure
above plinth level upto floor V level
in all shapes and sizes in : Cement
mortar 1:6 (1 cement : 6 coarse
sand)

PWD BSR 2022 5.2.2

Cum

63.96

4552.50

291177.90

"Providing and laying in position
specified grade of cement concrete
for RCC structural elements upto
floor five level including curing,
compaction, finishing with
rendering in cement sand mortar
1:3 (1 cement: 3 coarse sand) and
making good the joints and cost of
plastizers (if required ) excluding the
cost of centering, shuttering and
reinforcement for Walls (any
thickness) including attached
pilasters, buttresses, plinth and
string courses, fillets, columns,
pillars, piers, abutments, posts and
struts etc. M20 grade Nominal Mix /
Design Mix PWD BSR 2022 4.2

Cum

2.48

2809.00

6966.32

"Providing and laying in position
specified grade of cement concrete
for RCC structural elements upto
floor five level including curing,
compaction, finishing with
rendering in cement sand mortar
1:3 (1 cement: 3 coarse sand) and
making good the joints and cost of

Cum

22.34

2385.00

53280.90
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plastizers( if required) excluding the
cost of centering, shuttering and
reinforcement for Beams,
suspended floors, roofs, griders
having slopes up to 159, landings,
balconies, shelves, chajjas, lintels,
bands, plain windows sills,
staircases and spiral staircases etc.
M20 grade Nominal Mix / Design
Mix

PWD BSR 2022 4.3

Plaster on new surface on walls in
cement sand mortar 1:6 including
racking of joint etc. complete fine
finish :

12 mm thick

PWD BSR 2022 12.3.3

Sgm

688.08

134.80

92753.19

10

Providing and applying white
cement based putty over plastered
surface to prepare the surface even
and smooth complete. New
Plastered Surface (three or more
coats). 12.22.1, PWD BSR 2022

Sgm

763.08

84.00

64098.72

11

Distempering with 1st quality acrylic
washable distemper (ready mixed)
of approved manufacturer and of
required shade and colour
completeincluding all scaffolding as
per manufacturer's specification.
Two or more coats on new work
including prepartion of base with
primer, putty, lippy etc complete in
all respect. 12.38, PWD BSR 2022

Sgm

105.56

43.00

4539.08

12

Finishing walls with Acrylic Smooth
exterior paint of required shade
including all scaffolding. New work
(Two or more coat applied @ 1.67
Itr/10 sgm over and including base
coat of water proofing cement paint
applied @ 2.20 kg/ 10 sqm ). 12.42,
PWD BSR 2022

Sgm

582.52

86.00

50096.72

13

Centering and Shuttering with
plywood or steel sheets including
strutting, propping bracing both
ways and removal of formwork for
foundation , footings, strap beam,
raft, bases of columns etc. PWD
BSR 2022 4.9

Sgm

52.47

157.00

8237.79
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14

Centering & shuttering with
plywood or steel sheets including
strutting, propping bracing both
ways with steel props and removal
of formwork for upto floor five level
for : Suspended floors, roofs,
landings, staircases, balconies,
girders, cantilevers, bands, coping
bed plates, anchor blocks, sills,
chhajjas, lintel, beam, plinth beam
etc. 4.10.2, PWD BSR 2022

Sgm

117.08

340.00

39807.20

15

Centering & shuttering with
plywood or steel sheets including
strutting, propping bracing both
ways with steel props and removal
of formwork for upto floor five level
for : Columns, pillars, posts and
struts etc.. 4.10.3, PWD BSR 2022

Sgm

58.60

375.00

21975.00

16

"Providing and fabricating
reinforcement for R.C.C. work
including straightening, cutting,
bending, placing in position and
binding (including cost of binding
wire) all complete up to floor five
level.

(‘Original producers' who
manufacture billet directly from iron
ores and roll the bilets to produce
steel conforming to 1S:1786)"
Thermo-mechanically Treated bars
(Conforming of relevent IS code)
PWD BSR 2022 4.13.3

Kg

4813.90

77.00

370670.30

17

Making grooves as per design in
plaster 10mm to 20mm wide.
PWD BSR 2022 12.19

mtr

316.36

7.00

2214.52

18

Filling available excavated earth
(excluding rock) in trenches, plinth
side of foundation etc. in layers not
exceeding 20 cm. in depth,
consolidating each deposited layer
by ramming and watering including
lead up to 50 meter and with all lift.
PWD BSR 2022 1.25

Cum

615.58

64.00

39397.12

19

Carriage of materials. Earth, Sand,
Lime, Morrum manure or sludge.
(for 03 kms)

PWD BSR 2022 G-4.1

Cum

151.33

98.00

14830.34
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20

Precast terrazo tiles of approved
make, 20mm thick with marble
chips of size upto 6mm laid in floors,
and landing, jointed with neat
cement slurry mixed with pigment
to match the shade of the tiles,
including rubbing and polishing
complete on 20mm thick bed of
cement sand mortar 1: 4. Light
shade using white cement.PWD BSR
2022 11.13.1

Sqm 223.80

479.35

107278.53

21

P & F 1st quality Vitrified Porcelain
Polished tiles on floor, skirting and
steps etc.in different sizes (thickness
to be specified by manufactuer)
with water absortion less than
0.08% and conforming to IS 15622
of approved make in all

colour and shade, laid with 20 mm
thick CM 1 : 4 including grounting
the joints with white cement and
matching pigment etc complete.
size 600 mm X 600 mm. 7.18.2,
PWD BSR 2022

Sgm 83.03

848.35

70438.51

22

Providing and fixing 1st quality
standard Marble printed/ Granite
Shade or Light/dark shad glazed tiles
confirming to IS : 13753 & IS :15622
of size 300mm x 600mm in walls,
floors, steps, pillars etc. laid on a
bed of neat cement slurry finished
with flush pointing in the white
cement mixed with pigment to
match the shade of the tile
complete (excluding the cost of
cement plaster on walls and pillar).
7.26, PWD BSR 2022

Sgm 25.21

940.35

23706.23

23

Providing and fixing Granite stone
slab mirror polished and machine
edge cut in walls, pillars, steps,
Shelves, Sills Counters, Floors etc.
laid on 12mm (Av.) thick base of
cement mortar 1:3 (1 cement : 3
coarse sand) jointing with white
cement mortar 1:2 (1white cement :
2 marble dust) with pigment to
match the shade of the marble slab
including grinding, rubbing and
polishing complete. Jhunjhunu /
Jalore (Red/Choclate/Black/Pink
Colour) (i) Up to 1500 Cm2 Tiles.

Sgm 2.58

1930.35

4980.31
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7.5.1, PWD BSR 2022

24

Extra for providing edge moulding
to 15-18mm thick marble/
Granite/Kota stone counters,
Vanities etc. including machine
polishing to edge to give high gloss
finish etc. complete as per design
approved by Engineer-in-Charge.
Full Edge moulding. 7.6.2 (i), PWD
BSR 2022

mtr

4.30

233.00

1001.90

25

Providing and fixing pressed steel
door frames confirming to IS 4351
manufactured from commercial
mild steel sheet of 1.25 mm
thickness including hinges jamb,
lock jamb, bead and if required
angle threshold of mild steel angle
of section 50x25mm, or base ties of
1.25mm pressed mild steel welded
or rigidly fixed together by
mechanical means, adjustable lugs
with split end tail to each jamb
including steel butt hinges 2.5mm
thick with mortar guards, lock
strike-plate and shock absorbers as
specified and applying a coat of
approved steel primer after pre-
treatment of the surface including
filling with CC 1:2:4(M15 grade)
complete as directed by Engineer-
incharge : Profile E., 9.6.3, PWD BSR
2022

mtr

42.16

506.00

21332.96
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26

Providing and fixing pressed steel
door frames confirming to IS 4351
manufactured from commercial
mild steel sheet of 1.25 mm
thickness including hinges jamb,
lock jamb, bead and if required
angle threshold of mild steel angle
of section 50x25mm, or base ties of
1.25mm pressed mild steel welded
or rigidly fixed together by
mechanical means, adjustable lugs
with split end tail to each jamb
including steel butt hinges 2.5mm
thick with mortar guards, lock
strike-plate and shock absorbers as
specified and applying a coat of
approved steel primer after pre-
treatment of the surface including
filling with CC 1:2:4(M15 grade)
complete as directed by Engineer-
incharge : Profile B., 9.6.1, PWD BSR
2022

mtr

44.79

429.00

19214.91

27

Providing and fixing external grade
board solid core single leaf flush
door shutters ISl 2202-67 marked
using Phenol formal dehyderesin in
glue both sides with approved steel
fittings complete as per annexure
'A". 35 mm thick. Decorative teak
veneer One side. 8.13.3.2, PWD BSR
2022

Sgm

17.93

2248.00

40306.64

28

Providing and fixing panelled or
panelled and glazed shutters for
doors, windows and clerestory
windows, fixing with butt hinges of
required size with necessary screws,
excluding panelling which will be
paid for separately, all complete as
per direction of Engineer-in-charge.
(Note: Butt hinges and necessary
screws shall be paid separately).
Second class teak wood. 30 mm
thick shutters. 9.5.1.2, CPWD DSR
2023.

Sgm

10.85

3747.30

40658.21
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29

Providing and fixing wood panelling
or panelling and glazing in panelled
or panelled and glazed shutters for
doors, windows and clerestory
windows (Area of opening for panel
inserts excluding portion inside
grooves or rebates to be measured).
Panelling for panelled and glazed
shutter 25 mm to 40 mm thick. 5
mm float glass. 8.6.11, PWD BSR
2022

Sgm 7.25

1020.00

7395.00

30

Providing and fixing wood panelling
or panelling and glazing in panelled
or panelled and glazed shutters for
doors, windows and clerestory
windows (Area of opening for panel
inserts excluding portion inside
grooves or rebates to be measured).
Panelling for panelled and glazed
shutter 25 mm to 40 mm thick. SS
wire gauge 14 mesh x 24 gauges.
8.6.9, PWD BSR 2022

Sgm 9.01

927.00

8352.27

31

Providing & Fixing of ward robe
shutters made out of 19mm thick
BWP block board ISI of superior
quality make with following details
Front side finishing with Imm thick
superior quality mica approved
make and 0.8mm thick approved
shade mica in the inner side.
Covering with teak wood beading
25x12mm all the sides of shutter &
35x12mm on outer frame for
making good the wall joint including
heavy brass S.S. fittings (Handle
200mm 2 Nos., Tower Bolt 150mm 2
Nos., Brass Lock 1 Nos., Magnetic
Catcher 2 Nos., Brass Hinges
75x40x2.5 mm 6 Nos., SS Hanger
Rod 20mm dia) complete as per
drawing and design approved by
Engineer in Charge. 8.34, PWD BSR
2022

Sgm 19.05

5571.00

106127.55

32

Providing & Fixing BWR ISI marked
19 mm board of approved make for
making wardrobe/shelves and other
furniture with fevicol & nails
complete as per approved by
engineer in charge. 8.38, PWD BSR
2022

Sgm 32.90

1350.00

44415.00
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33

Providing & Fixing telescopic
channel of approved make for
drawers with screws complete as
per approved by engineer in
charge.500mm long. 8.40 (iv), PWD
BSR 2022

Each

20.00

628.00

12560.00

34

Providing and fixing S.S. Rod 30mm
dia (304 grade ,16SWG) including
brackets fixed with C.P. brass screws
and rawl plugs, etc., wherever
necessary complete two side central
all fittings. 8.37, PWD BSR 2022

mtr

18.00

650.00

11700.00

35

Steel work in built up tubular
trusses including cutting, hoisting (
height upto 10 m)fixing in position
and applying a priming coat of
approved steel primer, welded and
bolted including special shaped
washers etc. complete. Hot finished
welded type tubes.. 9.3.1, PWD BSR
2022

Kg

195.00

100.00

19500.00

36

"Painting with synthetic enamel
paint of approved brand and
manufacture to give an even shade
:"Two or more coats on new work
PWD BSR 2022 12.46.1

Sgm

19.17

69.00

1322.73

37

P & F PVC Storage Tank ISI Marked
(IS : 12701) indicating the BIS license
No), of approved make with cover,
25mm dia 1M long G.I. over-flow
pipe & 25 Cm. long wash out pipe
with plug & socket, including making
connection etc., complete of
approved design (including float
valve): 1000 Itr capacity. 2.26.5,
PWD BSR 2022

Each

1.00

7841.00

7841.00

38

Hoisting Charges for each floor : For
items 2.26.5 to0 2.26.8. 2.27.2, PWD
BSR 2022

Each

1.00

157.00

157.00

39

P&F rigid PVC Pipe (1S:4985 mark)
class 11/ (4 Kg. /Cm2 .) approved
quality /make including joining the
pipe with solvent cement rubber
ring and lubricant. 110 mm dia.
3.16.3, S3, PWD BSR 2022

mtr

50.00

282.00

14100.00
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40

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes (IS
15778 : 2007 code) having thermal
stability for hot & cold water supply
including all CPVC plain & brass
threaded fittings i/c fixing the pipe
with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings
with one step CPVC solvent cement
and the cost of cutting chases and
making good the same including
testing of joints complete as per
direction of Engineer in Charge.
(Concealed work including cutting
chases and making good the walls
etc.,). 25 mm nominal size. 2.38.3,
PWD BSR 2022

mtr

35.00

376.00

13160.00

41

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes (IS
15778 : 2007 code) having thermal
stability for hot & cold water supply
including all CPVC plain & brass
threaded fittings i/c fixing the pipe
with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings
with one step CPVC solvent cement
and the cost of cutting chases and
making good the same including
testing of joints complete as per
direction of Engineer in Charge.
(Concealed work including cutting
chases and making good the walls
etc.,). 20mm nominal size. 2.38.2,
PWD BSR 2022

mtr

28.00

289.00

8092.00

42

P & F WVC Wash basin (Ist quality
IS:2556 Mark) of approved make

with C.I. brackets duly painted 1 No.

15 mm C.P. Pillar cock (1S:8934
Mark) & 32 mm C.P. brass waste
coupling of approved make, P.V.C
Waste pipe with PVC nut 32 mm
complete including cutting &
making good the wall : Size 610 mm
x 510 mm. 1.36.5, PWD BSR 2022

Each

1.00

3477.00

3477.00
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43

P & F Kitchen & Lab. Sink of
approved make with C.I. brackets
duly painted, 40 mm C.P. waste
coupling, C.P. Brass chain with
rubber plug, 40 mm G.I. waste pipe
up-to floor level complete including
cutting and making good the wall &
floor : 1.0 mm thick stainless steel
AISI -304 & IS 13983-1994 kitchen
sink of approved make as per
Engineer-in-charge with large waste
coupling. Overall size (inches)24 x
18 x 8 Bowl size (inches) 20x16x8.
1.38.9.3, PWD BSR 2022

Each

1.00

5062.00

5062.00

44

P & F Indian type white glazed
vitreous china 1st quality W.C.
orissa pan (IS :2556 Mark) with 100
mm vitreous china P or S trap
including cutting and making good
the wall and floor: Size 580x440mm.
1.2.2,S1, PWD BSR 2022

Each

1.00

3045.00

3045.00

45

P & F European type white glazed
vitreous china 1st quality Double
syphonic W.C (IS :2556 Mark) with P
or S trap including cutting and
making good the wall and floor. 1.4,
S1, PWD BSR 2022

Each

1.00

5163.00

5163.00

46

P & F water closet Seat Covers with
brass hinges complete : Solid PVC (IS
2548 marked) grade-I White. 1.7.2,
S1, PWD BSR 2022

Each

1.00

485.00

485.00

47

P & F Low level Flushing Cistern of
10 litres capacity (IS : 2556 mark) of
approved make with complete
fittings C.l. brackets duly painted,
brass ball cock with ball (I1S: 1703
mark) complete including cutting
and making good the wall: PVC with
PVC bend and superior internal
fittings as per IS : 7231. 1.20.3, S1,
PWD BSR 2022

Each

2.00

1645.00

3290.00

48

Providing and fixing Superior quality
CP Brass fittings of approved make
as per direction of Engineer-in-
charge. Jet Spray (Premium heavy
Quality) as approved by Engineer-
in-Charge. 2.33.23, S2, PWD BSR
2022.

Each

1.00

600.00

600.00

49

P & F Inlet Connection (Angle
Valves) Superior quality, of
approved make, for Wash basin,

Each

4.00

501.00

2004.00
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Gyser etc. C.P. Inlet connection
15mm.Brass (IS : 8931 marked).
2.12.1, S2 PWD BSR 2022

50

P & F 15 mm. Dia Connection Pipe
of approved quality/make. PVC pipe
with C.P. Brass nuts upto length,
600mm. 2.13.4, S2, PWD BSR 2022

Each

4.00

116.00 464.00

51

P & F Stop Cock (IS :8931 Mark),
superior quality & of approved
make:, C.P. Brass 15mm nominal
bore. (angular type) 2.8.4, S2, PWD
BSR 2022

Each

10.00

477.00 4770.00

52

Dry brick on edge flooring in
required pattern with bricks of class
designation 75 on a bed of 12 mm
mud mortar including filling joints
with River sand complete. 11.2,
PWD BSR 2022

Sgm

750.00

450.00 337500.00

Total Civil Work

2351034.94

Total Electrical Work

260575.84

Grand Total for 01 Qtr. Single story

2611610.78

Grand Total for Qtr. Pair Single
Story

5223221.56

Grand Total for Otr. Pair 08 nos.
single story ( total 16 nos.)

41785772.48

90

Signature of Contractor
With Seal
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