NATIONAL SEEDS CORPORATION LTD.

(A GOVERNMENT OF INDIA UNDERTAKING- MINI RATNA COMPANY)
(CIN NO: U74899DL1963G0OI003913)
COPRPORATE OFFICE :BEE] BHAWAN, PUSA COMPLEX
NEW DELHI-110012
OFFICE:- CENTRAL STATE FARM, SURATGARH
DISTT- SRIGANGANAGAR RAJASTHAN-335804

NOTICE INVITING SHORT TERM E-TENDER/ CONTRACT DETAILS

FOR

Name of work:  REPAIR & MAINTENANCE OF ELECTRICAL ITEMS IN

CENTRAL STATE FARM SURATGARH ON LABOUR RATE ONLY
(UNDER REVENUE HEAD)

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM
ONLINE MODE ONLY

Contact Details

PARTICULARS TELEPHONE E-MAIL FAX
Farm Head, 01509-220084 csf.suratgarh@indiaseeds.com
CSF SURATGARH

Web Site :-www.indiaseeds.com

Tender Portal : -https://indiaseeds.eproc.in/
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e-mail — csf.suratgarh@indiaseeds.com

NATIONAL SEEDS CORPORATION
LIMITED

(A Government of India Undertaking- Miniratna company)
(CIN : U74899DL1963G0I1003913)

Central State Farm, Suratgarh

PHONES : 01509-220084,220068
“An ISO 9001:2008 & ISO 14001:2004 Company”

(\_Si Qﬂé .08AABCN8973F223)

e-mail — csfsuratgarh@rediffmail.com
Website: www.indiaseeds.com

NOTICE INVITING E-TENDER

Director, National Seeds Corporation

Ltd. (NSC) Central State Farm - Suratgarh invites E-

tenders under two bid system from reputed Contractors/Electrician /Firms Registered in appropriate

class for Electrical works only with experience at least 01 years fully experience in electrical works in

Agricultural Fields , over head line, Factories, buildings submersible tube wells , generator and

processing plant etc.

Particulars Details
NAME OF WORK Repair & maintenance of electrical items in farm
on labour rate
Date of issue of NIT 04/07/2026
Estimated Amount 4 Lakh
Working Period 01/07/2026 to 31.03.2027

Date and time for submission of online bid

06/07/2026 to 20/07/2026 till 06:00PM

Date and time of opening of Technical Bid in
Online mode

21/07/2026 At 11:00 AM

Tender Fee

Rs. 590/- (500+ 18% GST)

EMD

Rs. 8000/-

Contact Person (with Phone No &E-Mail)

Dr. Kapoor Chand Sharma , Farm Head, National Seeds
Corporation Ltd., Central State Farm, Suratgarh, Shri
Ganganagar Rajasthan - 335804.

Tel No. - 0159-220084, 220006, 221420,
Email:-csf.suratgarh@indiaseeds.com /
managerenggcivilsog@gmail.com

1. For Labour rate only material will be provided by the farm free of cost from general store.

2. Earnest Money (EMD) and Tender Fee should be submitted online. Bid without payment of Tender
cost or EMD shall be liable for rejection. MSEs registered with NSIC for quoted item and having
valid registration, such companies are exempted from payment of cost of tender document & EMD.
MSEs are entitled to avail the benefit of purchase preference as per Public Procurement Policy for
Micro and Small Enterprises (MSEs) 2012, subject to furnish declaration of UdyogAadhar
Memorandum (UAM) number on Central Public Procurement Portal (CPPP), failing which such
bidders will not be able to enjoy the benefit as per PP policy for MSME’s order 2012.

3. NSCL reserves the right to accept or reject any/all tenders without assigning any reason whatsoever
and decision of the Corporation shall be final and binding on tenderer. Any further corrigendum(s) to
this tender shall be published only on our website https://indiaseeds.eproc.in& e-portal

https://indiaseeds.eproc.in.




INSTRUCTIONS TO BIDDER —
ONLINE MODE

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the portal for
participating in the e- tenders published on https://indiaseeds.enivida.com by paying the
charges of Rs. 2360/- (Inclusive taxes) per year.

2. Bidders must provide the details of PAN number, registration details etc as applicable
and submit the related documents. The user id will be activated only after submission of
complete details. The activation process will take minimum 24 working hours
enividahelpdesk@gmail.com

3. Bidders must have a valid email id and mobile number.

4. Bidders are required to obtain Class 3 Digital Certificates (Signing & Encryption) as per
their company details.

5. Once bidder DSC is mapped with the user id, the same DSC must not be used for

another user id on the same portal. However bidder can update the digital certificate to another
user id after un-mapping it from the exiting user id.

6. Bidders now can login with the activated user Id & DSC for online tender submission
process in this portal.
7. Bidders can upload required documents for the tender well in advance under My

Documents and these documents can be attached to the tender during tender participation as
per the tender requirements. This will save the bid submission duration/time period and reduce
upload time of bid documents.

8. Bidders must go through the downloaded tender documents and prepare and upload bid
documents as per the requirements of the department.
9. Once the bidders have selected the tenders they are interested in, Bidders will pay the

processing fee Rs 550/- per tender (NOT REFUNDABLE) by net-banking / Debit / Credit card
then Bidder may download the Bid documents etc. Once Bidders will pay both fee tenders
status will be shown “form received”. This would enable the e- tender Portal to intimate the
bidders through e-mail in case there is any corrigendum issued to the tender document.

10. Bidders are advised to read complete BoQ/SoQ/Price Bid/Financial Bid and Terms &
Conditions before quoting rates in the bid document.

11. Any modification/replacement in BoQ/SoQ/Price Bid/Financial bid template is not
allowed. Bidders must quote only in predefined fields in the bid sheet and save the bid sheet.
After saving, the same bid sheet must be uploaded in the portal.

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc.,) as
mentioned in the tender document, before submitting the bid.

13. Bidders are recommended to use PDF files for uploading the documents. Only price bid
sheet will be in Excel format.
14. The bidders must ensure to get themselves registered on the portal at least 1 week

before the tender submission date and get trained on the online tender submission process. For
tender submission and registration process bidders are advised to refer respective manuals on
website. Tender inviting Authority/Department will not be held responsible for any sort of
delay or the difficulties faced during the submission of bids online by the bidders due to local
issues like internet connectivity/PC speed/etc...

15. Offline Submission of bids/documents/rates by the bidders will not be accepted by the
department, under any circumstance.

16. After final submission of the bid, a confirmation message and bid submission



acknowledgement will be generated by the portal. The bid submission acknowledgement
contains details of all documents submitted along with bid summary, token number, date &
time of submission of the bid and other relevant details. Bidder can keep print of the bid
submission acknowledgement.

17. If bidder is resubmitting the bid, bidder must confirm existence of all the required
documents, financial bid and again submit the bid. Once submitted, the bid will be updated.
18. Submission of the bid means that the bid is saved online; but system does not confirm

correctness of the bid. Correctness of the bid will be decided by tender inviting authority only.
19. The time displayed in the server is IST(GMT 5:30) and same will be considered for all
the tendering activities. Bidders must consider the server time for submission of bids.

20. Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted at
the client end and the software uses PKI encryption techniques to ensure security/secrecy of
the data. The submitted bid documents/data become readable only after tender opening by the
authorized individual.

Thank You
Technical Support - Phone: 9355030617, 8448288980
Tel: 011-49606060

Email ID - enividahelpdesk@gmail.com, enivida2021(@gmail.com




General Rules & Guidance for Tender

SECTION II
1. Time: The contractor should submit only in ONLINE MODE on https://indiaseeds.eproc.in on or
before the date & time given in NIT. The technical bid and financial bids of the qualified contractors
will be opened as per the date & time stated in NIT. Tenders in any other form will not be accepted.

2. Work Experience: Experience of Electrical work will be counted 40% of three works, 50 % two
works and 80 % one work of similar nature in last seven years. Experience other than similar nature
will not be accepted.

3. Bids: Technical bid contains uploading of self-attested copies of all desired documents i.e EMD
Proof, Firm Registration for civil works, pan card, work experience, Bank account detail/status of
firm ,GST no., ESI, EPF Registration will also be required.

Tender not accompanied with requisite document are liable for rejection.

4. EMD& TENDER FEE : EMD may be in form of D/D or through RTGS/NEFT/Online portal. DD
must be in favour of National Seeds Corporation Ltd, Suratgarh Payable at SURATGARH, scan
copy of which must be uploaded along with technical documents. The original Demand draft must
be deposited in office of the Accounts Officer before the closing date & time for submission of
tender.Online transaction may be accepted in form of NEFT/RTGS(NSC Ltd Suratgarh, Bank-
SBLLSURATGARH BRANCH, (A/C No.- 34056542572,IFSC- SBIN0007774) scan copy of
transaction must be uploaded along with technical documents.

Exemption of earnest money deposit for contractors/firms registered as Micro, Small and Medium
Enterprises (MSME) with National Small Industries Corporation under single point registration
scheme are exempted from payment of earnest money deposit provided to furnish photocopy of
valid registration with NSIC under the single point registration scheme, for the quoted stores in
support of claim along with their request letter. MSME units registered with NSIC must submit
Udyog Aadhar Memorandum (UAM)number, failing which they will not be able to enjoy the
benefits as per PP Policy for MSMEs order, 2012.

5. Bill Payment :The payments will be released on submission of monthly bill of work done valuing
not less than tender amount proportionate to one month of all works executed in the previous
months and the Engineer shall take or cause to be taken the requisite measurement for the purpose
of having the same verified and the claim as far as admissible, adjusted as far as possible, before the
expiry of ten days from the presentation of the bill. If the contractor does not submit the bill within
the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as
aforesaid, a subordinate to measure up the said work in the presence of the contractor whose
countersignature to the measurement list will be sufficient warrant and the Engineer may prepare a
bill from such list. Engineer's consent for release of running bill shall be linked with the satisfactory
progress of the work.

6. Liquidity Damages :In case of delay in completion of the work, LD shall be levied from the
contractor at the rate of 0.5% of the contract price per week of delay subject to maximum of 10% of
the contract price.

7. Deviation : The Engineer shall have power to make any alternations in omissions from, additions to
or substitutions for the original specifications, drawings, designs and instructions, that may appear
to him to be necessary during the progress of the work, and to omit a part of the work in case of
non-availability of a portion of the site or for any other reasons and the contractor shall be bound to
carry out the work in accordance with any instructions given to him in writing by the Engineer and
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such alterations omission, additions or substitutions shall form part of the contract as if originally
provided therein and any altered, additional or substituted work which the contractor

may be directed to do in the manner above specified as part of the work, shall be carried out the
contractor on the same conditions in all respect including price on which he agreed to do the main
work. The time for the completion of the work shall in the proportion that the altered, additional or
substituted work bears to the original contract work on the request of the contractor and the
decision of the Engineer shall be conclusive.

Additional: If any item of work is required to do as directed by Engineer in Charge which is not in
schedule of items. In this case rate of that item will be fixed rate of DSR plus or minus rate quoted
by contractor on DSR.

Suspension of Work: The contractor shall, on the instructions of the engineer suspend the progress
of the works or any part thereof for such time and in such manner as the Engineer may consider
necessary and shall during such suspension, properly protect and secure the works or such part
thereof so far as is necessary in the opinion of the Engineer unless such suspension is; a) Otherwise
provided for in the contract, or b) Necessary by reason of some default or of breach of contract by
the contractor of which he is responsible, or c) Necessary by reason of climatic conditions on the
site, or d) Necessary for the proper execution of the works or for the safety of the works or any part
thereof (save to the extent that such necessity arises from any act or default by the Engineer or the
Employer or from any of the risks defined

FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF
WORK: If at any time after the commencement of the work the Employer shall for any reasons
decide to abandon or reduce the scope of the works and hence not required the whole or part of
works to be carried out the Engineer shall give notice in writing to that effect to the contractor and
the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment
of compensation whatsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence of theforeclosure
of whole or part of the work.The contractor shall be paid at contract rates full amount for the works
executed at site.Scope of work according to situation may be increased or decreased without
assigning any reason by Corporation.

CANCELLATION OF CONTRACT IN FULL OR PART If contractor:

1) at any time makes default in proceeding with the work or any part of the work with the due
diligence and continuous to do so after a notice in writing of 7 days from the Engineer.
i) commits default to complying with any of the terms & conditions of the contract and does

not remedy, it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer.

i) fails to complete the works or items of work with individual dates of completion, on or
before the date(s) of completion, and does not complete them within the period specified in a
notice given in writing in that behalf by the Engineer,

On cancellation of the contract in full or in part, the Engineer shall determine what amount ,if any,
is recoverable from the contractor for completion of the works or part of the works or in case the
works or part of the works is not to be completed, the loss or damage suffered by Employer.

The contractor shall visit the site and shall satisfy himself to the conditions, the accessibility of site,
the full extent and character of operations, the nature of ground, supply conditions affecting layout
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execution of the contract generally. No claim on the ground of want of knowledge in such
respect will be entertained.

The contractor’s responsibility for this contract shall commence from the date of issue of order of
acceptance of tender and continue until 06 months after the completion of work for revenue and 12
months for capital works.

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 Contract
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting
contract labour that may be brought into force from time to time. No laborer below the age of
eighteen years shall be employed on the work. The contractor shall maintain and produce all records
when called for, related to relevant act concerning labor engaged and construction.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regard materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm exactly fully and faithfully
tothe designs, drawings and instructions in writing in respect of the work signed by the Engineer All
materials and workmanship shall be of good quality. The Contractor shall at his own expense
arrange for and/or carry out any test of any materials which the department may require.
DISMANTLED MATERIAL IS EMPLOYER'S PROPERTY The contractor shall treat all materials
obtained during dismantling of a structure, excavation of the site for a work etc. as Employer's
property and such materials shall be disposed off to the best advantage of the Employer. All useful
materials obtained from dismantling shall be the property of the Farm and shall be kept in safe
custody until they are handed over to the General Store In-charge.

On demand the completion certificate to be issued to the contractor, the contractor shall give notice
to the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the
work and if there is no defect in the work shall furnish the contractor with a certificate of physical
completion otherwise a provisional certificate of completion indicating defects to be rectified by the
contractor shall be issued.

G.Schedule Rates are without cement, it will be provided from the general store of the farm free of
cost. The carriage and site stock maintenance will be in scope of contractor. After completion of
work empty cement bags must be submitted to Farm stores.

The contractor is responsible to follow the construction standards as per CPWD norms. Due care
shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of terms and
conditions.

The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractors employ upon the work who may be incompetent or
misconduct himself and the contractor should forthwith comply with such requirements.

The BOQ quantities may increase or decrease at the time of execution based on actual measurements
against drawing and design approved by the Competent Authority.
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The contractor shall maintain and produce all records when called for, related to relevant Acts
concerning labor engaged and construction. The Risk of Labour working at site will be of contractor
and security of laborers working at site shall be responsibility of Contractor.

The security deposit shall be dubitable @ 5% from the bills and Performance security & security
deposit amount will remains as such for a period of defect liability from the date of completion of
work.

Defects arising during the defect liability guarantee period if any shall be rectified by the party free
of cost withinl5 days as and when brought to the notice in writing or telephonically. If contractor
fails to take-up the rectification work. The same will be carried out on his risk & cost and recovery
will be made from his security deposit/ performance security.

No time extension will be given in normal conditions. Mobilization advance shall not be applicable.

Rates shall be inclusive of all taxes. Any type of tax liability of government i.e. income tax, GST etc
as applicable will be borne by the contractor. Goods and Services Tax, purchase tax, work contract
tax, VAT or any other tax applicable on material or services in respect of this contract shall be
payable by the contractor and no claim whatsoever in this respect will be entertained. The rates
quoted by the contractor shall be inclusive of all such taxes.

No conditional tender will be accepted i.e. any type of condition other than the E-tender document
will not be accepted of any contractor. Tender should remain open for acceptance for a period of 90
days from the date of receipt of tender. If any tenderer withdraws his tender before the said period or
makes any modification in the terms and conditions of the tender which are not acceptable to the
department, then the corporation shall, without prejudice to any other right or remedy, beat liberty to
forfeit the earnest money as aforesaid.

As per practice one time rates are to be given no escalation on rates will be given. Mixing of cement
concrete and cement mortar shall be done by means of mechanical mixer. The cement concrete laid
shall be mechanically vibrated by means of mechanically operated vibrators. The rates quoted shall
be inclusive of these operations and no extra payments shall be made.

Water & Electricity for work of what so ever purpose related to the work will be arranged by the
contractor. Wherever the Electricity is provided by the Department consumption charges shall be
borne by the contractor. Strictly canal water is to be used.

For labour rate repair works, the construction material will be provided free of cost from the general

store of the farm. The carriage of material is in the scope of the contractor.

The contractor will have to arrange the removal of the malba /debris etc. to the site decided by the
Engineer-in-charge after each days work and nothing extra will be paid on his account. It will be the
contractor’s responsibility to keep the site neat and clean after completion of the work otherwise the

site shall be got clear at the risk and cost of the contractor.

. The Corporation reserves the right to accept or reject any or all tenders without assigning any
reason what so ever and decision of the Corporation shall be final and binding on tenderers. The

Corporation will not be bound to accept the lowest tender or any of the tenders.



32. In the event of any dispute arising amongst the Parties, the Parties agree to use their best efforts to

33.

attempt to resolve all disputes in prompt, equitable and good faith. In the event the Parties are
unable to do so, then such dispute shall be finally resolved by arbitration. The arbitration shall be
conducted in the English language and the venue of the arbitration shall be in New Delhi. The sole

arbitrator will be appointed by CMD, NSC whose decision in this regard will be final & binding.

The parties hereby irrevocably consent to the sole jurisdiction of the Courts of suratgarh only in

connection with any actions or proceedings arising out or in relation to this Tender.

SIGNATURE OF CONTRACTOR
With seal



SECTION —III
GENERAL TERMS & CONDITIONS OF THE CONTRACT

DEFINITIONS

1.

The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the National Seeds
Corporation Ltd, and the Contractor, together with the documents referred to therein including
these conditions, the specifications, designs, drawings and instructions issued from time to time
by the Engineer and all these documents taken together, shall be deemed to form the contract and
shall be complementary to one another. ‘Employer’ means National Seeds Corporation Limited
acting through its Chairman cum Managing Director (CMD) including his authorized
representative(s) who will employ the contractor and legal successor(s) in title and permitted
assigns.

The rate of the repairing and maintenance of the electrical items should be inclusive of all taxes.
Material of the electrical items will be provided by the Farm and the requisition should be
submitted by the contactor to the AE/JE(Civil) on time and the same will be checked by the
JE(Civil).

All tools of the electricity like Ladder, Electrical tools etc will be arranged by the labour
contractor.

The labor contractor of electricity should be provided the electrician as per the requirement of
the farm and the availability of electrician should be 24X7 in all working days.

The electricity labour contractor should be provided the electrician as per the
requirements/electricity fault in Block-LILIII and HQ campus of CSF,Suratgarh.

The issue/work of the electricity will be informed over telephonically by the engineering
division to the contractors and the electrician should be provided within 1 or 2 Hrs so that the
work will not suffer.

The contractor/electrician should maintained a register for the repairing of the electrical items
and the same should be verified by the Engineering Division of the Farm on daily basis.

In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assignees to them:-

a) The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or by
virtue of the contract contracted to be executed whether temporary or permanent and whether
original, altered, substituted or additional.

b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be
executed under the contract or any adjacent land, path or street through which work is to be
executed under the contract or any adjacent land, path or street which may allotted or used for
the purpose of carrying out the contract.

¢) The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individual or
the person composing such firm or company, or the successors of such firm or company and the
permitted assignees or such individual, firm or company.

d) The Corporation or NSC means the National Seeds Corporation Limited.

e) The ‘Engineer’ means the Engineer and includes the Project Manager/ In charge who shall
supervise and be in charge of the work or any other designation authorized by the Employer for
the purpose of operating the contract.

f) Where the context requires, words imparting the singular only also include the plural number
and vice-versa.

g) ‘Specification’ means the specification referred to in the tender and any modification there of
or addition there to as may from time to time be furnished approved in writing by Engineer.

h) ‘District specification’ means the specifications followed by the State Govt. in the area where
the work is to be executed.

1) ‘Approved’ means approved in writings and ‘approval’ means approval in writing.

j) Tendered value means the value of the entire work as stipulated in the letter of award.
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k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the
materials and labor at the site where is the work is to be executed plus the percentage mentioned
in the schedule “ F” to cover all over heads and profits.

1) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to
the tender papers or the standard schedule of Rates of the government mentioned in Schedule
“F” hereunder, with the amendments thereto issued up to the date of receipt of the tender.

WORK TO BE CARRIED OUT

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labor, material, tool, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless otherwise
stated, be held to include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labors necessary in and for
the full and entire execution and completion of the work as aforesaid in accordance with good
practice and recognized principles.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of
quantities, which rates and prices shall, except as otherwise provided, over all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance of the works.

DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figure
dimensions in preference to scale and the special conditions in preference to general conditions.
(1) In case of discrepancy between the schedule of Quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed:-

a) Description of Schedule of Quantities.

b) Particular Specification and Special Condition as per manufacturer.

c¢) Drawings

d) C.P.W.D. specifications

e) Indian standard specification of B.L.S.

f) If there are varying or conflicting provisions made in any one document forming part of the
contract, the Acceptance Authority shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

g) Any error in description, quantity or rate in Schedule of Quantities or any omission there

from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the works comprised therein according to drawings and specifications

or from any of his obligations under the contract.

SIGNING OF CONTRACT

The successful contractor, on acceptance of office tender by the accepting Authority shall, within
15 days from the stipulated date of start of the work sign the contract consisting of:

(I) The notice inviting tender, all the documents including drawings, if any forming the tender

as issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading there to.

(IT) Various standard clause with corrections up to the date stipulated in schedule “F” along

with Annexure there to.

(a) Model rules for the protection for the health, sanitary arrangements for workers employed by
NSC or its contractors.

(b) Contractor’s labor regulations.

(c) List of act and omissions for which fines can be imposed.



CHECK LIST FOR TECHNICAL EVALUATION OF TENDER

Tender fee as per NIT (Non Refundable)

2 [EMD as per NIT
An affidavit of ownership if proprietary firm/sole traders
3 | (Partnership Deed if Partnership firm.)
4 | Scanned copy of Pan Card
5 | Scanned copy Registration GSTIN
6 | ITR of last 3 years
7 | Performance / work experience certificate/s of similar work as per NIT
8 | Name and addresses of the Bank Account No., IFSC Code.
Affidavit certificate that not black listed and no arbitration cases pending in any
9 | Govt department.
10 | Address of the contractor Contact No.
11 | Any other relevant document in support to tender

Each and every pages of tender document should be signed/Digital sign




Annexure -A

CENTRAL STATE FARM, SURATGARH
G.Schedule

Name of Work -: Labour rates for repairing maintenance of electricity in

farm area .
sr. No. Labour Charges
Location Work description (in Rs)
A Block-I Visit charge
Winnowing Winnowing Centre electric connection Repairing &
center rectifying
1 Repairing & rectifying of the Motor Fault
Repairing of Wiring at winnowing center
Connection of new flood light & Street Light
Processing Plant | Checking and rectifying the connection at processing plant
Minor repairing in motor at processing plant
Fitting of motors at Processing plant
) Connection & repair of exhaust fan at processing plant.
Rectifying the problems in change over, starter, main switch
etc.)
Connection of tube light/flood light in Godown and
processing plant
Rectifying the electrical problems in workshop machinery
Work Shop i.e. Lath machine, Grinding machine, compressor.
3 rectifying the problems in Fan, tube light tec.
Rectifying the electric problems in the Gen Set
Residential
Quarter Rectifying the problems in Fan, tube light tec.
4 New connection per point rate
Rectifying the electric problems in the RO machine, Street
light
Field (All Chack -
Agriculture
Filed) Visit charge
Connection of the tube well from the main line of
electricity/Gen Set
5 rectifying the problem in the Motor installed at fish
hatchery
rectifying the problem in the Motor installed at deep tube
well
Rectifying the problems related to the connection of centre
pivot system.
B Block-II Visit charge
6 Winnowing
center Winnowing Centre electric connection checking




Checking the Motor Fault

Repairing of Wiring at winnowing centre

Processing Plant

Checking and rectifying the connection at processing plant

Minor repairing in motor at processing plant

Fitting of motors at Processing plant

7 Connection of exhaust fan at processing plant.
Rectifying the problems in change over, starter, main switch
etc.)
Connection of tube light in Godown and processing plant
Rectifying the electrical problems in work shop machinery
i.e. Lath machine, Grinding machine, compressor, over
Work Shop hanging crane etc
8 rectifying the problems in Fan, tube light tec.
Rectifying the electric problems in the Gen Set
Residential
Quarter rectifying the problems in Fan, tube light tec.
9 New connection per point rate
Rectifying the electric problems in the RO machine, Street
light
Field Visit charge
Connection of the tube well from the main line of
electricity/Gen Set
Rectifying the problem in the Motor installed at fish
10 hatchery
Rectifying the problem in the Motor installed at deep tube
well
Rectifying the problems related to the connection of center
pivot system.
C Block Il Visit Charges
11 Rectifying the electrical problems in work shop machinery
Work Shop i.e. Lath machine, Grinding machine, compressor.
Field Visit charge
Connection of the tube well from the main line of
12 electricity/Gen Set
rectifying the problem in the Motor installed at deep tube
well
Other minor repairing works.
Head Office-
D CSF,
Suratgarh Visit Charges
Residential
Quarter Rectifying the problems in Fan, tube light etc.
New connection per point rate
13 Rectifying the electric problems in the RO machine, Street

light

Repairing and rectifying the issue in the 22/62.5KVa
generator.




Electrical

Department Visit charges for the taken up the new electric connection
14 Office, at farm and all other work related to farm.
Suratgarh.
Night Visit
15 Charges (in case |Timing 8 :00 PM to 6:00 AM
of Emergency)
BLOCK-I
BLOCK-II
BLOCK-III
H.Q. Central
State Farm,
Suratgarh
Work related to the Submersible motors and repairing and rewinding of motors
Lifting the Submersible motors from the
Tubewell
Retrieving a Submersible Motor That Fell
Into a Tubewell
HP rating wise rewinding charges
1 HP motor rewinding
16 2 HP to 3 HP motor rewinding
3HP to 5 HP motor rewinding
5 HP to 10 HP motor rewinding
10 TO 12HP motor rewinding
12 TO 15 HP motor rewinding
15 To 20 HP motor rewinding
20 to 25 HP motor rewinding
1 HP motor
2 HP to 3 HP motor
3HP to 5 HP motor
17 Repairing of 5 HP to 10 HP motor
Submersible Pump 10 TO 12HP motor
12 TO 15 HP motor
15 To 20 HP motor
20 to 25 HP motor
Lo 1HP Single phase
Rewinding of Mono Block -
Pump 2 Hp single phase
3 Hp Single Phase
18 5 Hp Single Phase
3HP
SHP
3 Phase 7.5HP
10HP

12.5HP




15HP

20HP

25HP

70 -80 HP

NOTE :- "Rates for any extra, substituted, or non-scheduled items not covered under this G-Schedule will be finalized on the
basis of prevailing market rates verified through a local survey."



FINANCIAL BID

Financial Bid for the Repair maintenance of electrical items, electricity connection in Central

State Farm, Suratgarh at Filed, Residential and Non -Residential Building etc.

Farm Head,

NATIONAL SEEDS CORPORATION LIMITED,
(Govt. of India Undertaking)Central State Farm

Suratgarh

SUBJECT: Financial Bid for the Repair maintenance of electrical items, electricity
connection in Central State Farm, Suratgarh at Filed, Residential and Non -Residential

Building etc

Dear Sir,

I/We, hereby submit our financial offer for taking up the all Repair maintenance of
electrical items, electricity connection in Central State Farm, Suratgarh at Filed,
Residential and Non -Residential Building etc Central State Farm, Suratgarh:-

Labour Charges

Sr. No. Location Work description (in Rs)
A Block-I Visit charge
Winnowing Winnowing Centre electric connection Repairing &
1 center rectifying

Repairing & rectifying of the Motor Fault

Repairing of Wiring at winnowing center

Connection of new flood light & Street Light

Processing Plant

Checking and rectifying the connection at processing plant

Minor repairing in motor at processing plant

Fitting of motors at Processing plant

Connection & repair of exhaust fan at processing plant.

Rectifying the problems in change over, starter, main switch
etc.)

Connection of tube light/flood light in Godown and
processing plant

Work Shop

Rectifying the electrical problems in workshop machinery
i.e. Lath machine, Grinding machine, compressor.

rectifying the problems in Fan, tube light tec.

Rectifying the electric problems in the Gen Set

Residential
Quarter

Rectifying the problems in Fan, tube light tec.

New connection per point rate

Rectifying the electric problems in the RO machine, Street
light

Field (All Chack -

Visit charge




Agriculture
Filed)

Connection of the tube well from the main line of
electricity/Gen Set

rectifying the problem in the Motor installed at fish
hatchery

rectifying the problem in the Motor installed at deep tube
well

Rectifying the problems related to the connection of centre
pivot system.

Block-II

Visit charge

Winnowing
center

Winnowing Centre electric connection checking

Checking the Motor Fault

Repairing of Wiring at winnowing centre

Processing Plant

Checking and rectifying the connection at processing plant

Minor repairing in motor at processing plant

Fitting of motors at Processing plant

Connection of exhaust fan at processing plant.

Rectifying the problems in change over, starter, main switch
etc.)

Connection of tube light in Godown and processing plant

Work Shop

Rectifying the electrical problems in work shop machinery
i.e. Lath machine, Grinding machine, compressor, over
hanging crane etc

rectifying the problems in Fan, tube light tec.

Rectifying the electric problems in the Gen Set

Residential
Quarter

rectifying the problems in Fan, tube light tec.

New connection per point rate

Rectifying the electric problems in the RO machine, Street
light

10

Field

Visit charge

Connection of the tube well from the main line of
electricity/Gen Set

Rectifying the problem in the Motor installed at fish
hatchery

Rectifying the problem in the Motor installed at deep tube
well

Rectifying the problems related to the connection of center
pivot system.

Block Il

Visit Charges

11

Work Shop

Rectifying the electrical problems in work shop machinery
i.e. Lath machine, Grinding machine, compressor.

12

Field

Visit charge

Connection of the tube well from the main line of
electricity/Gen Set




rectifying the problem in the Motor installed at deep tube
well

Other minor repairing works.

Head Office-
D CSF,
Suratgarh Visit Charges
Residential
Quarter Rectifying the problems in Fan, tube light etc.
New connection per point rate
13 Rectifying the electric problems in the RO machine, Street
light
Repairing and rectifying the issue in the 22/62.5KVa
generator.
Electrical
Department
14 | Office, . . .
Suratgarh. Visit charges for the taken up the new electric connection
at farm and all other work related to farm.
Night Visit
15 Charges (in case
of Emergency) Timing 8 :00 PM to 6:00 AM
BLOCK-I
BLOCK-II
BLOCK-III
H.Q. Central
State Farm,
Suratgarh
E Work related to the Submersible motors and repairing and rewinding of motors
Lifting the Submersible motors from the
Tubewell
Retrieving a Submersible Motor That Fell
Into a Tubewell
HP rating wise rewinding charges
1 HP motor rewinding
16 2 HP to 3 HP motor rewinding
3HP to 5 HP motor rewinding
5 HP to 10 HP motor rewinding
SUBMERSIBLE MOTORS | 10 TO 12HP motor rewinding
12 TO 15 HP motor rewinding
15 To 20 HP motor rewinding
20 to 25 HP motor rewinding
1 HP motor
' Repairing of 2 HP to 3 HP motor

Submersible Pump 3HP to 5 HP motor

5 HP to 10 HP motor

10 TO 12HP motor

12 TO 15 HP motor




15 To 20 HP motor

20 to 25 HP motor

18

Rewinding of Mono Block
Pump

1HP Single phase

2 Hp single phase

3 Hp Single Phase

5 Hp Single Phase

3 Phase

3HP

5HP

7.5HP

10HP

12.5HP

15HP

20HP

25HP

70 -80 HP




