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fag g&ar/Bid Number: GEM/2026/B/7968404
feeich /Dated: 28-08-2026

fas c&aasr / Bid Document

9= fAawur/Bid Details

95 dc @9 & ad@/a3T /Bid End Date/Time

07-09-2026 13:00:00

e geld &1 ali@/a@# ™ /Bid Opening
Date/Time

07-09-2026 13:30:00

5 Queper duar (de @A H arl/@ @) /Bid Offer
Validity (From End Date)

0 (Days)

FAGA/TST W IAA/Ministry/State Name

Ministry Of Agriculture And Farmers Welfare

faswar @ AT/Department Name

Department Of Agriculture And Farmers Welfare

IS H AFA/Organisation Name

National Seeds Corporation Limited (nsc)

PRIt 1 ATAA/Office Name

Head Office Beej Bhawan Pusa Complex New Delhi

Rieraa Aarer & §ud a0y Contact details of

Grievance redressal

HOD Email id :sgm.prod@indiaseeds.com
Buyer Email id: buycon22.nscln.ch@gembuyer.in

a¥g 4ol /Iltem Category

Custom Bid for Services - Electrification in Seed Godown and
Street Lighting Work

A gofi/Similar Category

e Design, Supply, Installation, Commissioning and
Maintenance of Grid Connected Roof Top Solar Power
Plant Service

34 3@ /Contract Period 1 Month(s)
fast @ geaa 3t affs etsiax (3 auf @)

/Minimum Average Annual Turnover of the |8 Lakh (s)
bidder (For 3 Years)

3/8A a1 & fow 3T frd 3gHa &

ad/Years of Past Experience Required for 5 Year (s)
same/similar service

S e HY Ja3t T WS Aawad HPpE ¥/Past ||

Experience of Similar Services required

TA3NAR uradr aeAgs/Turnover eligibility criteria

To be verified by the buyer at the time of technical
evaluation

auf & 3T TF TR A TATHS B Fe WA & /
MSE Relaxation for Years Of Experience
and Turnover

Yes | Complete

FIET F AT 3gHa & auf 3K e=i30R A g vara
&1 315 ¢ / Startup Relaxation for Years Of

Experience and Turnover

Yes | Complete
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{95 faawui/Bid Details

fahar @ AP 3T gEAdS/Document required

from seller

Experience Criteria,Bidder Turnover,Certificate (Requested
in ATC),Additional Doc 1 (Requested in ATC)

*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by
the buyer

T 37 RARTHRT g 3ues fhT T gTArdsit &l
fAfder 3 smer A arer @it [AfderaRt & fgaer
aqed §2 WG A &/Do you want to show

documents uploaded by bidders to all
bidders participated in bid?

Yes (Documents submitted as part of a clarification or
representation during the tender/bid process will also be
displayed to other participated bidders after log in)

e e & IFHT W Fad: A4 daa & fow
3maeTs s fit H=A| / Minimum number of

3
bids required to disable automatic bid
extension
ders sl /7 Number of days for which Bid |3
would be auto-extended
3iieY g fQAdHaH fhrdet IR fFar srer §1 /7 1
Number of Auto Extension count
fas O Rayy Aereh @fiha fhar/Bid to RA enabled | Yes

Raw frers®t Aeaar A=91/RA Qualification Rule

50% Lowest Priced Technically Qualified Bidders

95 @ yaR/Type of Bid

Two Packet Bid

dehelichl Feiched & GRIAT dehelichl TAEIRIUT &

/ Estimated Bid Value in INR (Inclusive of all
taxes)

AT AT [Time allowed for Technical 2 Days
Clarifications during technical evaluation
garfag Afaa #ea (@ H afed) oA T0d 3

212150

Payment Timelines

Payments shall be made to the Seller within 30 days of
issue of service delivery acceptance certificate (SDAC) and
on-line submission of bills (This is in supersession of 10 days
time as provided in clause 12 of GeM GTC)

#Acdidd Ugfd/Evaluation Method

Total value wise evaluation

AT M arell AT SFAAST AB3HT TS § /

Financial Document Indicating Price Yes

Breakup Required

FLIEAT @s/Arbitration Clause No

Yot @s/Mediation Clause No
$uardl faawu/EMD Detail

3TaIhd/Required No
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sl faavur /ePBG Detail

Tsarssil da/Advisory Bank State Bank of India
SAs ufavid (%)/ePBG Percentage(%) 5.00

SPS &Y 3maeTed 37afd (aE) /Duration of ePBG
required (Months).

24

(a).3uaAST 3R TUTEa STATAd T, e TE I gl &, anemeff & uey 3 gt arfgw| / EMD & Performance security should be
in favour of Beneficiary, wherever it is applicable.

arandt /Beneficiary :

REGIONAL MANAGER - CHANDIGARH

Regional Office - Chandigarh, National Seeds Corporation Limited (NSC), Plot No. 24, Industrial Area, Phase-IX,
Mohali - 160062 (PUNJAB)

(National Seeds Corporation Limited)

arelt fasrsa onay & fRar r/ Bid splitting not applied.

THANEINS 3arel=i/MIl Compliance

THINMSITS 3gurai=t/MIl Compliance Yes

TATEs Giic aIa/MSE Purchase Preference

THATES WG dIA/MSE Purchase Preference Yes

e 3R oY 3TH HA 3BT AAAIHT /A gerar
P @i A wATHGAT, I 3dqd HoT L1+X% / 15

Purchase Preference to MSE OEMs/ Service
Provider available upto price within L1+X%

23H Tl Hadh faeRor/TReDS Payment Details

This Bid provides for Trade Receivables Discounting System (TReDS) as Preferred mode of payment.
For MSME sellers, payments may be processed through a TReDS exchange in which the Buyer is
registered, subject to applicable policy and regulatory guidelines. Accordingly, sellers intending to
avail payment through TReDS are required to be registered with at least one TReDS exchange in
which the buyer is registered.

1. If the bidder is a Micro or Small Enterprise as per latest orders issued by Ministry of MSME, the bidder shall be
relaxed from the eligibility criteria of "Experience Criteria" as defined above subject to meeting of quality and
technical specifications. The bidder seeking Relaxation from Experience Criteria, shall upload the supporting
documents to prove his eligibility for Relaxation.

2. If the bidder is a Micro or Small Enterprise (MSE) as per latest orders issued by Ministry of MSME, the bidder
shall be relaxed from the eligibility criteria of "Bidder Turnover" as defined above subject to meeting of quality
and technical specifications. If the bidder itself is MSE OEM of the offered products, it would be relaxed from the
"OEM Average Turnover" criteria also subject to meeting of quality and technical specifications. The bidder
seeking Relaxation from Turnover, shall upload the supporting documents to prove his eligibility for Relaxation.
3. If the bidder is a DPIIT registered Startup, the bidder shall be relaxed from the the eligibility criteria of
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"Experience Criteria" as defined above subject to their meeting of quality and technical specifications. The bidder
seeking Relaxation from Experience Criteria, shall upload the supporting documents to prove his eligibility for
Relaxation.

4. If the bidder is a DPIIT registered Startup, the bidder shall be relaxed from the the eligibility criteria of "Bidder
Turnover" as defined above subject to their meeting of quality and technical specifications. If the bidder is DPIIT
Registered OEM of the offered products, it would be relaxed from the "OEM Average Turnover" criteria also
subject to meeting of quality and technical specifications. The bidder seeking Relaxation from Turnover shall
upload the supporting documents to prove his eligibility for Relaxation.

5. The minimum average annual financial turnover of the bidder during the last three years, ending on 31st
March of the previous financial year, should be as indicated above in the bid document. Documentary evidence in
the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant /
Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the
date of constitution / incorporation of the bidder is less than 3-year-old, the average turnover in respect of the
completed financial years after the date of constitution shall be taken into account for this criteria.

6. Years of Past Experience required: The bidder must have experience for number of years as indicated above in
bid document (ending month of March prior to the bid opening) of providing similar type of services to any
Central / State Govt Organization / PSU. Copies of relevant contracts / orders to be uploaded along with bid in
support of having provided services during each of the Financial year.

7. Purchase preference to Micro and Small Enterprises (MSEs): Purchase preference will be given to MSEs
having valid Udyam Certificate and whose credentials are validated online through Udyam Registration portal as
defined in Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012 dated 23.03.2012 issued
by Ministry of Micro, Small and Medium Enterprises and its subsequent Orders/Notifications issued by concerned
Ministry. If the bidder wants to avail themselves of the Purchase preference, the bidder must be the
manufacturer / OEM of the offered product on GeM. In respect of bid for Services, the bidder must be the Service
provider of the offered Service. Traders are excluded from the purview of Public Procurement Policy for Micro and
Small Enterprises and hence resellers offering products manufactured by some other OEM are not eligible for any
purchase preference. Relevant documentary evidence in this regard shall be uploaded along with the bid in
respect of the offered product or service, and Buyer will decide eligibility for purchase preference based on
documentary evidence submitted in case of product bids, whereas in case of services the eligibility is
automatically validated. If L-1 is not an MSE and MSE Seller (s) has / have quoted price within L-14+ 15% (Selected
by Buyer) of margin of purchase preference /price band defined in relevant policy, such MSE Seller shall be given
opportunity to match L-1 price and contract will be awarded for % (selected by Buyer) percentage of total
quantity. The buyers are advised to refer the OM_No.1_4 2021 PPD_dated_18.05.2023 for compliance of
Concurrent application of Public Procurement Policy for Micro and Small Enterprises Order, 2012 and Public
Procurement (Preference to Make in India) Order, 2017. Benefits of MSE will be allowed only if seller is validated
on-line in GeM profile as well as validated and approved by Buyer after evaluation of documents submitted.

8. If L-1 is not an MSE and MSE Service Provider (s) has/have quoted price within L-1+ 15% of margin of purchase
preference /price band as defined in the relevant policy, then 100% order quantity will be awarded to such MSE
bidder subject to acceptance of L1 bid price.

9. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and
for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.
This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any
impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of
quoted prices which would be determined by the buyer based on its own assessment of reasonableness and
based on competitive prices received in Bid / RA process.

10. Past Experience of Similar Services: The bidder must have successfully executed/completed similar Services
over the last three years i.e. the current financial year and the last three financial years(ending month of March
prior to the bid opening): -

1. Three similar completed services costing not less than the amount equal to 40% (forty percent) of the
estimated cost; or

2. Two similar completed services costing not less than the amount equal to 50% (fifty percent) of the estimated
cost; or

3. One similar completed service costing not less than the amount equal to 80% (eighty percent) of the estimated
cost.

11. Reverse Auction would be conducted amongst first 50% of the technically qualified bidders arranged in the
order of prices from lowest to highest. Number of sellers eligible for participating in RA would be rounded off to
next higher integer value if number of technically qualified bidders is odd (e.qg. if 7 bids are technically qualified,
then RA will be conducted amongst L-1 to L-4). In case number of technically qualified bidders are 2 or 3, RA will
be between all without any elimination. If Buyer has chosen to split the bid amongst N sellers, then minimum N
sellers would be taken to RA round. In case Primary products of only one OEM are left in contention for
participation in RA based on lowest 50% bidders qualifying for RA, the number of sellers qualifying for RA would
be increased to get at least products of one more OEM (directly participated or through its reseller) if available.
Further, if bid(s) of any seller(s) eligible for MSE preference is / are coming within price band of 15% of Non MSE
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https://bidplus.gem.gov.in/bidding/downloadOmppdfile/

L-1 or if bid of any seller(s) eligible for Make in India preference is / are coming within price band of 20% of non

MIl L-1, then such MSE / Make in India seller shall also be allowed to participate in the RA process.

e A 3Uels fhu S i 3mavaear /Excel Upload Required :

Electrification in Seed Godown and Street Lighting Work - 1787840988.xlsx

fafes JAaar /3maas ser/Additional Qualification/Data Required

Scope of Work:1787828512.pdf

Payment Terms:1787828524.pdf

GEM Availability Report ( GAR):1787828534.pdf

Undertaking of Competent Authority is mandatory to create Custom Bid for Services. Please
download standard format document and upload:1787828546.pdf

Custom Bid For Services - Electrification In Seed Godown And Street Lighting Work ( 1

)

doeiid ARPAT /Technical Specifications

fa@ro1/ Specification

e/ Values

&I / Core

Description /Nomenclature of Service Proposed for procurement
using custom bid functionality

Electrification in Seed Godown and
Street Lighting Work

Regulatory/ Statutory Compliance of Service

YES

Compliance of Service to SOW, STC, SLA etc

YES

ws3ii /Addon(s)

ol g AUiRa =gaad Aea/Minimum Floor Price defined by Buyer

el gIU fAuiRa =gade FEa/Minimum Floor Price
defined by Buyer

No

AR AR grards /Additional Specification Documents

WA /Ruiféar 31As /Consignees/Reporting Officer and Quantity

#.4./S.N et/ Relear AR 3maasar
S5 IARAFA /Consignee qdr/Address Quantity /Additional
0. u
Reporting/Officer Requirement
1 Babu Lal Tak 144004,C - 25, FOCAL POINT BY imjec“ NIA
abu Lal Takar PASS, JALANDHAR Lumpsum
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https://bidplus.gem.gov.in/resources/upload_nas/AugQ326/bidding/excel/bid-9814502/1787840988.xlsx
https://bidplus.gem.gov.in/resources/upload_nas/AugQ326/bidding/biddoc/bid-9814502/1787828512.pdf
https://bidplus.gem.gov.in/resources/upload_nas/AugQ326/bidding/biddoc/bid-9814502/1787828524.pdf
https://bidplus.gem.gov.in/resources/upload_nas/AugQ326/bidding/biddoc/bid-9814502/1787828534.pdf
https://bidplus.gem.gov.in/resources/upload_nas/AugQ326/bidding/biddoc/bid-9814502/1787828546.pdf

»ar g shdr o R i favw of/Buyer Added Bid Specific Terms and Conditions

1. Generic

OPTION CLAUSE 50% : The buyer can increase or decrease the contract quantity or contract duration up
to 50 percent at the time of issue of the contract. However, once the contract is issued, the contract
quantity or contract duration can only be increased up to 50 percent. Bidders are bound to accept the
revised quantity or duration.

For lumpsum-based service contracts, the buyer may increase the scope of work and contract value up to
50 percent with the consent of the service provider

2. Generic

Actual delivery (and Installation & Commissioning (if covered in scope of supply)) is to be done at
following address

PRODUCTION CENTER - BATHINDA
NATIONAL SEEDS CORPORATION LIMITED
A-2, FOCAL POINT, INDUSTRIAL AREA
BATHINDA - 151001

PUNJAB

3. Certificates

Bidder's offer is liable to be rejected if they don't upload any of the certificates / documents sought in the
Bid document, ATC and Corrigendum if any.

4. Forms of EMD and PBG

Successful Bidder can submit the Performance Security in the form of Payment online through RTGS /
internet banking also (besides PBG which is allowed as per GeM GTC). On-line payment shall be in
Beneficiary name

NATIONAL SEEDS CORPORATION LIMITED

Account No.

32919441606

IFSC Code

SBIN0031859

Bank Name

STATE BANK OF INDIA

Branch address

SCO 4 5, PHASE 11, SAS NAGAR, MOHALI (PUNJAB)

. Successful Bidder to indicate Contract number and name of Seller entity in the transaction details field at
the time of on-line transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer in
place of PBG within 15 days of award of contract.

5. Buyer Added Bid Specific ATC

Buyer Added text based ATC clauses
The bidder should note the following points:
1. Document attached in Buyer Added Bid Specific ATC, should be the part of the tender.

2. The bidders should ensure that the document upload according to the following checklist of the Tender
Document for Technical Qualifying. The checklist is as follows:

CHECK LIST FOR TECHNICAL QUALIFYING
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Document required For technical bid of E-Tender

Sl. No. Particulars Details should b
e filled
1 Tender fee as per NIT (Non- refundable) :- Not Applicable
Online mode.
2 EMD as per tender online mode. Not Applicable
3 Certificate of registration of the firm in appropriate Class
4 Partnership Deed if Partnership firm.
5 Authorization for signing if it is limited company or partnership fir
m.
6 An affidavit of ownership if proprietary firm/sole traders. (on Rs. 1
0/- of Non-Judicial Stamp Paper)
7 PAN Number
8 Income-tax Return for the current & two previous assessment yea
rs.
ITR FY 2022-23/ AY 2023-24 - Income Value
ITR FY 2023-24/ AY 2024-25 - Income Value
ITR FY 2024-25/ AY 2025-26 - Income Value
9 Name and addresses of the Bank,
Account No.,
IFSC Code.
10 Copy of registration :-
i) GST
ii) EPF
lii) ESI
11 Performance / experience certificate (should in given format) of D

epartment for :-
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12 Work done certificate of any civil work for eligibility in the tender c
ompleted during any last five years.

13 Three similar works of 40% costing not less than Rs. 84860/- eac
h or two similar works of 50% costing not less than Rs 106075/-
each or one similar work of 80% costing not less than Rs. 169720
/-

14 Affidavit certificate that not black listed/Debarred and no arbitrati
on case pending in this office.

15 MSE vendors having Udyog Aadhar Memorandum or registered wi
th any other body specified by Ministry of MSME with validity of ti
me and item

16 Certificate of financial soundness issued by the banker with compl
ete communication address to be submitted along the tender.

17 Tender acceptance letter in the given format on letter head.

18 Details of work in hand as per given format.

19 Other document if any in support of the tender.

20 Name of the Party/Contractor
Address of the contractor
Contact No.

E-mail ID

Buyer Added Bid Specific ATC

Buyer uploaded ATC document Click here to view the file.

sedawor/Disclaimer

The Additional Terms and Conditions (ATC) have been incorporated by the Buyer after approval of their
Competent Authority. The Buyer ,is solely responsible for the impact of these clauses on the bidding process, its
outcome, and consequences thereof including any restriction arising in the bidding process due to these ATCs
and including the modification of technical specifications and / or terms and conditions governing the bid.All
representations / grievances pertaining to the ATC clauses shall be raised with the buyer organization directly
and not with GeM.If any of the clause(s) is/are incorporated by the Buyer regarding the following, the bid &
resultant contract shall be treated as null & void. Further, GeM reserves the right, at its sole discretion, to cancel

the bid forthwith, without issuance of any prior notice or intimation :-

1. Publishing Custom / BOQ bids for items for which regular GeM categories are available (unless such

Custom / BOQ item is bunched with the major regular product Category Item).

2. Mandating procurement of / from specific Brand / Make / Model / Manufacturer / Dealer except in case of

Single Bid / Proprietary Article Certificate (PAC) Buying.

3. Inclusion of disqualification criteria related to suspension of seller / service provider, where such

suspension period has already expired.

4. Mandating submission of documents (other than EMD and signed Integrity Pact - which can be submitted
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https://fulfilment.gem.gov.in/contract/slafds?fileDownloadPath=SLA_UPLOAD_PATH/2026/Aug/GEM_2026_B_7968404/CLM0010/ETender_a341fa26-2fce-4ed1-978e1787859557340_itchandigarh.docx

within 5 days of bid opening) in physical form as a pre-requisite to qualify bidders.
5. Publishing bids on GeM for procurement of works.
6. Procurement of Goods by creating a Service bid on GeM & vice-versa.

7. Seeking sample with bid or approval of samples during bid evaluation process. However, trial / sample, as
the case may be, shall be permitted in cases where trial / sample are allowed as per approved and
published procurement policy of the Buyers’ controlling Ministry / Department / State / Public Sector
Enterprises Headquarters. If there is any violation of trial / sample clause with regard to approved policy
of the Buyers’ Ministry / Department / State / Public Sector Enterprises Headquarters, then this is to be
determined and redressed by the concerned Buyer Organisation only.

8. Seeking experience from specific organization / department / institute only or from foreign / export
experience.

9. Creating bid for items from incorrect categories.
10. Reference of conditions published on any external site or reference to external documents/clauses.
11. Asking for any Tender fee / Bid Participation fee, as the case may be.

12. Buyer added ATC Clauses which are in contravention of clauses defined in bid detail section, including
specifications, EMD Detail, ePBG Detail and MIl and MSE Purchase Preference sections of the bid, unless
otherwise allowed by the applicable GeM GTC.

13. Any ATC clause in contravention with GeM GTC Clause 4 (xiii) (h) will be invalid. In case of multiple L1
bidders against a service bid, the buyer shall place the Contract by selection of a bidder amongst the L-1
bidders through a Random Algorithm executed by GeM system.

14. In a category based bid, adding additional items, through buyer added, additional scope of work/
additional terms and conditions/or any other document. If buyer needs more items along with the main
item, the same must be added through bunching category based items or by bunching custom catalogues
or bunching a BoQ with the main category based item, the same must not be done through ATC or Scope
of Work.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of
this bid, they can raise their representation against the same by using the Representation window provided in
the bid details field in Seller dashboard after logging in as a seller. Buyer is duty bound to reply to all such
representations and would not be allowed to open bids if he fails to reply to such representations.

All GeM Sellers/Service Providers shall ensure full compliance with all applicable labour laws,
including the provisions, rules, schemes and guidelines under the four Labour Codes i.e. the Code
on Wages, 2019; the Industrial Relations Code, 2020; the Occupational Safety, Health and Working
Conditions Code, 2020; and the Code on Social Security, 2020 as and when notified and brought into
force by the Government of India.

For all provisions of the Labour Codes that are pending operationalisation through rules, schemes or
notifications, the corresponding provisions of the pre-existing labour enactments (such as The
Minimum Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of Bonus Act, 1965, The
Equal Remuneration Act, 1976, The Payment of Gratuity Act, 1972, etc. and relevant State Rules)
shall continue to remain applicable.

The Seller/ Service Providers shall, therefore, be responsible for ensuring compliance under:

e All notified and enforceable provisions of the new Labour Codes as mentioned hereinabove;
and
e All operative provisions of the erstwhile Labour Laws until their complete substitution.

All obligations relating to wages, social security, safety, working conditions, industrial relations etc.
and any other statutory requirements shall be strictly met by the Seller/ Service Provider. Any non-
compliance shall constitute a breach of the contract and shall entitle the Buyer to take appropriate
action in accordance with the contract and applicable law.

This Bid is governed by the General Terms and Conditions, conditions stipulated in Bid and Service
Level Agreement specific to the Service, as the case may be, as provided in the Marketplace.

However, in case of Service, if any condition specified in General Terms and Conditions is
contradicted by the conditions stipulated in Service Level Agreement specific to said Service, then it
will over-ride the conditions in the General Terms and Conditions.
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This Bid is governed by the Tman=g @z 3R 2rd/General Terms and Conditions, conditions stipulated in Bid and
Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition
specified in @raA=a @731 3R acd/General Terms and Conditions is contradicted by the conditions stipulated in
Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.

SIH B WA AT F TS 26 & T H AT & WY HH T WS R arad 37 & A § wliig W ufdey & oy &
HIT & YT H{H o TS I drel o & drs ) =X 37 g & g ¢ & fow it oy gom 59 a8 ©@3 & aren
qeTH WY & wH Uohgpd allfds & 1T o §AT ST &l g8 Fgurelad Bl elm 3R IS o aed awon fRw S
T FHD AWl o Pl W HIYT Bl dehiel FHTE Xl AR FIged b IHFAR M T Fel HILars H 3T 39T lin terms

of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which shares a
land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to undertake
compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action in
accordance with the laws.

---g=are/Thank You---
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https://admin.gem.gov.in/apis/v1/gtc/pdfByDate/?date=20260828
https://bidplus.gem.gov.in/bidding/bid/bidsla/96324449508004

o  WStadiw P Rifrds

‘ YHRA WRBR BT IuHH - Ra wwoi(
Sz (CIN : U74899DL1963GOI003913)
- Website: www.indiaseeds.com
i o Eﬂ Wie FaR 24, 3T &,
Tl Bt 9, USTTE 160062

NS ,
_ GST No.: 03AABCN8973F1ZE

NATIONAL SEEDS CORPORATION LTD.
(A Government of India Undertaking)
(CIN :U74899DL1963G01003913)
REGIONAL OFFICE - CHANDIGARH

PLOT NO. 24, INDUSTRIAL AREA,
MOHALI PHASE 9, PUNJAB 160062

\/ L0
PHONE: 0172-2214388, 0172- 2215388 WO 2023 INDIA
E-Mail- rm.chandigarh@indiaseeds.com
A T

T, TIUTY/ & P/ ST /5(26)/311%./2026-27

TR 27 3T, 2026

5 -ffaer gE=r

ST site A, &A1 Brafad - ST gRT U SRy Iared de-HfdeT Ry st Mam o
faqgdie~ur vd srafay ueR & We asfén o’f s 8q ufafdd ud sgudl Baf/3her! I q-adt
YU (db-iep! Td faxiia sl 3 siavia 3-ffaens emifaa &t ot €1

fAfaar faqid 07.09.2026 HF R 01:00 T TP AT STHI DI S bt g, Sl IYT &7 IRTE
01:30 o @dl \_rITQTﬁI fAfaer ¥ Tdfdg mﬂ SHBRI Td fAfder <99 www.indiaseeds.com,
http://gem/gov.in 3{Ydl ddidt gida https://eprocure.gov.in U¥ 3Ud& %I fodt oY arRg bl

gRkae/faao-/A=nee sad deuTse R &) 3udls fobar S |

&g ydys


http://www.indiaseeds.com/
mailto:E-Mail-%20csf.raichur@indiaseeds.com
http://www.indiaseeds.com/
http://gem/gov.in
https://eprocure.gov.in/

No: NSC/RO/CHD/5(26)-Bathinda/Elect-Engg/2026-27

National Seeds Corporation Ltd. (NSC), Regional Office - Chandigarh invites online E-tenders under two
in appropriate class with CPWD/PWD/Municipal
Authorities/Semi Govt. Organization and having experience for successfully execution of at least three similar
works of 40% value of the estimated cost of tender or two similar works of 50% value of the estimated cost of
tender or one similar work of 80% value of the estimated cost of tender executed during the last Five years

bid system from

NATIONAL SEEDS CORPORATION LIMITED
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY)
REGIONAL OFFICE : CHANDIGARH
(CIN NO: U 74899 DL 1963 GOI 003913)

reputed Contractors Registered

NOTICE INVITING E-TENDER

ending last day of the month previous to the one in which tender are invited of same nature work.

1. Name of Work Electrification in Seed Godown and Street Lighting Work in the
Office Premises
2. Location Site Name — NSC Ltd., PC-Bathinda
Address - A-2, Focal Point, Dabwali Road, Bathinda —
151001 (PUNJAB)
3. Tender Fee Not Applicable
4. Estimated cost Rs. 212150/-
5. Completion Period 30 Days
6. Earnest Money Not Applicable
7. Tender document available 27.08.2026 17:00Hrs to 07.09.2026 13:00Hrs at
for online submission http://gem/gov.in
8. Last Date & Time for 07.09.2026 up to 13:00Hrs
submission of e-tender
9. Date & Time for opening of 07.09.2026 at 13:30Hrs
Technical bid
10. Contact Person Regional Manager — NSC Ltd, RO-Chandigarh
Plot No. 24, Industrial Area, Phase-IX,
Mohali — 160062 (Punjab)
E-Mail — rm.chandigarh@indiaseeds.com
In-Charge (Engg.), RO-Chandigarh
Mob - 8920543184
11. Web Site www.indiaseeds.com

1. Tender document will be available on NSC e-Portal: http://gem/gov.in .
The eligibility criteria for participation are given in the tender document.

Parties participating for Tender EMD amount should be submitted online only along with cost of tender

document.
4. (Price bid) will be opened after evaluation of technical bid.

5. Bidders should submit both Technical bid and Price bid strictly as per instructions to bidders/tenderer

given in Part-A of the tender documents.

6. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per

instructions contained in the tender document are liable for rejection.

7. Micro Small Enterprises (MSEs) Vendors having Udyog Aadhaar Memorandum or registered with
District Indutries Center (DIC) or Khadi and Village Industries Commission (KVIC)or Khadi Village and
Industries Board (KVIB) or Coir Board or National Small Industries Corporation (NSIC) or Directorate of
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Dated: 27.08.2026



http://gem/gov.in
mailto:rm.chandigarh@indiaseeds.com
http://www.indiaseeds.com/
http://gem/gov.in

Handicrafts and Handlooms or any other body specified by Ministry of MSME for the quoted item are
exempted from payment of cost of tender document and EMD as well as entitle to avail the benefit of
Public Procurement Policy for Micro and Small Enterprises (MSEs) 2012, according to the policy
approved in the NSC subject to furnish documentary proof in support of their claim along with their
request.

8. The successful bidders have to sign "Integrity Pact" with NSC.

9. The Corporation reserves the right to accept or reject any/all tenders without assigning any reason
whatsoever and decision of the Corporation shall be final and binding on bidders.

10. Quantities and number of above works may increase or decrease.

Regional Manager
NSC, RO-Chandigarh
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SECTION-I

NATIONAL SEEDS CORPORATION LTD.

INSTRUCTIONS TO BIDDER-ONLINE MODE

Regional Office - Chandigarh, National Seeds Corporation Limited, Plot No. 24, Industrial Area Phase-IX,
Mohali, Chandigarh — 160062 (PUNJAB) invites all interested and eligible firm for participation in Bid/Tender
on GeM portal for Electrification in Seed Godown and Street Lighting Work in the Office Premises of NSC, PC-
Bathinda.

l. ACCESSING / PURCHASING OF BID DOCUMENTS

The details of Bid/Tender with complete terms and conditions are available on the Government e-
Marketing (GeM) portal i.e., http://gem/gov.in and may be read out carefully before applying for the same.
Bids received by offline mode are not acceptable.

The auction shall be governed by GeM’s General Terms & Conditions for Forward Auction and
Additional Terms & conditions mentioned in Point ‘B’ of tender documents.

The buyers are requested to furnish their mandatory information in the prescribed in Checklist.

Interested and eligible firms fulfilling the aforesaid requirements are requested to quote their
competitive lowest price under Bid/Tender.

For any queries/clarification on content of Bid/Tender document, you may kindly contact, Regional
Office, National Seeds Corporation Limited, Plot No. 24, Industrial Area Phase-IX, Mohali, Chandigarh —
160062 (PUNJAB) or his representative at +91-8920543184 or write to rm.chandigarh@indiaseeds.com &
nsc.chd.engg@gmail.com . In general for any queries related to the process of Forward Auction please refer
to GeM portal Help-Desk
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SECTION - 1I

Instruction to Tenderers
GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER

The e-tenders are being invited by NSC, Regional Office - Chandigarh

The contractor should read the specifications carefully before submitting e-tender.

The earnest money as per Notice should accompany the e-tender in the shape of online payment
only. Contractors/firm who is registered with MSME’s are exempted for submitting the tender fees
as well as EMD.

(a) The tenderer will be required to attach Income Tax Return for the current and last 2 Assessment
year, Registration No. of GST, ESI and PF, Bank solvency certificate, work completion plan, while
applying for e-tender through online.
(b)The contractor will have to give an undertaking that he will submit the proof of remittance of
PF/ESI through challan at the time of bill payment. In case of non-furnishing of such proof, 4.7% (four
point seven percent) of the value of the bill amount of work shall be withheld by NSC which can be
released only after production of the required document.

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same shall be
deposited by NSC with EPF authorities. After deposition of the amount, NSC shall not refund this to
the contractor even on production of EPF Challans.

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall be deposited with the Labor
Board of the concerned state by the contractor and on providing the receipt to the NSC and it will
bereimburse to the contractor. In case the Labor Board is not established in the state, recovery made
by NSC shall be retained under suspense and will be deposited with the Labor Board as & when
established in the state.
PROCEDURE FOR SUBMISSION OF TENDER: -The tenderer shall submit the bid online only before
the due date and time of submission.
GST or any other tax applicable on material in respect of this contract shall be payable by the
contractor and no claim whatsoever in this respect will be entertained.
The rates quoted by the contractor should be in reference/base of the estimated cost referred in
Schedule of the tender will be taken as correct and not the amounts worked out by them.
The contractor should quote the rates in figures as well as in words and amount tendered by him.
The amount for each item should be worked out and the requisite the total given. Rates should be
written in words closely followed by figures and it should not be written in the next line.
Time allowed for carrying out the work will be 30 days from 7" day after the date of issue of work
order.
Tender should remain open for acceptance for a period of 90 days from the date of receipt of
tender. If any tenderer withdraws his tender before the schedule date or makes any modification
in the terms and conditions of the tender which are not acceptable to the department, then the
corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the earnest
money as aforesaid.
Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any respect
are liable to be summarily rejected.
The e-tenders submitted with any additional conditions are liable to summarily rejection.
Mobilization advance shall not be applicable.
In the case of any tender where unit rate of any item /items appear unrealistic and imbalance and
in case the tenderer is unable to provide satisfactory explanation, such a tender will be liable for
rejection.
The contractor may visit each site or any of the sites and shall satisfy himself to the conditions, the
accessibility of site, the full extent and character of operation, the nature of the ground and work
conditions affecting lay out execution of the contract generally, before quoting the tender rates. No
claim on the ground for want of knowledge in such respect will be entertained.
Change in the terms and condition or the specifications, or schedule of completion shall not be
accepted. Such conditional tenders shall be liable for rejection.
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The rates shall be inclusive Up to all heights, materials, labour, tools & plants and taxes etc. as per
site condition.
The payments will be released after satisfactory completion of work.
Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. The
cement concrete laid shall be mechanically vibrated by means of mechanically operated vibrators.
The rates quoted shall be inclusive of these operations and no extra payments shall be made.
The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the National Seeds Corporation and the contractor shall be
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly
authorized Cashier.
The contractor shall give a list of NSC employees related to him.
The contractor should verify all elevations shown in the drawings and in case of doubt, obtain
required particulars which may in any way influence his tender from the Engineer as no allowance
whatsoever will be made beyond the contract for any alleged ignorance thereof.
The successful tenderer shall deposit Performance Security through Bank guarantee, Demand Draft,
Online mode (IMPS/NEFT/UPI) @ 5 % of accepted value of work within 15 days of letter issued in
this regard. If EMD is deposited then EMD will be adjusted against Performance Security and balance
Payment will have to be deposited as per LOA issued/tender term and condition.
The performance Security shall be refunded to the contractor soon after the completion of work and
recording of the completion certificate.
Security deposit shall be debitable @ 5 % from the bills and will remains as such for a period of
defect liability (i.e. One Year) from the date of completion of work. It will be refunded after the
defect liability period i.e. for one year. The security deposit as deducted above can be released
against bank guarantee issued by a scheduled bank.
Defects arising during the defect liability guarantee period, if any, shall be rectified by the party free
of cost with in fortnight as and when brought to the notice in writing or telephonically.
The contractor’s responsibility for this contract shall commence from the date of issue of order of
acceptance of tender.
The contractor shall maintain and produce all records when called for, related to relevant Acts
concerning labour engaged and construction.
‘No’ negotiation is envisages even with a lowest party except under exceptional situations
The Corporation shall have the right of rejecting all or any of the tender without assigning any
reason whatsoever and will not be bound to accept the lowest tender or any of the tender.
The EMD shall be refunded to the unsuccessful contractor/parties after finalization of the tender.
Additional items if any executed by the contractor, the payments will be considered in
proportionate of the rate quoted by the contractor for those items also.
The expenditure towards registration, stamp duty etc., of the work agreement shall be borne by the
successful contractor.
Risk of Labour working at site will be of contractor and insurance of workers should be done before
start of work.
Water & Electricity for any purpose related to the civil work will be arranged by the contractor.
Wherever arranged by the department, the consumption charge will be borne by the contractor as
per the actual cost. Expenditure for arrangement by the department will be borne by contractor.
The contractor shall bear the cost of samples, testing fee, if materials tested outside in laboratory.
The contractor is responsible to follow the construction standards as per CPWD norms.
If the date of opening of the tender is declared as holiday, tenders will be opened on next working
day at the same time of venue.
All the construction material required for the construction work is to be procured in the time
bound manner by the successful tenderer. NSC shall not entertain any request of the successful
tenderer in this regard for the delay in completion of the work due to non-availability of any
materials.
After completion of work all blueprint/ complete drawing of civil, electric, water supply line, and
drainage water line work has to be submitted to NSCL.
If tenderer fail to submit the Performance guarantee in stipulated time given in tender, NSC will



forfeit EMD amount and may consider for debarring/blacklisting.
42. If tenderer fails to start in the time given in work order then NSC may forfeit the Performance
guarantee amount and the contractor will be debarred/ blacklisted for 2 year.

43. The maximum time to start the work is % of the total time given to complete the work.

44, Certificate of financial soundness issued by the banker with complete communication address to be
submitted along the tender. The certificate should be issue in favor of National Seeds Corporation
limited and date of issue of certificate should be after publication of NIT.

45. If MSME Party take exemption for submission of EMD and don’t submit the performance guarantee
for start the work then MSME party may be restricted for 2 years from corporation.

46. The attached document will be valid in Hindi and English language only.

47. The attached document must be clear and readable.

48. All documents must be submitted in the given format; no other format will be accepted.

49. The tenderer should quote their rates in either % below or % above format from G-Schedule
rate only, if the tenderer quote their rates in both the boxes % below or % above, the respective
tender will be cancelled and if the tenderer not quote their rates or remain blank of both the boxes, it
will be treated as the tenderer not interested to do the above mentioned work, in that case the tender
will be cancelled.



SECTION —ii

GENERAL TERMS & CONDITIONS OF THE CONTRACT

DEFINITIONS:-

a)

b)

d)

e)

f)

j)
k)

The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the National Seeds Corporation
Ltd, and the Contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from time to time by the
Engineer and all these documents taken together, shall be deemed to form the contract and shall be
complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum Managing
Director including his authorized representative(s) who will employ the contractor and legal
successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assignees to them:-

The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original, altered,
substituted or additional.

The ‘Site’ shall mean the land and/or other places on, into or through which work to be executed
under the contract or any adjacent land, path or street through which work is to be executed under
the contract or any adjacent land, path or street which may allotted or used for the purpose of
carrying out the contract.

The ‘Contractor shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individual or the
person composing such firm or company, or the successors of such firm or company and the
permitted assignees or such individual, firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.
The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall service
and be in charge of the work or any other designation authorized by the Employer for the purpose of

operating the contract.

Where the context requires, words imparting the singular only also include the plural number and
vice-versa.

‘Specification’ means the specification referred to in the tender and any modification there of or
addition there to as may from time to time be furnished approved in writing by Engineer.

‘District specification’” means the specifications followed by the State Govt. in the area where the
work is to be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in writing.

Tendered value means the value of the entire work as stipulated in the letter of award.
Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and

labor at the site where the work is to be executed plus the percentage mentioned in the schedule
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g)

“F” to cover all over heads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard schedule of Rates of the government mentioned in Schedule “F”
hereunder, with the amendments thereto issued to the date of receipt of the tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labor, material, tool, plants, equipment and transport which may be required
in preparation of and for and in the full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held
to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting,
setting, fitting and fixing in position and all other labors necessary in and for the full and entire
execution and completion of the work as aforesaid in accordance with good practice and recognized
principles.

SUFFICIENCY OF TENDER:
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of
quantities, which rates and prices shall, except as otherwise provided, over all his obligations under
the Contract and all matters and things necessary for the proper completion and maintenance of the
works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figure dimensions in
preference to scale and the special conditions in preference to general conditions.

In case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings,
the following order of preference shall be observed:-

Description of Schedule of Quantities.

Particular Specification and Special Condition as per manufacturer.

Drawings

C.P.W.D. specifications

Indian standard specification of B.1.S.

If there are varying or conflicting provisions made in any one document forming part of the contract,
the Acceptance Authority shall be the deciding authority with regard to the intention of the

document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall

not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
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works comprised therein according to drawings and specifications or from any of his obligations

under the contract.

Work Completion Time

6.

Work completion time means that the work has to be started within the maximum time (which is 1/4
of the total time) or one month which is less and completed on or before the deadline. Work
completion time does not mean that the work has to be started till the last moment after the work

order is issued.

Rectification work and Period

7.

Rectification work means improving the work already done and not doing anything new. For
example, if the contractor informed he has completed the painting work but the engineer's
inspection shows that some parts of the work have not been painted properly and some parts need
painting, then it will be considered as rectification work. If the painting work has been done and the
entire work needs to be painted again, then it will not come under rectification work.

The engineer in charge will set a time limit (which is maximum 15 days) for the rectification
work and if the work is completed within that time limit then it will come under the category of
rectification work and extra time will be added to the completion time. A maximum of two times can
be given for rectification work, if the work is not completed even in two times then the department

will do the work itself and the recovery will be made from the contractor's bill.

SIGNING OF CONTRACT

(1)

)

(b)

(c)

The successful contractor, on acceptance of office tender by the accepting Authority shall, within 15

days from the stipulated date of start of the work sign the contract consisting of:
The notice inviting tender, all the documents including drawings, if any forming the tender as issued
at the time of invitation of tender and acceptance thereof together with any correspondence leading

there to.

Various standard clauses with corrections Up to the date stipulated in schedule “F” along with

annexure there to.

Model rules for the protection for the health, sanitary arrangements for workers employed by NSC

or its contractors, enclosed in the tender.

Contractor’s labor regulations, enclosed in the tender.

List of act and omissions for which fines can be imposed, enclosed in the tender.
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DISQUALIFICATION CONDITION

1. Tenderers who have been blacklisted or otherwise debarred by NSCL or any department of Central or
State Government or any other Public Sector Undertaking will be ineligible during the period of such
debarring/blacklisting.

2. Any Tenderer whose contract with National Seeds Corporation limited, or any department of Central or
State Government or any other Public Sector Undertaking has been terminated before the expiry of the
contract period at any point of time during two years, will be ineligible.

3. Tenderer who’s EMD or PS/SD has been forfeited by National Seeds Corporation limited, or any
department of Central or State Government or any other Public Sector Undertaking during last two years,
will be ineligible.

4. If the proprietor/any of the partners of the Tenderer firm/any of the Director of the tenderer company
have been, at any time, convicted by a court of an offence and sentenced to imprisonment for a period of
three years or more, such Tenderer will be ineligible.

5. While considering ineligibility arising out of any of the above clauses, incurring of any such disqualification
in any capacity whatsoever (even as a proprietor, partner firm, or as director of a company etc.) will
render the tenderer disqualified.

13



ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India
Undertaking) New Delhi specified in the underwritten memorandum within the time specified in such
memorandum at the rates specified therein, and in accordance in all respect with the specifications, designs,
drawings and instructions in written referred to rule of General Rule and Guidance and with such materials
as are provided for by and in all respect in accordance with such conditions so far as applicable.
Memorandum

a) General description
b) Estimated cost
c) Earnest money T ASPERNOTICE

d) Performance Guarantee

e) Security deposit

I/We have read and examined the Notice schedules, specifications applicable, general rules and
directions, conditions, schedule of rates and other documents and rules referred to in the tender document
for the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value

of work within 15 days of letter issued in this regard. The performance guarantee shall be kept valid and will
be refundable to us soon after the completion of work and recording of the completion certificate.
Security deposit shall be debitable @ 5 % from the bills and will remains as such for a period of defect
liability (i.e. One Year) from the date of completion of work. It will be refunded after the defect liability
period i.e. for one year. The security deposit as deducted above can be released against bank guarantee issued by a
scheduled bank.

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the terms
& provisions of the said conditions annexed here to and all the terms and provision contained in the notice
inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or their
successors, the sum of money mentioned in the said conditions.

I/We agree that the said Corporation or their successor in office shall without prejudice to any other
right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said Performance
Guarantee shall be retained for performance of contract onward for a period Up to two months from the
date of completion of work. Earnest money shall be retained by them towards security deposit mentioned
against clause (e).

(ii) to execute all the works referred to in the tender documents on the terms & conditions
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contained or referred to therein, and to carry out such deviations as may be ordered, Up to a maximum of
100 % at the rates quoted in the tender documents and those in excess of that limit at the rates to be

determined in accordance with the provisions mutually agreed.

Signature of Contractor

Withess:-.....cceveuneee.

Address:-........u......

15



CLAUSES OF CONTRACT

CLAUSE-1 PERFORMANCE GUARANTEE

i.  The contractor shall submit an irrevocable Performance Guarantee of 5% (five percent) of the
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper
performance of the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in schedule “F” from the date of issue of letter of
acceptance. This period can be further extended by the Engineer up to maximum period as specified
in schedule “F” on written request of the contractor stating the reason for delays in procuring the
Performance Guarantee, to the satisfaction of the Engineer. In case the contractor fails to deposit
the said performance guarantee within the period as indicated in Schedule 'F', including the
extended period, if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor.

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as
per Performa attached of the tender document. The Bank Guarantee shall be issued by and
Schedule Bank in favour of National Seeds Corporation Limited. The Bank Guarantee should
be accompanied by a forwarding letter of the banker on their letter head.

ii.  The performance guarantee shall be initially valid Up to the stipulated date of completion plus 60
days beyond that. In case the time for completion of work gets enlarged, the contractor shall get
the validity of performance guarantee extended to cover such enlarged time for completion of work.
After recording of the completion of certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.

iii.  The Engineer shall not make a claim under the performance guarantee except for amounts to which
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any
other provisions in the contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer may claim the full amount of the performance
guarantee.

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or
determined under any of the Clauses/conditions of the agreement, within 30 days of the
service of the notice to this effect by Engineer.

iv. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall
be absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall
permit National Seeds Corporation (hereinafter called the employer) at the time of making any payment to
him for work done under the contract to deduct at the rate of 5 % of the gross amount of each running bill
till the sum along with the sum already deposited as earnest money, will amount to security deposit of 5 %
of the tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five lakhs only).

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the
interest arising there from or from any sums which may be due or may become due to the contractor or any
account whatsoever and in the event of his security deposit being reduced by reason of any such deductions
or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security
deposit shall be collected from running bills of the contractor at the rates mentioned above and the Earnest
money if deposited in cash at the time of tenders will be treated as part of the Security deposit.
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Note -1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its
face value, whichever is less. The market price of Govt. papers would be ascertained by the Engineer at the
time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt.
paper, will be withheld, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules except
fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each
form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or fail to
make required progress for the whole of the work as applicable/for any section within the relevant time
prescribed and/fails to clear the site, (In case of delay in completion of civil contracts.) LD shall be levied on
the contractor at the rate of 0.5% (half percent) of the contract price per week of delay, subject to a
maximum of 5 week which is 2.5% (two and half percent) of the contract price. If the work is not completed
within 5 weeks then the contract shall be terminated as specified in clause 14.2 and 14.3.

The payment of deduction of such damages shall not relieve the contractor from his obligation to complete
the works, or from any other of his obligations and liabilities under the contract.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer may consider necessary and shall during such
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion
of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which he is
responsible, or

c) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of the works or any part thereof
(save to the extent that such necessity arises from any act or default by the Engineer or the
Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply.

3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with
the Employer determine;
a) Any extension of time to which the contractor is entitled under clause 5, and
b) The amount which shall be added to the contract price, in respect of the cost incurred by the
contractor by reason of such suspension and shall notify the contractor with a copy to the Employer.

CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF
ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred on the Engineer by the clause 3 thereof shall have
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become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a
waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in the event of
any future case of default by the contractor and the liability of the contractor for damages shall remain
unaffected. In the event of the Engineer putting in force all or any of the powers vested in him under the
preceding clause, he may if he so desired after giving a notice in writing to the contractor take possession of
(or at the sole discretion of the Engineer which shall be final and binding on the contractor) use on as hire
(the amount of the hire money being also in the final determination of the Engineer) all or any tools, plant
material and stores in or on the works, or the site thereof, belonging to the contractor or procured by the
contractor and intended to be used for execution of the work or any part thereof, paying or allowing for the
same in account at the contract rates or in the case of these not being applicable, at current market rate to
be certified by the Engineer whose certificate thereof shall be final and binding on the contractor otherwise
the Engineer by notice in writing may order the contractor, foreman or other authorized agent to remove
such tools, plant materials or stores from the premises (within the time specified in the notice) and in event
the contractor failing to comply with any such requisition, the Engineer may remove them at the contractor's
expense or sell them by auction or private sale on account of the contractor and his risk in all respects and
the certificate of the Engineer as to the expense of any such removal and amount of the proceed and
expense of any such sale shall be final and conclusive against the contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION

1. In the event of:

a) The amount or nature of extra or additional work or

b) Exceptionally adverse climatic conditions, or

c) Any delay, impediment or prevention by the Employer, or

d) other special circumstances which may occur, other than through a default or breach of contract
by the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an extension
of the Time for Completion of the works, or any section or part thereof, the Engineer shall determine the
amount of such extension and shall notify the Contractor accordingly, with a copy to the Employer.

2. Contractor to provide notification and detailed particulars.
Provided that the Engineer is not bound to make any determination unless the Contractor has
a) within 28 days after such event has first arisen notified the Engineer with a copy to the Employer,
and
b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such

notification submitted to the Engineer detailed particulars of any extension of time to which he may
consider himself entitled in order that such submission may be investigated at the time.

CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they
are not to be taken as the actual and correct quantities of the works to be executed by the Contractor in
fulfillment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value
of the works in accordance with Clause 7. The Engineer shall, when he requires any part of the works to be
measured, give reasonable notice to the Contractor's authorized agent, who shall:

a) Forthwith attend or send a qualified representative to assist the Engineer in making such
measurement and
b) Supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of
such part of the works. For the purpose of measuring such permanent works as are to be measured by
records and drawings, the Engineer shall prepare records and drawings as the work proceeds and the
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Contractor, as and when called on to do so in writing, shall, within 14 days, attend to examine and agree
such records and drawing with the Engineer and shall sign the same when so agreed. If the contractor
does not attend to examine and agree such records and drawing, they shall be taken to be correct. If, after
examination of such records and drawing, the contractor does not agree the same or does not sign the same
as agreed, they shall nevertheless be taken to be correct, unless the Contractor within 14 days of such
examination, lodges with the Engineer notice of the respect in which such records and drawing are claimed
by him to be incorrect. On receipt of such notice, the Engineer shall review the records and drawings and
either confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except where

otherwise provided for the Contract.

CLAUSE: 7 PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE
REGARDED AS ADVANCE

No payment shall be made for a work estimated to cost Rupees fifty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. But in the case of a work
estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be entitled to
receive a monthly payment as interim or running account bill then executed to the satisfaction of the
Engineer, on the basis of recorded measurements in triplicate on or before every month on date fixed by the
Engineer. But all such intermediate payments shall be regarded as payments by way of advance against the
final payment only and not as payment for work actually done and completed, and shall not preclude the
requiring of bad, unsound imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due performance of the contract or any part thereof in
any respect or the accruing of any claim nor shall its conclude, determine or effect in any way the powers of
the Engineer, Under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way vary or effect the contract.

Whenever there is likely to be delay in recording detailed measurements for making running
payment in the case of residential buildings, advance payments without detailed measurements for work
done (other then foundation and finishing items) Up to (a) lintel level (including sun shades etc.) and (b) slab
level, for each floor worked out at 75% of the tendered rates may be made in running account bills by the
Engineer at his discretion on the basis that the work has been completed Up to the level in question.

The advance payments so allowed shall be adjusted in the subsequent running bill by taking detailed
measurements thereof. Final payment shall be made only on the running basis of detailed measurements.

CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such completion to
the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and if
there is no defect in the work shall furnish the contractor with a certificate of physical completion otherwise
a provisional certificate of completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional or
otherwise shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangement required for his/their work people on the site in connection with the
execution of the work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt
from all wood work, doors, windows, walls, floors or other part of any building, in on or about which the
work is to be executed or of he may have had possession for the purpose of the execution thereof and not
until the work shall have been measured by the Engineer. If the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work the
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Engineer may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc.
and dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no
claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized
by the sale thereof.

8.2 CONTRACTOR TO KEEP SITE CLEAN

The splashes and droppings from white washing, colour washing, painting etc. on walls, floors,
doors, windows, etc. shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done without waiting for
the actual completion of all the other items of work in the contract. In case the contractor fails to comply
with the requirements of this clause, Engineer shall have the right to get this work done at the cost of the
contractor either departmentally or through another agency. Before taking such action, the Engineer shall
give two days notice in writing to the contractor.

8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound sets of all "As
constructed" drawing for every component of the work at his own cost and plan as required vide General
specifications for Electrical Works (Part-I Internal) 1972 & (Part-1l External) 1974 as applicable within thirty
days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen thousand
only) as may be fixed by the Engineer shall be final and binding on the contractor.

PAYMENT OF BILLS

CLAUSE: 9

9.1 RUNNING BILLS

Only two running and final bill shall be submitted by the contractor as indicated in clause no 19 of
Section — Il (Instructions to Tenderers) and the Engineer shall take or cause to be taken the requisite
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as far
as possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as
aforesaid, a subordinate to measure the said work in the presence of the contractor whose countersignature
to the measurement list will be sufficient warrant and the Engineer may prepare a bill from such list.
Engineer's consent for release of running bill shall be linked with the satisfactory progress of the work.

9.2 FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in running bills
within one month from the date of the final certificate of completion furnished by the Engineer. No further
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by Engineer, will, as far as possible be made
within the period specified herein under, the period being reckoned from the date of receipt of the bill by
the Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and
dismantled materials.

i) If the Tendered value of work is up to Rs. 5lakhs : 3 months
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months

CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Materials which Employer will supply are shown in schedule 'B'. The same will be supplied by the
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employer for the purpose of the contract only and for that contractor shall give his requirement on the basis
of drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall be issued
to him keeping in view progress of work. For storage of such issued material, the contractor will make his
own arrangement of storage space at site under double lock locking arrangement operable jointly by the
engineer and the contractor. Contractor shall be responsible to take delivery of the material from local
supply place of employer as per direction of Engineer and no extra payment will be admissible for this. The
value of the full quantity of material so supplied at the rates specified in the said schedule of materials shall
be set off or deducted from any sum due or thereafter to become due to the contractor under the contract
or otherwise against or from the security deposit. At the time of submission of bills the contractor shall
supply statement of material issued, material consumed and the material balance at site in original good
condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials shall
not be removed/disposed off from the site of the work on any Account and shall be at all times open to
inspection by Engineer. Any such stores/materials remaining unused shall be returned to the Engineer at a
place, directed by him. But in case it is decided no to take back the stores/materials the contractor shall
have no claim for compensation on any account of such stores/materials so supplied to him as aforesaid and
not used by him or for any wastage in or damage to him on such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials, on being paid or credited such price as the Engineer shall determine, having due regard to
the condition of the stores/materials. The price allowed for credit to the contractor, however, shall be at the
prevailing market rate not exceeding the amount charged to him excluding the storage charge, if any. The
decision of the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the
contractor shall in addition to throwing himself open to account of contravention of the terms of the licenses
or permit and/or for criminal breach of trust, be liable to Government for all advantages or profits resulting
or which in the usual course would have resulted to him by reason of such breach. Provided that the
contractor shall in no case be entitled to any compensation or damages on account of any delay in supply of
non supply thereof at all or any such materials and stores provided further that the contractor shall be in no
case entitled to supply thereof at all or any such materials and stores provided further that the contractor
shall be bound to execute the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the works other than
those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer samples of
materials to be used on the work and shall get these approved in advance. All such materials to be provided
by the contractor shall be in conformity with the specifications laid down or referred in the contract. The
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the
materials so comply.

The Engineer shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default the Engineer shall be at
liberty to employ other persons to remove the same without being answerable or accountable or any loss or
damage that may happen or arise to such materials. The Engineer shall also have full powers to require
other proper materials to be substituted thereof and in case of default the Engineer may cause the same to
be supplied and all costs which may be involved due to such removal and substitution are to be borne by the
contractor.

10.3  SECURED ADVANCE ON NON - PERISHABLE MATERIALS
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The contractor on signing an indenture in the form to be specified by the Engineer shall be entitled
to be paid during the progress of the execution of the work Up to 75% of the value of materials which are in
the opinion of the Engineer non-perishable and or in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and/or protected against damage by
weather or other causes but which have at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this sub-clauses are incorporated in the
work the amount of such advance shall be deducted from the next payment made under any of the clause or
clauses of this contractor.

10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE INPRICES/WAGES DUE TO STATUTORY
ORDERS.

If during the progress of works the price of any material incorporated in the works (not being a materials
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour increases/decreases
as a result of any fresh law or statutory rule or order coming into force (but not due to any changes in Sales
tax) and such increase/decrease exceeds ten percent of the price and/or wages prevailing at the time of
receipt of the tender for the work and the contractor thereon necessarily and properly pays in respect of
that material (incorporated in the works) such increased/decreased price and/or in respect of labour
engaged on the execution of the work such increased/decreased wages, then the amount of the contract
shall accordingly be varied provided always that any increase so payable is not in the opinion of the Engineer
(whose decision shall be final and binding) attributable to delay in the execution of the contract within the
control of the contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10% of the said
prices/wages and if so the reimbursement shall be made only on the excess over 10% and provided further
that any such increase shall not be payable if such increase has become operative after the contract or
extended date of completion of the work in question. In the same way any decrease in the prices of
material/wages of labour coming into force in excess of 10%, downward adjustment would be made and
recovery would be affected by the Engineer accordingly.

The contractor shall for the purpose of this condition keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and shall
allow inspection of the same by a authorized representative of the Employer and further shall at the request
of the Engineer furnish any documents so kept and such other information as the Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of
any such material and or wages of labor give notice thereof to the Engineer stating that the same is given
pursuant to this condition together with an information relating thereto which he may be in a position to

supply.

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in accordance with Clause
10) and/or wages of labour required for execution of the work increase, the contractor shall be
compensated for such increase as per provisions detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that such compensation for escalation in prices shall be
available only for work done during the stipulated period of the contract including such period for which the
contract is validity extended under the provisions of Clause 5 of the contract without any action under clause
2 and also subject to the condition that no such compensation shall be payable for a work for which the
stipulated period of completion is 6 months or less. Such compensation for escalation in the prices of
materials and labour when due, shall be worked out based on the following provisions:

1. The base date for working out such escalation shall be the last date on which tenders were received.
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2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work as
per the bills, running or final excluding any work for which payment is made at prevailing market rates.
From this amount the value of material supplied by the Employer under clause 10 and proposed to be
recovered shall be deducted before the amount of compensation for escalation is worked out. In the case of
materials brought to site for which any secured advance is included in the bill the full value of such materials
as assessed by the Engineer (and not the reduced amount for which secured advance has been paid) shall be
added to the cost of work shown in the bill for operation of this clause. Similarly, when such materials are
incorporated in the work and the secured advance is deducted from the bill, the full assessed value of the
materials originally considered for operation of this clause should be deducted from the cost of the work
shown in the bill, running or final.

3. The components of materials, labour P.O.L etc. shall be predetermined for every work and
incorporated in the conditions of contract attached to the Tender papers and the decision of the Engineer in
working out such percentage shall be binding on the contractor.

4, The compensation for escalation for materials and P.O.L shall be worked out as per formula given
below:

(i) Vm=W x _ X__ x(Ml - Mlo)
100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

W = Cost of work done worked out as indicated in sub para 2 above.
X = Component of materials expressed as percent of the total value of work.

MI &Mlo = All India whole sale index for all commodities for the period under reckoning as
published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the period under
consideration and the valid at the time of receipt of tenders, respectively.

(ii) Vi=W x Z x FlI -- Flo)
100 Flo
[
Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in Rupees to be paid or
recovered.

W = Value of work done, worked out indicated in sub para 2 above.

Z = Component of P.O.L expressed as a percent of total value of work as indicated under the
special conditions of contract.

FI &Flo = Average index number of wholesale price for gro (fuel, power light and lubricants)
as published weekly by the Economic Adviser to Govt.of India  Ministry of Industry for the period under
reckoning and that valid at the time of receipt of tenders respectively.

5. The following principles shall be followed while working out indices mentioned in sub-para 4 above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect
to the cost of work done as per bills paid during the three calendar months of said quarter. The first such
payment shall be made at the end of three months after the month (excluding) in which the tender was
accepted and thereafter at three months interval. At the time of completion of the work, the last period for
payment might become less than three month, depending on the actual date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be
the arithmetical average of the indices relevant to the three calendar months. If the period Up to date of
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completion after the quarter covered by the last such installment of payment, is less than three months, the
index MI and Fl shall be the average of the indices for the moths falling within that period.

6. The compensation for escalation for labour shall be work out as per the formula given below:
VI =W x Y x (LI -Llo)
100 Llo
VI = Variation in labour cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

W = Value of work done, worked out as indicated in sub para 2 above.
Y = Component of labour expressed as percent of the total value of work.

LI &Llo = Minimum daily wage in Rupees of an unskilled adult male mazdoor fixed under any lawa,
statutory rule or order as on the last date of receipt of tender and the quarter previous to the one under
consideration respectively.

7. The following principles will be followed while working out the compensation as per sub para 6
above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local
administration both relevant to the place of work and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals when escalation due to
increase in cost of materials and / or P.O.L is paid under this clause. If such revision of minimum wages takes
place during any such quarterly intervals, the escalation compensation shall be payable at revised intervals,
the escalation compensation shall be payable at revised rates only for work done in subsequent quarters.

8. In the event the price of material and/or wages of labour required for execution of the work
decreases, there shall be downward adjustment of the cost of the work so that such price of materials
and/or wages of labour shall be deductible from the cost of work under this contract and in this regard the
formula herein before stated under this clause 10.5 shall mutatis mutandis apply, provided that

(i) No such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of completion of the
work is six months or less.

(i) The Engineer shall otherwise be entitled to lay down the procedure by which theprovision of this sub
clause shall be implemented from time to time and the decision of the Engineer on this behalf shall be final
and binding on the contractor.

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for
contracts where provisions of this clause 10.5 are applicable. But in cases where provisions of this clause are
not applicable then provisions in clause 10.4 will become applicable.

10.6  DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the
site for a work etc. as Employer's property and such materials shall be disposed off to the best advantage of
the Employer.
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CLAUSE: 11 WORKS TO BE EXECUTED ACCORDING TO SPECIFICATION DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regard materials and otherwise in every respect in strict accordance with
the specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and
instructions in writing in respect of the work signed by the Engineer
and the contractor shall be furnished free of charge one copy of the such specifications, and of all such
designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other thinks of temporary or permanent
nature required for such execution and maintenance in so far as the necessity for providing these, is
specified or is reasonably responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE: 12 VALUATIONS OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions to or
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be
necessary during the progress of the work, and (2) to omit a part of the work in case of non availability of a
portion of the site or for any other reasons and the contractor shall be bound to carry out the work in
accordance with any instructions given to him in writing by the Engineer and such alterations omission,
additions or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner above specified as
part of the work, shall be carried out the contractor on the same conditions in all respect including price on
which he agreed to do the main work. The time for the completion of the work shall in the proportion that
the altered, additional or substituted work bears to the original contract work on the request of the
contractor and the decision of the Engineer shall be conclusive.

12.1 The rate for additional altered or substituted work referred to in clauses shall be worked out in
accordance with the following provisions in their respective order:-

i) If the rate for the additional, altered or substituted item of work is specified in the contract for the
work, the contractor is bound to carry out additional, altered or substituted work at same rate as are
specified in the contract for the work.

ii) If the rates for the additional or substituted work includes any work for which no rate is specified in
the contract for work and cannot be derived from similar class of work in the contract, then such work shall
be carried out as the rates appearing in CPWD Schedule of Rates 2014 for location of work or state PWD
rates whichever is less in order of preference with correction slips min us/plus percentage which the total
tendered amount compares to the estimated cost of the entire work put to tender.

iv) If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the Engineer
on the basis of the prevailing market rates when the work was done.

12.2

The Contractor shall send to the Engineer once every three months an Up to date account giving
complete details of all claims for additional payments to which the contractor may consider himself entitled
and of all additional work ordered by the Engineer which he has executed during the preceding quarter
failing which the contractor shall be deemed to have waived his right. However, the Employer may
authorize consideration of such claims on merits.
12.3
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Any operation incidental to or necessarily has to be in contemplation of tendered while filing tender,
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of
rates mentioned above, whether or not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the
said schedule of rates, as the case may be. Nothing extra shall be admissible for such operations.

CLAUSE: 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any reasons decide to
abandon or reduce the scope of the works and hence not required the whole or part of works to be carried
out the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation whatsoever
on account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site and in
addition, a reasonable amount on account of the items as mentioned here under,

i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment
curtailment of the work or any portion thereof and then taken back by the contractor, provided however,
that the Engineer shall have in all such cases the option of taking over all or any such materials at their
purchase price or at local current rates whichever may be less.

"In the case of such stores having been issued by the Employer and returned by the contractor to the
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were
originally issued to him after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of the
Engineer shall be final and binding.

CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

i) At any time makes default in proceeding with the work or any part of the work  with
the due diligence and continuous to do so after a notice in writing of 7 days from the Engineer.

ii) commits default to complying with any of the terms & conditions of the contract and does
not rectified, it or take effective steps to remedy it within 7 days after a notice in writing is given to
him in that behalf by the Engineer.

iii) fails to complete the works or items of work with individual dates of completion, on or
before the date(s) of completion, and does not complete them within the period specified in a notice given
in writing in that behalf by the Engineer, or

iv) shall enter into a contract with NSC in connecting with which commission has been
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been  previously disclosed in writing to the Accepting Authority/Engineer,

or

V) obtain a contract with NSC as a result of wrong tendering or other non-bonafide
methods of competitive tendering; or

vi) being an individual, or if a firm, any partner there of shall at any time be adjudged insolvent
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or have a receiving order or order for administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or
purport so to do, or if any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.

vii) Fails to start the work (the maximum time to start the work is % of the total time given to complete the
work).

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any, is

recoverable from the contractor for completion of the works or part of the works or in case the works or
part of the works is not to be completed, the loss or damage suffered by Employer.
Any excess expenditure incurred or to be incurred by Employer in completing the works or part of the works
or the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing such
credit shall without prejudice to any other right or remedy available to Employer in law be recovered from
any moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall
be called on in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall
have the right to sell any or all of the contractors unused materials, constructional plant, implements,

temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without prejudice to his any
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has
or has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases.

i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven days
thereafter.

i) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final and
binding) he will be unable to secure completion of the work by the date for completion and continues to do
so after a notice in writing of seven days from the Engineer.

iii)  If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms in conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the
Engineer.

iv)  If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made
himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall have
powers.

V) To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contractor under the hand of the Engineer shall be conclusive evidence) on such
determination or rescission the full security deposit recoverable under the contract shall be liable to be
forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit has not
been paid or received it would be called for an forfeited.

vi) Fails to start the work (the maximum time to start the work is % of the total time given to complete the
work).
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14.3  After giving notice to the contractor to measure the work of the contractor and to take such whole,
or the balance or part thereof as shall be un-executed of his hands and to give it to another contractor to
complete in which case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor if the whole work has been executed by him (of the amount of which excess
the certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by NSC under his contract or on any other
account whatsoever or from his security deposit or the proceeds of sales thereof or a sufficient part thereof
as the case may be. If the expenses incurred by the Department are less than the amount payable to the
contractor at his agreement rate, the difference shall not be paid to the contractor.

CLAUSE: 15 MEASUREMENTS OF WORK BEYOND REACH

The contractor shall give, not less than seven days notice in writing to the Engineer or his
representative, before covering or otherwise placing beyond the reach of measurements, any work in order
that the same may be measured and correct dimensions thereof be taken before the same is so covered or
placed beyond the reach of measurement. The contractor shall not cover any work without the consent in
writing of the Engineer or his Representative who shall within the period of seven days inspect the work, and
if any work shall be covered or placed beyond the reach of measurement without such notice having been
given or the Engineer consent being obtained the same shall be uncovered at the contractors expense, or in
default thereof no payment or allowance shall be made for such work or the materials with which the same
was executed.

CLAUSE: 16 ACTIONS IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Engineer and his authorized representative and other
senior officers related to Quality Control and of Chief Technical Examiner's office and the contractor shall at
all times during the usual working hours and at all other times at which reasonable notice of the visit of such
officers have been given to the contractor, either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing, present for that purpose. Orders given to the
contractor's agent shall be considered to have the same force as if they had been given to the contractor
himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief Technical
Examiner or his subordinate Officers, that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of the work which are unsound
or of a quality inferior to that contracted or otherwise not in accordance with the contract the contractor
shall, on demand in writing which shall be made within six months of the completion of the work from the
Engineer specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own charges and cost. In the event of the
failing to do so within a period specified by the Engineer in his demand aforesaid, then the contractor shall
be liable to pay compensation at the same rate as under Clause 2 of the contract (for non-completion of the
work in time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the item of work
at the rates applicable under the contract but may accept such items at reduced rates as the competent
authority may consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety ad utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE: 17 CONTRACTORS LIABLE FOR DAMAGES, DEFECTS DURING
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MAINTENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy and part of
building, in which they may be working, or any building, main or ancillary or other installation fixture etc. or
any part of it is being executed or if any damage shall happen to the work while in progress, from any cause
whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months after a
certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid arising out
of defective or improper materials or workmanship, the contractor shall on a receipt of a notice in writing on
that behalf make the same good at his own expense, or in default the Engineer may cause the same to be
made good by other workman and deduct the expense from any sums that may be due or at any time
thereafter may become due to the contractor or from his security deposit, or the proceeds of sale thereof or
of a sufficient portion thereof from the security deposit of the contractor.

CLAUSE: 18 CONTRACTORS TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials if any, as may
in accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the work. Whether
original, altered or substituted and whether included in the specification or other documents forming part of
the contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of Engineer as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore to
and from the work. The contractor, shall also supply without charge the requisite number of persons with
the means and materials, necessary for the purpose of setting out works, and counting, weighing and
assisting in the measurement for examination at any time and from time to time of the work or materials.
Failing his so doing the same may be provided by the Engineer at the expense of the contractor and the
expense may be deducted, from any money due to the contractor, under the contract and/or from his
security deposit thereof.

CLAUSE: 18.1 CONTRACTOR’S LABOUR REGULATIONS

The Contractor shall comply with all the applicable and mandatory provisions of labour regulations
relating to wages, occupational safety, health, working conditions, social security, industrial relations etc.
including any Statutory amendments and modifications thereof.

The Contractor shall submit a report about compliance of all the applicable laws, rules and
regulations to the Employer with the final bill amount compliance with the following conditions:-

i) Terms and Mode of Payment

1) The periodic Minimum Wage/VDA increase as and when notified by the Central Government or
State Government as applicable whichever is higher, will be payable to the Manpower deployed
by the Contractor. A ledger for the records of payment made to the employees will be
maintained by the successful bidder. NSC will have the right to inspect the same as and when
required. The contractor shall undertake responsibility of ensuring that minimum wage is paid to
the manpower deployed.

2) Each monthly bill must accompany the following duly signed documents by the contractor if
desire by EIC or any complaint received by labor.

a) Attendance sheet of employees/workers deployed by the Contractor for the month.
b) Payment sheet/wages / salary sheet.

c) Bank transfer details of wages/salary paid and a copy of pay salary/wages slip.

d) ESIC Challan

e) PF Challan

f) ECR by EPFO
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i)

The payment(s) shall be made to the contractor through RTGS/NEFT and are subject to
deduction of tax(s), Cess levied by any Government as per rules from time to time and will be
made after the completion of every month or on completion of the assigned work and after
certification by user Section/Competent Authority. The bill must be submitted in triplicate.
Further, the contractor shall furnish a copy of deposit of monthly EPF/ESI challans/ returns etc.
with next bill, failing which amount as deemed fit by National Seeds Corporation Ltd. shall be
with-held from the bill.

Any variation will be adjusted from the next bill. Any deviation as reported by the supervisor
will be taken care separately during the next month. The required strength of manpower for
various works shall be as per actual manpower deployment and any increase/decrease there by
in the actual manpower deployed shall increase/reduce the payment to be made
proportionately as per rates given in the agreement.

General Conditions

In case of disputes for non-payment of wages to the deployed manpower or any other, the payment
due to the Contractor firm can be withheld by NSC till settlement of the disputes on the orders of
the Court of law.

The Contractor shall be responsible for all injuries and accidents to persons employed by him. In the
event of injury, illness or mis-happening to any manpower deployed by the Contractor, NSC (the
company) will not be liable to pay any compensation.

In case the Contractor leaves the job before completion of the period of contract NSC shall be
entitled to forfeit the security money deposited by the contractor/agency for the execution of this
contract. The same shall be over and above the liquidated damages suffered on such account by
NSC. If any.

The contractor shall indemnify the NSC and hold it harmless in respect of all other any expenses
arising out of such injury or damage to persons property as aforesaid and also in respect of any claim
made in respect of injury, damage under any act of the Government or otherwise and also in respect
of any award or compensation or damages which may be passed consequent upon such claims

The terms and conditions contained herein shall form part of and shall take as if they were included
in the contract/agreement to be entered in to between NSC with contractors.

Penalties

The Contractor shall disburse monthly payment to its deployed manpower latest by 10th of
every month, failing which penalty of Rs.1000/- per day will be imposed upto 20th of the
month and thereafter the contract shall liable to be terminated. Security Deposit/Performance
Bank Guarantee shall be forfeited and will be en-cashed and in such events NSC Ltd will have
the power to appoint any other agency to carry out works as per scope of work under this
contract at the risk and cost of the Contractor.

Whenever and wherever it is found that the assigned work is not performed up to the entire
satisfaction of the NSC Ltd., it will be brought to the notice of Contractor by the NSC and if no
action is taken immediately, penalty of Rs.1000/- per day per complaint will be imposed by
invoking penalty clause.

The Contractor has to maintain adequate number of manpower as per this contract and also
arrange a pool of standby manpower of requisite qualifications. If deployment of manpower is
below 90% of total manpower to be deployed per day, a penalty of Rs. 100/- per day per
absentee shall be levied on the contractor.
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iv. In case the Contractor fails to fulfill the statutory requirements as per the conditions of the
tender document and fails to produce the concerned documents, it shall be treated as breach
of the Contract and the Contractor is liable to be blacklisted by the NSC, in addition to
forfeiture of Performance Security Deposit, monthly bills that are due to the firm.

V. In case of breach of any conditions of the contract and for all types of losses caused including
excess cost due to hiring services in the event of Contractor failing to provide requisitioned
number of manpower, NSC shall make deductions at double the rate on pro rata basis from
the bills preferred by the Contractor or that may become due to the Contractor under this or
any other contractor from the security deposit or may be demanded from him to be paid
within seven days to the credit of the NSC.

vi. Non-compliance of any tender conditions may also lead to deduction of service charge for the
month and decision of NSC management shall be final and binding.

CLAUSE: 18.2  ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition)
Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to pay
any amounts of wages to a Workman employed by the contractor in execution of the works or to incur any
expenditure providing welfare and health amenities required to be provided under the above said Act and
the Rules under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and
without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section
(4) of the contractor Labour (Regulation & Abolition Act 1970). Employer shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due to the contractor
whether under this agreement or otherwise. Employer shall not be bound to contest any claim made
against section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written request
of the contractor and on his giving to the Employer full security for all costs for which Employer might
become liable in contesting such claim.

CLAUSE: 19 ENGAGEMENTS OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment housing, feeding and transport.

a) The Contractor shall, at all times during the continuity of the contract, comply fully with all existing
Acts, regulations and by laws including all statutory amendments and re-enactment of Stare or Central
Government and other local authorities and any other enactments, notifications and acts that may be
passed in future either by the State or the Central Government or local authority, including Indian
Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal
Remuneration Act 1976. Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees
Provident Fund Act, schemes made under the same Act and also labour Regulations made by Government
from time to time. Health and Sanitary Arrangement for Workmen, Insurance and other benefits and shall
keep Employer indemnified in case any action is commenced by competent authorities for contravention by
the Contractor. If the Employer is cause to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non observance of the provisions stipulated here forth on the part of the Contractor, the
Engineer shall have the right to deduct from nay moneys due to the Contractor, his amount of Performance
Security or recover from the Contractor personally any sum required or estimated to be required for making
good the loss or damage suffered by the Employer.

Provided, however, the Employer shall have no other responsibility in connection with the employees of the
contractor, who shall, in no case, be treated as the employees of the Employer at any point of time.
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19.1 AGE OF LABOUR
No labourer below the age of eighteen years shall be employed on the work.
19.2  FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less than a fair wages, which
expression shall mean, whatever for time or piecework, the respective rates of wages fixed by Govt.
Department as fair wages for the area payable to the different categories of labourers or those notified
under the Minimum wages Act/code on wages, 2019 including any Statutory modification and amendment
thereof for corresponding employees, of the Employer/Client, whichever may be higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair wage to
labourer indirectly engaged on the works, including any labour engaged on the works, including any labour
engaged by sub-contractor in connection with the said works as if the labourer had been directly employed
by him.

NOTE:-

1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean and
legible conditions at a conspicuous place on the site, notices in English and in a language spoken by the
majority of the workers, stating therein the rate of wages which have been fixed as fair wages and the hours
of work for which such wages are earned and send a copy of such notices to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his employees in
such form as may be convenient and as per the requirements of the Employer/Engineer and the conciliation
Officer (Central), Ministry of Labour, Government of India or such other authorized person appointed by the
Central or State Government and the same shall include the following particulars of each worker:

i) Name, age, sex, present address, permanent address of workers engalged worker's number
and grade.

ii) Rate of daily or monthly wage.

iii) Nature of work on which employed and current location of work, date of commencement of

employment.
iv)  Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.
vi) All deductions made from the wage with details in each case of the ground for which the
deduction is made.
vii) Wage actually paid for each wage period.
3. The Contractor shall provide a Wage Slip for each worker employed on the Works.
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry.
19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance of the
contractor's part of this agreement the contractor shall at his own expense arrange for the safety provisions
as per Safety code of CPWD. Safety code framed from time to time and shall at his own expense provide for
all facilities in connection therewith. In case the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in addition
the Engineer shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.
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19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement
showing, in respect of the second, half of the preceding month and the first half of the current month
respectively:-

(1) the number of labourers employed by him on the work.

(2) their working hours.

(3) the wages paid to them.

(4) the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them,

(5) the number of female workers who have been allowed Maternity Benefit according to Clauses and

amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for
each default or materially incorrect statement. The decision of the Engineer shall be final in deducting from
any bill due to the contractor amount levied as fine and be binding on the contractor.

19.5 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the
rules framed by Govt. from time to time for the protection of health and sanitary arrangements for workers
employed by Employer and its contractors.

19.6 MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:

(1) Leave: As per the provisions of the maternity Benefit Act, 1961 including code on social security,
2019 and any other statutory notification or amendment thereof.
(2) Pay:

(i) In the case of delivery leave day during maternity leave will be at the rate of the

women’s average daily earnings calculated on the total wages earned on the days when full time work was
done during a period of 3 months immediately preceding the date on which she gives notice that she absent
herself on account of maternity, subject to minimum rate of wage fixed or revised.

(i) In case of miscarriage leave pay at the rate of average daily earning calculated on the total
wages earned or the days when full time work was done during a period of 3 months immediately preceding
the date of such miscarriage.

19.7

1. In the event of the contractor(s) committing a default or breach of any of the provisions of the
Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of
health and sanitary arrangements for the workers as amended from time to time or furnishing any
information submitting or filling any statement under the provisions of the above Regulation and
rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the
Employer a sum not exceeding Rs.200/- for every default breach or furnishing making, submitting,
filling such materially incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of
default subject to a maximum of 5 percent of the estimated cost of the work put to the tender. The
decision of the Engineer shall be final and binding on the parties.

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying
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with the provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions
of the Contract Labour (R&A) Central Rules 1971, and other causes relating thereof including
Statutory amendment for the protection of health and sanitary arrangements for work people
employed by the contractor(s) (hereinafter referred the said Rules) the Engineer shall have power to
give notice in writing to the contractor(s) requiring that the said Rules be compiled with and the
amenities prescribed therein be provided to the work people within a reasonable time to be
specified in the notice. If the contractor(s) shall fail within the period specified in the notice to
comply with and observe the said Rules and to provide the amenities to the work people as
aforesaid, the Engineer shall have the power to provide the amenities to herein before mentioned at
the cost of the contractor(s) shall erect, make and maintain at his/their own expense and to
approved standards all necessary as huts and sanitary arrangements required for his/their work
people if the same shall not have been erected or construction, according to approved standard, the
Engineer-in charge shall have power to give notice in writing to the contractor(s) requiring that the
huts and sanitary arrangements be remodeled and/or reconstructed according to approved standard
and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement
according to approved standards within the period specified in the notice, the Engineer shall have
the power to remodel or reconstruct such huts and sanitary arrangements according to approved
standards at the cost of the Contracts(s).

3. The site selected for the camp shall be high ground, removed from jungle.

4. Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of excreta
from the latrines by transience or incineration which shall be according to the requirements laid
down by the Local Health Authorities. If trenching or incineration is not allowed, the contractor(s)
shall make arrangements for the removal to the excreta through the Municipal
Committee/Authority and inform it about the number of labourers employed so that arrangements
may be made by such committee authority for the removal of the excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the Municipal
Committee/Authority. The contractor shall provide one sweeper for every 8 sets in case of dry
system.

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge water so
as to keep the camp neat and tidy.

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently lighted to
avoid accidents to the workers.

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the labour
camps according to the rules of the Local Public Health and Medical authorities

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter referred to
as the camp) of the following specifications on a suitable plot of land to be approved by the Engineer:

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to the floor area to be
provided at the rate of 2.7 Sgm. (30 Sq.ft.) for each member of the worker's family staying with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area
of 1.80 m x 1.50 m (6'x5') adjacent to the hut.

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate latrines and

urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing & washing places, one undid
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for every 25 persons residing in the camp. These bathing and washing places shall be suitably screened.

2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer. The floor may be kutchha but plastered with mud gobri
and shall be at least 15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or any
other materials as may be approved by the Engineer. The Contractor shall ensure that throughout the
period of their occasion the roof remain water-tight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows and ventilators shall be provided with suitable leaves for security
purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which

may be reduced to 6 m. (20 ft.) according to the availability of site with construction will be allowed.

3. WATER SUPPLY:

The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions
shall not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 3
gallons of clean water per head per day for bathing and washing purpose. Where piped water supply is
available, supply shall be at shall pay all fees and charges therefore.

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total
period of not less than 80 days in the twelve months immediately preceedings the date on which she
proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown
below in Annexure | and Il the same shall be kept at the place of work.

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractors employ on the work who may be incompetent or misconduct
himself and the contractor should forthwith comply with such requirements.

19.10 It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant
possession of complete building. If such building though completed is occupied illegally, then the Engineer
shall have the option to refuse to accept the said buildings. Any delay in acceptance on this account will be
treated as delay in completion and for such delay a levy Up to 5% of the estimated cost put to the tender
may be imposed by the Engineer whose decision shall be final both with regard to the justification and
guantum and be binding on the Contractor.

However, the Employer may require the contractor to remove the illegal occasion any time on or
before construction and delivery.

CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting contract
labour that may be brought into force from time to time.
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CLAUSE: 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer and if the
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly,
be given promised or offered by the Contractor or any of his servant or agent to any public officer or person
in the employ of NSC in any way relating to his office or employment, or if any such officer or person shall
become if any way directly or indirectly interested in the contract, the Engineer on behalf of the Managing
Director shall have power to adopt any of the courses specified in Clause 3 as he may deem best suited in
the interest of NSC and in the event of any of these courses being adopted the consequences specified in the
said Clause 3 shall ensure and also claim for damages/losses incurred to employer.

CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be considered
as reasonable compensation to be supplied to the use of Employer without reference to the actual loss or
damage sustained and whether or not any damage shall have been sustained.

CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is partnership firm/Company/LLP/Associates of Person/Separate legal entity,
the previous approval in writing of the Engineer shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu undivided family business concern
such approval as aforesaid shall likewise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry out the work as aforesaid is not
obtained, the contract shall be deemed to have been as singed in the contravention of Clause 21 hereof and
the same action may be taken, and the same consequences shall ensure as provided in the said Clause 21.

CLAUSE: 24

All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respect of the Engineer who shall be entitled to directly at what point or points and in
what manner they are to be commenced, and from time to time carried on.

CLAUSE: 25 SETTLEMENTS OF DISPUTES AND ARBITRATION

25.1 ENGINEERS' DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in connection
with, or arising out of, the contract or the execution of the works, whether during the execution of the works
or after their completion and whether before or after repudiation or other termination of the contract,
including any dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer,
the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other
party. Such reference shall state that it is made pursuant to this clause. No letter than 60th day after the
day on which he received such reference the Engineer shall give notice of his decision to the employer and
the contractor. Such decision shall state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall, in every case,
continue to proceed with the works with all due diligence and the contractor and the employer shall give
effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as
hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the
Engineer fails to give notice of his decision on or before the 60th day after the day on which he received the
reference, then either the Employer or the contractor may, on or before the 30th day after the day on which
the said period of 60 days expired, or from the date of receipt of reply of the Engineer as the case may be
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given notice to the other party, with a copy for information to the Engineer, of his intention to commence
arbitration, as herein after provided, as to the matter in dispute. Such notice shall establish the entitlement
of the party giving the same to commence arbitration, as hereinafter provided as to such dispute and subject
to Sub Clause 25.4 no arbitration in respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either
the Employer or the Contractor on or before the 30th day after the day on which the parties received notice
as to such decision from the Engineer, the said decision shall be come final and binding on the employer and
the contractor. Request for arbitration by any of the party will be considered by the employer in accordance
with the provisions of the arbitration & conciliation Act, 1998 and as per clause 25.2 and 25.3 of the tender
document.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in accordance
with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first been
made by the parties to settle such dispute amicably. Provided that, unless the parties otherwise agree,
arbitration may be commenced within thirty days after the day on which notice of intention to commence
arbitration of such dispute was given,

25.3 ARBITRATION:-
The arbitration on this tender shall be governed by the following conditions:-
i) Jurisdiction of subject :-

All the disputes/differences between the parties as may be arising out of the present tender
documents and subsequent to the execution of the agreement between the parties including
interpretation of the terms and agreement shall be subject to the exclusive jurisdiction of Courts at New
Delhi/Delhi only.

ii) Arbitration Clause:

In case any dispute arises between NSC and the other party due to any term or matter, both the
parties will opt to resolve it through mutual understanding and discussion. In case, dispute remains even
after discussions, then it shall be binding upon the parties to resolve issue under the provisions of
Arbitrations & Conciliation Act, 1996 as amended from time to time. Under this provision, Chairman-cum-
Managing Director, National Seeds Corporation Limited with the concurrence of both the parties shall
appoint Sole Arbitrator to resolve the issue and both the parties will have to abide by the decision. The
parties will bind to resolve this dispute through arbitration before going to court of law. The Arbitration shall
be conducted at New Delhi and shall in English Language. The court of Delhi shall have the jurisdiction.
Further, if the Contractor is a Government Department/Undertaking/CPSEs, the dispute or differences in
relation to this tender shall be reformed for adjudication before the Administrative Mechanism for
Resolution of CPSEs Dispute (AMRCD).

iii) Force Majeure Clause

Due to failure of any of the parties in the performance of the Agreement on the happening of Civil
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of the
parties, the party as default shall not be guilty, if that party serves on the other party, a notice of such
circumstances and upon the end of the above situations, that party will again serve the notice on the other
party about the removal of the above mentioned events. The notice shall be issued within 48 hours from
the happening of the event.

CLAUSE: 26 CONTRACTORS TO INDEMNIFY EMPLOYER AGAINST PATENT RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties
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which may be payable in respect of any article or part thereof included in the contract. In the event of any
claims made under or action brought against Employer in respect of any such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses,
to settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor
shall not be liable to indemnify the Employer if the infringe of the patent or design or any alleged patent or
design right is the direct result of an order passed by the Engineer in this behalf.

CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of the work
the contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this contract for such
items or if the part of the work in question is not, in the opinion of the Engineer capable of measurement,
the Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate in
writing of the Engineer shall be final and conclusive against the contractor with regard to any sum or sums
payable to his under the provisions of the clause.

CLAUSE: 28 ACTIONS WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in Clause (1), such
work shall be carried out in accordance with the district specification and in the event of there being no
district specification, then in such case the work shall be carried out in all respect in accordance with the
instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE
FROM CONTRACTOR

29.1  Whenever any claim or claims for payment of a sum of money arises out of or under the contract
against the contractor the Engineer or Employer shall be entitled to withhold and also have a lien to retain
such sum or sums in whole or in part from the security, if any deposited by the Contractor and for the
purpose aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any,
furnished as the case may be and also have a lien over the same pending finalization or adjudication of any
such claim. In the event of the security being in sufficient to cover the claimed amount or amounts or if not
security has been taken from the contractor the Engineer or Employer shall be entitled to withhold and have
a lien to retain to the extent of such claimed amount or amounts referred to above from any sum or sums,
found payable or which at any time there-after become payable to the contractor under the same contract
or any other contract pending finalization or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or retained,
under the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by
the Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator, and
that the contractor will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or limited company, the Engineer or
Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited company as the case may
be, whether in his individual capacity or otherwise.

29.2  Employer shall have the right to cause and audit and technical examination of the work and the final
bills of the contractor including all sporting vouchers, abstract etc. to be made after payment of the final bill
and if as a result of such audit and technical examination any sum is found to have been over paid in respect
of any work done by the contractor under the contract or any work claimed by him to have been done by
him under the contract and found not to have been executed, the contractor shall be liable to refund the
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amount of overpayment and it shall be lawful for the Employer to recover the same from him in the manner
prescribed in sub-clause (I) of this clause or in any other manner legally permissible and if it is found that the
contractor was paid less than what was due to him under it, the amount of such under payment shall be duly
made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall
be entitled to payment of any sum paid short where such payment has been agreed on between the
Employer or Engineer on the one hand and the contractor on the other under any term of the contract
permitting payment for work after assessment by the Employer or the Engineer.

29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable to

him as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or any
other contracting person or persons through Engineer against any claim of the Engineer or Employer or such
person or persons. In respect of payment of a sum money arising out of or under any other contract made
by the Contractor with the Engineer or the Employer or with such other person or persons.
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the
Engineer or the Employer or till his claim arising out of in the same contract or any other contract is either
mutually settled or determined by the arbitration clause or by the competent court as the case may be and
that the contractor shall have not claim for interest or damage whatsoever on this account or on any other
ground in respect of any sum of money withhold or retained under clause and duly notified as such to the
contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA
MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour falling under any category
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 miles
of the controlled area). Subject as above the Contractor shall employ imported labour on i.e deposit
imported labour or labours imported by the Contractor from area from which import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour Committees not
more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the Engineer
being a coal mining or controlled area labourer. Failure to do so shall render the Contractor liable to pay to
employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the Engineer about the
number of causal mining or controlled area labour and the number of days which they worked shall be final
and binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in
which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act

1872.

Explanation - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, Jamtra- a sub-
division under Santali Pargana Commissionery, Districts of Bankuara, Birbhum, Bardwan district of Bilaspur.

Any other area which may be declared as controlled Area by or with the approval of the Central
Government.

CLAUSE: 31 UN-FILTERED WATER SUPPLIES

The Contractor(s) shall make his/their own arrangements for unfiltered water required for the work
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and nothing extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of
the Engineer.

i) The Engineer shall make alternative arrangements for supply of water at the risk and cost of
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the opinion of
the Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the
following conditions:

i) The water charges shall be recovered on actual consumption .
i) The Contractor (s) shall make his/their own arrangements of water connection and the laying of pipe
lines from existing mains or source of supply.

iii) The Department does not guarantee to maintain uninterrupted supply of water, and it will be
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in the event
of any temporary break down in water supply of the employee so that the progress of his/their work is not
held for want of water. No claim of damage of refund of water charges will be entertained on account of
such break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the Contractor from
the wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor on
that account. The contractor shall however, draw water at such hours of the day that does not interfere
with the normal use for which the hand pump and wells are intended. He will also be responsible for all
damage and abnormal repairs arising out of his use, the cost of which shall be recoverable from him. The
Engineer shall be the final authority to determine the cost recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for
construction purposes only after he has got permission of the Engineer in writing. No charges shall be
recovered from the Contractor on this account by the Contractor shall be required to provide necessary
safety arrangements to avoid any accidents or damage to adjacent building road and service lines. He shall
be responsible for any accident or damage caused due to construction and subsequent maintenance of the
wells and shall restore the ground to its original condition after the walls are dismantled on completion of
the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY

i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery listed
in Schedule 'C' and stipulated for issue to the contractor. If the contractor requires any item of T & P on hire
from the T & P available with the Employer over and above the T & P stipulated for issue, the Employer will,
if such item is available, hire it to the contractor at rates to be agreed on between him and the Engineer. In
such a case all the conditions hereunder for issue of T & P shall also be applicable to such T & P as is agreed
to be issued.

ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental
equipment shed at and the Contractor shall bear the cost of their carriage from the
shed to the site of work and back. The contractors shall be responsible to return the plant & machinery with
condition in which it was handed over to him and he shall be responsible for all damage caused to the said
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plant & machinery at the site of work for elsewhere in operations & otherwise during transit including
damage to or loss of plants and for all losses due to his failure to return the same soon after the completion
of the work for which it was issued. The Engineer shall be the sole judge to determine the liability of the
contractor and its extent in this and regard and his decision shall be final & binding on the contractor.

iii) The plant & machinery as stipulated above will be issued as & when available and if required by the
contractor shall his program of work according to the availability of the plant & machinery and no claim,
whatsoever, will be entertained from him for any delay in supply by the Department.

iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the
plant and machinery is made over Up to and inclusive of the date of its return in good order even though the
same may not have working for any cause except for major breakdown due to no fault.

V) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour
lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the plant and
machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire charges
for overtime to be borne by the contractor.

vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to the
contractor will be maintained by the Department and will be attested by the contractor or his authorized
agent daily.

vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the drum
washed at the close of the work each day or each occasion.

viii) In case of road rollers for consolidation are employed by the contractor himself, log book for such
rollers shall be maintained in the same manner as is done in case of departmental rollers maximum quantity
of any items to be consolidated for each roller day shall be also be same as in Annexure.

ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue rate.

X) The contractor shall be responsible to return the plant and machinery in the conditions in which it
was handed over to him and he shall be responsible for all damages caused to the said plant and machinery
at the site of work or elsewhere when the operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure and return the same soon after the completion of the work
for which it was issued. The Engineer shall be the sole authority to determine the liability of the contractor
and its extent in this regard and his decision shall be final and binding on the contractor.

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety of
machinery and materials supplied by the employer to the contractor related to this contract.

CLAUSE: 34 CONDITIONS RELATING TO USE OF ASPHALT MATERIALS

i) The contractor undertakes to make arrangements for the supervision of the work by the firm
supplying the tar or bitumen used.

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formulas before the process of the painting is started and shall hypothecate it to the Engineer. If
ay bitumen or tar remains unused on completion of the work on account of lesser use of materials in actual
execution for reasons other than authorized changes of specification & abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as determined by the Engineer shall be
made and the materials returned to the contractors. Although the materials are hypothecated to employer
the contractor undertakes the responsibility for their proper watch safe custody and protection against all
risks. The materials shall not be removed from site of work without the consent of the Engineer in writing.
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iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded
after the expiry of this period.

CLAUSE: 35 EMPLOYMENTS OF TECHNICAL STAFF AND EMPLOYEES
Contractor’s superintendence, supervision, technical staff and employees.

i The contractor shall provide all necessary superintendence during execution of the work and as
along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age,
address and other particulars along with certificates, of the principal technical representative to be in charge
of the work. Such qualifications and experience shall not be lower than specified in schedule 'f'. The
Engineer shall within 15 days of receipt of such communication intimate in writing his approval or otherwise
of such a representative according to the provisions on the contractor in this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the approval from
Engineer and shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will
not be necessary for the said contractor to appoint such a principal technical representative but the
contractor shall designate and appoint a responsible agent to represent him and to be present at the work
whenever the contractor is not in a position to be so present. All the provisions applicable to the principal
technical representative under the Clause will also be applicable in such a case to contractor or his
responsible agent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer or his designated representative(s) in charge of the work in writing or in
person or otherwise, present himself to the Engineer and/or at the site of work, as required, to take
instructions.

Instructions given to the principal technical representative or the responsible agent shall be deemed
to have the same force as if these have been given to the contractor. The principal technical representative
and/or the contractor or his responsible authorized agent shall be actually available at site during important
stages of execution of work, recording of measurement of works and when ever so required by the Engineer,
his designated representative in the site order book and shall affix his signature in token of noting down the
instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced that
no such technical representative or agent is effectively appointed or is effectively attending or fulfilling the
provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f' and the
decision of the Engineer as recorded in the site order book and measurement recorded in measurement
book shall be final and binding on the contractor. Further, if the contractor fails to appoint a suitable
technical representative or responsible agent and if such appointed persons are not effectively present or do
not discharge their responsibilities satisfactorily, the Engineer shall have full powers to suspend the
execution of the work until such date as a suitable agent is appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate of employment of
the technical representative/responsible agent along with every on account bill/fixed bill and shall produce
evidence if at any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give

proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for
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proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the contractor to remove from the works
any person who in his opinion misconducts himself or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer to be undesirable. Such person shall
not be employed again at works site without the written permission of the Engineer and the persons so
removed shall be replaced as soon as possible by competent substituted.

CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and Orders
issued there under from time to time. If he fails to do so, his failure will be a breach of contract and the
Engineer may, in his discretion cancel the contract. The Contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the Act.

CLAUSE: 37 The whole work, may be spilt between two or more contractors or accepted in part
and not in entirely, if considered expedient.

CLAUSE: 38 LEVY/TAXES PAYABLE BY CONTRACTOR

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor and
Employer shall not entertain any claim whatsoever in this respect.

i) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri,
stone, moorum etc. from local authorities.

iii) If pursuant to on under any law such notification or order any royalty, or the like becomes payable
by the Employer by the contractor to the State Government. Local authorities in respect of any material
used by the contractor in the works then in such a case. It shall be lawful to the Employer and it will have
the right and be entitled to recover the amount paid in the circumstances as aforesaid from the dues of the
contractor.

CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the
Engineer on behalf of the Employer shall have the option of terminating the contract without compensation
to the Contractor.

CLAUSE: 40

IF RELATION WORKING IN NSC THEN THE CONTRACTOR NOT ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in NSC whose near relative is posted in the
capacity between the grade of Superintending Engineer and Assistant Engineer (both inclusive) and similar
cadre officials of other discipline. He shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near relative to any officer in the National
Seed Corporation. Any breach of this condition by the Contractor would render him liable to be removed
from the work of these Corporations.

NOTE:
By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and grand

children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws.

43



CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT
No Engineer or other officer of Employer or client is allowed to work as a contractor without prior
permission of Employer. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of Employer
aforesaid, before submission of the tender or engagement in the contractor's service as the case may be.

CLAUSE: 42 RETURNS OF MATERIAL AND RECOVERY FOR MATERIAL
ISSUED EXCESS
i) After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance (see Clause 10), theoretical quantity of
materials issued by the Employer for use in the work shall be calculated on the basis and method given
hereunder.
a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement & bitumen
required for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'. In case
any item is executed for which standard constant executed for which standard constants for the
consumption of cement of bitumen are not available in the above mentioned schedule/statement or cannot
be derived from the same shall be calculated on the basis of standard formula to be laid down by the
Engineer.
b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the quantity
required as per design or as authorized by the Engineer, including authorized lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being determined and compared with the
actual issues each diameter wise, section wise and category wise separately.
c) Theoretical quantity of Gl & Cl or other pipes, conduits, wires and cables, pig lead and GI/MS sheets
shall be taken as quantity actually required and measured plus 5% of wastage due to cutting into pieces
(except in the case of GI/MS sheets shall be 10%) such determination and comparison being made diameter
wise and category wise.
d) For any other material as per actual requirements.
i) Over the theoretical quantities of materials so computed a variation shall be allowed as specified in
Schedule 'F'. The difference in the net quantities of material actually issued to the contractor an the
theoretical quantities including such authorized variation, if not returned by the contractor or if not fully
reconciled to the satisfaction of the Engineer to this effect shall be recovered at the rates specified in
Schedule 'F' without prejudice to the provision of the relevant conditions regarding return of
materials governing the contract. Decision of Engineer in regard to theoretical quantities of materials,
which should have been actually used as per the Annexure of the standard schedule of rates and
recovery at rates specified in Schedule 'F', shall be final and binding on the contractor.

For non schedules items, the decision of the Engineer regarding theoretical quantities of
materials which should have been actually used, shall be final and binding on the contractor.

iii) The said action under this clause is without prejudice to the right of the Employer to take action
against the contractor under any other conditions of contract for not doing the work according to the
prescribed specifications.

CLAUSE: 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor
until, the work has been delivered to the Engineer and a certificate from him to that effect obtained. In the
event of the work or any materials properly brought to the site for incorporation in the work being damaged
or destroyed in consequence of hostilities or war like operation the contractor shall, when ordered in writing
by the Engineer, remove in store all serviceable materials salvaged from the damaged work and shall be pair
at the contract rates in accordance with the provision of this agreement for the work of clearing the site of
debris, stacking removal of serviceable materials and for the construction of all works ordered by the
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Engineer such payments being in addition to compensation Up to the value of the work, originally executed
before being damaged or destroyed and not paid for. In case of works damaged or destroyed but not already
measured and paid for the compensation shall be assessed by the Engineer Up to Rs.5,000/- and by the
Employer concerned for a higher amount. The contractor shall be paid for the damage destruction suffered
and for the restoring the material at the rates based on the analysis of rates tendered for in accordance with
the provision of this agreement. The certificate of the Engineer regarding the gty. & quality of materials and
the purpose for which they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
war like operations (a) unless the contractor had taken all such precautions against air raid as are deemed
necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the work or for

any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer.
CLAUSE: 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadrlicate a monthly progress report to the Engineer before the
second day of every month. The format of the report shall be decided in consultation with the Engineer, to
meet the work schedule requirement.

CLAUSE: 46 QUALITIES OF MATERIALS, PLANT AND WORKMANSHIP

All materials, Plant and Workmanship shall be

a) Of the respective kinds described in the Contract and in accordance with the Engineer's instructions,
and
b) Subjected from time to time to such tests as the Engineer may require at the place of manufacture,

fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or any
of such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and
instruments as are normally required for examining, measuring and testing any materials or Plant and shall
supply samples of materials, before incorporation in the works, for testing as may be selected and required
by the Engineer. The contractor shall bear the cost of samples, testing fee, if tested outside in laboratory for
testing of material provided in the contract or any other material/test not provided in the contract and
Engineer feel that the test of this kind is necessary.

CLAUSE: 47  OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS

Some work on the site may be done through other contractors. In the event of any such work, the
Contractor shall have to work in full cooperation and in close coordination with other contractor(s). The
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities for
carrying out the work of other contractors employed by the Engineer and their workmen and to the
workmen of the Employer and of any other duly constituted authorities who may be employed in the
execution of near the site of any work not included in the contract or any contract which the Employer may
enter into in connection with or ancillary to the works.

Any dispute that may arise in this connection will have to be amicably settled by the contractors

amongst themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be
final and binding on all the parties, provided that if as a result of such a decision of the Engineer any financial
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obligations or liabilities arise amongst the contractors, the same shall be settled between themselves and
the Engineer/Employer shall remain indemnified against any claim arising out of his decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the
Engineer.

a) Make available to any such other contractor, or to the Employer or any such authority, any roads or
ways for the maintenance of which the Contractor is responsible or

b) Permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or

c) Provide any other service of whatsoever nature for any such the Engineer shall determine an
addition to the contract price in accordance with Clause-12 and shall notify the contractor accordingly.

d) The Contractor's attention is directed to the fact that during the contract period, other contractors
and the Employer's departmental staff will be carrying out various works and maintenance including
diversion of drains, roads, rails, oil pipe lines, electric cables and other services on and through areas in
which the Contractor will be  working. The contractor shall maintain close liaison with the Engineer to
avoid the possibility of delay or inconvenience as a result of these operations and shall be deemed to have
allowed for this in his tender.

CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the time
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay
other persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due
consultation with the Employer be determined by the Engineer and shall be recoverable from the contractor
by the Employer/Engineer and may be deducted by the Employer from any moneys due or to become due to
the contractor and the Engineer shall notify the contractor accordingly with a copy of the Employer.

CLAUSE: 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of
the Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any other
contract with the Employer shall in addition to any criminal liability which he may incur, subject to the
contractor to the cancellation of this and all other contracts with the Employer and also to the payment of any
loss or damage resulting from any such cancellation. The Employer shall be entitled to deduct the amounts so
payable from any money otherwise due to the contractor under this or any other contract Any Question or
dispute as to the commission of any offense under the present Clause shall be settled in accordance with the
law for the time being in force and applicable in India.

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or
plant employed thereon shall be taken or permitted by the contractor to be taken by any of his employees
or any employees of his sub contractors without the prior approval of the Engineer in writing and no such
photographs shall be published or otherwise circulated without the approval of the Engineer in writing.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground or from solid construction except such short period work as can be done safely from ladders. When
a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well suitable footholds and handholds shall be provided on the ladder and the ladder
shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)

i) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended
from an overhead sport of erected with stationery sport shall have a guard rail properly attached or bolted,
braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such scaffolding or
staging and extending along with entire length of the outside and ends thereof with only such opening as
may be necessary for the delivery of materials. Such scaffolding or staging shall be fastened as to prevent it
from swaying from the building or structure.

iii) Working platform, gangways and stairways should be so constructed that they should not sag unduly
or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m (12 feet)
above ground level or floor level, they should be closely hoarded and should have adequate width land
should be suitably fastened as described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided with suitable means
to prevent the fall of persons or materials by providing suitably fencing or railing whose minimum height
shall be 90 cm (3 feet).

V) Safe means of access shall be provided to all working platform and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length while the width
between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder Up to and including
3m (10 feet) in length. For longer ladders with width should be increased at least 1/4" for each additional
30cm (12") of length uniform step, spacing shall not exceeding 30cm (12"). Adequate precaution shall be
taken to prevent danger from electrical equipment. No materials on any of the site of work shall be stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident, and shall be bound to bear the expenses of
defence of every suit, action or other proceeding at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may be
awarded in any such suit, action proceedings to any such person or which may, with the consent of the
contractor, be paid to compromise any claim by any such person.

vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be supplied
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from
bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The side of the trenches
which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 m (5 feet) of the edges of the trench or half of the depth of trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances undermining or undercutting shall be done.

vii) Demolition: Before demolition work is commenced and also during the process of the work:
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.
b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used

by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or
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materials as to render it unsafe.

viii) All necessary personal safety equipment as considered adequate by the Engineer should be kept
available for the use of the person employed on the site and maintained in a condition suitable for
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those
concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any materials which are
injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall be provided with welder's protective eye shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at

sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in active use, the contractor shall
ensure that the manhole cover are opened and ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to the public. In addition, the contractor
shall ensure that the following safety measures are adhered to :-

ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer or his
authorized representative.

b) At least 5 to 6 manholes stream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and give indication of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes such
rope should be handled by two men standing outside to enable him to be pulled out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind,
proper warning signs should be displayed for the safety of the public whenever cleaning works undertaken
during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer may decide the time Up to which a workers may be allowed to work
continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for.
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Portable air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour
proof and of totally enclosed type. Non sparking gas engines also could be used but they should be placed at
least 2 meters away from the opening and on the lowered side protected from wind so that they will not be
source of friction on any inflammable gas that might by present.

) The workers engaged for cleaning the manholes sewers should be properly trained before allowing
to work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves non
sparkling tools safety lights and gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the lamps before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

o) If a man has received a physical injury he should be brought out by the sewer immediately and
adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be final.
X) The contractor shall not employ men and women below the age of 18 years on the work of painting

with products containing lead in any form. Wherever, an above the age of 18 years are employed on the
work of lead painting, the following precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of

spray or a surface having lead paint dry rubbed and scraped.

) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided
to enable the working painters to wash during the cessation of work.

xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men
below the age of 18 on the work of painting with product containing lead, in any form wherever men above
the age of 18 are employed on the work of lead painting, the following principles must be observed for such
use:

(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting
operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising from the application
of paint in the form of spray.

(c) Measures shall be taken wherever required, to prevent danger arising out of from the application of
a paint in the form of spray.

(d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.

(e) Over all shall be worn by working painters during the whole of working period.

() Suitable arrangement shall be made to prevent clothing put off during working hours being soiled by

painting materials.
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(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by Competent Authority.

(h) Engineer may require when necessary medical examination of workers.

(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

xii) When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.
Xiii) Use of hoisting machines and tackle including their attachments, anchorage and sports shall conform
to the following standards or conditions:

a. (i) These shall be of a good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept in good working order.

(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be
durable quality and adequate strength, and free from patent defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signal to
operator.

C. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every
hoisting machine and all gear referred to above shall be plainly marked with the safe working load each safe
working load and the conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load
except, for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer. As
regards contractor's machine the contractor shall notify the safe working load of the machine to the
Engineer whenever he brings any machinery to site of work and get it verified by the Electrical Engineer
concerned.

Xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safe guard. Hoisting appliances should be provided with such means as
shall reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally displayed.
When workers employed on electrical installations which are already energized insulating mats, wearing
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The workers should not
wear any rings, watches and carry keys or other materials which are the good conductors of electricity.

Xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at near places of work.

Xvi) These safety provision should be brought to the notice of all concerned by display on a notice board
at a prominent place at work spot. The person responsible for compliance of the safety code shall be named

therein by the contractor.

xvii)  To ensure effective enforcement of the rules and regulations relating to safety precautions the
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arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the
department or their representatives.

xviii)  Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR.

1. APPLICATION

These rules shall apply to all building and construction works in charge of National Seeds
Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed in
any day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are proposed
to be employed in connection with construction work on any day during the period during which the
contract work is in progress.

3. FIRST AID FACILITIES
(A) At every work place there shall be provided and maintained so as to be easily accessible during
working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof

ordinarily employed.

(B) The first aid box shall be distinctly marked with a red cross on white good and shall contain the
following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 -

i) 6 small sterilized dressings.

i) 3 medium size sterilized dressings.

iii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

V) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on the
label.

vi) 1 (30 gms.) bottle of potassium permanganates crystals.

vii) 1 pair scissors.

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service and Labour
Institutes Government of India.

ix) 1 (30 ml) bottle containing a 2% alcoholic solution of lodine.
X) 1 snake bite lancet.

xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
xii) Ointment for burns.

Xiii) A bottle of suitable surgical antiseptic solution.
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b) For work places in which the number of contract is labour exceed 50 -

Each first aid box shall contain the following equipment :-

i) 12 small sterilized dressings.

i) 6 medium size sterilized dressings.

iii) 6 large size sterilized dressings.

iv)6 large size sterilized burn dressings.

v) 6 (15 gms.) packets sterilized cotton wool.

vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.
vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of

administration indicated on the label.
viii) 1 roll of adhesive plaster.

ix) 1 snake bite lancet.

X) 1 (30 gms.) bottle of potassium permanganate crystals.

Xi) 1 pair scissors.

Xii) 1 copy of the first air leaf let issued by the Director General, Factory

Advice Service and Labour Institutes, Government of India.
Xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.
Xiv) Ointment for burns.

Xv) Bottle of suitable surgical antiseptic solution.
Q) Adequate arrangements shall be made for immediate recommends of the equipment when
necessary.
D) Nothing except the prescribed contents shall be kept in the First Aid Box.
E) The first aid box shall be kept in charge of responsible person who shall always be readily available

during the working hours of the work place.

F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment, in work place
where the number of contract labour employed is 150 or more.

G) In work places where the No. of contract labour employed is 500 or more and hospital facilities are
not available within easy distance of the works, First Aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at
work.

H) Where work places are situated in places which are not towns or cities, a suitable motor transport
shall be kept readily available to carry injured person or persons suddenly taken ill to the nearest hospital.
4, DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from the existing well which is within such
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door
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which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

i) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.
6. LATRINES AND URINALS
A (i) Latrines shall be provided in every work place on the following scale

namely:-

(ii) Where female are employed there shall be at least one latrine, for every 25

females.
B (i) Where males are employed, there shall be at least one latrine, for every 25

males provided that where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the case may be, to the
first 100, and one for every 50 thereafter.

ii) Every latrine shall be under cover & so partitioned off fastening as to secure privacy, and
shall have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat
resisting non absorbent materials and shall be cement washed inside and outside at least once a year.
Latrines shall not be of a standard lower than bore whole system.

iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of latrine
and urinal, a notice in the language understood by the majority of the workers 'FOR MEN ONLY' or 'FOR
WOMEN ONLY' as the case may be.

(2) The notice shall bear the figure of a man or of a woman as the case may be.

V) There shall be at least one urinal for male workers Up to 50 and one for female workers Up to fifty
employed at a time, provided that where the number of male or female workmen, as the case may be
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females Up to the first 500 and

one for every 100 of per thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply with
the requirements and urinals of the Public Health Authorities.

vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

54



viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca
tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it with
a layer of earth for a fortnight (when it will turn to manure).

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer to
effect proper disposal of soil and other conservancy work in respect of the contractor's workmen or
employees on the site. The contractor shall be responsible for payment of any charges which may be levied
by Municipal or Cantonment Authority for execution of such work on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for meals and the other two
for rest separately for the use of men and women labour. The height of each shelter shall not be less than 3
metres from the floor level to the lowest part of the roof. These shall be kept clean and the space provided
shall be on the basis of 0.6 sgm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under
construction of other alternative accommodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there shall be
provided two room of reasonable dimensions for the use of their children under the age of six years. One
room shall be used as a play rooms for the children and the other as their bed room. The rooms shall be
constructed, with specifications similar to those given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the place clean.

) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the crech when the
number of women workers does not exceed 50 and two ayaa when the number of women workers exceeds
fifty.

9. CANTEEN

a. In every work place where the work regarding the employment of contract labour is likely to
continue for six months and wherein contract labour numbering one hundred or more are ordinarily
employed on adequate canteen shall be provided by the contractor for the use of such contract labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

C. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places
separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has access to it.
e. The floor shall be made of smooth and impervious material and inside walls shall be lime washed or
colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime washed

every four months.
f. The premises of the canteen shall be maintained in a clean and sanitary condition.
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g. Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate
so as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.

i The dining hall shall accommodate at a time 30 percent of contract labour working at a time.

j. The floor area of the dining hall, excluding the area occied by the service counter and any furniture
except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be accommodated as
prescribed in sub Rule 9.

k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.
(ii) Washing places for woman shall be separate and screened to secure privacy.

l. Sufficient table stools, chair or benches shall be available for the number of diners to be
accommodate as prescribed in sub Rule 9.

m) (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any other
equipments necessary for the efficient running of the canteen.
(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic condition.

(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.
(iv) A service counter, if provided, shall have top or smooth and impervious material.

(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipments.

n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal
habits of the contract labour.

o) The charges for food stuffs, beverages and any other items served in the canteen shall be based on
'No profit No loss' and shall be conspicuously display in the canteen.

p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

i) The rent of land and building.

ii) The depreciation and maintenance charges for the building and equipment provided for the
canteen.

iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery
and utensils.

iv) The water charges and other charges incurred for lighting and ventilation.

V) The interest and amount spent on the provision land maintenance and equipment provided for in

the canteen.

g. The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

10. ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer including the filing of any borrow pits which may have been dug by him.
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11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall from
an integral part of the contracts.

12. AMENDMENTS

Employer may from time to time, add to or amend these rules and issue such directions as it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.
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CONTRACTOR LABOUR REGULATION

SHORT TITLE

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations.

2. DEFINITIONS:-

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through a
sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi-
skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms of
employment are expressed or implied but does not include any person:

a) Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred Rupees per
menses for exercised either by the nature of the duties attached to the office or by reason of powers vested
in him, functions mainly of managerial nature.

c) Who is an out worker, that is to say a person to whom, any articles or materials are given out by
or on behalf of the principal employer to be made, cleaned, washed, altered, ornamental finished, repaired,
adopted or otherwise processed for sale for the purpose of the trade or business of the principal employer
and the process is to be carried out either in the home of the out worker or in some other premises, not
principal employer.

ii) Fair Wages shall include every person who undertake whether for time or piece work fixed &
notified under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors' shall include every person who undertake to produce a given result other than a
more supply of goods or articles of manufacture through contract labour or who supplied contract labour for
any work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child
4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate of
wages. Children shall not be made to work extra hours.

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the
provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of
whether such worker is governed by the Minimum Wages Act or not.

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the next proceeding day, provided he had worked under the same contractor
for a continuous period of not less than 6 days.

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately
before or after the normal weekly holiday and pay wages to such worker for the work performed on the
normal weekly holiday at overtime rate.

4, DISPLAY OF NOTICE REGARDING WAGES ETC.
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The contractor shall before be commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition in conspicuous places on the
work, notices in English and in the local Indian Languages spoken by the majority of the workers, giving the
minimum rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the hours of
work for which such wages are earned, wage periods, date of payments of wages and other relevant
information's as per Appendix 'A’.

5. PAYMENT OF WAGES
i) The contractor shall fix wage period in respect of which wages shall be payable.
ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand, such persons are employed shall be paid before the expiry of seventh day
and in other cases before the expiry of tenth day after the last day of the wage period in respect of which
the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the
last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the National
Seeds Corporation by general or special order in this behalf of permissible under the payment of wages Act,
1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer under acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the
Engineer or any other authorized representative of the Engineer who will be required to be present at place
and time of disbursement of wages by the contractor to workman.

Xi) The contractor shall obtain from the Engineer or any other authorized representative of the
Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of
Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES
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i) The wages of a worker shall be paid to him without any deductions of any kind except the following"
a. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required work. The amount of deduction shall be in proportion to the period for which he
was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody,
or for loss of money or any other deduction which he is required to account, where such damage or loss is
directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of wage advances granted
shall be entered in a register.

e. i) Any other deduction which the National Seeds Corporation may from time to time allow.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part
as have been approved of any the Chief Labour Commissioner.

NOTE
An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix -

iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from
his wage until the worker has been given an opportunity of showing cause against such fines or deductions.

iv) The total amount of fine which may be imposed in any wage period on a worker shall not exceed
an amount equal to three paise in a ree of the total wages, payable to him in respect of that wage period.

v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of
sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of
which it was imposed.

7. LABOUR RECORDS

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XllI of the CL
(R&A) Central Rules 1971 (Appendix - IV)

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on the
work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V).

iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work
under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as may
be convenient at the work placed but the same shall include the following particulars".
a) Full particulars of the labourers who met with accident.
b) Rate of wages.
c) Sex.
d) Age.
e) Nature of accident and cause of accident.
f) Time and date of accident.
g) Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.
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i) Period of treatment and result of treatment.

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.

k) Claim required to be paid under Workmen's Compensation Act.

) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

o) Remarks.

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) Rules

1971 (Appendix - XII).
The contractor shall display in a good condition and in a conspicuous place of work the approved list
of Acts and Omissions for which fines can be imposed (Appendix - X).

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in form
XX of the CL (R&A) Rules 1971 (Appendix - XlI)

vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of the CL (R&A)
Rules 1971 (Appendix XIII).
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL (R&A)
Rules 1971 (Appendix XIV) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in the
specimen form at (Appendix VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the
commencement of the day and again after the rest interval, before the actually starts work.

The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time
of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD;
The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 to
each worker within three days of the employment of the worker (Appendix-VI).

10. SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the
workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central
Rules, 1971 (Appendix-1X).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for
a period of three years from the date of last entries made available for inspection by the Engineer or Labour
Officer or any other officers authorized by the Department of works and Housing in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf
shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance of
the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any complaint regarding
the default made by the Contractor or sub-contractor in regard to such provisions.

The labour officer or other person authorized as fore said shall submit a report of result of his
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has
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been committed with a note that necessary deductions from the contractor's bill be made and the wages
and other dues be paid to the labourers concerned. In case an appeal is made by the contractor under
Clause of these regulations, actual payment to labourers will be made by the Engineer after the
Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Superintending Engineer as the case may be.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the contractor"s bill be made and the wages
and other dues to paid to the labourers concerned. In case any appeal is made by the contractor under
clause 13 of these regulations, actual payment to labourers will be made by the Engineer after the
Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report
from the Labour Officer or the Superintending Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other person so
authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision,
forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to
such appeal, the decision of the Officer shall be final and binding on the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or an enquiry under these
regulations by :-
a) An Officer of a registered trade union or which he is a member.
b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.
c) Where the employer is not a member of any registered trade union, by an officer of a registered
trade union, connected with, the industry in which the worker is employed.
ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by
a) An Officer of an association of employers of which he is a member.
b) An Officer of federation of associations of employers to which
association referred to in clause (A) is affiliated.
c) Where the employer is not a member of any association of employers by an officer of association
of employer, connected with industry or by any other employer, engaged in the industry in which the
employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these regulations.

16. INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of his workers to
his agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorized by the National Seeds Corporation on his behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the regulations and on any
guestion as to the application, interpretation or effect of those regulations the decision of the Engineer
concerned in this behalf shall be final.
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LIST OF PROFORMA FOR REGISTERS (Appendix- | to XIlI)

1 Appendix-I Register of maternity benefits.
2 Appendix-ii Maternity benefit admissible to the Contractor’s in National Seeds

Corporation Limited.

3 Appendix-iii Labour Board

4 Appendix-iv Register of workman employed by Contractor
5 Appendix-v Muster Roll

6 Appendix-vi Register of wage

7 Appendix-vii Wage Card & Wages slip

8 Appendix-viii  Employment Card

9 Appendix-ix Service certificate

10 Appendix--x Register of fines

11 Appendix-xi Register of deduction for damage or loss
12 Appendix-xii Register of advance.

13 Appendix-xiii Register of over time.
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed prominently

at the site of work both in English & local language.

1

N oo o hWN

)
)
)
)
)
)
)
)

8
9)

10)
11)
12)
13)
14)

15)

16)
17)
18)
19)

20)
21)

Willful insubordination or disobedience, whether alone or in combination with other.
Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC.
Taking or giving bribes or any illegal gratifications.
Habitual late attendance.
Drunkenness, fighting, riotous or disorderly or indifferent behavior.
Habitual negligence.
Smoking near or around the area where combustible or other materials are locked
Habitual in-discipline.
Causing damage to work in the progress or to property of the NSC or of the contractor

Sleeping on duty

Malingering or slowing down work.

Giving of false information regarding name, age, father’s name etc.

Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer’s property of manufacturing or making of unauthorized particle at
the work place.

Bad workmanship in construction and maintenance by skilled workers which is not approved by the
department and for which the contractors are compelled to undertake rectifications.

Making false complaints and /or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorized divulgence of business affairs of the employees

Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

Holding meeting inside the premises without prior sanction of the employer.

Threatening or intimidating any workman or employer during the working hours within the

premises.
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SECTION-IV

PROFORMA OF SCHEDULE

SCHEDULE ‘A’:- Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’:- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. | Rate in figures and works at
which the material will be
charged to the contractor

Place of issue

1 OPC-43 Grade Cement full

FOR Destination ( at
work site)

SCHEDULE ‘C’:- Tools and plants to be hired to the Contractor.

SN Description Hire charges/day Place

of issue

1 2 3

4

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any

SCHEDULE ‘E’:- Reference to general conditions of contract:-
Name of work  :-
Estimated cost of work:-Rs.------=----=-=-=-----
Earnest money:-Rs.
Performance Guarantee: - 5 % of accepted value
Security Deposit: - 5 % value of work done.

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR .

Components of materials: - Expressed as per cent of total value of work:- 55 % .

Component of Labour :- Expressed as per cent of total value of work:- 25 %

Component of P.O.L.:-  Expressed as per cent of total value of work:- 5%.

CLAUSE-1 Furnishing Performance Guarantee: - 5 % of accepted value

CLAUSE-1-A Recovery of security deposit: - 5 % value of work done subject to a

Maximum of Rs. 5.00 lakhs

65




CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Time allowed for execution of work.

Authority to give fair and reasonable

extension of time for completion

CLAUSE-7 Gross work to be done together with net

Payment/adjustment of advances

for materials collected, if any, since the

last such payment for being eligible to

interim payment.

CLAUSE-11 Specifications to be followed for

execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for

additional, altered or substituted items that

can not be determined under 12.1

12.1(iii) Plus/minus the % over the rate

entered in the schedule of rates

12.1(iv) A Deviation limit beyond which

sub clauses (i) to (iii) shall not apply and

Clauses 12.2 & 12.3 shall apply.

12.1 (iv) B (a) Limit for value of any item

of any individual trade

beyond which sub-clauses (i) to (v)

shall not apply and clauses 12.2 & 12.3 shall apply

CLAUSE-16
Competent authority for

Deciding reduced rates

CLAUSE-35
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Minimum qualifications and
experienced required for Principal
Technical Representative.

a) For works with estimated cost
put to tender more than.
i) Rs 10 lakhs for civil work Graduate or retired Engineer
ii)  Rs5 lakhs for Elect./Mech. Works possessing at least recognized
diploma.
b) For works with estimated cost

put to tender

More than 5 lakhs but less Recognized diploma holder

thanRs 10 lakhs for civil work.
More than Rs 1 lakhs but less than
Rs 5 lakhs for Elect./Mech. Works

c) Discipline to which Principal Technical Civil/Elect./Mech.
Representative should belong
d) Minimum experience of works -------------- years.
e) Recovery to be affected from Rs. 15,000/-p.m. for Graduate

for the contractor in the event of not fulfilling
Provision of clause 36 (i)

CLAUSE-42

i) Schedule/ statement for determining theoretical
of cement & bitumen on the basis of Delhi-
Schedule of Rates

i) Variations permissible on theoretical quantity.

a) (i)  Cement for works with estimated cost put to
Tender not more than Rs, 5 lakhs
(i)  Works with estimated cost put to tender
more than Rs. 5 lakhs

Rs 10,000/-p.m. for diploma holder.

5 % plus/minus

3 % plus/minus

b) Bitumen all works 2.5% plus only & nil -
minus side.
c) Steel reinforcement and structural steel
Sections for each diameter, section and category 3% plus/minus
d) All other materials Nil
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
SN | Description of item Rate in figures and words at which recovery shall be made

1 from the contractor.

Excess beyond
Permissible variation

Less use beyond the
permissible variation

1 Cement Double the rate purchased.
2 Steel reinforcement | e do-—-—-
3 Structural Sections | e do-—-—-
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SCHEDULE ‘F

Reference to general rules & guidance for inviting of tender:-

Name of work:
Estimated cost of work: Rs.
Earnest money: Rs.

Performance Guarantee 5 % of accepted value.
Security deposit: 5 % value of work done subject to a maximum of Rs.5 lakh.
Clause 1:-
i) Time allowed for submission of performance guarantee.
from the date of issue of letter of acceptance. :- 15 days
i) Maximum allowable extension beyond the period provided
in (i) above:- 7 days.
Clause: -5

Number of days from the date of issue of letter of acceptance for Reckoning date of start 15 days’.
Mile stone as per table given below:-
Table of Mile stone

SN | Description of milestone (physical) Time allowed in days | Amount to be with-held in
(from date of start) case of non-achievement of
milestone
1 2 3 4

1. | Dismantle of old washroom floor tile

2. | Providing and fixing water drainage
system in washroom

Floor repair and plaster work on wall

Fixing of tiles on wall

Fixing of sanitary item

»lols|w

Any other item shall be executed within
balance time

Time allowed for execution of work:- days

Authority to decide:

i) Extension of time
ii) Rescheduling of milestone
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GENERAL RULES & DIRECTIONS: Officer inviting tender Maximum percentage for

qguantity of items of work to be executed beyond which rates are to be determined in accordance with
clause 12.1

DEFINITIONS:

2(e) Engineer :-
6 Accepting Authority: - CMD, N.S.C.
2(k) Percentage on cost of materials &

labour to cover all over heads and profits :-  15%
2(i) Department/Employer: -
2(L) Standard schedule of Rates: - DSR-2023.
6(ii) Standard NSC contract form

Modified & corrected Up to the date stipulated in schedule

3 Works to be carried out:-
4 Sufficiency of tender:-
5 Discrepancies and adjustment of errors:-
6 Signing of contract:-
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage and removing. This may
consist of dismantling one or more parts of the building as specified or shown on the drawing.
(B) Demolition

The term Demolition implies breading. This shall consist of demolishing whole or part of work
including all relevant items as specified or shown on the drawing.

Precautions

All materials obtained from dismantling or demolition shall be the property of the Government
unless otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-in-
charge before starting the work.

The demolition shall always be well planned before hand and shall generally be done in reverse
order of the one in which the structure was constructed. The operations shall be got approved from the
Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of
terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the
adjoining work or property before dismantling and demolishing is taken and the work shall be carried out in
such a way that no damage is caused to the adjoining work or property. Wherever specified, temporary
enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. The
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) and
then property stacked as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking
out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated out and
stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-Charge.

The contractor shall maintain/disconnect existing services, whether temporary or permanent.
Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to the following
limits, unless otherwise started hereinafter.

(a) Dimensions shall be measured correct to a cm.
(b) Areas shall be worked out in sgm correct to two places of decimal.
(c) Cubical contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured separately.

Measurements of all work except hidden work shall be taken before demolition or dismantling and
no allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc.
shall be on the same basis as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

(a) Work in or under water and /or liquid mud.
(b) Work in or under foul positions.

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and
dismantling including scaffolding. The rate shall also included the charges for separating out and stacking
the serviceable material properly and disposing off unserviceable materials as directed by the by the
Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not required to be pulled
down, or of adjoining properly, and providing temporary, enclosures or partitions, where considered
necessary.
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

1) The work shall be carried out as per CPWD Specifications 2018, amended up to date
a. and Indian Electricity Rules 1956 amended -to-date.

2) The contractor shall obtain prior approval from the Engineer-in —charge for the material to be used
at site of work.

3) The contractor shall have to submit the completion plan in triplicate along with one set of tracing
cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 of the
contract.

4) The work shall be carried out in full co-operation with the other contractors working at site.

5) All inter connection shall be carried out with suitable lengths of cables, commensurate with current
carrying capacity with solder less thimbles, All earth connections with metal boards shall be made
only with soldered thimbles lugs. Nothing extra shall be paid to the contractor on these accounts.

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable colour
Hylam sheet cover with full “HYLAM” inscription on it. Nothing extra paid on this account. Colour of
the sheet shall be got approved from the Engineer-in-charge.

7) The route of conduits & cables are to be got approved from the Engineer-in-charge.

8) The drawing showing the arrangement of switches gears and dimensions for angle iron or sheet
metal boards shall have to be got approved from the Engineer-in-charge before fabrication and
installation at site of work.

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized representative.

10) All damages done to the building during execution of the work shall have to be made

a. good by the electrical contractor at his own cost and risk for which nothing extra
b. shall be paid.

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site decided by
the Engineer-in-charge after each day’s work and nothing extra will be paid on this account. It will
be the contractor’s responsibility to keep the site neat

a. and clean after completion of the work otherwise the site shall be got clear at the risk
and cost of the contractor.

12) The contractor will make his own arrangements for watch & ward of the materials and electrical
installations until the work is completed and handed over to the department in full. No extra
payment will be made to the contractor for the same.

13) The check nuts are to be provided on both ends of the conduits whenever it enters any metallic
box, frame etc.

14) The contractor is bound to sign the site order book as and when required by the Engineer-in-charge
or his authorized representative.

15) Persons expecting the work should have electrical licence as required according to the Indian
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Electricity Act.

16) The contractor will have to submit the completion certificate as per Annexure “E” of General
specifications for electrical work, 2005. The prescribed test shall have to be conducted in the
presence of Engineer-in-charge.

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s and main board
as required by the Engineer-in-charge. Nothing extra shall be

a. paid on this account.
18) Completed portion of the work shall not be taken over in parts unless otherwise agreed over

by the Engineer-in-charge.
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NATIONAL SEEDS CORPORATION LTD.

Section -V

(To be submitted to NSC in online mode ‘Technical Bid’)

Annexure-A

FORM FOR TECHNICAL BID
Document required For technical bid of E-Tender
Sl. No. Particulars Details should be
filled
1 Tender fee as per NIT (Non- refundable) :- Not Applicable
Online mode.
2 EMD as per tender online mode. Not Applicable
3 Certificate of registration of the firm in appropriate Class
4 Partnership Deed if Partnership firm.
5 Authorization for signing if it is limited company or partnership firm.
6 An affidavit of ownership if proprietary firm/sole traders. (on Rs. 10/- of Non-
Judicial Stamp Paper)
7 PAN Number
8 Income-tax Return for the current & two previous assessment years.
ITR FY 2022-23/ AY 2023-24 — Income Value
ITR FY 2023-24/ AY 2024-25 — Income Value
ITR FY 2024-25/ AY 2025-26 — Income Value
9 Name and addresses of the Bank,
Account No.,
IFSC Code.
10 Copy of registration :-
i) GST
ii)EPF
lii)ESI
11 Performance / experience certificate(should in given format) of Department
for :-
12 Work done certificate of any civil work for eligibility in the tender completed
during any last five years.
13 Three similar works of 40% costing not less than Rs. 84860/- each or two
similar works of 50% costing not less than Rs 106075/- each or one similar
work of 80% costing not less than Rs. 169720/-
14 Affidavit certificate that not black listed/Debarred and no arbitration case
pending in this office.
15 MSE vendors having Udyog Aadhar Memorandum or registered with any
other body specified by Ministry of MSME with validity of time and item
16 Certificate of financial soundness issued by the banker with complete
communication address to be submitted along the tender.
17 Tender acceptance letter in the given format on letter head.
18 Details of work in hand as per given format.
19 Other document if any in support of the tender.
20 Name of the Party/Contractor
Address of the contractor
Contact No.
E-mail ID

Note : If multiple works are done simultaneously, then a copy of final bill along with experience must be
submitted.

Signature of Contractor
With seal
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SECTION -VI

FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND
(On non-judicial stamp paper of minimum Rs. 100)

In consideration of the National Seeds Corporation (hereinafter called Corporation) to accept the

terms and conditions of the proposed agreement between and (hereinafter called”

the Contractor) for the work---------------- (hereinafter called the said agreement) having agreed to production

of an irrevocable Bank Guarantee for Rs. (Rs. ) as a security/guarantee from the contractor for

compliance of his obligations in accordance with the terms and conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an
amount not exceeding Rs. (Rs. ) on demand by the Corporation.
2 We,----------mmmmmee- do hereby undertake to pay the amounts due and payable under this guarantee

without any demure, merely on a demand from the Corporation stating that the amount claimed as required
to meet the recoveries due or likely to be due from the said contractor. Any such demand made on the bank
shall be conclusive as regards the amount due and payable by the bank under this guarantee. However, our

liability under this guarantee shall be restricted to an amount not exceeding Rs. (Rs. only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending before

any count or Tribunal relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment

there under and the contractor shall have no claim against us for making such payment.

4 We-------- ----- further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Corporation under or by virtue of the said agreement have
been fully paid and its claims satisfied or discharged or till Engineer on behalf of the Corporation certified
that the terms and conditions of the said agreement have been fully and properly carried out by the said

contractor and accordingly discharges this guarantee.

5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest liberty

without our consent and without affecting in any manner our obligation hereunder to vary any of the terms

and conditions of the said agreement or to extend time of performance by the said contractor from time to
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time or to postpone for any time or from time to time any of the powers exercisable by the Corporation
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or extension being

granted to the said contractor or for any forbearance, act of omission.

On the part of the Corporation any indulgence by the Corporation to the said contractor or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have

effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.
7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with the

previous consent of the Corporation in writing.

8 This guarantee shall be valid Up to ------------ unless extended on demand by the Corporation.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.--------
(Rs._------------ ) and unless a claim in writing is lodged with us within six months of the date of expiry or the

extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged.

Dated the day of for (indicate the name of bank)
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FORM OF AGREEMENT

Contract no - Dated

This agreement is made in (Place) on (DD/MM/YY) between
National Seeds Corporation Limited, Govt of India Undertaking, having its registered office at
Beej Bhawan, Pusa complex, New Delhi-110012 through its Authorized Representative (Which
expression shall unless repugnant to the subject or context include its successor and assigns) as
the first part, herein after referred as Corporation and .
through its proprietor ---- (which expression shall unless
repugnant to the subject or context include its successor and assigns ). The party of the second
part, Delhi-110012.

Whereas the Corporation had invited Tender No.
- --as per terms and conditions as enumerated or referred in Notice inviting
Tender, General conditions of contract, specifications, Drawing and other documents constituting
the tender and acceptance thereof, copy hereto annexed, all of which are designed and form as part
of this contract and are included in the term ‘CONTRACT’ whenever here in used.

And whereas the Contractor accepted the tender of Corporation for the provision and the
execution of the said work for location at total amount RS -----------------
on the terms and conditions as contained in the tender documents form in part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works executed by
him in accordance with the covenant with the corporation, Contractor shall and will duly provide,
execute and complete the said works in -------------- months from 7" day after the date of issue of
work order, as per the terms of the contract and maintain the same at its own cost during the
maintenance period, “ Which is One Year from the date of completion ”,.thereafter, perform all
other acts and things in the contract mentioned or described or which are to be implied there from
or may be reasonable necessary for the completion of the said works and at the times and in the
manner and subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the
corporation does hereby agree to pay to the contractor for the works actually done by him at the
(RS.-~-==-=- ==--- ) rates quoted by the contractor against the proper bill of quantities forming part of

the tender documents and accepted by the corporation or at Agreed Rates and such other sums are
may become payable to the contractor under the provision of the contract such payments to be
made at such time and in such manner as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the
Corporation the sums as may be due to the corporation for the services, if any, rendered by the
corporation to the contractor and such other sum or sums as may become payable
to the corporation as per the terms and conditions of contract, such payment to be made at such
manner as it provided in the contract.

4 Arbitration Clause:

In case any dispute arises between NSC and the other party due to any term or matter, both
the parties will opt to resolve it through mutual understanding and discussion. In case, dispute
remains even after discussions, then it shall be binding upon the parties to resolve issue under the
provisions of Arbitrations & Conciliation Act, 1996 as amended from time to time. Under this
provision, Chairman-cum-Managing Director, National Seeds Corporation Limited with the
concurrence of both the parties shall appoint Sole Arbitrator to resolve the issue and both the
parties will have to abide by the decision. The parties will bind to resolve this dispute through
arbitration before going to court of law. The Arbitration shall be conducted at New Delhi and shall in
English Language. The court of Delhi shall have the jurisdiction. Further, if the Contractor is
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Government Department/Undertaking/CPSEs, the dispute or differences in relation to this tender
shall be reformed for adjudication before the Administrative Mechanism for Resolution of CPSEs
Dispute (AMRCD).

5 Force Majeure Clause

Due to failure of any of the parties in the performance of the Agreement on the happening of Civil
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of
the parties, the party at default shall not be guilty, if that party serves on the other party, a notice of
such circumstances and upon the end of the above situations, that party will again serve the notice
on the other party about the removal of the above mentioned events. The notice shall be issued
within 48 hours from the happening/ cessation of the event.

6 Amendment clause:

“‘Any terms or conditions of the present Agreement may be modified or amended by written
agreement between the Parties”.

7 Confidentiality Clause:

The Parties shall during the term of this Agreement and at any time after its expiration or
earlier termination, treat as absolutely confidential all knowledge and information exchanged
between the parties. The parties to the extent of their respective rights to do so shall
exchange such technical information and data as is reasonably required of each party to
perform its responsibilities under this Agreement.

Each party agrees to keep in confidence and to use the same degree of care as it uses with
respect to its own proprietary data to prevent the disclosure to third parties of all technical
information, data and confidential business information (Hereinafter called DATA)

Data exchanged by the parties under this Agreement shall not be used for any other
purpose, except for the purpose set out under this Agreement.

The preceding provisions of confidentiality and restriction on use of data shall not apply to:-

¢ Information in the public domain or information which subsequently enters into public domain
without committing breach of this Clause.

e Information in possession of the party at the time of disclosure and which was not acquired,
directly or indirectly from the other party

¢ Information which a party is required to disclose under law, rules or regulations to any
judicial or other authorities.

Termination Clause

NSC without prejudice to any other contractual rights and remedies available to it, may by
written notice of default sent to the Contractor, terminate the contract in whole or in part, if
the contractor fails to performs its contractual obligations as per the terms and conditions of
the contract.

In the event of NSC terminates the contract in whole or part, NSC may procure
goods/services similar to those cancelled with such terms and conditions and in such
manner as it deems fit at the “Risk and Cost” of the contractor. The contractor shall be liable
to NSC for extra expenditure, if incurred by NSC for arranging such procurement.

Warranties:

The contractor warrants that all ----- shall be free
from defects in materials and workmanship for a period of One Year from the date of
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installation. Any defects discovered within the period shall be promptly rectified by the
contractor at no additional cost to the corporation.

Limitation of Liability:

In no event shall either party be liable to the other party for any indirect, consequential,
special or punitive damage arising out of or relating to this Contract, including but not limited
to loss of profits, loss of business, or loss of goodwill, whether in contract, tort ( including
negligence), or otherwise.

Indemnification:

The contractor agrees to indemnify, defend and hold harmless the Corporation and its
officers, directors, employee, and agents from and against any and all claims, liabilities,
damages, losses, costs, and expenses, including reasonable attorneys’ fees, arising out of
or relating to the breach of any provision of this Contract.

In witness where of the parties hereto have signed on the date respectively set under their signatures.
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT REGIONAL OFFICE - CHANDIGARH

FOR CONTRACTOR
BY

In the presence of:-

Witness 1

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT REGIONAL OFFICE - CHANDIGARH
FOR NATIONAL SEEDS CORPORATION LIMITED

In the presence of :-

Witness 1
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NATIONAL SEEDS CORPORATION LTD.

Annexure-A-1
Affidavit Certificate
(To be submitted in original by bidder on non-judicial stamp paper of Rs 100/-(Rupees Hundred only)
duly attested by notary Public).

| /We (Name, Designation and Address) hereby

declaring that my/our firm/Company has not been neither black-listed nor de-barred from participation in
tender by any of the Govt. Department/ Organization /PSUs /Institution etc, where | /We had supplied the

goods during the last years as well as no arbitration case pending in NSC or

any of the Organizations.

Signature of Authorized signatory -----------------
Name

Designation

Name of the Firm/Company

Full address

stamp

Place:

Dated:

%k %k %k k%
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TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

Date:
To

The Regional Manager,

National Seeds Corporation of India,
Regional Office - Chandigarh,

Plot No. 24, Industrial Area, Phase-IX,
Mohali — 160062 (Punjab)

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender/Work:

Dear Sir,

1.1/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ from
the website(s) namely:

as per your advertisement, given in the above

mentioned website(s).

2. 1/ We hereby certify that | / we have read the entire terms and conditions of the tender documents from
Page No. to (including all documents like annexure(s), schedule(s), etc.), which form part
of the contract agreement and | / we shall abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too has also been taken
into consideration, while submitting this acceptance letter.

4. |/ We hereby unconditionally accept the tender conditions of above mentioned tender document(s) /
corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated, then your department/ organization shall without

prejudice to any other right or remedy be at liberty to reject this tender/bid including the forfeiture of the full
said earnest money deposit absolutely.

Yours Faithfully’
(Signature of the Bidder, with Official Seal)
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LIST OF WORK ARE IN HAND

(To be given on Company Letter Head)

Date:

Sr.
No.

Name of particular of department
where work is being executed

Value of
work

Positions of work
in

Remarks
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(FORMAT FOR SOLVENCY CERTIFICATE)
(on Bank’s Letter Head )
REFNO:.....c.cooiiiiint. DATE:............... 195935995

National seeds Corporation Itd,
Regional Office - Chandigarh.
Mohali — 160062 (Punjab)

Subject: Financial Soundness Certificate

To Whomsoever Concerned This is to certify that to the best of our knowledge and information,

M/s (Bidders name with complete address), a customer of our
Bank, is respectable, and is capable of executing orders to the extent of Rs

(Rupees ). M/s have been our
customer since to date and has been granted the following limits, at present, against

various facilities granted by the Bank:

This certificate is issued without any guarantee, risk or responsibility on behalf of the Bank or
any of its officials. This certificate is issued at the specific request of the customer. Yours
faithfully,

(Bank Official’s signature & stamp)
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Work Experience Format

On Department where work was done

REF......ceiiierrrcrecnnnes Dated .....ccccrrveeerceeireenee e eneneecneenns
Sl. No. Particulars
1 Name of work
2 Location of work
3 Name of contractor
2 Agreement No./ work order No.
3 Agreement Amount
4 Gross amount of Work Done
5 Stipulated Date of Start (DD-MM-YEAR)
6 Stipulated Date of completion
7 Actual Date Of Completion
8 Liquidity Delay amount if any
9 Details of Extension of time
10 Amount Deduct for Delay Completion of work
11 Performance Report
A General Behavior V. Good/Good/Fair/Poor
B Financial soundness V. Good/Good/Fair/Poor
C Quality of work V. Good/Good/Fair/Poor
D Technical Knowledge V. Good/Good/Fair/Poor
E Resourcefulness V. Good/Good/Fair/Poor
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COMPANY/ BRAND OF ITEMS WHICH SHOULD BE USE

Item Company should be used or approved by engineer in charge

Sl. No. Item Company
1 Tiles Somany, Orient bell, Kajaria, H&R Johnson, Nitco
2 CPVC Pipe Prince, Finolex, Supreme, Astral, Ashirvad
3 UPVC Prince, Finolex, Supreme, Astral, Ashirvad
4 Water Closet, Urinal, wash Jaquar, Cera, Kohler, Parryware, Roca, Hindustan
basin
5 Board ply Century, Greenply, Sylvanply, Duroply
6 Electrical Wiring Havells, Finolex, Polycab
7 Electrical switch, socket, fan Anchor, KEI, Havells, Schneider, RR, Polycab,
regulator, indicator, Modular VGuard
Plate, Gangbox
8 Flood Light, Street Light, LED Havells, Philips, Surya, Crompton
Bulb, Tubelight
9 MCBs, MCCBs, Changeover Havells, Schneider, L&T
Switch, ON/OFF Switch
10 Earthling & accessories items Any ISI Brand
11 Electrical Insulated Anchor, KEI, Havells, Schneider, RR, Polycab,
Unarmoured Aluminium VGuard

Conductor
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PART - B



A.

NATIONAL SEEDS CORPORATION LTD.
SECTION - VII

Annexure-A
(It is to be submitted to NSC in online mode ‘PRICE BID’)

To, From-

The Regional Manager,

National Seeds Corporation Ltd.,
Regional Office - Chandigarh,

Plot No. 24, Industrial Area, Phase-IX
Mohali — 160062 (Punjab)

Sir,

We have examined the prescribed specification and read the Terms & Conditions of E-Tender
No. , issued under File No Dated for
“Electrification in Seed Godown and Street Lighting Work” confirming the specification as per

Annexure A of part "B" of Tender Document at NSC Head Office. Our rates to your specification, Terms
& Conditions for below work are mentioned as under:-

WORK DETAILS

PRODUCTION CENTER — BATHINDA

G -SCHEDULE FOR ELECTRIFICATION IN SEED GODOWN AND STREET LIGHTING WORK

Abstract of Cost for Electrification in Seed Godown and street lighting work in NSC, PC-Bathinda

Sl

No.

Remarks (Ref.

It Unit No. tit Rat A t
em ni o Quantity ate moun Code)

Wiring for light point/ fan point/
exhaust fan point/ call bell point with
1.5 sg.mm FRLS/ HFFR PVC insulated
copper conductor single core cable in
surface/ recessed medium class PVC
conduit, with piano type switch, | Nos. 70 70 1680 117600 1.8.3
phenolic laminated sheet, suitable size
M.S. box and earthing the point with 1.5
sg.mm. FRLS/ HFFR PVC insulated
copper conductor single core cable etc.
as required.

LED Street light fixture, powder coated
pressure die cast aluminium body
(System lumen efficacy >135 Im/Watt) -
50 watt

Nos. 27 27 2185 58995 8.14.12
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Supplying and fixing following way,
single pole and neutral, sheet steel,
MCB distribution board, 240 V, on
surface/ recess, complete with tinned
copper bus bar, neutral bus bar, earth
bar, din bar, interconnections, powder
painted including earthing etc. as
required. (But without
MCB/RCCB/Isolator) - 12 way, Double
door

Nos. 1

2871

2871

233

Supplying and fixing 5 A to 32 A rating,
240/415 V, 10 kA, "C" curve, miniature
circuit breaker suitable for inductive
load of following poles in the existing
MCB DB complete with connections,
testing and commissioning etc. as
required. - Single pole

Nos. 8

285

2280

2.10.1

Earthing with copper earth plate 600
mm X 600 mm X3 mm thick including
accessories, and providing masonry
enclosure with cover plate having
locking arrangement and watering pipe
of 2.7 Meter long etc. with charcoal/
coke and salt as required.

Nos. 1

15004

15004

5.6

Supplying and fixing aluminium cable 2
core 10 sqm

Meter 1

180

30

5400

N.S items

Misc. Items

10000

212150

Total Amount

212150.00

DSR-EM-2025

PRICE BID FORMAT

(Submitted through online mode only)

Sl
No.

Description of Work

Estimate Cost for
Work as per DSR-EM-
2025 (in Rs.)

Rate Quote by Bidder / Contractor in
the reference/ base of G-Schedule

Electrification in Seed Godown and Street

Lighting Work at National Seeds Corporation

Ltd. PC Bathinda, under RO Chandigarh

212150.00

Place: -

Date:-.

Name of Authorized Signatory:

E-mail Id:

Phone No:

Mob. No. :-

Complete Postal Address:
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10.

11.

12.

Note:

The quoted rate of contractor will be final which is inclusive of all taxes and No Cost escalation will be
entertained/ provided.

Rate should be valid for one year

Rate should be inclusive of all taxes and unconditional.

Any type of tax liability of government will be borne by the contractor.
All the tools and plants will be arranged by the contractor.

If any additional works are required to be executed, the contractor has to  execute in the same
proportionate rate quoted by him.

Quantities and number of item in the work may increase or decrease.
Insurance of labour working at site will be done by the contractor.

The completion certificate of the contractor should include the date of the completion as per tender and
actual date of completion.

For all construction works strictly canal water is to be used at site.

The payment of electrical goods will be paid on the basis of DSR-EM-2025 (Delhi) rate quoted by the
contractor above or below.

The rate should be quoted in Price Bid in the reference/base of G. — Schedule Amount:

Rate should be quoted by contractor against the reference/base of G. — Schedule Amount
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CHECK LIST FOR TECHNICAL QUALIFYING

Document required For technical bid of E-Tender

Sl. No.

Particulars

Details should be
filled

Tender fee as per NIT (Non- refundable) :-
Online mode.

Not Applicable

EMD as per tender online mode.

Not Applicable

Certificate of registration of the firm in appropriate Class

Partnership Deed if Partnership firm.

Authorization for signing if it is limited company or partnership firm.

AN WIN

An affidavit of ownership if proprietary firm/sole traders. (on Rs. 10/-
of Non-Judicial Stamp Paper)

~N

PAN Number

(0]

Income-tax Return for the current & two previous assessment years.

ITR FY 2022-23/ AY 2023-24 — Income Value

ITR FY 2023-24/ AY 2024-25 — Income Value

ITR FY 2024-25/ AY 2025-26 — Income Value

Name and addresses of the Bank,

Account No.,

IFSC Code.

10

Copy of registration :-

i) GST

i) EPF

lii) ESI

11

Performance / experience certificate (should in given format) of
Department for :-

12

Work done certificate of any civil work for eligibility in the tender
completed during any last five years.

13

Three similar works of 40% costing not less than Rs. 84860/- each or
two similar works of 50% costing not less than Rs 106075/- each or
one similar work of 80% costing not less than Rs. 169720/-

14

Affidavit certificate that not black listed/Debarred and no arbitration
case pending in this office.

15

MSE vendors having Udyog Aadhar Memorandum or registered with
any other body specified by Ministry of MSME with validity of time
and item

16

Certificate of financial soundness issued by the banker with complete
communication address to be submitted along the tender.

17

Tender acceptance letter in the given format on letter head.

18

Details of work in hand as per given format.

19

Other document if any in support of the tender.

20

Name of the Party/Contractor

Address of the contractor

Contact No.

E-mail ID
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