NATIONAL SEEDS CORPORATION LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY)
REGIONAL OFFICE: LUCKNOW (UP)
(CIN NO: U 74899 DL 1963 GOI 003913)
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TERMS & CONDITIONS OF E-TENDER/ CONTRACT FOR

Name of work: - Construction of Chain Linked fencing at Villages Jhurangu,
Kamanda under Nainindanda Block of Distt. Pauri Garhwal, Uttarakhand under
RKVY (3.80 Km. at Jhurangu and 4.15 Km at Kamanda) of NSC,Hempur, Post Office-
R.T.C. Hempur (Via Kashipur), District- Udham Singh Nagar-244716, Uttarakhand.

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM ONLINE

TENDER DOCUMENT AVAILABLE FOR ONLINE SUBMISSION: 02-01-2021 UP TO 13.00 p.m.
ON NSC e-Portal: http//indiaseeds.eproc.in

OPENING OF TENDER (TECHNICAL BID): Dated on 02.01.2021 at 14.30 Hours

COST OF TENDER FORM (PART - A) : Rs. 4,130- +
(including GST 18%) paid online only.

Contact details:

Particulars Telephone E-mail Fax
H.O. New Delhi 011-25842209 agm.engg @indiaseeds.com | 011- 25841337
Regional  Office - 0522-7118213
rm.lucknow @indiaseeds.com
Lucknow 0522-3516971
Area Office- Hempur 05947-223139 Hempur @indiaseeds.com

Web Site www.indiaseeds.com https://indiaseeds.eproc.in https://eprocure.gov.in
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NATIONAL SEEDS CORPORATION LIMITED
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY)
REGIONAL OFFICE: LUCKNOW -226029 (UP)

(CIN NO: U 74899 DL 1963 GOI 003913)

No. IV/Engg (16 —Nainidanda Fencing-III)/ NSC-LKO /2020-21 Dt 20-12-2020
NOTICE INVITING E-TENDER

National Seeds Corporation Ltd. (NSC) , Area OFFICE / Regional Office , Hempur/ Lucknow -
244716/208029 (UP) invites online e-tenders under two bid system from reputed Contractors
Registered in appropriate class with CPWD/PWD/Municipal Authorities/ Govt./Semi Govt./PSU
Organization and having experience for successfully execution of at least three similar works of 40% value
of the estimated cost of tender or two similar works of 50% value of the estimated cost of tender or one
similar work of 80% value of the estimated cost of tender executed during the last five years of same
nature work experience with CPWD/PWD/Municipal Authorities/Govt./Semi Govt./PSU Organization
only & who is having EPF & ESI Registration for Laborers for:-

1. Name of Work Construction of Chain Linked fencing for total length 7.95 Km.

2. Location Villages Jhurangu, Kamanda under Nainindanda Block of Distt.
Pauri Garhwal, Uttarakhand under RKVY (3.80 Km. at Jhurangu
and 4.15 Km at Kamanda) of NSC,Hempur, Post Office- R.T.C.
Hempur (Via Kashipur), District- Udham Singh Nagar-244716,
Uttarakhand.

3. Estimated cost Part - A: Rs. 110.83 Lakhs

4. Completion Period Part - A: 60 days or upto 31.03.2021

5. Earnest Money Part - A: Rs. 332000(Rupees Three Lacs Thirty Two Thousand only).

6. LastDate & Time for 02-01-2021 up to 13.00 hours.

submission of e-tender
7. Date & Time for opening | 02-01-2021 at 14.30 hours.
of e-tender

10.

11.

Tender document will be available on NSC e-Portal: https://indiaseeds.eproc.in for online uploading.

The eligibility criteria for participation are given in the tender document.

Parties participating for Tender EMD amount should be submitted online along with cost of tender
document.

(Technical bid) may be opened on 02-01-2021 at 14.30 hours.

(Price bid) will be opened on suitable date & time which will be communicated to all responsive bidders
through E-mail.

Tenderers should be submitted both Technical bid and Price bid strictly as per instructions to tenderers
given in Part-A of the tender documents.

Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per instructions
contained in the tender document are liable for rejection.

Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under single point registration
scheme are exempted from payment of cost of tender document and EMD as well as entitle to avail the
benefit of Public Procurement Policy for Micro and Small Enterprises (MSEs) 2012, according to the policy
approved in the NSC subject to furnish documentary proof in support of their claim along with their request.

The successful bidders have to sign "Integrity Pact" with NSC.

The Corporation reserves the right to accept or reject any/all tenders without assigning any reason
whatsoever and decision of the Corporation shall be final and binding on tenderer.

Quantities and number of above works may increase or decrease.

Regional Manager







NATIONAL SEEDS CORPORATION LTD.
INSTRUCTIONS TO BIDDER - ONLINE MODE

Section-1
DEFINITIONS

> C1 India Private Limited: Service provider to provide the e-Tendering Software.

> NSCL e-Procurement Portal: An e-tendering portal of National Seeds Corporation
Limited

(“NSCL”) introduced for the process of e-tendering which can be accessed on
https://indiaseeds.eproc.in.

I. ACCESSING / PURCHASING OF BID DOCUMENTS :

It is mandatory for all the bidders to have Class-III Digital Signature Certificate (With Both
DSC Components, i.e. Signing & Encryption) from any of the licensed Certifying Agency
under CCA, Ministry of Electronics and Information Technology, Government of India to
participate in e-tendering portal of NSCL. Bidders can see the list of licensed CA’s from

the link www.cca.gov.in C1 India Pvt. Ltd. also facilitate Class III Digital Signature
Certificate (With Both DSC Components, i.e. Signing & Encryption) to the bidders. Bidder
may contact C1 India Pvt. Ltd. at mobile no. +91-8130606629 for DSC related queries or can
email at vikas.kumar@c1india.com

To participate in the e-bid, it is mandatory for the Applicants to get themselves registered
with the NSCL e-Tendering Portal (https://indiaseeds.eproc.in) to have a user ID & Password
which has to be obtained by submitting a non-refundable annual registration charges of Rs.
3416/- inclusive of all taxes through online mode. Validity of Registration is 1 year.

The amendments / clarifications to the tender, if any, will be posted on the NSCL e-Tendering
Portal (https:/indiaseeds.eproc.in).

To participate in bidding, bidders have to pay EMD (refundable) as per the amount
mentioned in the tender document online through NEFT/RTGS after generating E-challan
from https://indiaseeds.eproc.in.

To participate in bidding, bidders have to pay Tender Processing Fee of Rs. 570/- inclusive
of all taxes (Non-refundable) through online mode (internet banking/debit card/credit card).
The Bidder may modify or withdraw their bid after submission prior to the Bid Due Date.
No Bid shall be modified or withdrawn by the Bidder after the Bid Due Date and Time.

Both 'TEMD' and '"Tender Document Fee' are mentioned in individual tender document as
published at NSCL e-Tendering Portal (https://indiaseeds.eproc.in).

For helpdesk, please contact e-Tendering Cell and Help Desk Support Monday to Friday Ph:
0124-4302033/36/37, nsclsupport@clindia.com.

It is highly recommended that the bidders should not to wait till the last date of bid
submission to avoid complications like internet connectivity issue, network problems, system
crash down, power failure, browser compatibility issue, system compatibility issue, improper
digital signature certificate problem etc. In view of this context, neither M/s National Seeds

Corporation Limited nor M/s. C1 India Pvt. Ltd will be responsible for such eventualities.



SECTION - 11

Instruction to Tenderers
GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER

. The e-tenders are being invited by Area Manager/ Regional Manager, National Seeds Corporation,
NSC, Hempur / Lucknow.

. The contractor should read the specifications carefully before submitting e-tender.

. The earnest money as per Notice should accompany the e-tender in the shape of online payment only.
Contractors/firm who are registered with MSME are exempted for submitting the tender fees as well
as EMD.

. (a) The tenderer will be required to attach Income Tax Return for the last 2 year and Registration No.
of SST/CST/VAT, ESI and PF while applying for e-tender through online.

(b) The contractor will have to give an undertaking that he will submit the proof of remittance of
PF/ESI through challan at the time of bill payment. In case of non furnishing of such proof, 4.7%
(four point seven percent) of the value of the bill amount of work shall be withheld by NSC which can
be released only after production of the required document.

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same shall be
deposited by NSC with EPF authorities. After deposition of the amount, NSC shall not refund this to
the contractor even on production of EPF Challans.

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall deposit with the Labor Board
of the concerned state. In case the Labor Board is not established in the state, recovery made by NSC
shall be retained under suspense and will be deposited with the Labor Board as & when established in
the state.

. PROCEDURE FOR SUBMISSION OF TENDER: -The tenderers shall submit the bid online only

before the due date and time of submission.

Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax i.e. GST applicable on
material in respect of this contract shall be payable by the contractor and no claim whatsoever in this
respect will be entertained.

. The rates quoted by the contractor are in % above or _____ % below against the estimated
cost referred in Schedule of the tender will be taken as correct and not the amounts worked out by
them.

. The contractor should quote the rates in figures as well as in words and amount tendered by him. The
amount for each item should be worked out and the requisite the total given. Rates should be written

in words closely followed by figures and it should not be written in the next line.

. Time allowed for carrying out the work will be



10.

11.

12.

13

16.

17.

18.

19.

20.

21.

22.

Tenders shall be received up to and will be opened at hours on same day

at above mentioned address in presence of tenderer who wish to attend.

Tender should remain open for acceptance for a period of 90 days from the date of receipt of tender.
If any tenderer withdraws his tender before the said period or makes any modification in the terms and
conditions of the tender which are not acceptable to the department, then the corporation shall,
without prejudice to any other right or remedy, be at liberty to forfeit the earnest money as aforesaid.
Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any respect are

liable to be summarily rejected.

. The e-tenders submitted with any additional conditions are liable to summarily rejection.
14.
15.

Mobilization advance shall not be applicable.

Certificate of financial soundness issued by the bankers with the complete address be submitted along
with the tender.

In the case of any tender where unit rate of any item /items appear unrealistic and imbalance and in
case the tenderer is unable to provide satisfactory explanation, such a tender will be liable for
rejection.

The contractor should visit the site and shall satisfy himself to the conditions, the accessibility of site,
the full extent and character of operation, the nature of the ground and supply conditions affecting lay
out execution of the contract generally. No claim on the ground for want of knowledge in such
respect will be entertained.

Water & Electricity for work of what so ever purpose related to the work will be arranged by the
contractor. Where ever the same is provided by the Department consumption charges shall be borne
by the contractor @ 1.5 % of the work value.

Change in the terms and condition or the specifications, or schedule of completion shall not be
accepted such conditional tenders shall be liable for rejection.

The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc. as per
site condition.

The payments will be released on submission of monthly bill of work done valuing not less than one
month tender amount proportionately.

The memorandum of work tendered for and the schedule of materials to be supplied by the NSC and
their issue rates, shall be filled in and completed in the office of the Area Manager / Regional
Manager, Hempur / Lucknow before the tender form is issued. If form is issued to an intending tender
without having been so filled in and complete, he shall request the officer to have this done before he
completes and delivers his tender. ( In this case no materials is supplied by NSC, hence no need for

correction)



23.

24.

25.
26.

27.

28.

29.

30.

31.

32.

33.

34.

35.
36.

Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. The
cement concrete laid shall be mechanically vibrated by means of mechanically operated vibrators.
The rates quoted shall be inclusive of these operations and no extra payments shall be made.

The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the National Seeds Corporation and the contractor shall be
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly
authorized Cashier.

The contractor shall give a list of NSC employees related to him.

The contractor should verify all elevations shown in the drawings and in case of doubt, obtain
required particulars which may in any way influence his tender from the Engineer as no allowance
whatsoever will be made beyond the contract for any alleged ignorance thereof.

The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, rubbish of
all kind. All holes of hollows whether originally existing or produced during clearance shall be
carefully filled up with earth, well rammed, leveled off, as directed.

The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted value of
work within 15 days of letter issued in this regard.

The performance guarantee shall be refunded to the contractor soon after the completion of work and
recording of the completion certificate.

The security deposit shall be dubitable @ 5 % from the bills and will remains as such for a period of
defect liability from the date of completion of work.

Defects arising during the defect liability guarantee period if any shall be rectified by the party free
of cost with in fortnight as and when brought to the notice in writing or telephonically.

The contractor’s responsibility for this contract shall commence from the date of issue of order of
acceptance of tender.
The contractor shall comply with the clause no. 44 to furnish labour clearance certificate for refund of
security and it shall be governed as per CPWD guidelines.
The contractor shall maintain and produces all records when called for, related to relevant Acts
concerning labour engaged and construction.

‘No’ negotiation is envisages even with a lowest party except under exceptional situations
The Corporation shall have the right of rejecting all or any of the tender without assigning any reason

whatsoever and will not be bound to accept the lowest tender or any of the tender.



SECTION -III

GENERAL TERMS & CONDITIONS OF THE CONTRACT

DEFINITIONS:-

1

a)

b)

d)

e)

g

h)

The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the National Seeds Corporation
Ltd, and the Contractor, together with the documents referred to therein including these conditions,
the specifications, designs, drawings and instructions issued from time to time by the Engineer and all
these documents taken together, shall be deemed to form the contract and shall be complementary to
one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum Managing
Director including his authorized representative(s) who will employ the contractor and legal
successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assignees to them:-

The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original, altered,
substituted or additional.

The ‘Site’ shall mean the land and/or other places on, into or through which work to be executed
under the contract or any adjacent land, path or street through which work is to be executed under the
contract or any adjacent land, path or street which may allotted or used for the purpose of carrying out
the contract.

The ‘Contractor shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individual or the
person composing such firm or company, or the successors of such firm or company and the permitted
assignees or such individual, firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.
The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall supervise
and be in charge of the work or any other designation authorized by the Employer for the purpose of

operating the contract.

Where the context requires, words imparting the singular only also include the plural number and
vice-versa.

‘Specification’ means the specification referred to in the tender and any modification there of or
addition there to as may from time to time be furnished approved in writing by Engineer.

‘District specification’ means the specifications followed by the State Govt. in the area where the
work is to be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in writing.



j)
k)

)

®

a)
b)
c)
d)

Tendered value means the value of the entire work as stipulated in the letter of award.
Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and

labor at the site where is the work is to be executed plus the percentage mentioned in the schedule “
F” to cover all over heads and profits.

Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to the tender
papers or the standard schedule of Rates of the government mentioned in Schedule “F” hereunder,
with the amendments thereto issued upto the date of receipt of the tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise provided in these conditions,
include all labor, material, tool, plants, equipment and transport which may be required in preparation
of and for and in the full and entire execution and completion of the works. The descriptions given in
the Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to include wastage on
materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in
position and all other labors necessary in and for the full and entire execution and completion of the
work as aforesaid in accordance with good practice and recognized principles.

SUFFICIENCY OF TENDER:
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities,
which rates and prices shall, except as otherwise provided, over all his obligations under the Contract
and all matters and things necessary for the proper completion and maintenance of the works.
DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory of one another,

detailed drawings being followed in preference to small scale drawing and figure dimensions in
preference to scale and the special conditions in preference to general conditions.

In case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings, the
following order of preference shall be observed:-

Description of Schedule of Quantities.

Particular Specification and Special Condition as per manufacturer.

Drawings

C.P.W.D. specifications

Indian standard specification of B.I.S.

If there are varying or conflicting provisions made in any one document forming part of the contract,
the Acceptance Authority shall be the deciding authority with regard to the intention of the document

and his decision shall be final and binding on the contractor.

10



g)

@)

(1)

(a)

(b)

(©)

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations

under the contract.

SIGNING OF CONTRACT

The successful contractor, on acceptance of office tender by the accepting Authority shall, within 15

days from the stipulated date of start of the work sign the contract consisting of:
The notice inviting tender, all the documents including drawings, if any forming the tender as issued
at the time of invitation of tender and acceptance thereof together with any correspondence leading

there to.

Various standard clause with corrections up to the date stipulated in schedule “F” along with annexure

there to.

Model rules for the protection for the health, sanitary arrangements for workers employed by NSC or

its contractors (refer page no. 51)

Contractor’s labor regulations (refer page no. 57)

List of act and omissions for which fines can be imposed (refer page no.63 ).

ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India

Undertaking) New Delhi specified in the underwritten memorandum within the time specified in such

memorandum at the rates specified therein, and in accordance in all respect with the specifications, designs,

drawings and instructions in written referred to rule of General Rule and Guidance and with such materials as

are provided for by and in all respect in accordance with such conditions so far as applicable.

Memorandum

11



a) General description
b) Estimated cost

c) Earnest money ] > AS PER NOTICE

d) Performance Guarantee

e) Security deposit

I/We have read and examined the Notice schedules, specifications applicable, general rules and
directions, conditions, schedule of rates and other documents and rules referred to in the tender document for
the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value of
work within 15 days of letter issued in this regard. The performance guarantee shall be kept valid and will
be refundable to us soon after the completion of work and recording of the completion certificate.

A sum of Rs ----(As per NIT) is hereby forwarded in the shape of cash/DD as earnest money.

The security deposit will be collected through deductions from the bills @ 5 % of work done till the
sum along with earnest money deposited amount to 5 % of value of contract and that will be treated as
security deposit.

The tender be accepted in whole or in part, /We hereby agree (1) to abide by and fulfill all the terms
& provisions of the said conditions annexed here to and all the terms and provision contained in the notice
inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or their
successors, the sum of money mentioned in the said conditions.

I/We agree that the said Corporation or their successor in office shall without prejudice to any other
right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said Performance
Guarantee shall be retained for performance of contract onward for a period up to two months from the date
of completion of work. Earnest money shall be retained by them towards security deposit mentioned against

clause (e).

12



(i1) to execute all the works referred to in the tender documents upon the terms & conditions contained
or referred to therein, and to carry out such deviations as may be ordered, up to a maximum of 100 % at the

rates quoted in the tender documents and those in excess of that limit at the rates to be determined in

accordance with the provisions mutually agreed.

Signature of Contractor

Witness:-
Address............
Occupation............

Witness:-.....ovvvvvenn..

Address:-.......ooon... ..

Occupation............

13



CLAUSES OF CONTRACT

CLAUSE- 1 PERFORMANCE GUARANTEE

i.  The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper
performance of the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) with in period specified in schedule “F” from the date of issue of letter of
acceptance. This period can be further extended by the Engineer up to maximum period as specified
in schedule “F” on written request of the contractor stating the reason for delays in procuring the
Performance Guarantee, to the satisfaction of the Engineer. This guarantee shall be in the form of
Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by Demand Draft/ pay order of
any schedule bank (in case guarantee amount is less than 1,00,000/-only).

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as
per proforma attached of the tender document. The Bank Guarantee shall be issued by and
Schedule Bank in favour of National Seeds Corporation. The Bank Guarantee should be
accompanied by a forwarding letter of the banker on their letter head

ii.  The performance guarantee shall be initially valid up to the stipulated date of completion plus 60 days
beyond that. In case the time for completion of work gets enlarged, the contractor shall get the
validity of performance guarantee extended to cover such enlarged time for completion of work.
After recording of the completion of certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.

iii.  The Engineer shall not make a claim under the performance guarantee except for amounts to which
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer may claim the full amount of the performance
guarantee.

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or
determined under any of the Clauses/conditions of the agreement, within 30 days of the service
of the notice to this effect by Engineer.

iv. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall permit
National Seeds Corporation (hereinafter called the employer) at the time of making any payment to him for
work done under the contract to deduct at the rate of 5 % of the gross amount of each running bill till the sum
along with the sum already deposited as earnest money, will amount to security deposit of 5 % of the
tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five lakhs only).

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the
interest arising there from or from any sums which may be due or may become due to the contractor or any
account whatsoever and in the event of his security deposit being reduced by reason of any such deductions

14



or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security
deposit shall be collected from running bills of the contractor at the rates mentioned above and the Earnest
money if deposited in cash at the time of tenders will be treated as part of the Security deposit.

Note -1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its
face value, whichever is less. The market price of Govt. papers would be ascertained by the Engineer at the
time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt. paper,
will be with held, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules except
fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each
form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or required
progress for the whole of the work or if applicable any section within the relevant time prescribed and clear
the site, In case of delay in completion of civil contracts, LD shall be levied from the contractor at the
rate of /2 % (half percent) of the contract price per week of delay, subject to a maximum of 10% (ten
percent) of the contract price (which sum shall be the only money due from the contractor for such default)
for every day or part of the day which shall elapse between the relevant time for completion and the date
stated in completion certificate of the whole of the works or the relevant section, subject to the applicable
limit of 10% of the contract price. The employer may, without prejudice to any other method of recovery,
deduct the amount of such damages from any money due or to become due to the contractor. The payment of
deduction of such damages shall not relieve the contractor from his obligation to complete the works, or from
any other of his obligations and liabilities under the contract.

Reduction of liquidated damages shall be considered by the employer if, before the time of
completion of the whole of the works, if applicable, any section, a taking over certificate has been issued for
any part of the works or of a section, the liquidated damages for delay in completion of the remainder of the
works or of that section shall, for any period of delay after the date stated in such taking over certificate, and
in the absence of alternative provisions in the contract be reduced in the proportion which the value of the
part so certified bears to the value of the whole of the Works or Section, as applicable. The provisions of this
Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or any part
thereof for such time and in such manner as the Engineer may consider necessary and shall during such
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion of
the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which he is
responsible, or

c) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of the works or any part thereof
(save to the extent that such necessity arises from any act or default by the Engineer or the Employer
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or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply.

3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with the
Employer determine;

a) Any extension of time to which the contractor is entitled under clause 5, and

b) The amount which shall be added to the contract price, in respect of the cost incurred by the
contractor by reason of such suspension and shall notify the contractor with a copy to the Employer.
CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF

ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof shall have
become exercisable and the same shall not be exercised, the non exercise thereof shall not constitute a waiver
of any of the conditions hereof and such powers shall not withstanding be exercisable in the event of any
future case of default by the contractor and the liability of the contractor for damages shall remain unaffected.
In the event of the Engineer putting in force all or any of the powers vested in him under the preceding
clause, he may if he so desired after giving a notice in writing to the contractor take possession of (or at the
sole discretion of the Engineer which shall be final and binding on the contractor) use on as hire (the amount
of the hire money being also in the final determination of the Engineer) all or any tools, plant material and
stores in or upon the works, or the site thereof, belonging to the contractor or procured by the contractor and
intended to be used for execution of the work or any part thereof, paying or allowing for the same in account
at the contract rates or in the case of these not being applicable, at current market rate to be certified by the
Engineer whose certificate thereof shall be final and binding on the contractor otherwise the Engineer by
notice in writing may order the contractor, foreman or other authorized agent to remove such tools, plant
materials or stores from the premises (within the time specified in the notice) and in event the contractor
failing to comply with any such requisition, the Engineer may remove them at the contractor's expense or sell
them by auction or private sale on account of the contractor and his risk in all respects and the certificate of
the Engineer as to the expense of any such removal and amount of the proceed and expense of any such sale
shall be final and conclusive against the contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION

1. In the event of :

a) The amount or nature of extra or additional work or

b) Exceptionally adverse climatic conditions, or

¢) Any delay, impediment or prevention by the Employer, or

d) other special circumstances which may occur, other than through a default or breach of contract by
the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an extension of
the Time for Completion of the works, or any section or part thereof, the Engineer shall determine the amount
of such extension and shall notify the Contractor accordingly, with a copy to the Employer.

2. Contractor to provide notification and detailed particulars.
Provided that the Engineer is not bound to make any determination unless the Contractor has a)
within 28 days after such even has first arisen notified the Engineer with a copy to the Employer,
and
b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such

notification submitted to the Engineer detailed particulars of any extension of time to which
he may consider himself entitled in order that such submission may be investigated at the time.
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CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they are
not to be taken as the actual and correct quantities of the works to be executed by the Contractor in fulfillment
of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value of
the works in accordance with Clause 7. The Engineer shall, when he requires any part of the works to be
measured, give reasonable notice to the Contractor's authorized agent, who shall:

a) forthwith attend or send a qualified representative to assist the Engineer in making such
measurement and
b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the measurement
made by the Engineer or approved by him shall be taken to be the correct measurement of such part of the
works. For the purpose of measuring such permanent works as are to be measured by records and drawings,
the Engineer shall prepare records and drawings as the work proceeds and the Contractor, as and when called
upon to do so in writing, shall, within 14 days, attend to examine and agree such records and drawing with
the Engineer and shall sign the same when so agreed. If the contractor does not attend to examine and agree
such records and drawing, they shall be taken to be correct. If, after examination of such records and drawing,
the contractor does not agree the same or does not sign the same as agreed, they shall nevertheless be taken to
be correct, unless the Contractor within 14 days of such examination, lodges with the Engineer notice of the
respect in which such records and drawing are claimed by him to be incorrect. On receipt of such notice, the
Engineer shall review the records and drawings and either confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except where
otherwise provided for the Contract.

CLAUSE: 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE
REGARDED AS ADVANCE

No payment shall be made for a work estimated to cost rupees fifty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. But in the case of a work
estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be entitled to
receive a monthly payment as interim or running account bill then executed to the satisfaction of the
Engineer, on the basis of recorded measurements in triplicate on or before every month on date fixed by the
Engineer. But all such intermediate payments shall be regarded as payments by way of advance against the
final payment only and not as payment for work actually done and completed, and shall not preclude the
requiring of bad, unsound imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part thereof in any
respect or the accruing of any claim nor shall its conclude, determine or effect in any way the powers of the
Engineer, Under these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or effect the contract.

Whenever there is likely to be delay in recording detailed measurements for making running payment
in the case of residential buildings, advance payments without detailed measurements for work done (other
then foundation and finishing items) up to (a) lintel level (including sun shades etc.) and (b) slab level, for
each floor worked out at 75% of the tendered rates may be made in running account bills by the Engineer at
his discretion on the basis that the work has been completed up to the level in question.

The advance payments so allowed shall be adjusted in the subsequent running bill by taking detailed
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measurements thereof. Final payment shall be made only on the running basis of detailed measurements.
CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such completion to
the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and if
there is no defect in the work shall furnish the
contractor with a certificate of physical completion otherwise a provisional certificate of completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced
rates, shall be issued but no certificate of completion, provisional or otherwise shall be issued, nor shall the
work be considered to be complete until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangement
required for his/their work people on the site in connection with the execution of the
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all wood
work, doors, windows, walls, floors or other part of any building, in upon or about which the work is to be
executed or of he may have had possession for the purpose of the execution thereof and not until the work
shall have been measured by the Engineer/. If the contractor shall fail to comply with the requirements of this
clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as aforesaid
and cleaning off dirt on or before the date fixed for the completion of work the Engineer may at the expense
of the contractor remove such scaffolding, surplus materials and rubbish etc. and dispose off the same as he
thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

8.2 CONTRACTOR TO KEEP SITE CLEAN

The splashes and droppings from white washing, colour washing, painting etc. on walls, floors, doors,
windows, etc. shall be removed and the surface cleaned simultaneously with the completion of these items of
work in the individual rooms, quarters or premises etc. where the work is done without waiting for the actual
completion of all the other items of work in the contract. In case the contractor fails to comply with the
requirements of this clause, Engineer shall have the right to get this work done at the cost of the contractor
either departmentally or through another agency. Before taking such action, the Engineer shall give two days
notice in writing to the contractor.

8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR
The contractor on completion of the work shall submit to the employer's three bound sets of all "As
constructed" drawing for every component of the work at his own cost and plan as required vide General
specifications for Electrical Works (Part-I Internal) 1972 & (Part-1I External) 1974 as applicable within thirty
days of the completion of the work.
In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum
equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen thousand only)
as may be fixed by the Engineer shall be final and binding on the contractor.

PAYMENT OF BILLS

CLAUSE: 9

9.1 RUNNING BILLS

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer for
all works executed in the previous months and the Engineer shall take or cause to be taken the requisite
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as far as
possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit the
bill within the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as
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aforesaid, a subordinate to measure up the said work in the presence of the contractor whose countersignature
to the measurement list will be sufficient warrant and the Engineer may prepare a bill from such list.
Engineer's consent for release of running bill shall be linked with the satisfactory progress of the work.

9.2  FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in running bills
within one month from the date of the final certificate of completion furnished by the Engineer. No further
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments off those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by Engineer, will, as far as possible be made
within the period specified herein under, the period being reckoned from the date of receipt of the bill by the
Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and
dismantled materials.

i) If the Tendered value of work is up to Rs. 5 lakhs : 3 months
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Material which Employer will supply are shown in schedule 'B'. The same will be supplied by the
employer for the purpose of the contract only and for that contractor shall give his requirement on the basis of
drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall be issued to
him keeping in view progress of work. For storage of such issued material, the contractor will make his own
arrangement of storage space at site under double lock locking arrangement operable jointly by the engineer
and the contractor. Contractor shall be responsible to take delivery of the material from local supply place of
employer as per direction of Engineer and no extra payment will be admissible for this. The value of the full
quantity of material so supplied at the rates specified in the said schedule of materials shall be set off or
deducted from any sum due or thereafter to become due to the contractor under the contract or otherwise
against or from the security deposit. At the time of submission of bills the contractor shall supply statement
of material issued, material consumed and the material balance at site in original good condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all stores/materials
so supplied to the contractor shall remain the absolute property of Employer and the contractor shall be
trustee of the stores/material so supplied/procured and the said stores/materials shall not be removed/disposed
off from the site of the work on any Account and shall be at all times open to inspection by Engineer. Any
such stores/materials remaining unused shall be returned to the Engineer at a place, directed by him. But in
case it is decided no to take back the stores/materials the contractor shall have no claim for compensation on
any account of such stores/materials so supplied to him as aforesaid and not used by him or for any wastage
in or damage to him on such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the stores/materials, on
being paid or credited such price as the Engineer shall determine, having due regard to the condition of the
stores/materials. The price allowed for credit to the contractor, however, shall be at the prevailing market rate
not exceeding the amount charged to him excluding the storage charge, if any. The decision of the Engineer
shall be final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in addition
to throwing himself open to account of contravention of the terms of the licenses or permit and/or fro criminal
breach of trust, be liable to Government for all advantages or profits resulting or which in the usual course
would have resulted to him by reason of such breach. Provided that the contractor shall in no case be entitled
to any compensation or damages on account of any delay in supply of non supply thereof at all or any such
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materials and stores provided further that the contractor shall be in no case entitled to supply thereof at all or
any such materials and stores provided further that the contractor shall be bound to execute the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the works other than those
which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer samples of
materials to be used on the work and shall get these approved in advance. All such materials to be provided
by the contractor shall be in conformity with the specifications laid down or referred in the contract. The
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the
materials so comply.

The Engineer shall have full powers to require the removal from the premises of all materials which in
his opinion are not in accordance with the specifications and in case of default the Engineer shall be at liberty
to employ other persons to remove the same without being answerable or accountable or any loss or damage
that may happen or arise to such materials. The Engineer shall also have full powers to require other proper
materials to be substituted thereof and in case of default the Engineer may cause the same to be supplied and
all costs which may be involved due to such removal and substitution are to be borne by the contractor.

10.3  SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the Engineer shall be entitled to
be paid during the progress of the execution of the work up to 75% of the value of materials which are in the
opinion of the Engineer non-perishable and or in accordance with the contract and which have been brought
on the site in connection therewith and are adequately stored and/or protected against damage by weather or
other causes but which have at the time of advance been incorporated in the works. When materials on
account of which an advance has been made under this sub-clauses are incorporated in the work the amount
of such advance shall be deducted from the next payment made under any of the clause or clauses of this
contractor.

104 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN
PRICES/WAGES DUE TO STATUTORY ORDERS.

If during the progress of works the price of any material incorporated in the works (not being a materials
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour increases/decreases as
a result of any fresh law or statutory rule or order coming into force (but not due to any changes in Sales tax)
and such increase/decrease exceeds ten percent of the price and/or wages prevailing at the time of receipt of
the tender for the work and the contractor thereupon necessarily and properly pays in respect of that material
(incorporated in the works) such increased/decreased price and/or in respect of labour engaged on the
execution of the work such increased/decreased wages, then the amount of the contract shall accordingly be
varied provided always that any increase so payable is not in the opinion of the Engineer (whose decision
shall be final and binding) attributable to delay in the execution of the contract within the control of the
contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10% of the said
prices/wages and if so the reimbursement shall be made only on the excess over 10% and provided further
that any such increase shall not be payable if such increase has become operative after the contract or
extended date of completion of the work in question. In the same way any decrease in the prices of
material/wages of labour coming into force in excess of 10%, downward adjustment would be made and
recovery would be affected by the Engineer accordingly.
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The contractor shall for the purpose of this condition keep such books of account and other documents
as are necessary to show the amount of any increase claimed or reduction available and shall allow inspection
of the same by a authorized representative of the Employer and further shall at the request of the Engineer
furnish any documents so kept and such other information as the Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of
any such material and or wages of labor give notice thereof to the Engineer stating that the same is given
pursuant to this condition together with an information relating thereto which he may be in a position to

supply.

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in accordance with Clause
10) and/or wages of labour required for execution of the work increase, the contractor shall be compensated
for such increase as per provisions detailed below and the amount of the contract shall accordingly be varied,
subject to the condition that such compensation for escalation in prices shall be available only for work done
during the stipulated period of the contract including such period for which the contract is validity extended
under the provisions of Clause 5 of the contract without any action under clause 2 and also subject to the
condition that no such compensation shall be payable for a work for which the stipulated period of
completion is 6 months or less. Such compensation for escalation in the prices of materials and labour when
due, shall be worked out based on the following provisions:

1. The base date for working out such escalation shall be the last date on which tenders were received.

2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work as
per the bills, running or final excluding any work for which payment is made at prevailing market rates.
From this amount the value of material supplied by the Employer under clause 10 and proposed to be
recovered shall be deducted before the amount of compensation for escalation is worked out. In the case of
materials brought to site for which any secured advance is included in the bill the full value of such materials
as assessed by the Engineer (and not the reduced amount for which secured advance has been paid) shall be
added to the cost of work shown in the bill for operation of this clause. Similarly, when such materials are
incorporated in the work and the secured advance is deducted from the bill, the full assessed value of the
materials originally considered for operation of this clause should be deducted from the cost of the work
shown in the bill, running or final.
3. The components of materials, labour P.O.L etc. shall be predetermined for every work and
incorporated in the conditions of contract attached to the Tender papers and the decision of the Engineer in
working out such percentage shall be binding on the contractor.
4. The compensation for escalation for materials and P.O.L shall be worked out as per formula given
below:

(1) Vm=W x _X_ x (MI -- Mlo)
100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

W = Cost of work done worked out as indicated in sub para 2 above.
X = Component of materials expressed as percent of the total value of work.

MI & Mlo = All India whole sale index for all commodities for the period under reckoning as

published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the period
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under consideration and the valid at the time of receipt of tenders, respectively.

(i1) V=W x Z x FI -- Flo)

100 Flo
Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be paid or
recovered.
W = Value of work done, worked out indicated in sub para 2 above.
7Z = Component of P.O.L expressed as a percent of total value of work as indicated under the

special conditions of contract.

FI & Flo = Average index number of wholesale price for group (fuel, power light and lubricants)
as published weekly by the Economic Adviser to Govt.of India Ministry of Industry for the period under
reckoning and that valid at the time of receipt of tenders respectively.

5. The following principles shall be followed while working out indices mentioned in sub-para 4 above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to
the cost of work done as per bills paid during the three calendar months of said quarter. The first such
payment shall be made at the end of three months after the month (excluding) in which the tender was
accepted and thereafter at three months interval. At the time of completion of the work, the last period for
payment might become less than three month, depending on the actual date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be the
arithmetical average of the indices relevant to the three calendar months. If the period up to date of
completion after the quarter covered by the last such installment of payment, is less than three months, the
index MI and FI shall be the average of the indices for the moths falling within that period.

6. The compensation for escalation for labour shall be work out as per the formula given below:

VI =W x Y x (LI - Llo)

100 Llo

VI = Variation in labour cost i.e increase or decrease in the amount in rupees to be paid or
recovered.

W = Value of work done, worked out as indicated in sub para 2 above.

Y = Component of labour expressed as percent of the total value of work.
LI & Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any lawa,

statutory rule or order as on the last date of receipt of tender and the quarter previous to the one under
consideration respectively.

7. The following principles will be followed while working out the compensation as per sub para 6
above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local
administration both relevant to the place of work and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals when escalation due to
increase in cost of materials and / or P.O.L is paid under this clause. If such revision of minimum wages
takes place during any such quarterly intervals, the escalation compensation shall be payable at revised
intervals, the escalation compensation shall be payable at revised rates only for work done in subsequent
quarters.

8. In the event the price of material and/or wages of labour required for execution of the work decreases,

22



there shall be downward adjustment of the cost of the work so that such price of materials and/or wages of
labour shall be deductible from the cost of work under this contract and in this regard the formula herein
before stated under this clause 10.5 shall mutatis mutandis apply, provided that

(1) No such adjustment for the decrease in the price of materials and/or wages of labour aforementioned
would be made in case of contracts in which the stipulated period of completion of the work is six months or
less.

(ii)  The Engineer shall otherwise be entitled to lay down the procedure by which the
provision of this sub clause shall be implemented from time to time and the decision of the
Engineer on this behalf shall be final and binding on the contractor.

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for contracts
where provisions of this clause 10.5 are applicable. But in cases where provisions of this clause are not
applicable then provisions in clause 10.4 will become applicable.

10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the
site for a work etc. as Employer's property and such materials shall be disposed off to the best advantage of
the Employer.

CLAUSE: 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION

DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regard materials and otherwise in every respect in strict accordance with
the specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and
instructions in writing in respect of the work signed by the Engineer
and the contractor shall be furnished free of charge one copy of the such specifications, and of all such
designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other thinks of temporary or permanent
nature required for such execution and maintenance in so far as the necessity for providing these, is specified
or is reasonably responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE: 12 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions to or
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be
necessary during the progress of the work, and (2) to omit a part of the work in case of non availability of a
portion of the site or for any other reasons and the contractor shall be bound to carry out the work in
accordance with any instructions given to him in writing by the Engineer and such alterations omission,
additions or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner above specified as
part of the work, shall be carried out the contractor on the same conditions in all respect including price on
which he agreed to do the main work. The time for the completion of the work shall in the proportion that the
altered, additional or substituted work bears to the original contract work on the request of the contractor and
the decision of the Engineer shall be conclusive.
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12.1 The rate for additional altered or substituted work referred to in clauses shall be worked out in
accordance with the following provisions in their respective order:-

1) If the rates for the additional, altered or substituted item of work is specified in the contract for the
work, the contractor is bound to carry out additional, altered or substituted work at same rate as are specified
in the contract for the work.

i) If the rates for the additional or substituted work includes any work for which no rate is specified in
the contract for work and cannot be derived from similar class of work in the contract, then such work shall
be carried out as the rates appearing in CPWD Schedule of Rates 2014 for location of work or state PWD
rates whichever is less in order of preference with correction slips min us/plus percentage which the total
tendered amount compares to the estimated cost of the entire work put to tender.

iv) If the rates for the altered, additional or substituted work cannot be determined in the manner specified
in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the Engineer on the
basis of the prevailing market rates when the work was done.

12.2

The Contractor shall send to the Engineer once every three months an up to date account giving
complete details of all claims for additional payments to which the contractor may consider himself entitled
and of all additional work ordered by the Engineer which he has executed during the preceding quarter failing
which the contractor shall be deemed to have waived his right. However, the Employer may authorize
consideration of such claims on merits.
12.3

Any operation incidental to or necessarily has to be in contemplation of tendered while filing tender,
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said
schedule of rates, as the case may be. Nothing extra shall be admissible for such operations.

CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any reasons decide to
abandon or reduce the scope of the works and hence not required the whole or part of works to be carried out
the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation whatsoever on
account of any profit or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of the foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site and in
addition, a reasonable amount on account of the items as mentioned here under,

1) the contractor shall be paid the charges on the cartage only of materials actually and bona fide brought
to the site of the work by the contractor and rendered surplus as a result of the abandonment curtailment of
the work or any portion thereof and then taken back by the contractor, provided however, that the Engineer
shall have in all such cases the option of taking over all or any such materials at their purchase price or at
local current rates whichever may be less.
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"In the case of such stores having been issued by the Employer and returned by the contractor to the
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were
originally issued to him after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of the Engineer
shall be final and binding.

CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

1) at any time makes default in proceeding with the work or any part of the work with the due
diligence and continuous to do so after a notice in writing of 7 days from the Engineer.

ii) commits default to complying with any of the terms & conditions of the contract and does

not remedy, it or take effective steps to remedy it within 7 days  after a notice in writing is given to him in
that behalf by the Engineer.

iii) fails to complete the works or items of work with individual dates of completion, on or
before the date(s) of completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer, or

iv) shall enter into a contract with NSC in connecting with which commission has been
paid or agreed to be paid by him or to hi knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously  disclosed in  writing to the Accepting

Authority/Engineer, or

V) shall obtain a contract with NSC as a result of wrong tendering or other  non -bonafide
methods of competitive tendering; or

vi) being an individual, or if a firm, any partner thereof shall at any time be  adjudged insolvent
or have a receiving order or order for administration of his estate made against him or shall take any
proceedings for liquidation or

composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any, is

recoverable from the contractor for completion of the works or part of the works or in case the works or part
of the works is not to be completed, the loss or damage suffered by Employer.
Any excess expenditure incurred to be incurred by Employer in completing the works or part of the works or
the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to Employer in law be recovered from any
moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall be
called upon in writing and shall be liable to pay the same within 30 days.
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If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall
have the right to sell any or all of the contractors unused materials, constructional plant, implements,
temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without prejudice to his any
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases.

1) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven days
thereafter.

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final and
binding) he will be unable to secure completion of the work by the date for completion and continues to do so
after a notice in writing of seven days from the Engineer.

iii)  If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms in conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the
Engineer.

iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made
himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall have
powers.

V) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing
to the contractor under the hand of the Engineer shall be conclusive evidence) Upon such determination or
rescission the full security deposit recoverable under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the NSC if any portion of the Security Deposit has not been paid or received it
would be called for an forfeited.

vi) After giving notice to the contractor to measure up the work of the contractor and to take such whole,
or the balance or part thereof as shall be un-executed of his hands and to give it to another contractor to
complete in which case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor if the whole work has been executed by him (of the amount of which excess the
certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by NSC under his contract or on any other
account whatsoever or from his security deposit or the proceeds of sales thereof or a sufficient part thereof as
the case may be. If the expenses incurred by the Department are less than the amount payable to the
contractor at his agreement rate, the difference shall not be paid to the contractor.

CLAUSE: 15 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days notice in writing to the Engineer or his
representative, before covering up or otherwise placing beyond the reach of measurements, any work in order
that the same may be measured and correct dimensions thereof be taken before the same is so covered up or
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placed beyond the reach of measurement and shall not cover up any work without the consent in writing of
the Engineer or his Representative shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of measurement without such notice having been given
or the Engineer consent being obtained the same shall be uncovered at the contractors expense, or in default
thereof no payment or allowance shall be made for such work or the materials with which the same was
executed.

CLAUSE: 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all times be
open to the inspection and supervision of the Engineer and his authorized representative and other superior
officers related to Quality Control and of Chief Technical Examiner's office and the contractor shall at all
times during the usual working hours and at all other times at which reasonable notice of the visit of such
officers have been given to the contractor, either himself be present to receive orders and instructions, or have
a responsible agent duly accredited in writing, present for that purpose. Orders given to the contractor's agent
shall be considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief Technical
Examiner or his subordinate Officers, that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of the work which are unsound
or of a quality inferior to that contracted or otherwise not in accordance with the contract the contractor shall,
on demand in writing which shall be made within six months of the completion of the work from the
Engineer specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole
or in part, as the case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charges and cost. In the event of the failing
to do so within a period specified by the Engineer in his demand aforesaid, then the contractor shall be liable
to pay compensation at the same rate as under Clause 2 of the contract (for non-completion of the work in
time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the item of work at
the rates applicable under the contract but may accept such items at reduced rates as the competent authority
may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable
without detriment to the safety ad utility of the item and the structure or he may reject the work outright
without any payment and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed in writing in respect
of the same will be final and binding on the contractor.

CLAUSE: 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING
MAIN TENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy and part of
building, in which they may be working, or any building, main or ancillary or other installation fixture etc. or
any part of it is being executed or if any damage shall happen to the work while in progress, from any cause
whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months after a
certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid arising out
of defective or improper materials or workmanship, the contractor shall upon a receipt of a notice in writing
on that behalf make the same good at his own expense, or in default the Engineer may cause the same to be
made good by other workman and deduct the expense from any sums that may be due or at any time
thereafter may become due to the contractor or from his security deposit, or the proceeds of sale thereof or of
a sufficient portion there of from the security deposit of the contractor.

CLAUSE: 18 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.
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The contractor shall provide at his own cost all materials (except such special materials if any, as may
in accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the work. Whether
original, altered or substituted and whether included in the specification or other documents forming part of
the contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying
or complying with the requirements of Engineer as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the
work. The contractor, shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the
measurement for examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Engineer at the expense of the contractor and the expense may be
deducted, from any money due to the contractor, under the contract and/or from his security deposit thereof.

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the Workmen's
Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the
contractor the amount of the compensation so paid; and without prejudice to the rights of the Employer under
Section 12, sub-section (ii) of the said Act. Employer shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or
from any sum due by Employer to the contractor whether under this contract or otherwise. Employer shall
not be bound to contest any claim made against it under Section 12, sub-section (i) of the Said Act, except on
the written request of the contractor and upon his giving to Employer full security for all costs for which
Employer might become liable in consequence such claim.

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition)
Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to
pay any amounts of wages to a Workman employed by the contractor in execution of the works or to incur
any expenditure providing welfare and health amenities required to be provided under the above said Act and
the Rules under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and
without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section
(4) of the contractor Labour (Regulation & Abolition Act 1970). Employer shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due to the contractor
whether under this agreement or otherwise. Employer shall not be bound to contest any claim made against
section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written request of the
contractor and upon his giving to the Employer full security for all costs for which Employer might become
liable in contesting such claim.

CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment housing, feeding and transport.
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a) The Contractor shall, at all times during the continuity of the contract, comply fully with all existing
Acts, regulations and by laws including all statutory amendments and re-enactment of Stare or Central
Government and other local authorities and any other enactments, notifications and acts that may be passed in
future either by the State or the Central Government or local authority, including Indian Workmen's
Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal Remuneration Act 1976.
Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees Provident Fund Act, schemes
made under the same Act and also labour Regulations made by Government from time to time. Health and
Sanitary Arrangement for Workmen, Insurance and other benefits and shall keep Employer indemnified in
case any action is commenced by competent authorities for contravention by the Contractor. If the Employer
is cause to pay or reimburse, such amounts as may be necessary to cause or observe, or for non observance of
the provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right to deduct
from nay moneys due to the Contractor, his amount of Performance Security or recover from the Contractor
personally any sum required or estimated to be required for making good the loss or damage suffered by the
Employer.

Provided, however, the Employer shall have no other responsibility in connection with the employees of the
contractor, who shall, in no case, be treated as the employees of the Employer at any point of time.

19.1 AGE OF LABOUR

No labourer below the age of eighteen years shall be employed on the work.
19.2 FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less than a fair wages, which
expression shall mean, whatever for time or piecework, the respective rates of wages fixed by Govt.
Department as fair wages for the area payable to the different categories of labourers or those notified under
the Minimum wages Act for corresponding employees, of the Employer/Client, whichever may be higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair wage to
labourer indirectly engaged on the works, including any labour engaged on the works, including any labour
engaged by sub-contractor in connection with the said works as if the labourer had been directly employed by
him.

NOTE:-

1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean and
legible conditions at a conspicuous place on the site, notices in English and in a language spoken by the
majority of the workers, stating therein the rate of wages which have been fixed as fair wages and the hours
of work for which such wages are earned and send a copy of such notices to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his employees in such
form as may be convenient and as per the requirements of the Employer/Engineer and the conciliation Officer
(Central), Ministry of Labour, Government of India or such other authorised person appointed by the Central
or State Government and the same shall include the following particulars of each worker:

1) Name, worker's number and grade.

ii) Rate of daily or monthly wage.

iii) Nature of work on which employed.

iv) Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.
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vi) All deductions made from the wage with details in each case of the ground for which the
deduction is made.
vii))  Wage actually paid for each wage period.

3. The Contractor shall provide a Wage Slip for each worker employed on the Works.
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry.
19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance of the contractor's
part of this agreement the contractor shall at his own expense arrange for the safety provisions as per Safety
code of CPWD. Safety code framed from time to time and shall at his own expense provide for all facilities
in connection therewith. In case the contractor fails to make arrangement and provide necessary facilities as
aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer shall be
at liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf
from the contractor.

19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement
showing, in respect of the second, half of the preceding month and the first half of the current month
respectively:-

(1) the number of labourers employed by him on the work.

(2) their working hours.

3) the wages paid to them.

@) the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them,

(5) the number of female workers who have been allowed Maternity Benefit according to Clauses and
amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for each
default or materially incorrect statement. The decision of the Engineer shall be final in deducting from any
bill due to the contractor amount levied as fine and be binding on the contractor.

19.5 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the rules
framed by Govt. from time to time for the protection of health and sanitary arrangements for workers
employed by Employer and its contractors.

19.6 MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:
(D) Leave :
@) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and including the

day of delivery and 4 weeks following that day.
(i1) In the case of miscarriage upto 3 weeks from the date of miscarriage.
) Pay :
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@) In the case of delivery leave day during maternity leave will be at the rate of the = women's
average daily earnings calculated on the total wages earned on the days when full time work was done during
a period of 3 months immediately

preceding the date on which she gives notice that she expects to be confide

or at the rate of Rupees one only a day whichever is greater.

(i1) In case of miscarriage leave pay at the rate of average daily earning calculated on the
total wages earned or the days when full time work was done during a period of 3 months immediately
preceding the date of such miscarriage.

19.7

1. In the event of the contractor(s) committing a default or breach of any of the provisions of the Central
Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any information
submitting or filling any statement under the provisions of the above Regulation and rules which is
materially incorrect, he/they shall without prejudice to any other liability pay to the Employer a sum
not exceeding Rs.200/- for every default breach or furnishing making, submitting, filling such
materially incorrect statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to a
maximum of 5 percent of the estimated cost of the work put to the tender. The decision of the
Engineer shall be final and binding on the parties.

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying
with the provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions
of the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary
arrangements for work people employed by the contractor(s) (hereinafter referred the said Rules) the
Engineer shall have power to give notice in writing to the contractor(s) requiring that the said Rules be
compiled with and the amenities prescribed therein be provided to the work people within a
reasonable time to be specified in the notice. If the contractor(s) shall fail within the period specified
in the notice to comply with and observe the said Rules and to provide the amenities to the work
people as aforesaid, the Engineer shall have the power to provide the amenities to herein before
mentioned at the cost of the contractor(s) shall erect, make and maintain at his/their own expense and
to approved standards all necessary as huts and sanitary arrangements required for his/their work
people if the same shall not have been erected or construction, according to approved standard, the
Engineer-in charge shall have power to give notice in writing to the contractor(s) requiring that the
huts and sanitary arrangements be remodeled and/or reconstructed according to approved standard and
if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement according to
approved standards within the period specified in the notice, the Engineer shall have the power to
remodel or reconstruct such huts and sanitary arrangements according to approved standards at the
cost of the Contracts(s).

3. The site selected for the camp shall be high ground, removed from jungle.

4. Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of excreta
from the latrines by transience or incineration which shall be according to the requirements laid down
by the Local Health Authorities. If trenching or incineration is not allowed, the contractor(s) shall
make arrangements for the removal to the excreta through the Municipal Committee/Authority and
inform it about the number of labourers employed so that arrangements may be made by such
committee authority for the removal of the excreta. All charges on this account shall be borne by the
contractor and paid direct by him to the Municipal Committee/Authority. The contractor shall provide
one sweeper for every 8 sets in case of dry system.
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5. Drainage: The contractor(s) shall provide sufficient arrangements for draining ~ away sludge water
so as to keep the camp neat and tidy.

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently lighted
to avoid accidents to the workers.

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical authorities

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter referred to as
the camp) of the following specifications on a suitable plot of land to be approved by the Engineer:

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to  the floor area to be
provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of the worker's family staying with the
labourer.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of
1.80 m x 1.50 m (6'x5") adjacent to the hut.

c) The contractor(s) shall also construct temporary latrines and urinals for the use ~ of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate latrines and
urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing & washing places, one undid
for every 25 persons residing in the camp. These bathing and washing places shall be suitably screened.
2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other

suitable local materials as may be approved by the Engineer. The floor may be kutchha but plastered with
mud gobri and shall be at least 15 cm (6")

above the surrounding ground. The roofs shall be laid with thatch or any other

materials as may be approved by the Engineer. The Contractor shall ensure

that throughout the period of their occupation the roof remain water-tight.

b) The contractor(s) shall provide each hut with proper ventilation.
) All doors, windows and ventilators shall be provided with suitable leaves for security
purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which
may be reduced to 6 m. (20 ft.) according to the availability of site with construction will be allowed.

3. WATER SUPPLY:

The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions shall
not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 3 gallons
of clean water per head per day for bathing and washing purpose. Where piped water supply is available,
supply shall be at shall pay all fees and charges therefore.
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4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total
period of not less than 6 months immediately proceedings the date on which she proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown below
in Annexure I and II the same shall be kept at the place of work.

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work any
person or persons in the contractors employ upon the work who may be incompetent or misconduct himself
and the contractor should forthwith comply with such requirements.

19.10 It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant
possession of complete building. If such building though completed is occupied illegally, then the Engineer
shall have the option to refuse to accept the said buildings. Any delay in acceptance on this account will be
treated as delay in completion and for such delay a levy up to 5% of the estimated cost put to the tender may
be imposed by the Engineer whose decision shall be final both with regard to the justification and quantum
and be binding on the Contractor.

However, the Employer may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting contract
labour that may be brought into force from time to time.

CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer and if the
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly,
be given promised or offered by the Contractor or any of his servant or agent to any public officer or person
in the employ of NSC in any way relating to his office or employment, or if any such officer or person shall
become if any way directly or indirectly interested in the contract, the Engineer on behalf of the Managing
Director shall have power to adopt any of the courses specified in Clause 3 as he may deem best suited in the
interest of NSC and in the event of any of these courses being adopted the consequences specified in the said
Clause 3 shall ensure.

CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be considered as
reasonable compensation to be supplied to the use of Employer without reference to the actual loss or damage
sustained and whether or not any damage shall have been sustained.

CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer shall be
obtained before any changes is made in the constitution of the firm. Where the contractor is an individual or
a Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before the
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contractor enters into any partnership agreement where under the partnership firm would have the right to
carry out the work as aforesaid is not obtained, the contract shall be deemed to have been as singed in the
contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall ensure
as provided in the said Clause 21.

CLAUSE: 24

All works to be executed under the contract shall be executed under the direction and subject to the
approval in all respect of the Engineer who shall be entitled to directly at what point or points and in what
manner they are to be commenced, and from time to time carried on.

CLAUSE: 25 SETTLEMENT OF DISPUTES AND ARBITRATION

25.1 ENGINEERS' DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in connection
with, or arising out of, the contract or the execution of the works, whether during the execution of the works
or after their completion and whether before or after repudiation or other termination of the contract,
including any dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer,
the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other
party. Such reference shall state that it is made pursuant to this clause. No letter than the eighty fourth day
after the day on which he received such reference the Engineer shall give notice of his decision to the
employer and the contractor. Such decision shall state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall, in every case,
continue to proceed with the works with all due diligence and the contractor and the employer shall give
effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as
hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the
Engineer fails to give notice of his decision on or before the eighty fourth day after the day on which he
received the reference, then either the Employer or the contractor may, on or before the seventieth day after
the day on which he received notice of such decision, on or before the seventieth day after the day on which
the said period of 84 days expired, as the case may be given notice to the other party, with a copy for
information to the Engineer, of his intention to commence arbitration, as herein after provided, as to the
matter in dispute. Such notice shall establish the entitlement of the party giving the same to commence
arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration in respect
thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either the
Employer or the Contractor on or before the seventieth day after the day on which the parties received notice
as to such decision from the Engineer, the said decision shall be come final and binding upon the employer
and the contractor. Request for arbitration by the contractor shall be entertained by the employer only after
completion of work.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in accordance with
Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first been made
by the parties to settle such dispute amicably. Provided that, unless the parties otherwise agree, arbitration
may be commenced on or after the fifty sixth day after the day on which notice of intention to commence
arbitration of such dispute was given, whether or not any attempt at amicable settlement thereof has been
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made.

253 ARBITRATION:-
The arbitration on this tender shall be governed by the following conditions:-

Except where otherwise provided for in the sub contract all questions and disputes relating to the
meaning of instructions herein before mentioned or as to any other question, claim, right matter of anything
whatsoever, in any arising out of or relating to the sub contract, specification, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the execution or failure to  execute the same
whether arising during the progress of the work or after completion of abandonment thereof or any
matter  directly or indirectly connected  with this agreement shall be referred tothe sole
arbitration of the Managing Directorof NSC and if the
M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of such other
person appointed by the M.D. NSC willing to act as such arbitrator. There will be no objection, if the
Arbitrator, so appointed is an employee of NSC provided that the person shall not have been directly
connected with the execution of the work of the project. In case the arbitrator so appointed is unable to act
for any reasons. Managing Director, NSC in the event of such inability shall appoint another person to act as
Arbitrator in accordance with the terms of the sub contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor. It is also a term of this contract that no
person other than a person appointed by Managing Director, NSC as aforesaid should act as Arbitrator.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or
reenactment thereof and the rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.It is a term of the sub contract that the party seeking arbitration shall
specify the dispute to be referred to arbitration under this clause together with the amount or amounts claimed
in respect of each dispute(s). The arbitrator may from time to time with the consent of the parties enlarge the
time for making and publishing the award. The work under the sub contract shall nevertheless continue
during the arbitration/proceedings. The Arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties fixing the date of the first hearing. The Arbitrator shall give a
separate reasoned award in respect of each reference referred to.

The award of the arbitrator shall be conclusive and binding on all parties to this contract.

CLAUSE: 26 CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT
RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties
which may be payable in respect of any article or part thereof included in the contract. In the event of any
claims made under or action brought against Employer in respect of any such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses, to
settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not
be liable to indemnify the Employer if the infringe of the patent or design or any alleged patent or design
right is the direct result of an order passed by the Engineer in this behalf.

CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of the work the
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contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this contract for such items
or if the part of the work in question is not, in the opinion of the Engineer capable of measurement, the
Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate in writing
of the Engineer shall be final and conclusive against the contractor with regard to any sum or sums payable to
his under the provisions of the clause.

CLAUSE: 28 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in Clause (1), such
work shall be carried out in accordance with the district specification and in the event of there being no
district specification, then in such case the work shall be carried out in all respect in accordance with the
instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE
FROM CONTRACTOR

29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the contract
against the contractor the Engineer or Employer shall be entitled to withhold and also have a lien to retain
such sum or sums in whole or in part from the security, if any deposited by the Contractor and for the purpose
aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any, furnished as the
case may be and also have a lien over the same pending finalization or adjudication of any such claim. In the
event of the security being in sufficient to cover the claimed amount or amounts or if not security has been
taken from the contractor the Engineer or Employer shall be entitled to withhold and have a lien to retain to
the extent of such claimed amount or amounts referred to above from any sum or sums, found payable or
which at any time there-after become payable to the contractor under the same contract or any other contract
pending finalization or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, under
the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by the
Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator, and that
the contractor will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or limited company, the Engineer or
Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts
in whole or in part from any sum found payable to any partner/limited company as the case may be, whether
in his individual capacity or otherwise.

29.2  Employer shall have the right to cause and audit and technical examination of the work and the final
bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final
bill and if as a result of such audit and technical examination any sum is found to have been over paid in
respect of any work done by the contractor under the contract or any work claimed by him to have been done
by him under the contract and found not to have been executed, the contractor shall be liable to refund the
amount of overpayment and it shall be lawful for the Employer to recover the same from him in the manner
prescribed in sub-clause (I) of this clause or in any other manner legally permissible and if it is found that the
contractor was paid less than what was due to him under it, the amount of such under payment shall be duly
made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall be
entitled to payment of any sum paid short where such payment has been agreed upon between the Employer
or Engineer on the one hand and the contractor on the other under any term of the contract permitting
payment for work after assessment by the Employer or the Engineer.

29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS
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Any sum of money due and payable to the contractor (including the security deposit returnable to him

as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or any other
contracting person or persons through Engineer against any claim of the Engineer or Employer or such person
or persons. In respect of payment of a sum money arising out of or under any other contract made by the
Contractor with the Engineer or the Employer or with such other person or persons.
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the
Engineer or the Employer or till his claim arising out of in the same contract or any other contract is either
mutually settled or determined by the arbitration clause or by the competent court as the case may be and that
the contractor shall have not claim for interest or damage whatsoever on this account or on any other ground
in respect of any sum of money withhold or retained under clause and duly notified as such to the contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA
MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour falling under any category
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 miles
of the controlled area). Subject as above the Contractor shall employ imported labour on i.e deposit imported
labour or labours imported by the Contractor from area from which import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour Committees not
more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the Engineer being
a coal mining or controlled area labourer. Failure to do so shall render the Contractor liable to pay to
employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the Engineer about the number
of causal mining or controlled area labour and the number of days which they worked shall be final and
binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in
which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act
1872.

Explanation - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, Jamtra- a sub-
division under Santali Pargana Commissionery, Districts of Bankuara, Birbhum, Bardwan district of Bilaspur.

Any other area which may be declared as controlled Area by or with the approval of the Central
Government.

CLAUSE: 31 UN-FILTERED WATER SUPPLY

The Contractor(s) shall make his/their own arrangements for unfiltered water required for the work
and nothing extra will be paid for the same. This will be subject to the following conditions :

1) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the
Engineer.
ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of

contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the opinion of the
Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the
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following conditions:

i) The water charges @ 1% shall be recovered on gross amount of the work done.
ii) The Contractor (s) shall make his/their own arrangements of water connection and the laying of
pipe lines from existing mains or source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be incumbent
on the Contractor(s) to make alternative arrangement of water at his/their own cost in the event of any
temporary break down in water supply of the employee so that the progress of his/their work is not held up
for want of water. No claim of damage of refund of water charges will be entertained on account of such
break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the Contractor from the
wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor on that
account. The contractor shall however, draw water at such hours of the day that does not interfere with the
normal use for which the hand pump and wells are intended. He will also be responsible for all damage and
abnormal repairs arising out of his use, the cost of which shall be recoverable from him. The Engineer shall
be the final authority to determine the cost recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for construction
purposes only after he has got permission of the Engineer in writing. No charges shall be recovered from the
Contractor on this account by the Contractor shall be required to provide necessary safety arrangements to
avoid any accidents or damage to adjacent building road and service lines. He shall be responsible for any
accident or damage caused due to construction and subsequent maintenance of the wells and shall restore the
ground to its original condition after the walls are dismantled on completion of the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY

1) The contractor shall arrange at his own expense all tools, plants, machinery and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery listed
in Schedule 'C' and stipulated for issue to the contractor. If the contractor requires any item of T & P on hire
from the T & P available with the Employer over and above the T & P stipulated for issue, the Employer will,
if such item is available, hire it to the contractor at rates to be agreed upon between him and the Engineer. In
such a case all the conditions hereunder for issue of T & P shall also be applicable to such T & P as is agreed
to be issued.

ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental equipment
shed at and the Contractor shall bear the cost of their carriage from the shed to the site
of work and back. The contractors shall be responsible to return the plant & machinery with condition in
which it was handed over to him and he shall be responsible for all damage caused to the said plant &
machinery at the site of work for elsewhere in operations & otherwise during transit including damage to or
loss of plants and for all losses due to his failure to return the same soon after the completion of the work for
which it was issued. The Engineer shall be the sole judge to determine the liability of the contractor and its
extent in this and regard and his decision shall be final & binding on the contractor.

1ii) The plant & machinery as stipulated above will be issued as & when available and if required by the
contractor shall his program of work according to the availability of the plant & machinery and no claim,
whatsoever, will be entertained from him for any delay in supply by the Department.

iv.)  The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the plant
and machinery is made over up to and inclusive of the date of its return in good order even though the same
may not have working for any cause except for major breakdown due to no fault.
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V) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour lunch
break. In case of an urgent work, however, the Engineer may at his discretion, allow the plant and machinery
to be worked for more than normal period of 8 hours a day in that case the hourly hire charges for overtime to
be borne by the contractor.

vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to the
contractor will be maintained by the Department and will be attested by the contractor or his authorized agent
daily.

vii)  In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the drum
washed at the close of the work each day or each occasion.

viii)  In case of road rollers for consolidation are employed by the contractor himself, log book for such
rollers shall be maintained in the same manner as is done in case of departmental rollers maximum quantity
of any items to be consolidated for each roller day shall be also be same as in Annexure.

iX) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue rate.

X) The contractor shall be responsible to return the plant and machinery in the conditions in which it was
handed over to him and he shall be responsible for all damages caused to the said plant and machinery at the
site of work or elsewhere when the operation or otherwise or during transit including damage to or loss of
parts, and for all losses due to his failure and return the same soon after the completion of the work for which
it was issued. The Engineer shall be the sole authority to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the contractor.

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety of
machinery and materials supplied by the employer to the contractor related to this contract.

CLAUSE: 34 CONDITION RELATING TO USE OF ASPHALT MATERIALS

1) The contractor undertakes to make arrangements for the supervision of the work by the firm supplying
the tar or bitumen used.

i) The contractor shall collect the total quantity of tar or bitumen required for the work as per standard
formulas before the process of the painting is started and shall hypothecate it to the Engineer. If ay bitumen
or tar remains unused on completion of the work on account of lesser use of materials in actual execution for
reasons other than authorised changes of specification & abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the Engineer shall be made and the
materials returned to the contractors. Although the materials are hypothecated to employer the contractor
undertakes the responsibility for their proper watch safe custody and protection against all risks. The
materials shall not be removed from site of work without the consent of the Engineer in writing.

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded
after the expiry of this period.

CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES
Contractors superintendence, supervision, technical staff and employees.

i. The contractor shall provide all necessary superintendence during execution of the work and as along
thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age,
address and other particulars along with certificates, of the principal technical representative to be in charge
of the work. Such qualifications and experience shall not be lower than specified in schedule 'f'. The
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Engineer shall within 15 days of receipt of such communication intimate in writing his approval or otherwise
of such a representative according to the provisions on the contractor in this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the approval from Engineer
and shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will
not be necessary for the said contractor to appoint such a principal technical representative but the contractor
shall designate and appoint a responsible agent to represent him and to be present at the work whenever the
contractor is not in a position to be so present. All the provisions applicable to the principal technical
representative under the Clause will also be applicable in such a case to contractor or his responsible agent.
The principal technical representative and/or the contractor shall on receiving reasonable notice from the
Engineer or his designated representative(s) in charge of the work in writing or in person or otherwise,
present himself to the Engineer and/or at the site of work, as required, to take instructions.

Instructions given to the principal technical representative or the responsible agent shall be deemed to
have the same force as if these have been given to the contractor. The principal technical representative
and/or the contractor or his responsible authorized agent shall be actually available at site during important
stages of execution of work, recording of measurement of works and when ever so required by the Engineer,
his designated representative in the site order book and shall affix his signature in token of noting down the
instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced that
no such technical representative or agent is effectively appointed or is effectively attending or fulfilling the
provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f' and the
decision of the Engineer as recorded in the site order book and measurement recorded in measurement book
shall be final and binding on the contractor. Further, if the contractor fails to appoint a suitable technical
representative or responsible agent and if such appointed persons are not effectively present or do not
discharge their responsibilities satisfactorily, the Engineer shall have full powers to suspend the execution of
the work until such date as a suitable agent is appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the technical
representative/responsible agent along with every on account bill/fixed bill and shall produce evidence if at
any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give proper
supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for
proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the contractor to remove from the works any
person who in his opinion misconducts himself or is incompetent or negligent in the performance of his duties
or whose employment is otherwise considered by the Engineer to be undesirable. Such person shall not be
employed again at works site without the written permission of the Engineer and the persons so removed shall
be replaced as soon as possible by competent substituted.

CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and Orders
issued there under from time to time. If he fails to do so, his failure will be a breach of contract and the
Engineer may, in his discretion cancel the contract. The Contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the Act.

CLAUSE: 37 The whole work, may be spilt up between two or more contractors or accepted in part
and not in entirely, if considered expedient.

CLAUSE: 38 LEVY/TAXES PAYABLE BY CONTRACTOR
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i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor and
Employer shall not entertain any claim whatsoever in this respect.

ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri,
stone, moorum etc. from local authorities.

iii) If pursuant to on under any law such notification or order any royalty, or the like becomes payable by
the Employer by the contractor to the State Government. Local authorities in respect of any material used by
the contractor in the works then in such a case. It shall be lawful to the Employer and it will have the right
and be entitled to recover the amount paid in the circumstances as aforesaid from the dues of the contractor.

CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the
Engineer on behalf of the Employer shall have the option of terminating the contract without compensation to
the Contractor.

CLAUSE: 40

IF RELATION WORKING IN NSC THEN THE CONTRACTOR NOT
ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in the NSC in which his near relative is
posted capacity between the grade of superintending Engineer and Assistant Engineer (both inclusive) and
similar cadre officials of other discipline. He shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him and who are near relative to any officer in the
National Seed Corporation. Any breach of this condition by the Contractor would render him liable to be
removed from the work of these Corporations.

NOTE:
By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and grand

children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT
No Engineer or other officer of Employer or client is allowed to work as a contractor without prior
permission of Employer. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of Employer
aforesaid, before submission of the tender or engagement in the contractor's service as the case may be.

CLAUSE: 42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL
ISSUED EXCESS
1) After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance (see Clause 10), theoretical quantity

of materials issued by the Employer for use in the work shall be  calculated on the basis and method given
hereunder.

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement & bitumen
required for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'. In
case any item is executed for which standard constant executed for which standard constants for the
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consumption of cement of bitumen are not available in the above mentioned schedule/statement or
can not be derived from the same shall be calculated on the basis of standard formula to be laid down by
the Engineer.
b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the
quantity required as per design or as authorized by the Engineer, including authorized lappages, chairs
etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined and
compared with the actual issues each diameter wise, section wise and category wise separately.
c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead and GI/MS
sheets shall be taken as quantity actually required and measured plus5% of wastage due to cutting
into pieces (except in the case of GI/MS sheets shall be 10%) such determination and comparison
being made diameter wise and category ~ wise.
d) For any other material as per actual requirements.
ii) Over the theoretical quantities of materials so computed a variation shall be allowed as
specified in Schedule 'F'. The difference in the net quantities of ~ material actually issued to  the
contractor an the theoretical quantities including such authorized  variation, if not returned by
the contractor or if not fully reconciled to the satisfaction of the Engineer to this effect shall be
recovered at the rates specified in Schedule 'F' without prejudice to the provision of the
relevant conditions regarding return of materials governing the contract. Decision of Engineer in regard
to theoretical quantities of materials,  which should have been actually used as per the Annexure of
the standard schedule of rates and recovery at rates specified in Schedule 'F, shall be final and binding
on the contractor.

For non schedules items, the decision of the Engineer regarding theoretical quantities of
materials which should have been actually used, shall be final and binding on the contractor.

1ii) The said action under this clause is without prejudice to the right of the Employer to take action
against the contractor under any other conditions of contract for not doing the work according to the
prescribed specifications.

CLAUSE: 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until, the work
has been delivered to the Engineer and a certificate from him to that effect obtained. In the event of the work
or any materials properly brought to the site for incorporation in the work being damaged or destroyed in
consequence of hostilities or war like operation the contractor shall, when ordered in writing by the Engineer,
remove in store all serviceable materials salvaged from the damaged work and shall be pair at the contract
rates in accordance with the provision of this agreement for the work of clearing the site of debris, stacking
removal of serviceable materials and for the construction of all works ordered by the Engineer such payments
being in addition to compensation up to the value of the work, originally executed before being damaged or
destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for the
compensation shall be assessed by the Engineer up to Rs.5,000/- and by the Employer concerned for a higher
amount. The contractor shall be paid for the damage destruction suffered and for the restoring the material at
the rates based on the analysis of rates tendered for in accordance with the provision of this agreement. The
certificate of the Engineer regarding the qty. & quality of materials and the purpose for which they were
collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
war like operations (a) unless the contractor had taken all such precautions against air raid as are deemed
necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the work or for
any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Engineer.
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CLAUSE: 44 RELEASE OF SECURITY DEPOSIT AFTER LABOUR
CLEARANCE

Security deposit will be refunded on furnishing labour clearance certificate from Labour Officer by
the contractor as per CPWD guidelines.

CLAUSE: 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadruplicate a monthly progress report to the Engineer before the
second day of every month. The format of the report shall be decided in consultation with the Engineer, to
meet the work schedule requirement.

CLAUSE: 46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP

All materials, Plant and Workmanship shall be

a) of the respective kinds described in the Contract and in accordance with the Engineer's instructions,
and
b) subjected from time to time to such tests as the Engineer may require at the place of manufacture,

fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or any of
such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and
instruments as are normally required for examining, measuring and testing any materials or Plant and shall
supply samples of materials, before incorporation in the works, for testing as may be selected and required by
the Engineer. The contractor shall bear the cost of samples, testing fee, if tested out side in laboratory for
testing of material provided in the contract or any other material/test not provided in the contract and
Engineer feel that the test of this kind is necessary.

CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS

Some work on the site may be done through other contractors. In the event of any such work, the
Contractor shall have to work in full cooperation and in close coordination with other contractor(s). The
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities for
carrying out the work of other contractors employed by the Engineer and their workmen and to the workmen
of the Employer and of any other duly constituted authorities who may be employed in the execution of near
the site of any work not included in the contract or any contract which the Employer may enter into in
connection with or ancillary to the works.

Any dispute that may arise in this connection will have to be amicably settled by the contractors amongst
themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be final and binding
on all the parties, provided that if as a result of such a decision of the Engineer any financial obligations or
liabilities arise amongst the contractors, the same shall be settled between themselves and the
Engineer/Employer shall remain indemnified against any claim arising out of his decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the
Engineer.

a) make available to any such other contractor, or to the Employer or any such authority, any roads or
ways for the maintenance of which the Contractor is responsible or

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or

c) provide any other service of whatsoever nature for any such the Engineer shall determine an addition

to the contract price in accordance with Clause-12 and shall notify the contractor accordingly.
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d) The Contractor's attention is directed to the fact that during the contract period,
other contractors and the Employer's departmental staff will be carrying out
various works and maintenance including diversion of drains, roads, rails, oil pipe
lines, electric cables and other services on and through areas in which the Contractor will be
working. The contractor shall maintain close liaison with the
Engineer to avoid the possibility of delay or inconvenience as a result of these
operations and shall be deemed to have allowed for this in his tender.

CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the time
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay other
persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due
consultation with the Employer be determined by the Engineer and shall be recoverable from the contractor
by the Employer/Engineer and may be deducted by the Employer from any moneys due or to become due to
the contractor and the Engineer shall notify the contractor accordingly with a copy of the Employer.

CLAUSE: 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of the
Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any other
contract with the Employer shall in addition to any criminal liability which he may incur, subject to the
contractor to the cancellation of this and all other contracts with the Employer and also to the payment of any
loss or damage resulting from any such cancellation. The Employer shall be entitled to deduct the amounts so
payable from any money otherwise due to the contractor under this or any other contract Any Question or
dispute as to the commission of any offense under the present Clause shall be settled in accordance with the law
for the time being in force and applicable in India.

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or plant
employed thereon shall be taken or permitted by the contractor to be taken by any of his employees or any
employees of his sub contractors without the prior approval of the Engineer in writing and no such
photographs shall be published or otherwise circulated without the approval of the Engineer in writing.

]

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground or from solid construction except such short period work as can be done safely from ladders. When a
ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well suitable footholds and handholds shall be provided on the ladder and the ladder shall be
given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)

ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended from
an overhead support of erected with stationery support shall have a guard rail properly attached or bolted,
braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such scaffolding or
staging and extending along with entire length of the outside and ends thereof with only such opening as may
be necessary for the delivery of materials. Such scaffolding or staging shall be fastened as to prevent it from
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swaying from the building or structure.

iii) Working platform, gangways and stairways should be so constructed that they should not sag unduly
or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m (12 feet)
above ground level or floor level, they should be closely hoarded and should have adequate width land should
be suitably fastened as described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided with suitable means
to prevent the fall of persons or materials by providing suitably fencing or railing whose minimum height
shall be 90 cm (3 feet).

V) Safe means of access shall be provided to all working platform and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length while the width
between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder up to and including
3m (10 feet) in length. For longer ladders with width should be increased at least 1/4" for each additional
30cm (12") of length uniform step, spacing shall not exceeding 30cm (12"). Adequate precaution shall be
taken to prevent danger from electrical equipment. No materials on any of the site of work shall be stacked or
placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident, and shall be bound to bear the expenses of
defence of every suit, action or other proceeding at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded
in any such suit, action proceedings to any such person or which may, with the consent of the contractor, be
paid to compromise any claim by any such person.

vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be supplied
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from bottom
of the trench to at least 90 cm (3 feet) above the surface of the ground. The side of the trenches which are
1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing,
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5
feet) of the edges of the trench or half of the depth of trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances undermining or undercutting shall be done.

vii)  Demolition : Before demolition work is commenced and also during the process of the work:
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used
by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to
render it unsafe.

viii)  All necessary personal safety equipment as considered adequate by the Engineer should be kept
available for the use of the person employed on the site and maintained in a condition suitable for immediate
use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any materials which is
injurious to the eyes shall be provided with protective goggles.
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c) Those engaged in welding works shall be provided with welder's protective eye shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in active use, the contractor shall
ensure that the manhole cover are opened and ventilated at least for an hour before the workers are allowed to
get into the manholes, and the manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to the public. In addition, the contractor shall ensure that
the following safety measures are adhered to :-

ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer or his
authorized representative.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before
any man is allowed to enter into the manhole for working inside.

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and give indication of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no Oxygen
is found inside the sewer line workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes such
rope should be handled by two man standing outside to enable him to be pulled out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind, proper
warning signs should be displayed for the safety of the public whenever cleaning works undertaken during
night or day.

2) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

1) Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer may decide the time up to which a workers may be allowed to work
continuously inside the manhole.

1 Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for. Portable
air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof and of
totally enclosed type. Non sparking gas engines also could be used but they should be placed at least 2
meters away from the opening and on the lowered side protected from wind so that they will not be source of
friction on any inflammable gas that might by present.

) The workers engaged for cleaning the manholes sewers should be properly trained before allowing to
work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves non
sparkling tools safety lights and gas masks and portable air blowers (when necessary). They must be supplied
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with barrier cream for anointing the lamps before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

0) If a man has received a physical injury he should be brought out by the sewer immediately and
adequate medical aid should be provided to him.

P) The extent to which these precautions are to be taken depend on individual situation but the decision
of the Engineer regarding the steps in this regard to be taken in an individual case will be final.
X) The contractor shall not employ men and women below the age of 18 years on the work of painting

with products containing lead in any form. Wherever ,an above the age of 18 years are employed on the work
of lead painting, the following precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or ready made
paint.
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of

spray or a surface having lead paint dry rubbed and scraped.

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided
to enable the working painters to wash during the cessation of work.

Xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men
below the age of 18 on the work of painting with product containing lead, in any form wherever men above
the age of 18 are employed on the work of lead painting, the following principles must be observed for such
use:

(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting
operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising from the application of
paint in the form of spray.

() Measures shall be taken wherever required, to prevent danger arising out of from the application of a
paint in the form of spray.

(d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.

(e) Over all shall be worn by working painters during the whole of working period.

(f))  Suitable arrangement shall be made to prevent clothing put off during working hours being soiled by
painting materials.

(2) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by Competent Authority.

(h) Engineer may require when necessary medical examination of workers.

(1) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
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distributed to working painters.

xii) ~ When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:

a. @) These shall be of a good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept in good working order.

(i1) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable
quality and adequate strength, and free from patent defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signal to
operator.

C. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every
hoisting machine and all gear referred to above shall be plainly marked with the safe working load each safe
working load and the conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load except,
for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer. As
regards contractor's machine the contractor shall notify the safe working load of the machine to the Engineer
whenever he brings any machinery to site of work and get it verified by the Electrical Engineer concerned.

xiv)  Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safe guard. Hoisting appliances should be provided with such means as shall
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to
reduce to the minimum the risk of any part of a suspended load becoming accidentally displayed. When
workers employed on electrical installations which are already energized insulating mats, wearing apparel,
such as gloves, sleeves and boots as may be necessary should be provided. The workers should not wear any
rings, watches and carry keys or other materials which are the good conductors of electricity.

XV) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at near places of work.

xvi)  These safety provision should be brought to the notice of all concerned by display on a notice board at
a prominent place at work spot. The person responsible for compliance of the safety code shall be named
therein by the contractor.

xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the
department or their representatives.

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the contractor

48



from the operations of any other Act or Rule in force in the Republic of India.

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR.

1. APPLICATION

These rules shall apply to all building and construction works in charge of National Seeds Corporation
in which twenty or more workers are ordinarily employed or are proposed to be employed in any day during
the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are proposed to
be employed in connection with construction work on any day during the period during which the contract
work is in progress.

3. FIRST AID FACILITIES

(A) Atevery work place there shall be provided and maintained so as to be easily accessible during
working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof
ordinarily employed.

(B)  The first aid box shall be distinctly marked with a red cross on white good and shall contain the
following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 -
i) 6 small sterilized dressings.

ii) 3 medium size sterilized dressings.

iii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.
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V)
label.

vi)
Vii)

viii)

X)
Xi)
Xii)
xiii)

b)

o)
D)

E)

1 (30 ml) bottle containing salvolatile having the dose and mode of administration

1 (30 gms.) bottle of potassium permanganates crystals.
1 pair scissors.

1 copy of the first aid leaf let issued by the Director General, Factory Advice Service
Institutes Government of India.

1 (30 ml) bottle containing a 2% alcoholic solution of Iodine.

1 snake bite lancet.

1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract is labour exceed 50 -

Each first aid box shall contain the following equipment :-

1) 12 small sterilised dressings.

ii) 6 medium size sterilised dressings.

iii) 6 large size sterilised dressings.

iv) 6 large size sterilised burn dressings.

V) 6 (15 gms.) packets sterilised cotton wool.

vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.

vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.
viii) 1 roll of adhesive plaster.

iX) 1 snake bite lancet.
X) 1 (30 gms.) bottle of potassium permanganate crystals.
xi) 1 pair scissors.

xii) 1 copy of the first air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.

xiv)  Ointment for burns.

xv)  Aottle of suitable surgical antiseptic solution.

indicated on the

and Labour

Adequate arrangements shall be made for immediate recoupment of the ~ equipment when necessary.

Nothing except the prescribed contents shall be kept in the First Aid Box.

The first aid box shall be kept in charge of responsible person who shall always

during the working hours of the work place.

be readily available

F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment, in work
place where the number of contract labour employed is 150 or more.
G) In work places where the No. of contract labour employed is 500 or more and hospital facilities are
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not available within easy distance of the works, First Aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at
work.

H) Where work places are situated in places which are not towns or cities, a suitable motor transport shall
be kept readily available to carry injured person or persons suddenly taken ill to the nearest hospital.

4. DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from the existing well which is within such
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before water
is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door
which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

1) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

A (6] Latrines shall be provided in every work place on the following scale

namely:-

(i1))  Where female are employed there shall be at least one latrine, for every 25

females.
B @) Where males are employed, there shall be at least one latrine, for every 25

males provided that where the number of males or females exceeds 100, it

shall be sufficient if there is one latrine for 25 males or females as the case may

be, upto the first 100, and one for every 50 thereafter.

ii) Every latrine shall be under cover & so partitioned off fastening as to secure privacy, and
shall have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat
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resisting non absorbent materials and shall be cement washed inside and outside at least once a year. Latrines
shall not be of a standard lower than bore hole system.

1v) (1) Where workers of both sexes are employed, there shall be displayed outside each block of latrine
and urinal, a notice in the language understood by the majority of the workers 'FOR MEN ONLY" or 'FOR
WOMEN ONLY'" as the case may be.

(2) The notice shall bear the figure of a man or of a woman as the case may be.

V) There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty
employed at a time, provided that where the number of male or female workmen, as the case may be exceeds
500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 and one for
every 100 of per thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land sanitary
condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply with the
requirements and urinals of the Public Health Authorities.

vii)  Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or near
the latrines and urinals.

viii)  Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator.
Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca tank prepared
for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it with a layer of earth
for a fortnight (when it will turn to manure).

ixX)  The contractor shall at his own expense, carry out all instructions issued to him by the Engineer to
effect proper disposal of soil and other conservancy work in respect of the contractor's workmen or
employees on the site. The contractor shall be responsible for payment of any charges which may be levied
by Municipal or Cantonment Authority for execution of such work on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for meals and the other two for
rest separately for the use of men and women labour. The height of each shelter shall not be less than 3
metres from the floor level to the lowest part of the roof. These shall be kept clean and the space provided
shall be on the basis of 0.6 sqm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under construction
of other alternative accommodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there shall be
provided two room of reasonable dimensions for the use of their children under the age of six years. One
room shall be used as a play rooms for the children and the other as their bed room. The rooms shall be
constructed, with specifications similar to those given in Clause 19-H.
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b) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the place clean.

c) The contractor shall supply adequate number of toys and games in the play room and sufficient
number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the crech when the number
of women workers does not exceed 50 and two ayaa when the number of women workers exceed fifty.

9. CANTEEN

a. In every work place where the work regarding the employment of contract labour is likely to continue
for six months and wherein contract labour numbering one hundred or more are ordinarily employed on
adequate canteen shall be provided by the contractor for the use of such contract labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

C. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places
separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has access to it.

e. The floor shall be made of smooth and impervious material and inside walls shall be lime washed or
colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime washed
every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary condition.

g. Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate
SO as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.
1. The dining hall shall accommodate at a time 30 percent of contract labour working at a time.
j- The floor area of the dinning hall, excluding the area occupied by the service counter and any

furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be
accommodated as prescribed in sub Rule 9.

k. (6] A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.
(i1) Washing places for woman shall be separate and screened to secure privacy.

I. Sufficient table stools, chair or benches shall be available for the number of diners to be accomodate
as prescribed in sub Rule 9.

m) @) There shall be provided and maintained sufficient utensils, crockery, furniture and any other
equipments necessary for the efficient running of the canteen.

(i1) The furniture utensils and other equipments shall be maintained in a clean and hygienic condition.

(iii))  Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.

(iv) A service counter, if provided, shall have top or smooth and imprevious material.

(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipments.

n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal
habits of the contract labour.
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0) The charges for food stuffs, beverages and any other items served in the canteen shall be based on 'No
profit No loss' and shall be conspicuously display in the canteen.

P) In arriving at the price of the food stuffs, and other articles served in the canteen, the following items
shall not be taken into consideration as expenditure namely :-

i) The rent of land and building.
ii) The depreciatio and maintenance charges for the building and equipment provided for the canteen.

1ii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and
utensils.

iv) The water charges and other charges incurred for lighting and ventilation.

V) The interst and amount spent on the provision land maintenance and equipment provided for in the
canteen.

qg- The accounts pertaining to the canteen shall be audited once every 12 months by registered

accountants and auditors.

10. ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer including the filing up of any borrow pits which may have been dug by him.

11.  The above rules shall be incorporated in the contract and in notices inviting tenders and shall from an
integral part of the contracts.

12. AMENDMENTS

Employer may from time to time, add to or amend these rules and issue such directions as it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.

CONTRACTOR LABOUR REGULATION
SHORT TITLE
1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations.
2. DEFINITIONS:-

i) "Workman' means any person employed by NSC or its contractor directly or indirectly through a
sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi-
skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms of
employment are expressed or implied but does not include any person:

a) Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred rupees per
mensem for exercised either by the nature of the duties attached to the office or by reason of powers vested in
him, functions mainly of managerial nature.

¢) Who is an out worker, that is to say a person to whom, any articles or materials are given out by or
on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental finished, repaired,
adopted or otherwise processed for sale for the purpose of the trade or business of the principal employer and
the process is to be carried out either in the home of the out worker or in some other premises, not principal
employer.
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ii) Fair Wages shall include every person who undertake whether for time or piece work fixed &
notified under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors' shall include every person who undertake to produce a given result other than a more
supply of goods or articles of manufacture through contract labour or who supplied contract labour for any
work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child
4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours
in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate of wages.
Children shall not be made to work extra hours.

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the
provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of whether
such worker is governed by the Minimum Wages Act or not.

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the next proceeding day, provided he had worked under the same contractor
for a continuous period of not less than 6 days.

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately
before or after the normal weekly holiday and pay wages to such worker for the work performed on the
normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before be commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition in conspicuous places on the work,
notices in English and in the local Indian Languages spoken by the majority of the workers, giving the
minimum rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the hours of
work for which such wages are earned, wage periods, date of payments of wages and other relevant
informations as per Appendix 'A’.

5. PAYMENT OF WAGES
i) The contractor shall fix wage period in respect of which wages shall be payable.

ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand, such persons are employed shall be paid before the expiry of seventh day and
in other cases before the expiry of tenth day after the last day of the wage period in respect of which the
wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the
last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in this
behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the National
Seeds Corporation by general or special order in this behalf of permissible under the payment of wages Act,
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1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer under acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the
Engineer or any other authorized representative of the Engineer who will be required to be present at place
and time of disbursement of wages by the contractor to workman.

xi) The contractor shall obtain from the Engineer or any other authorized representative of the
Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of Wages"
or the "Wages-cum-Muster Roll" as the case may be in the following form:-

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES
1) The wages of a worker shall be paid to him without any deductions of any kind except the following"

a. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required work. The amount of deduction shall be in proportion to the period for which he
was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody,
or for loss of money or any other deduction which he is required to account, where such damage or loss is
directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of wage advances granted
shall be entered in a register.

e. 1) Any other deduction which the National Seeds Corporation may from time to time allow.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as
have been approved of any the Chief Labour Commissioner.
NOTE :

An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix -

iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from
his wage until the worker has been given an opportunity of showing cause against such fines or deductions.

iv) The total amount of fine which may be imposed in any wage period on a worker shall not exceed
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period.

v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of
sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of
which it was imposed.
7. LABOUR RECORDS
i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII of the
CL (R&A) Central Rules 1971 (Appendix - IV)
ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on the
work under contractor in Form X VI of the CL (R&A) Rules 1971 (Appendix - V).
iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work
under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as may
be convenient at the work placed but the same shall include the following particulars".
a) Full particulars of the labourers who met with accident.
b) Rate of wages.
c) Sex.
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d) Age.

e) Nature of accident and cause of accident.
f) Time and date of accident.

2) Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.

1) Period of treatment and result of treatment.

1 Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k) Claim required to be paid under Workmen's Compensation Act.

1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) Rules
1971 (Appendix - XII).

The contractor shall display in a good condition and in a conspicuous place of work the approved list
of Acts and Omissions for which fines can be imposed (Appendix - X).
vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in form
XX of the CL (R&A) Rules 1971 (Appendix - XII)
vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of the CL
(R&A) Rules 1971 (Appendix XIII).
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL
(R&A) Rules 1971 (Appendix XIV) .

8. ATTENDANCE CARD-CUM-WAGE SLIP
i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in the
specimen form at (Appendix VII).
i1) The card shall be valid for each wage period.
iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the
commencement of the day and again after the rest interval, before the actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of
disbursement of wages and retain the card with himself.
0. EMPLOYMENT CARD ;

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 to
each worker within three days of the employment of the worker (Appendix-VIII).
10.  SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the workman
whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central Rules, 1971
(Appendix-I1X).
11.  PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for a
period of three years from the date of last entries made available for inspection by the Engineer or Labour
Officer or any other officers authorized by the Department of works and Housing in this behalf.
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf
shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance of
the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any complaint regarding
the default made by the Contractor or sub-contractor in regard to such provisions.

The labour officer or other person authorized as fore said shall submit a report of result of his
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investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has been
committed with a note that necessary deductions from the contractor's bill be made and the wages and other
dues be paid to the labourers concerned. In case an appeal is made by the contractor under Clause of these
regulations, actual payment to labourers will be made by the Engineer after the Superintending Engineer has
given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Superintending Engineer as the case may be.

13.  REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his investigation
or enquiry to the Engineer concerned indicating the extent, if any, to which the default has been committed
with a note that necessary deductions from the contractor"s bill be made and the wages and other dues to paid
to the labourers concerned. In case any appeal is made by the contractor under clause 13 of these
regulations, actual payment to labourers will be made by the Engineer after the Superintending Engineer has
given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report
from the Labour Officer or the Superintending Engineer as the case may be.

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other person so
authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision,
forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to such
appeal, the decision of the Officer shall be final and binding upon the contractor.

15.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or an enquiry under these regulations by

a) An Officer of a registered trade union or which he is a member.

b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a registered

trade union, connected with, the industry in which the worker is employed.

ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by

a) An Officer of an association of employers of which he is a member.

b) An Officer of federation of associations of employers to which association
referred to in clause (A) is affiliated.

c) Where the employer is not a member of any association of employers by an officer of association of
employer, connected with industry or by any other employer, engaged in the industry in which the employer
is engaged.

iii) No party shall be entitled to be represented by a legal partitioner in any investigation or enquiry under
these regulations.
16.  INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of his workers to his
agent at a convenient time and place after due notice is received or to the Labour Officer or any other person,
authorized by the National Seeds Corporation on his behalf.

17.  SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to  time.

18. AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the regulations and on any
question as to the application, interpretation or effect of those regulations the decision of the Engineer
concerned in this behalf shall be final.

58



LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIIT)

1 Appendix-I Register of maternity benefits.

2 Appendix-ii Maternity benefit admissible to the Contractor’s in
National Seeds Corporation Limited.

3 Appendix-iii Labour Board

4 Appendix-iv Register of workman employed by Contractor

5 Appendix-v Muster Roll

6 Appendix-vi Register of wage

7 Appendix-vii Wage Card & Wages slip

8 Appendix-viii Employment Card

9 Appendix-ix Service certificate

10 Appendix--x Register of fines

11 Appendix-xi Register of deduction for damage or loss

12 Appendix-xii Register of advance.

13 Appendix-xiii Register of over time.

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed prominently

at the site of work both in English & local language.

1) Willful insubordination or disobedience, whether alone or in combination with other.

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC.
3) Taking or giving bribes or any illegal gratification’s.

4) Habitual late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior.
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6) Habitual negligence.

7) Smoking near or around the area where combustible or other materials are locked

8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the contractor

10) Sleeping on duty

11) Malingering or slowing down work.

12) Giving of false information regarding name, age, father’s name etc.

13) Habitual loss of wage cards supplied by the employers.

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized particle at the
work place.

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by the
department and for which the contractors are compelled to undertake rectifications.

16) Making false complaints and /or misleading statements.

17) Engaging on trade within the premises of the establishments.

18) Any unauthorized divulgence of business affairs of the employees

19) Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

20) Holding meeting inside the premises without prior sanction of the employer.

21) Threatening or intimidating any workman or employer during the working hours within the

premises.
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SECTION-1V

PROFORMA OF SCHEDULE

SCHEDULE ‘A’:- Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’ :- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. | Rate in figures and works Place of issue
at which the material will
be charged to the contractor

1 OPC-43 Grade Cement full FOR
- Destination ( at
work site)

SCHEDULE ¢ C’:- Tools and plants to be hired to the Contractor.

SN Description Hire charges/day Place of issue

1 2 3 4

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any

SCHEDULE ¢ E’:- Reference to general conditions of contract:-
Name of work - = e

Estimated cost of work:- Rs.---------

Earnest money :- Rs. —---mmmmee-
Performance Guarantee: - 5 % of accepted value
Security Deposit:- 5 % value of work done.

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR .

Components of materials: - Expressed as per cent of total value of work:- 55 % .

Component of Labour :- Expressed as per cent of total value of work:- 25 %

Component of P.O.L.:-  Expressed as per cent of total value of work:- 5 % .

CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value
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CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a

maximum of Rs. 5.00 lakhs

CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Time allowed for execution of work.
Authority to give fair and reasonable
extension of time for completion

CLAUSE-7  Gross work to be done together with net
Payment/adjustment of advances
for materials collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE-11 Specifications to be followed for
execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for
additional, altered or substituted items that
can not be determined under 12.1

12.1(iii) Plus/minus the % over the rate
entered in the schedule of rates

12.1Gv) A Deviation limit beyond which
sub clauses (i) to (iii) shall not apply and
clauses 12.2 & 12.3 shall apply.

12.1 (iv) B (a) Limit for value of any item
of any individual trade
beyond which sub-clauses (i) to (v)
shall not apply and clauses 12.2 & 12.3 shall apply
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CLAUSE-16
Competent authority for
deciding reduced rates

CLAUSE-35

Minimum qualifications and
experienced required for Principal
Technical Representative.

a) For works with estimated cost
put to tender more than.
i) Rs 10 lakhs for civil work Graduate or retired Engineer
ii)  Rs 5 lakhs for Elect./Mech. Works possessing at least recognized
diploma.

b) For works with estimated cost
put to tender

More than 5 lakhs but less Recognized diploma holder
than Rs 10 lakhs for civil work.

More than Rs 1 lakhs but less than

Rs 5 lakhs for Elect./Mech. Works

c) Discipline to which Principal Technical Civil/Elect./Mech.
Representative should belong
d) Minimum experience of works -------------- years.

e) Recovery to be affected from Rs. 15,000/-p.m. for Graduate
for the contractor in the event of not fulfilling Rs 10,000/-p.m. for diploma holder.
Provision of clause 36 (i)

CLAUSE-42

1) Schedule/ statement for determining theoretical
of cement & bitumen on the basis of Delhi-
Schedule of Rates

ii) Variations permissible on theoretical quantity.

a) (i)  Cement for works with estimated cost put to 5 % plus/minus
Tender not more than Rs, 5 lakhs
(i) Works with estimated cost put to tender
more than Rs. 5 lakhs 3 % plus/minus
b) Bitumen all works 2.5% plus only & nil -
on minus side.
c) Steel reinforcement and structural steel
Sections for each diameter, section and category 3% plus/minus
d) All other materials Nil
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
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SN | Description of item Rate in figures and words at which recovery shall be
1 made form the contractor.
Excess beyond Less use beyond the
Permissible variation permissible variation
1 Cement Double the rate quoted in schedule ‘ E °.
2 Steel reinforcement | - do------
3 Structural Sections | e do------

SCHEDULE ‘F’

Reference to general rules & guidance for inviting of tender:-

Name of work:

Estimated cost of work : Rs.

Earnest money : Rs.

Performance Guarantee 5 % of accepted value.

Security deposit: 5 % value of work done subject to a maximum

of Rs. 5 lakhs .

Clause 1:-
1) Time allowed for submission of performance guarantee.
from the date of issue of letter of acceptance. :- 15 days
ii) Maximum allowable extension beyond the period provided
in (i) above:- 10 days.
Clause:- 5

Number of days from the date of issue of letter of acceptance for
reckoning date of start 15 days mile stone as per table given below:-

Table of Mile stone

SN | Description of milestone | Time allowed in days Amount to be with-held in case

1 2 3 4

Time allowed for execution of work:-

Authority to decide:
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1) Extension of time
ii) Rescheduling of milestone --- -—-- -

GENERAL RULES Officer inviting tender Maximum percentage
& DIRECTIONS : for quantity of items of work to be executed beyond which
rates are to be determined in accordance with clause 12.1

DEFINITIONS:
2(e) Engineer :-
6 Accepting Authority :- CMD, N.S.C.
2(k) Percentage on cost of materials &
labour to cover all over heads and profits :-  15%
2(i) Department/Employer:-
2(L) Standard schedule of Rates: - DSR-2014.
6(i1) Standard NSC contract form
Modified & corrected up to the date stipulated in schedule
3 Works to be carried out:-
4 Sufficiency of tender:-
5 Discrepancies and adjustment of errors:-
6 Signing of contract:-

SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage and removing. This may
consist of dismantling one or more parts of the building as specified or shown on the drawing.
(B)  Demolition

The term Demolition implies breading up. This shall consist of demolishing whole or part of work
including all relevant items as specified or shown on the drawing.

Precautions
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All materials obtained from dismantling or demolition shall be the property of the Government unless
otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-in-charge
before starting the work.

The demolition shall always be well planned before hand and shall generally be done in reverse order
of the one in which the structure was constructed. The operations shall be got approved from the Engineer-
in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of
terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the
adjoining work or property before dismantling and demolishing is taken up and the work shall be carried out
in such a way that no damage is caused to the adjoining work or property. Wherever specified, temporary
enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. The
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) and then
property stacked as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking
out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated out and
stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-Charge.

The contractor shall maintain/disconnect existing services, whether temporary or permanent.
Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to the following
limits, unless otherwise started hereinafter.

(a) Dimensions shall be measured correct to a cm.

(b) Areas shall be worked out in sqm correct to two places of decimal.

(c)  Cubical contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured separately.

Measurements of all work except hidden work shall be taken before demolition or dismantling and no
allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc. shall
be on the same basis as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

(a) Work in or under water and /or liquid mud.
(b) Work in or under foul positions.

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and
dismantling including scaffolding. The rate shall also included the charges for separating out and stacking the
serviceable material properly and disposing off unserviceable materials as directed by the by the Engineer-in-
Charge.

The rate shall also include for temporary shoring for the safety of portions not required to be pulled
down, or of adjoining properly, and providing temporary, enclosures or partitions, where considered
necessary.
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

1) The work shall be carried out as pr CPWD Specifications 2005, amended up to date
a. and Indian Electricity Rules 1956 amended up-to-date.
2) The contractor shall obtain prior approval from the Engineer-in —charge for the = material to be used
at site of work.

3) The contractor shall have to submit the completion plan in triplicate along with  one set of tracing

cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 of the
contract.
4) The work shall be carried out in full co-operation with the other contractors working at site.

5) All inter connection shall be carried out with suitable lengths of cables, = commensurate with current
carrying capacity with solder less thimbles, All earth connections with metal boards shall be
made only with soldered thimbles lugs. Nothing extra shall be paid to the contractor on these
accounts.

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable
colour Hylam sheet cover with full “HYLAM?” inscription on it. Nothing extra paid on this account.
Colour of the sheet shall be got approved from the Engineer-in-charge.

7) The route of conduits & cables are to be got approved from the Engineer-in-charge.

8) The drawing showing the arrangement of switches gears and dimensions for angle iron or sheet
metal boards shall have to be got approved from the Engineer-in-charge before  fabrication and
installation at site of work.

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized representative.

10) All damages done to the building during execution of the work shall have to be made

a. good by the electrical contractor at his own cost and risk for which nothing extra
b. shall be paid.

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site decided by

the Engineer-in-charge after each days work and nothing extra will be paid on this account. It

will be the contractor’s responsibility to keep the site neat

a. and clean after completion of the work other wise the site shall be got clear at the risk and cost
of the contractor.
12) The contractor will make his own arrangements for watch & ward of the materials and

electrical installations until the work is completed and handed over to the department in full. No
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extra payment will be made to the contractor for the same.

13) The check nuts are to be provided on both ends of the conduits whenever it enters any metallic box,
frame etc.

14) The contractor is bound to sign the site order book as and when reuired by the Engineer-in-charge

or his authorized representative.

15) Persons expecting the work should have electrical licence as required according to the Indian
Electricity Act.
16) The contractor will have to submit the completion certificate as per Annexure “E” of General

specifications for electrical work, 2005. The prescribed test shall have  to be conducted in the
presence of Engineer-in-charge.
17) All AC switches & SDB’s shall be numbered and other lettering work done on ~ SDB’s and main
board as required by the Engineer-in-charge. Nothing extra shall be
a. paid on this account.
18) Completed portion of the work shall not be taken over in parts unless otherwise agreed over by the

Engineer-in-charge.

ECOMMENDED MAKES OF ELECTRICAL EQUIPMENTS.

1 Transformer a) | Siemens India Ltd.
b) | NGEF Ltd
¢) | Crompton Greaves Ltd.
d) | GEC Ltd

e) | Jyoti Ltd.
f) | Kasun (Madras)

g) | NEI Ltd.
h) | ITE Hyderabad
i) | BHEL
2 HT Circuit breaker and fuse switch | a) | Siemens India Ltd.
units.
b) | NGEF Ltd
¢) | GEC Ltd
d) | MET Ltd.

e) | Jyoti Ltd.
f) | Crompton Greaves Ltd.

g) | Allind
h) | Kirloskar
1) | Voltas
J | BHEL

3 LT switch gear (PCC) and motor | a) | Larsen & Tubro)
control centre (MCC)

b) | Siemens India Ltd.
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¢) | Bhartia Cutler Hammper

d) | English Electric company

4 | Cables a) | Cable Corporation of India
b) | Fort Gloster
c) | TCC
d) | NICCO
e) | Grandlay
f) | Universal
g) | Asian cables
h) | Industrial cable
5 | Ceiling fans a) | GEC L
b) | Philips
¢) | Usha
d) | Crompton
e) | Orient
f) | Cool home
6 Exhaust fans a) | GEC Ltd
b) | Philips
¢) | Usha
d) | Crompton
e) | Cool home
7 | Lighting fixtures a) | Incandesocent fixtures.
b) | GEC Ltd
c) | Philips
d) | Deccon
e) | Crompton
II | Flourescent and HPMV fixtures.
a) | Philips
b) | GEC
¢) | Crompton
d) | Anchor

e) | Mysore Lamps

f) | Best & Crompton Ltd.
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To
The Regional Manager,

National Seeds Corporation Ltd.,
Lucknow
Pin Code — 226029 (UTTAR PRADESH)

NATIONAL SEEDS CORPORATION LTD.

Section -V

(To be submitted to NSC in online mode ‘Technical Bid’)

FORM FOR TECHNICAL BID

Sir,

Profile of our Company is as under:

1.1. Constitution or legal status of Bidder (Attach Copy)

Place of registration:
Principal place of business:

Power of attorney of signatory of Bid

FROM

Annexure-A

A.  Work performed as prime contractor/ supplier on works of Construction Seeds Processing Plant cum Storage building infrastructure over the
last five years (Bidder should have experience for successfully execution of at least three similar works of 40% value of the
estimated cost of tender or two similar works of 50% value of the estimated cost of tender or one similar work of 80% value of the
estimated cost of tender executed during the last five years of same nature work experience with
CPWD/PWD/Municipal Authorities/Govt./Semi Govt./PSU Organization only).

Year Name & Description of Work Value Stipulated Actual date of Remarks explaining
Address of work Order No. | (Rs. in lakhs) period of Completion reasons for delay and
Contract & Date Completion work completed.
Person with
his Mb. No. ,
1 2 3 4 5 6 7 8

e Attach a copy of Work Orders and proof of completion.

B. Information of Bid Capacity (works for which bids have been submitted and works which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Name of Place Contract Name & Value of Stipulated Value of order yet Anticipated date of
work and No. & Date Address of Contract period of to be completed Completion
State Contract (Rs.) completion
1 2 3 4 5 6 7 8

()

Past works for which bids already submitted.
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4.

Statutory Auditor of last 3 years along with copies. Average annual Turnover in last three year should

Name of work Place and | Tender No. Name Stipulated Date when Remarks, if any
State & Date &Address of period of decision is
Contractor completion expected
with his Mb.
No.
1 2 3 4 5 6 7
Attach supporting documents.
Capabilities with respect to personnel, equipment and manufacturing facilities
Availability of infrastructure.
Name of the Building Size (Sq.Mitr.) Type of Structure
1 2 3
Availability of Equipment.
Item of Available No. Owned/leased/to Nos./Capacity Age/Condition Remarks ( From whom
Equipment &Capacity be procured to be purchased)
1 2 3 4 5 6
Availability of Personnel.
Type of Employee No. Qualification Experience
1 2 3 4
Qualification and experience of key personnel proposed for administration and execution of the Contract.
Attach biographical data.
Position Name Qualification Years of Years of experience Contact No.
Experience in the proposed
(general) position.
1 3 4 5 6

Financial statement including Annual report: (i.e. Balance sheet and profit & loss account) duly signed by

be submitted.

Financial year Annual Turnover Annual Profit/ loss Remarks
(Rs. in Lakh) (Rs. in Lakh)
Registration:
TIN/VAT No. CST No.
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6. Income tax Details:-

PAN No Returns for Last Two Years (attached)
Year Copy
EMD :
Online Date & Time Amount
7. Particular of Banker :
Name and address of Type of Account Account No. IFS Code MICR Code
Banker

8. MSME registration details (NSIC registered unit) along with a valid copy of NSIC Registration Certificate (Attach)

Registration No. Category of Firm Validity Registered Quantitative Monetary Limit
General/S Perio ltem/ltem Capacity
C/IST d s
9. Information on litigation history in which the Bidder is involved.
Other party( s) Employer Cause of Amount Remarks involved showing present status
dispute
1 2 3 4 5

1. Department/Institution/Public Enterprises/Undertaking and no arbitration case is lying pending with this office
as on date as per Performa attached in annexure A-1 (Copy Attached).

13. Evidence of Access of Finance Required (With Valid Proof) Attach:-

14. Authorization for Signing Bid (With Valid Ltr) (Attach).

| hereby certify that all the information mentioned above are true and in case any information is found to be incorrect,
my bid may be treated as rejected by NSC management.
Thanking you,

Stamp of the Company

Signature:

Place: - Name of Authorized Signatory: -

Date:-. Complete Postal Address:

Phone No.:
Mb. No. :-

E-mail Address: -
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SECTION -VI

FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the National Seeds Corporation (hereinafter called Corporation) to accept the

terms and conditions of the proposed agreement between -------- and (hereinafter called”
the Contractor) for the work---------------- (hereinafter called the said agreement) having agreed to production
of an irrevocable Bank Guarantee for Rs.--------- (Rs.-—------ ) as a security/guarantee from the contractor for

compliance of his obligations in accordance with the terms and conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an
amount not exceeding Rs.-------- (Rs.---==---- ) on demand by the Corporation.
2 We,-----mmmmme - do hereby undertake to pay the amounts due and payable under this guarantee

without any demure, merely on a demand from the Corporation stating that the amount claimed as required to
meet the recoveries due or likely to be due from the said contractor. Any such demand made on the bank
shall be conclusive as regards the amount due and payable by the bank under this guarantee. However, our

liability under this guarantee shall be restricted to an amount not exceeding Rs. ------ (RS, ~====-mmmm - only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded notwithstanding
any dispute or disputes raised by the contractor in any suit or proceeding pending before any count or

Tribunal relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment

there under and the contractor shall have no claim against us for making such payment.

4 We-------- ----- further agree that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said agreement and that it shall continue to
be enforceable till all the dues of the Corporation under or by virtue of the said agreement have been fully
paid and its claims satisfied or discharged or till Engineer on behalf of the Corporation certified that the
terms and conditions of the said agreement have been fully and properly carried out by the said contractor and

accordingly discharges this guarantee.

5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest liberty

without our consent and without affecting in any manner our obligation hereunder to vary any of the terms
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and conditions of the said agreement or to extend time of performance by the said contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Corporation
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or extension being

granted to the said contractor or for any forbearance, act of omission.

On the part of the Corporation any indulgence by the Corporation to the said contractor or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this provision, have effect

of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.
7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with the

previous consent of the Corporation in writing.

8 This guarantee shall be valid up to ------------ unless extended on demand by the Corporation.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.--------
(Rs._------—--—-- ) and unless a claim in writing is lodged with us within six months of the date of expiry or the

extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged.

Dated the ----------------- day of - for ---- (indicate the name of bank)
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FORM OF AGREEMENT

Contract no. ............

This agreement is made between National Seeds Corporation Limited, Area Office . ---
————— having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 as the first part, referred
here after as corporation and M/S or
S , the party as the second part,
referred as contractor for at e -—-- e

Whereas the Corporation being desirous of having performing the provision of works mentioned
above, enumerated or referred in Notice inviting Tender, General conditions of contract, specifications,
Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed, all of
which are designed in form of this contract and are included in the term ‘CONTRACT’ when ever here in
used.

And whereas the Corporation accepted the tender of contractor for the provision and the execution of
the said work upon the terms and conditions as contained in the tender documents submitted by the contractor
form in part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to be executed by him the
contractor hereby covenant with the corporation of contractor shall and will duly provide, execute and
complete the said works in ----....months as per the terms of the contract and maintain the same at his own
cost during the maintenance Period, “..........oiiiiiiiiii e
” .there after , perform all other acts and things in the contract mentioned or described or which are to be
implied there from or may be reasonable necessary for the completion of the said works and at the times and

in the manner and subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the corporation
does hereby agree to pay to the contractor for the works actually done by him at the rates quoted by the
contractor against the bill of quantities forming part of the tender documents and accepted by the corporation
or at Agreed Rates and such other sums are may become payable to the contractor under the provision of the
contractor such payments to be made at such time and in such manner as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the
sums as may be due to the corporation for the services, if any, rendered by the corporation to the contractor
and such other sum or sums as may become payable

to the corporation as per the terms and conditions of contractor, such payment to be made at such manner as it
provided in the contract.

4 The arbitration on this tender shall be governed by the following conditions:-

In case any dispute arises between NSC and the other party due to any term or matter, both the parties
will opt to resolve it through mutual understanding and discussion. In case, dispute remains even after
discussions, then it shall be binding upon parties to resolve issue under the provisions of Arbitration &

75



Conciliation Act, 1996 as amended from time to time. Under this provision, the Chairman-cum-Managing
director, National Seeds Corporation Limited with the concurrence of both the parties shall appoint sole
Arbitrator to resolve the issue and both the parties will have to abide by the decision. The parties will bind to
resolve this dispute through arbitration before going to court of law. The Arbitration shall be conducted at
New Delhi and shall in English Language. The court of Delhi shall have the jurisdiction.

5 If the contractor fails to comply with the time for completion in accordance with clause 5 or required
progress for the whole of the work or if applicable any section within the relevant time prescribed and clear
the site, In case of delay in completion of civil contracts, LD shall be levied from the contractor at the
rate of 2 % (half percent) of the contract price per week of delay, subject to a maximum of 10% (ten
percent) of the contract price (which sum shall be the only money due from the contractor for such default)
for every day or part of the day which shall elapse between the relevant time for completion and the date
stated in completion certificate of the whole of the works or the relevant section, subject to the applicable
limit of 10% of the contract price. The employer may, without prejudice to any other method of recovery,
deduct the amount of such damages from any money due or to become due to the contractor. The payment of
deduction of such damages shall not relieve the contractor from his obligation to complete the works, or from
any other of his obligations and liabilities under the contract.

Reduction of liquidated damages shall be considered by the employer if, before the time of
completion of the whole of the works, if applicable, any section, a taking over certificate has been issued for
any part of the works or of a section, the liquidated damages for delay in completion of the remainder of the
works or of that section shall, for any period of delay after the date stated in such taking over certificate, and
in the absence of alternative provisions in the contract be reduced in the proportion which the value of the
part so certified bears to the value of the whole of the Works or Section, as applicable. The provisions of this
Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.

6 Notwithstanding the execution of this agreement at any place other than Delhi the parties  expressly
agree that this Agreement shall be deemed to have been signed at Delhi and the courts at Delhi alone shall
have jurisdiction in respect of this contract and dispute if any. The parties shall not take any proceedings in
any other court having concurrent jurisdiction in the matter.

In witness where of the parties hereto have signed on the date respectively set under their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT NSC

In the presence of :-

Witness 1

2 .
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT CONTRACTOR

In the presence of :-

Witness 1

2
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NATIONAL SEEDS CORPORATION LTD.

Annexure-A-1
Affidavit Certificate

| /We (Name, Designation and Address)

hereby declaring that my/our firm/Company has not been neither black-listed nor de-barred from
participation in tender by any of the Govt. Department/ Organization /PSUs /Institution etc , where |

/We had supplied the goods during the last years as well as no

arbitration case pending in NSC .

Signature of Authorized signatory -----------------
Name

Designation

Name of the Firm/Company

Full address

stamp

Place:

Dated:

kkkkk
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NATIONAL SEEDS CORPORATION LTD.
SECTION - Vi

Annexure-B
(It is to be submitted to NSC in online mode ‘PRICE BID’)
To, From-
Regional Manager
National Seeds Corporation Ltd.,
Lucknow
Pin Code - 226029 (UP).

We have examined the prescribed specification and read the Terms & Conditions of E-Tender No.  -------
------- , issued under File No ---------------------------o-ee--—---Dated --------- for Construction of Chain Linked fencing
at Villages Jhurangu, Kamanda under Nainindanda Block of Distt. Pauri Garhwal, Uttarakhand under RKVY (3.80
Km. at Jhurangu and 4.15 Km at Kamanda) confirming the specification as per Annx A of Part B of Tender
Document at NSC Hempur . Our rates to your specification, Terms & Conditions for below work are mentioned
as under:-

G-SCHEDULE FOR CONSTRUCTION OF CHAIN LINKED FENCING (7.95 Km.) AT
VILLAGES JHURANGU, KAMANDA UNDER NAININDANDA BLOCK OF DISTT.
PAURI GARHWAL, UTTARAKHAND.

RATES BASED ON CPWD , DSR -2018

AMOUNT IN
S.No. | PARTICULARS OF ITEMS UNIT | QTY. RATE RS.

1 Clearing Jungle including uprooting of rank Sgm 7950 12.55 99772.50
vegetation, grass, brush wood, trees and sapling of
girth up to 30 cm measured at a height of 1 m above
ground level and removal of rubbish up to a
distance of 50 m outside the periphery of the area
cleared.

(Code No. 2.31, DSR-2018)

2 Earth Excavation work by mechanical Cum 387.31 1016.20 393584.42
means(Hydraulic excavator)/manual means in
foudation trenches or drains (not exceeding 1.5 m in
width or 10 sgm on plan), including dressing of sides
and ramming of bottoms, lift upto 1.5 m, including
getting out the excavated soils and disposal of
surplus excavated soil as directed, within a lead of
50 m. Hard rock (blasting prohibited)

(Code NO. 2.7.3 DSR-2018) .

3 Supplying at site Angle iron post & struts of 50X50X5 | Kg. 29074.09 92.40 2686445.91
mm size including bottom to be split and bent at
right angle in opposite direction for 10 cm length etc
complete. (Code No. 16.19 DSR-2018)
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Supplying at site 8 gauge Gl wire chain link mesh in Kg. 51396.10 87.82
required size 100X100 mm (4"X4") fitted vertically
with 40X5 mm flat iron by means of nut & bolts and
horizontally with 10 mm mild steel bar round/tor by
way of welding or rivetening. (N.S ltom)

4513605.50

Welded steel wire fabric fencing with post of Sgm 14310 51.00
specified material and of standard design placed
and embedded in cement concrete blocks 45X45X60
cm of mix 1:5:10 (1 nominal cement : 5 fine sand :10
graded stone aggregate 40 mm nominal size), every
15th post, last but one end post and corner post
shall be srutted on both sides and end post on one
side only and struts embedded in cement concrete
blocks 70X45X50 cm of the same mix, provided with
welded steel wire fabric fixed between the posts
fitted and fixed withG.I. staples on wooden plugs or
tied to 6 mm bar nibs with G.I. binding wire (cost of
post, welded steel wire fabric, painting, earth work
in excavation and concrete to be paid for
separately) (Code
No. 16.20 DSR-2018)

729810.00

Providing and laying in position cement concrete of | Cum 387.31 5520.30
specified grade excluding the cost of centring and
shuttering-All work up to plinth level: 1:5:10 (1
Cement :5 Coarse sand :10 graded stone aggregate
40 mm nominal size) (Code No. 4.1.10 DSR-2018

2138067.39

Applying priming coat : with ready mixed red oxide | Sgm 545.12 50.70
zinc chromate primer of approved brand
manufacture on steel galvanised iron/steel works.
(Code N0.13.50.3 DSR-2018)

27637.58

Painting with synthetic enamel paint of approved Sgm 605.60 121.55
brand and manufacture of required colour give an
even shade on angle iron posts and struts and gates
only: Two or more coats on new work.

(Code No. 13.61.1 DSR-2018)

73610.68

Steel work welded in built up sections/framed Kg. 960.00 101.75
work, including cutting, hoisting, fixing in position
and applying a priming coat of approved steel
primer using structural steel etc. as required in
gratings, frams, guard bar, ladder, railings, brackets,
gates and similar works.

(Code No. 10.2 DSR-2018)

97680.00

Total | 10760213.98
Add 3% Continency Charges Including other expenses 322806.41
Grand Total | 11083020.40
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1.Estimated cost is as per the rate of DSR- 2018 and tentative market rate for NSI items.

2.The rate shall include the cost of all labour, material, equipment, transport (lead and lift) used in the work up to the
height of Floor - V level and all taxes etc as applicable on the work.

3.The contractor shall bear the cost of samples, testing fee, if tested materials outside in laboratory.

4.Basic rate may be quoted for materials, labours and P,O,L, in the Schedule 'E' of tender.

5.Rate should be valid for one year.

6.All taxes ie GST, TDS etc bear by contractor/firm.

7.Quantities and number of above works may increase or decrease.

8.0nly ordinary Port land cement 43 grade must be used in construction work.

I/We here by tender for Grand Total of my/our rates ---------- % (percent) above the rate

I/We here by tender for Grand Total of my/our rates ------------ % (percent) below the rate

Signature of the Contractor

with Seal
Place: - Name of Authorized Signatory : --
Date:-. E-mail Id:
Phone No :
Mb. No. :-

Complete Postal Address:
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LIST FOR TECHNICAL EVALUATION OF TENDER CHECK LIST

SN

Particulars

Remarks

Tender fee as per NIT (Non- refundable) :-

Rs.4,130 /- (including GST 18%) by online mode.

EMD as per tender :- Rs. 332000/- on online mode.

Certificate of registration of the firm in appropriate class

Class -1 Eligible up to tender value Rs.15 crores

Class —II Eligible up to tender value Rs.3 crores

Class —III, IV & V Eligible up to tender value Rs.90, 40 &10 Lakhs
respectively

MSME/NSIC certificate with validity of time and item.

Partnership Deed if Partnership firm.

Authorization for signing if it is limited company or partnership firm.

An affidavit of ownership if proprietary firm/sole traders.

PAN Number

0 | N | B~

Income-tax Return for the current & two previous years .

ITR-2017-18 -Value

ITR-2018-19 - Value

ITR-2019-20 - Value

Current status-

Name and addresses of the Bank,

Account No.,

IFC Code.

10

Copy of registration for :-

i) GST

ii) PF, ESI or Labour License

iii) S.T./GST

11

Work done certificate for Rs. in lakhs

2015-16

2016-17

2017-18

2018-19

2019-20

Current status-

12

Affidavit certificate that not black listed and no arbitration case pending in

this office.

13

Other document if any in support of the tender.

14

Each and every pages of tender document should be signed with stamp

15

Address of the contractor

Contact No.

E-mail ID

82




