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NATIONAL   SEEDS   CORPORATION   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY) 

HEAD OFFICE 
BEEJ BHAWAN, PUSA COMPLEX, NEW DELHI - 110012 

 (CIN NO: U 74899 DL 1963 GOI 003913) 

 
 

 
 

 

TERMS & CONDITIONS OF E-TENDER/ CONTRACT 

 FOR 

 

Name of work: DEVLOPMENT OF GREEN HOUSE STRUCTURE SIZE (15X6 MTR) 
90.00 SQM AT 5 LOCATIONS (CSF SURATGARH (RAJ.), CSF 
SARDARGARH (RAJ.), CSF JETSAR (RAJ.), CSF HISAR 
(HARYANA), CSF RAICHUR (KARNATKA). 

 
 

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM ONLINE 
 
 

TENDER DOCUMENT AVAILABLE FOR ONLINE SUBMISSION: 21.12.2023 UP TO 13.00 
hrs.  

ON NSC e-Portal: http//indiaseeds.enivida.com 
 
 

OPENING OF TENDER (TECHNICAL BID): Dated 21.12.2023 at 15:00 Hours 
 
 

COST OF TENDER FORM  
Roofing Works – Rs 1180/-  (Rs. One thousand one Hundred eighty only) paid through 

online only 
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Contact details: 

Particulars Telephone E-mail Fax 

H.O. New Delhi 011-25842209 dgm.engg@indiaseeds.com 011- 25841337 
Web Site www.indiaseeds.com 

 

 

Contact Person’s 

S. 

No. 

Name  Designation Email Mob. 

1. Sh. R. K Kaswan DGM (Civil) dgm.engg@indiaseeds.com 9414092092 
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NATIONAL SEEDS CORPORATION LIMITED 
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY) 

HEAD OFFICE: NEW DELHI 
(CIN NO: U 74899 DL 1963 GOI 003913) 

 
No.NSC/HO/Engg/C/2023-24/                                             Dated : 30.11.2023 
 

NOTICE INVITING E-TENDER 
 

National Seeds Corporation Ltd. (NSC), Head Office, New Delhi - 110012 invites online 
E-tenders under two bid system from reputed Contractors Registered in appropriate class with 
CPWD/PWD/Municipal Authorities/Semi Govt. Organization and having experience for 
successfully execution of at least three similar works of 40% value of the estimated cost of tender 
or two similar works of 50% value of the estimated cost of tender or one similar work of 80% 
value of the estimated cost of tender (i.e. for total amount of the locations for which bid is 
submitted) executed during the last seven years of same nature work & who is having EPF & ESI 
Registration for Laborers for:- 

 
1. Name of Work  Development of Green house structure size  (15X6 mtr) 

90.00sqm at 5 locations  (CSF Suratgarh (Raj.), CSF 
Sardargarh (Raj.), CSF Jetsar (Raj.), CSF Hisar (Haryana), CSF 
Raichur (Karnataka). 

2. Location  3 locations of Rajasthan ,  1 location of Haryana and 1 
location of Karnatka State (List Enclosed in the tender) 

3. Estimated cost Rs 12.86 lakh each  and total amount for 5 locations is Rs 
64.30 lakh.  

4. Completion Period  Three months from the date of issue of work 
order/handing over of the site. 

5. Earnest  Money  Rs. 38600.00/- (Rupees Thirty eight thousand six hundred 
only) (For one location) and for 5 locations amount is Rs 
1.93 lakh 

 
6. Date & Time for 

submission of e-tender 
21.12.2023 Up to 13.00 hours. 

7. Date & Time for opening 
of e-tender 

21.12.2023 at 15:00 hours. 

 
1. Tender document will be available on NSC e-Portal: https://indiaseeds.enivida.com Upto 

21.12.2023 till 13.00 hours for uploading. 
2. The eligibility criteria for participation are given in the tender document. 

3. Parties participating for Tender EMD amount should be submitted online only along with cost of 
tender document. 

4. (Technical bid) will be opened on 21.12.2023 at 15:00 hours. 
5. (Price bid) will be opened on suitable date & time which will be communicated to all responsive 

bidders through E-mail. 
6. Bidders should be submitted both Technical bid and Price bid strictly as per instructions to 

bidders/tenderer given in Part-A of the tender documents. 
7. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per 

instructions contained in the tender document are liable for rejection. 



5 
 

8. Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under single point 
registration scheme are exempted from payment of cost of tender document and EMD as well as 
entitle to avail the benefit of Public Procurement Policy for Micro and Small Enterprises (MSEs) 
2012, according to the policy approved in the NSC subject to furnish documentary proof in support 
of their claim along with their request. 

9. The successful bidders have to sign "Integrity Pact" with NSC. 
10. The Corporation reserves the right to accept or reject any/all tenders without assigning any 

reason whatsoever and decision of the Corporation shall be final and binding on bidders. 
11. Quantities and number of above works may increase or decrease. 

 
 

Dy. General Manager (Civil)
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SECTION-1 
NATIONAL SEEDS CORPORATION LTD. 

 

INSTRUCTIONS TO BIDDER – ONLINE MODE 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered 
on the portal for participating in the e-tenders published on 
https://indiaseeds.enivida.com by paying the charges of Rs. 2360/- 
(Inclusive taxes) per year. 

2. Bidders must provide the details of PAN number, registration details etc 
as applicable and submit the related documents. The user id will be 
activated only after submission of complete details. The activation 
process will take minimum 24 working hour’s 
enividahelpdesk@gmail.com. 

3. Bidders must have a valid email id and mobile number. 
4. Bidders are required to obtain Class 3 Digital Certificates (Signing 

&amp; Encryption) as per their company details. 
5. Once bidder DSC is mapped with the user id, the same DSC must not be 

used for another user id on the same portal. However bidder can update 
the digital certificate to another user id after unmapping it from the 
exiting user id. 

6. Bidders now can login with the activated user Id &amp; DSC for 
online tender submission process in this portal. 

7. Bidders can upload required documents for the tender well in advance 
under My Documents and these documents can be attached to the tender 
during tender participation as per the tender requirements. This will save 
the bid submission duration/time period and reduce upload time of bid 
documents. 

8. Bidders must go through the downloaded tender documents and 
prepare and upload bid documents as per the requirements of the 
department. 

9. Once the bidders have selected the tenders they are interested in, Bidders 
will pay the processing fee Rs 550/- per tender (NOT REFUNDABLE) 
by net-banking / Debit / Credit card then Bidder may download the Bid 
documents etc. Once Bidders will pay both fee tenders status will be 
shown “form received”. This would enable the e-tender Portal to intimate 
the bidders through e-mail in case there is any corrigendum issued to the 
tender document. 

10. Bidders are advised to read complete BoQ/SoQ/Price Bid/Financial Bid 
and Terms &amp; Conditions before quoting rates in the bid document. 

11. Any modification/replacement in BoQ/SoQ/Price Bid/Financial bid 
template is not allowed. Bidders must quote only in predefined fields in 
the bid sheet and save the bid sheet. After saving, the same bid sheet must 
be uploaded in the portal. 

12. Bidders must pay required payments (Tenderfee, EMD, Tender 
Processing Fee etc) as mentioned in the tender document, before 
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submitting the bid. 
13. Bidders are recommended to use PDF files for uploading the documents. 

Only price bid sheet will be in Excel format. 
 

14. The bidders must ensure to get themselves registered on the portal at 
least 1 week before the tender submission date and get trained on the 
online tender submission process. For tender submission and registration 
process bidders are advised to refer respective manuals on website. 
Tender inviting Authority/Department will not be held responsible for any 
sort of delay or the difficulties faced during the submission of bids online 
by the bidders due to local issues like internet connectivity/PC 
speed/etc... 

15. Offline Submission of bids/documents/rates by the bidders will not be 
accepted by the department, under any circumstance. 

16. After final submission of the bid, a confirmation message and bid 
submission acknowledgement will be generated by the portal. The bid 
submission acknowledgement contains details of all documents 
submitted along with bid summary, token number, date &amp; time of 
submission of the bid and other relevant details. Bidder can keep print of 
the bid submission acknowledgement. 

17. If bidder is resubmitting the bid, bidder must confirm existence of all the 
required documents, financial bid and again submit the bid. Once 
submitted, the bid will be updated. 

18. Submission of the bid means that the bid is saved online; but system does 
not confirm correctness of the bid. Correctness of the bid will be decided 
by tender inviting authority only. 

19. The time displayed in the server is IST(GMT 5:30) and same will be 
considered for all the tendering activities. Bidders must consider the 
server time for submission of bids. 

20. Bid documents being entered by the Bidders/Vendors/Contractors will be 
encrypted at the client end and the software uses PKI encryption 
techniques to ensure security/secrecy of the data. The submitted bid 
documents/data become readable only after tender opening by the 
authorized individual. 

 

Technical Support - Phone: 9355030617, 8448288980 
 

Tel: 011-49606060 
 

Email ID - enividahelpdesk@gmail.com, 
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SECTION - II 

Instruction to Tenderers 

GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER 

 
1. The e-tenders are being invited by NSC, Head Office for Development of green house structure size 

(15x6 mtr) 900.00SQM at 05 locations of three state Rajasthan, Haryana, Karnataka. 

2. The contractor should read the specifications carefully before submitting e-tender.  

3. The earnest money as per Notice should accompany the e-tender in the shape of online 

payment only. Contractors/firm who are registered with MSME’s are exempted for 

submitting the tender fees as well as EMD.  

4. (a) The tenderer will be required to attach Income Tax Return for the current and last 2 year 

and Registration No. of GST, ESI and PF while applying for e-tender through online. 

(b)The contractor will have to give an undertaking that he will submit the proof of remittance 

of PF/ESI through challan at the time of bill payment. In case of non-furnishing of such 

proof, 4.7% (four point seven percent) of the value of the bill amount of work shall be 

withheld by NSC which can be released only after production of the required document. 

                     If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same 

shall be deposited by NSC with EPF authorities. After deposition of the amount, NSC shall 

not refund this to the contractor even on production of EPF Challans. 

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall be deposited with the 

Labor Board of the concerned state by the contractor and on providing the receipt to the NSC 

and it will be reimburse to the contractor. In case the Labor Board is not established in the 

state, recovery made by NSC shall be retained under suspense and will be deposited with the 

Labor Board as & when established in the state. 

5. PROCEDURE FOR SUBMISSION OF TENDER: -The tenderer shall submit the bid online 

only before the due date and time of submission. 

6. GST or any other tax applicable on material in respect of this contract shall be payable by the 

contractor and no claim whatsoever in this respect will be entertained. 

7. The rates quoted by the contractor should be in _______% above or _____% below against 

the estimated cost referred in Schedule of the tender will be taken as correct and not the 

amounts worked out by them. 

8. The contractor should quote the rates in figures as well as in words and amount tendered by 

him.  The amount for each item should be worked out and the requisite the total given.  Rates 

should be written in words closely followed by figures and it should not be written in the next 

line. 

9. Time allowed for carrying out the work will be three months for all the sites for which 
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rate are quoted. Period will start from the date of issue of the work order. 
10. Tender should remain open for acceptance for a period of 90 days from the date of receipt of 

tender.  If any tenderer withdraws his tender before the schedule date or makes any 
modification in the terms and conditions of the tender which are not acceptable to the 
department, then the corporation shall, without prejudice to any other right or remedy, be at 
liberty to forfeit the earnest money as aforesaid. 

11. Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any 
respect are liable to be summarily rejected.  

12. The e-tenders submitted with any additional conditions are liable to summarily rejection. 
13. Mobilization advance shall not be applicable. 
14. Certificate of financial soundness issued by the bankers (Solvency Certificate) with the 

complete address be submitted along with the tender. 
15. In the case of any tender where unit rate of any item /items appear  unrealistic and  imbalance 

and in case the tenderer is unable to provide satisfactory explanation,  such a tender will be 
liable for rejection. 

16. The contractor may visit each site or any of the sites and shall satisfy himself to the 
conditions, the accessibility of site, the full extent and character of operation, the nature of the 
ground and work conditions affecting lay out execution of the contract generally, before 
quoting the tender rates. No claim on the ground for want of knowledge in such respect will 
be entertained. 

17. Change in the terms and condition or the specifications, or schedule of completion shall not 

be accepted. Such conditional tenders shall be liable for rejection. 

18. The rates shall be inclusive Up to all heights, materials, labour, tools & plants and taxes   etc. 

as per site condition. 

19. The payments will be released after satisfactory completion of work for a particular 
site. 

20. Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.  

The cement concrete laid shall be mechanically vibrated by means of mechanically operated 

vibrators.  The rates quoted shall be inclusive of these operations and no extra payments shall 

be made. 

21. The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement or payment to the National Seeds Corporation and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly 

authorized Cashier. 

22. The contractor shall give a list of NSC employees related to him. 

23. The contractor should verify all elevations shown in the drawings and in case of doubt, obtain 

required particulars which may in any way influence his tender from the Engineer as no 

allowance whatsoever will be made beyond the contract for any alleged ignorance thereof.  

24. The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, 

rubbish of all kind by the Bihar Government/BRBN. All holes of hollows whether originally 
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existing or produced during clearance shall be carefully filled with earth, well rammed, 

leveled off, as directed. 

25. The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted 

value of work within 15 days of letter issued in this regard. (For all works) 

26. The performance guarantee shall be refunded to the contractor soon after the completion of 

work and recording of the completion certificate. 

27. Security deposit over and above mentioned at s.no. 25 shall be debitable @ 5 % from 

the bills and will remains as such for a period of defect liability from the date of 

completion of work. This can be refunded along with above at S.no. 25, after the period 

of defect liability i.e. for one year. 

28. Defects arising during the defect liability guarantee period if any  shall be  rectified by the 

party free of cost with in fortnight as and when brought to the notice in writing or 

telephonically. 

29. The contractor’s responsibility for this contract shall commence from the date of issue of 

order of acceptance of tender. 

30. The contractor shall maintain and produces all records when called for, related to relevant   

Acts concerning labour engaged and construction. 

31.  ‘No’ negotiation is envisages even with a lowest party except under exceptional situations 

32. The Corporation shall have the right of rejecting all or any of the tender without assigning 

any reason whatsoever and will not be bound to accept the lowest tender or any of the tender.  

33. The EMD shall be refunded to the unsuccessful contractor/parties after finalization of 

the tender. 

34. The tenderer/bidder should provide the list for number of locations applied with the 

technical bid documents. Details of EMD also to be submitted along with the technical 

bid. 

35. Additional items if any executed by the contractor, the payments will be considered in 

proportionate of the rate quoted by the contractor for those items also. 

36. If tender is not finalized for all the locations then for the locations for which tender has 

not been finalized the nearest L-1 contractor may be given repeat order, if agreed by the 

contractor on the same terms and conditions of the contract awarded to him. 

37. EMD if deposited for the same tender will be considered for this tender also, details of 

the same may be enclosed with the technical bid. 
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SECTION –III 
 

GENERAL TERMS & CONDITIONS OF THE CONTRACT 
 
DEFINITIONS:- 
 
1 The contract means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the National Seeds 
Corporation Ltd,  and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Engineer and all these documents taken together, shall be deemed to form 
the contract and shall be complementary to one another. 
‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum 
Managing Director including his authorized representative(s) who will employ the contractor 
and legal successor(s) in title and permitted assigns. 
 

2 In the contract, the following expressions shall, unless the context otherwise requires, have 
the meanings, hereby respectively assignees to them:- 

 
a) The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent and whether 
original, altered, substituted or additional. 

 
b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be 

executed under the contract or any adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or street which may allotted or used for 
the purpose of carrying out the contract. 

 
c) The ‘Contractor shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include the legal personal representative or such individual 
or the person composing such firm or company, or the successors of such firm or company 
and the permitted assignees or such individual, firm or company. 

 
d) The Corporation or NSC means the National Seeds Corporation Ltd. 
 
e) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall 

servise and be in charge of the work or any other designation authorized by the Employer for 
the purpose of operating the contract. 

 
f) Where the context requires, words imparting the singular only also include the plural number 

and vice-versa. 
 

g) ‘Specification’ means the specification referred to in the tender and any modification there of 
or addition there to as may from time to time be furnished approved in writing by Engineer. 

 
h) ‘District specification’ means the specifications followed by the State Govt. in the area where 

the work is to be executed.  
 
i) ‘Approved’ means approved in writings and ‘approval’ means approval in writing. 
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j) Tendered value means the value of the entire work as stipulated in the letter of award. 
k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the 

materials and labor at the site where the work is to be executed plus the percentage mentioned 

in the schedule “F” to cover all over heads and profits. 

l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to 

the tender papers or the standard schedule of Rates of the government mentioned in Schedule 

“F” hereunder, with the amendments thereto issued to the date of receipt of the tender. 

WORK TO BE CARRIED OUT: 
 
3. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labor, material, tool, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works.  The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labors necessary 

in and for the full and entire execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles. 

 SUFFICIENCY OF TENDER: 
4. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the schedule of quantities, which rates and prices shall, except as otherwise provided, over all 

his obligations under the Contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

 DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 

5. The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figure 

dimensions in preference to scale and the special conditions in preference to general 

conditions. 

(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or the 

Drawings, the following order of preference shall be observed:- 

a) Description of Schedule of Quantities. 

b) Particular Specification and Special Condition as per manufacturer. 

c) Drawings 

d) C.P.W.D. specifications 

 e) Indian standard specification of B.I.S. 

f) If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Acceptance Authority shall be the deciding authority with regard to the intention 
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of the document and his decision shall be final and binding on the contractor. 

 

 g) Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the whole 

or any part of the works comprised therein according to drawings and specifications or from 

any of his obligations under the contract. 
  

 SIGNING OF CONTRACT 

 

6.   The successful contractor, on acceptance of office tender by the accepting  Authority shall, 

within 15 days from the stipulated date of start of the work sign the contract consisting of:  

 

 (I) The notice inviting tender, all the documents including drawings, if any forming the tender as 

issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading there to. 

 

(II) Various standard clauses with corrections Up to the date stipulated in schedule “F” along 

with annexure there to. 

 

(a) Model rules for the protection for the health, sanitary arrangements for workers employed by 

NSC or its contractors, enclosed in the tender. 

 

(b) Contractor’s labor regulations, enclosed in the tender. 

 

 (c) List of act and omissions for which fines can be imposed, enclosed in the tender. 
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ITEM RATE TENDER 

 I/We    hereby tender for the execution of the work for National Seeds Corporation, (A Govt. 

of India Undertaking) New Delhi specified in the underwritten memorandum within the time 

specified in such memorandum at the rates specified therein, and in accordance in all respect with the 

specifications, designs, drawings and instructions in written referred to rule of General Rule and 

Guidance and with such materials as are provided for by and in all respect in accordance with such 

conditions so far as applicable. 

Memorandum 

 a) General description  

 b) Estimated cost  

c) Earnest money                                    AS PER NOTICE 

d) Performance Guarantee   

e) Security deposit  

  

I/We have read and examined the Notice schedules, specifications applicable, general rules 

and directions, conditions, schedule of rates and other documents and rules referred to in the tender 

document for the work. 

The validity of the tender is for 90 days from the date of opening of tender. 

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted 

value of work within 15 days of letter issued in this regard.  The performance guarantee shall be kept 

valid and will be refundable to us soon after the completion of work and recording of the completion 

certificate.  

The security deposit will be collected through deductions from the bills @ 5 % of work done 

till the sum along with earnest money deposited amount to 5 % of value of contract and that will be 

treated as security deposit. This can be refunded along with the Performance security amount, if 

Bank Guarantee equal to 10% of the work completed amount is submitted with the validity upto the 

defect liability period i.e. for one year. 
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 The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all 

the terms & provisions of the said conditions annexed here to and all the terms and provision 

contained in the notice inviting tender so far as applicable, and or in default thereof to forfeit and pay 

to the Corporation or their successors, the sum of money mentioned in the said conditions. 

I/We agree that the said Corporation or their successor in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said  Performance Guarantee, otherwise  said 

Performance Guarantee shall be retained for performance  of contract onward for a period Up to two 

months from the date of completion of work.  Earnest money shall be retained by them towards 

security deposit mentioned against clause (e). 

(ii) to execute all the works referred to in the tender documents on the terms & conditions 

contained or referred to therein, and to carry out such deviations as may be ordered, Up to a 

maximum of 100 % at the rates quoted in the tender documents and those in excess of that limit at 

the rates to be determined in accordance with the provisions mutually agreed. 

Dated………… 

                                            Signature of Contractor  

 Postal Address 

 ……………………………. 

 ………………………….. 

 …………………………..  

 Witness:- 
 

Address………… 
 

Witness:-……………… 

Address:-……………. 
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CLAUSES OF CONTRACT 

 
 
CLAUSE- 1                           PERFORMANCE GUARANTEE  
 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (five percent) of the 
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) within period specified in schedule “F” from the date of 
issue of letter of acceptance.  This period can be further extended by the Engineer Up to 
maximum period as specified in schedule “F” on written request of the contractor stating the 
reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer.   

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank 
Guarantee as per Performa attached of the tender document.  The Bank Guarantee 
shall be issued by and Schedule Bank in favour of National Seeds Corporation.  The 
Bank Guarantee should be accompanied by a forwarding letter of the banker on their 
letter head  

ii. The performance guarantee shall be initially valid Up to the stipulated date of completion 
plus 60 days beyond that.  In case the time for completion of work gets enlarged, the 
contractor shall get the validity of performance guarantee extended to cover such enlarged 
time for completion of work.  After recording of the completion of certificate for the work by 
the competent authority, the performance guarantee shall be returned to the contractor, 
without any interest. 

iii. The Engineer shall not make a claim under the performance guarantee except for amounts to 
which the Corporation is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
performance guarantee. 

b. Failure by the contractor to pay NSC any amount due, either as agreed by the 
contractor or determined under any of the Clauses/conditions of the agreement, within 
30 days of the service of the notice to this effect by Engineer. 

iv. In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Chairman-cum-Managing Director. 

 
CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT 
 
 The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') 
shall permit National Seeds Corporation (hereinafter called the employer) at the time of making any 
payment to him for work done under the contract to deduct at the rate of 5 % of the gross amount of 
each running bill till the sum along with the sum already deposited as earnest money,  will amount to 
security deposit of  5 % of the tendered value of the work subject to maximum of Rs. 5,00,000/- 
(Rupees five lakhs only).   
  
 
 All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from or from any sums which may be due or may become due to the 
contractor or any account whatsoever and in the event of his security deposit being reduced by 
reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in 
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cash or any part thereof the security deposit shall be collected from running bills of the contractor at 
the rates mentioned above and the Earnest money if deposited in cash at the time of tenders will be 
treated as part of the Security deposit. 
 
 
 
 
Note – 1 
 
 Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or 
at its face value, whichever is less.  The market price of Govt. papers would be ascertained by the 
Engineer at the time of collection of interest and the amount of interest to the extent of deficiency in 
value of the Govt. paper, will be with held, if necessary. 
 
Note No.2 
 
 Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. 
Rules except fidelity bond. This will be subject to the observance of the condition mentioned under 
the rule against each form of security. 
 
CLAUSE   2   LIQUIDATED DAMAGES FOR DELAY   
 
 If the contractor fails to comply with the time for completion in accordance with clause 5 or 
fail to make required progress for the whole of the work as applicable/for any section within the 
relevant time prescribed and/fails to clear the site, (In case of delay in completion of civil contracts.) 
LD shall be levied on the contractor at the rate of 0.5% (half percent) of the contract price per week 
of delay, subject to a maximum of 10% (ten percent) of the contract price. The payment of deduction 
of such damages shall not relieve the contractor from his obligation to complete the works, or from 
any other of his obligations and liabilities under the contract. 
 
CLAUSE 3.1   SUSPENSION OF WORK 
 
 The contractor shall, on the instructions of the engineer suspend the progress of the works or 
any part thereof for such time and in such manner as the Engineer may consider necessary and shall 
during such suspension, properly protect and secure the works or such part thereof so far as is 
necessary in the opinion of the Engineer unless such suspension is; 
 

a) Otherwise provided for in the contract, or 
b) Necessary by reason of some default or of breach of contract by the contractor of  which  he 

is responsible, or 
c) Necessary by reason of climatic conditions on the site, or 
d) Necessary for the proper execution of the works or for the safety of the works or  any part 

thereof    (save to the extent that such necessity arises from any act or default by the Engineer 
or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall 
apply. 

 
 
 3.2   DETERMINATION FOLLOWING SUSPENSION 
 
 Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation 
with the Employer determine; 
a) Any extension of time to which the contractor is entitled under clause 5, and 
b) The amount which shall be added to the contract price, in respect of the cost incurred by the 
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contractor by reason of such suspension and shall notify the contractor with a copy to the Employer. 
 
CLAUSE   4  CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF  
   ACTION NOT TAKEN UNDER CLAUSE -  3 
 
 In any case in which any of the powers conferred on the Engineer by the clause 3 thereof 
shall have become exercisable and the same shall not be exercised, the non exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the 
contractor for damages shall remain unaffected.  In the event of the Engineer putting in force all or 
any of the powers vested in him under the preceding clause, he may if he so desired after giving a 
notice in writing to the contractor take possession of (or at the sole discretion of the Engineer which 
shall be final and binding on the contractor) use on as hire (the amount of the hire money being also 
in the final determination of the Engineer) all or any tools, plant material and stores in or on the 
works, or the site thereof, belonging to the contractor or procured by the contractor and intended to 
be used for execution of the work or any part thereof, paying or allowing for the same in account at 
the contract rates or in the case of these not being applicable, at current market rate to be certified by 
the Engineer whose certificate thereof shall be final and binding on the contractor otherwise the 
Engineer by notice in writing may order the contractor, foreman or other authorized agent to remove 
such tools, plant materials or stores from the premises (within the time specified in the notice) and in 
event the contractor failing to comply with any such requisition, the Engineer may remove them at 
the contractor's expense or sell them by auction or private sale on account of the contractor and his 
risk in all respects and the certificate of the Engineer as to the expense of any such removal and 
amount of the proceed and expense of any such sale shall be final and conclusive against the 
contractor. 
 
CLAUSE: 5                     EXTENSION OF TIME FOR COMPLETION 
 
1. In the event of: 
 a) The amount or nature of extra or additional work or 
 b) Exceptionally adverse climatic conditions, or  
 c) Any delay, impediment or prevention by the Employer, or 
 d) other special circumstances which may occur, other than through a default or breach of 
contract by the Contractor or for which he is responsible being such as fairly to entitle the Contractor 
to an extension of the Time for Completion of the works, or any section or part thereof, the Engineer 
shall determine the amount of such extension and shall notify the Contractor accordingly, with a 
copy to the Employer. 
 
2. Contractor to provide notification and detailed particulars. 
 Provided that the Engineer is not bound to make any determination unless the  Contractor 
has a)  within 28 days after such event has first arisen notified the Engineer with a copy  to the 
Employer,   and 
b) within 28 days, or such other reasonable time as may be agreed by the  Engineer, after 
such 
notification submitted to the Engineer detailed particulars of any extension of time to which  
he may consider himself entitled in order that such  submission may be investigated at the time. 
 
 
CLAUSE:    6   MEASUREMENTS OF WORK DONE 
 
 The quantities set out in the Bill of Quantities are the estimated quantities for the works, and 
they are not to be taken as the actual and correct quantities of the works to be executed by the 
Contractor in fulfillment of his obligation under the Contract. 
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 The Engineer shall, except as otherwise stated ascertain and determine, by measurement the 
value of the works in accordance with Clause 7.  The Engineer shall, when he requires any part of 
the works to be measured, give reasonable notice to the Contractor's authorized agent, who shall: 
a) forthwith attend or send a qualified representative to assist the Engineer in  making such 
measurement and 
b) supply all particulars required by the Engineer. 
 
 Should the Contractor not attend, or neglect or omit to send such representative, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct measurement 
of such part of the works.  For the purpose of measuring such permanent works as are to be measured 
by records and drawings, the Engineer shall prepare records and drawings as the work proceeds and 
the Contractor, as and when called on to do so in writing, shall, within 14 days, attend    to examine 
and agree such records and drawing with the   Engineer and shall sign the same   when so agreed.  If 
the   contractor does not attend to examine and agree such records and drawing, they shall   be taken to be 
correct.  If, after examination of such records and drawing, the contractor does not agree the same or 
does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the Contractor 
within 14 days of such examination, lodges with the Engineer notice of the respect in which such 
records and drawing are claimed by him to be incorrect.  On receipt of such notice, the Engineer 
shall review the records and drawings and either confirm or vary them. 
 
 The works shall be measured net, notwithstanding any general or local custom, except where 
otherwise provided for the Contract. 
 

 
CLAUSE:   7 PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE 
    REGARDED AS ADVANCE 
 
 No payment shall be made for a work estimated to cost Rupees fifty thousand or less till after 
the whole of the work shall have been completed and certificate of completion given.  But in the case 
of a work estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the 
bill be entitled to receive a monthly payment as interim or running account bill then executed to the 
satisfaction of the Engineer, on the basis of recorded measurements in triplicate on or before every 
month on date fixed by the Engineer.  But all such intermediate payments shall be regarded as 
payments by way of advance against the final payment only and not as payment for work actually 
done and completed, and shall not preclude the requiring of bad, unsound imperfect or unskilled 
work to be removed and taken away and reconstructed or re-erected or be considered as an admission 
of the due performance of the contract or any part thereof in any respect or the accruing of any claim 
nor shall its conclude, determine or effect in any way the powers of the Engineer, Under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in 
any other way vary or effect the contract. 
 
 Whenever there is likely to be delay in recording detailed measurements for making running 
payment in the case of residential buildings, advance payments without detailed measurements for 
work done (other then foundation and finishing items) Up to (a) lintel level (including sun shades 
etc.) and (b) slab level, for each floor worked out at 75% of the tendered rates may be made in 
running account bills by the Engineer at his discretion on the basis that the work has been completed 
Up to the level in question. 
 
 The advance payments so allowed shall be adjusted in the subsequent running bill by taking 
detailed measurements thereof.  Final payment shall be made only on the running basis of detailed 
measurements. 
 
CLAUSE: 8.1  COMPLETION CERTIFICATE AND COMPLETION PLAN 
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 Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall 
inspect the work and if there is no defect in the work shall furnish the  
contractor with a certificate of physical completion otherwise a provisional certificate of completion 
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at 
reduced rates, shall be issued but no certificate of completion, provisional or otherwise shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed from 
the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all 
huts and sanitary arrangement required for his/their work people on the site in connection with the 
execution of the  
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all 
wood work, doors, windows, walls, floors or other part of any building, in on or about which the 
work is to be executed or of he may have had possession for the purpose of the execution thereof and 
not until the work shall have been measured by the Engineer/.  If the contractor shall fail to comply 
with the requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
completion of work the Engineer may at the expense of the contractor remove such scaffolding, 
surplus materials and rubbish etc. and dispose off the same as he thinks fit and clean of such dirt as 
aforesaid, and the contractor shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 
 
 8.2 CONTRACTOR TO KEEP SITE CLEAN 
 The splashes and droppings from white washing, colour washing, painting etc. on walls, 
floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises etc. where the work 
is done without waiting for the actual completion of all the other items of work in the contract.  In 
case the contractor fails to comply with the requirements of this clause, Engineer shall have the right 
to get this work done at the cost of the contractor either departmentally or through another agency.  
Before taking such action, the Engineer shall give two days notice in writing to the contractor. 
 
  8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 
 The contractor on completion of the work shall submit to the employer's three bound sets of 
all "As constructed" drawing for every component of the work at his own cost and plan as required 
vide General specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as 
applicable within thirty days of the completion of the work. 
 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to 
pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees 
fifteen thousand  only) as may be fixed by the Engineer shall be final and binding on the contractor. 
 
 

 

 
PAYMENT OF BILLS 

CLAUSE: 9 
 
9.1 RUNNING BILLS 
 Only first and final bill shall be submitted by the contractor as indicated in clause no 19 of 
Section – II (Instructions to Tenderers) and the Engineer shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted 
as far as possible, before the expiry of ten days from the presentation of the bill. If the contractor 
does not submit the bill within the time fixed as aforesaid the Engineer may depute within seven 
days of the date fixed as aforesaid, a subordinate to measure the said work in the presence of the 
contractor whose countersignature to the measurement list will be sufficient warrant and the 
Engineer may prepare a bill from such list. Engineer's consent for release of running bill shall be 
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linked with the satisfactory progress of the work. 
 
9.2 FINAL BILL 
 The final bill shall be submitted by the contractor in the same manner as specified in running 
bills within one month from the date of the final certificate of completion furnished by the Engineer.  
No further claims shall be made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer, 
will, as far as possible be made within the period specified herein under, the period being reckoned 
from the date of receipt of the bill by the Engineer or his authorized Officer, complete with account 
of materials, issued by the Corporation and dismantled materials. 
 

i) If the Tendered value of work is up to Rs. 5 lakhs    : 3 months 
ii) If the Tendered value of work exceeds Rs. 5 lakhs   : 6 months 

 
 
CLAUSE: 10.1  MATERIAL SUPPLIED BY EMPLOYER 
 
 Materials which Employer will supply are shown in schedule 'B'.  The same will be supplied 
by the employer for the purpose of the contract only and for that contractor shall give his 
requirement on the basis of drawings or schedule of quantities of the work in writing at least 7 days 
in advance, which shall be issued to him keeping in view progress of work.  For storage of such 
issued material, the contractor will make his own arrangement of storage space at site under double 
lock locking arrangement operable jointly by the engineer and the contractor.  Contractor shall be 
responsible to take delivery of the material from local supply place of employer as per direction of 
Engineer and no extra payment will be admissible for this. The value of the full quantity of material 
so supplied at the rates specified in the said schedule of materials shall be set off or deducted from 
any sum due or thereafter to become due to the contractor under the contract or otherwise against or 
from the security deposit.  At the time of submission of bills the contractor shall supply statement of 
material issued, material consumed and the material balance at site in original good condition. 
 
 Notwithstanding anything to the contrary contained in any other clause of contract, all 
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the 
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials 
shall not be removed/disposed off from the site of the work on any Account and shall be at all times 
open to inspection by Engineer.  Any such stores/materials remaining unused shall be returned to the 
Engineer at a place, directed by him.  But in case it is decided no to take back the stores/materials the 
contractor shall have no claim for compensation on any account of such stores/materials so supplied 
to him as aforesaid and not used by him or for any wastage in or damage to him on such 
stores/materials. 
 
 On being required to return the stores/materials, the contractor shall hand over the 
stores/materials, on being paid or credited such price as the Engineer shall determine, having due 
regard to the condition of the stores/materials.  The price allowed for credit to the contractor, 
however, shall be at the prevailing market rate not exceeding the amount charged to him excluding 
the storage charge, if any.  The decision of the Engineer shall be final and conclusive.  In the event of 
breach of the aforesaid condition, the contractor shall in addition to throwing himself open to account 
of contravention of the terms of the licenses or permit and/or fro criminal breach of trust, be liable to 
Government for all advantages or profits resulting or which in the usual course would have resulted 
to him by reason of such breach.  Provided that the contractor shall in no case be entitled to any 
compensation or damages on account of any delay in supply of non supply thereof at all or any such 
materials and stores provided further that the contractor shall be in no case entitled to supply thereof 
at all or any such materials and stores provided further that the contractor shall be bound to execute 
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the entire work. 
 
 
10.2  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 
 The contractor shall at his own expense provide all materials, required for the works other 
than those which are stipulated to be supplied by the employer. 
 The contractor shall, at his own expense and without delay; supply to the engineer samples of 
materials to be used on the work and shall get these approved in advance.  All such materials to be 
provided by the contractor shall be in conformity with the specifications laid down or referred in the 
contract.  The contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the 
Engineer that the materials so comply. 
 The Engineer shall have full powers to require the removal from the premises of all materials 
which in his opinion are not in accordance with the specifications and in case of default the Engineer 
shall be at liberty to employ other persons to remove the same without being answerable or 
accountable or any loss or damage that may happen or arise to such materials.  The Engineer shall 
also have full powers to require other proper materials to be substituted thereof and in case of default 
the Engineer may cause the same to be supplied and all costs which may be involved due to such 
removal and substitution are to be borne by the contractor.  
 
 

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 
 
 The contractor on signing an indenture in the form to be specified by the Engineer shall be 
entitled to be paid during the progress of the execution of the work Up to 75% of the value of 
materials which are in the opinion of the Engineer non-perishable and or in accordance with the 
contract and which have been brought on the site in connection therewith and are adequately stored 
and/or protected against damage by weather or other causes but which have at the time of advance 
been incorporated in the works.  When materials on account of which an advance has been made 
under this sub-clauses are incorporated in the work the amount of such advance shall be deducted 
from the next payment made under any of the clause or clauses of this contractor. 
 
10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN PRICES/WAGES DUE 
TO STATUTORY ORDERS. 

 

If during the progress of works the price of any material incorporated in the works (not being a 
materials supplied by the Employer in accordance with clause 10 hereof) and or wages of labour 
increases/decreases as a result of any fresh law or statutory rule or order coming into force (but not 
due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price and/or 
wages prevailing at the time of receipt of the tender for the work and the contractor thereon 
necessarily and properly pays in respect of that material (incorporated in the works) such 
increased/decreased price and/or in respect of labour engaged on the execution of the work such 
increased/decreased wages, then the amount of the contract shall accordingly be varied provided 
always that any increase so payable is not in the opinion of the Engineer (whose decision shall be 
final and binding) attributable to delay in the execution of the contract within the control of the 
contractor. 
 Provided however, no reimbursement shall be made if the increase is not more than 10% of 
the said prices/wages and if so the reimbursement shall be made only on the excess over 10% and 
provided further that any such increase shall not be payable if such increase has become operative 
after the contract or extended date of completion of the work in question.  In the same way any 
decrease in the prices of material/wages of labour coming into force in excess of 10%, downward 
adjustment would be made and recovery would be affected by the Engineer accordingly. 
 

 The contractor shall for the purpose of this condition keep such books of account and other 
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documents as are necessary to show the amount of any increase claimed or reduction available and 
shall allow inspection of the same by a authorized representative of the Employer and further shall at 
the request of the Engineer furnish any documents so kept and such other information as the 
Engineer may require. 
 The contractor shall within a reasonable time of his becoming aware of any alteration in the 
price of any such material and or wages of labor give notice thereof to the Engineer stating that the 
same is given pursuant to this condition together with an information relating thereto which he may 
be in a position to supply. 
 
   
10.5  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES  
  AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS   
 If the prices of material (not being the material supplied by the Employer in accordance with 
Clause 10) and/or wages of labour required for execution of the work increase, the contractor shall 
be compensated for such increase as per provisions detailed below and the amount of the contract 
shall accordingly be varied, subject to the condition that such compensation for escalation in prices 
shall be available only for work done during the stipulated period of the contract including such 
period for which the contract is validity extended under the provisions of Clause 5 of the contract 
without any action under clause 2 and also subject to the condition that no such compensation shall 
be payable for a work for which the stipulated period of completion is 6 months or less.  Such 
compensation for escalation in the prices of materials and labour when due, shall be worked out 
based on the following provisions: 
 
1. The base date for working out such escalation shall be the last date on which tenders were 
received. 
 
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 
work as per the bills, running or final excluding any work for which payment is made at prevailing 
market rates.  From this amount the value of material supplied by the Employer under clause 10 and 
proposed to be recovered shall be deducted before the amount of compensation for escalation is 
worked out.  In the case of materials brought to site for which any secured advance is included in the 
bill the full value of such materials as assessed by the Engineer (and not the reduced amount for 
which secured advance has been paid) shall be added to the cost of work shown in the bill for 
operation of this clause.  Similarly, when such materials are incorporated in the work and the secured 
advance is deducted from the bill, the full assessed value of the materials originally considered for 
operation of this clause should be deducted from the cost of the work shown in the bill, running or 
final. 
3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 
incorporated in the conditions of contract attached to the Tender papers and the decision of the 
Engineer in working out such percentage shall be binding on the contractor. 
4. The compensation for escalation for materials and P.O.L shall be worked out as per formula 
given  
below: 
 
(i) Vm= W      x     __X__   x( MI   --  MIo ) 
        100                     MIo 
 Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid 
or recovered. 
 
 W    = Cost of work done worked out as indicated in sub para 2 above. 
 
 X    =   Component of materials expressed as percent of the total value of work. 
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 MI &MIo =   All India whole sale index for all commodities for the period under  reckoning 
as published by the Economic Advisor to Govt. of India, Ministry of  Industry & Commerce, 
for the period under consideration and the valid at the time  of receipt of tenders, respectively. 
 
(ii) Vf  =  W    x      Z        x     FI   --   FIo) 
                        100  FIo 
 [ 

 Vf  =  Variation in cost of fuel, oil and lubricant, increase or decrease in Rupees to  be 
paid or recovered. 
 
 W   =   Value of work done, worked out indicated in sub para 2 above. 
 
 Z    =    Component of P.O.L expressed as a percent of total value of work as  indicated  
under the special conditions of contract. 
 
 FI &FIo   =    Average index number of wholesale price for gro (fuel, power  light and 
lubricants) as published weekly by the Economic Adviser to Govt.of India  Ministry of 
Industry for the period under reckoning and that valid at the  time of receipt of tenders 
respectively. 
 

5.  The following principles shall be followed while working out indices mentioned in sub-para 4 
above. 
 

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 
respect to the cost of work done as per bills paid during the three calendar months of said quarter.  
The first such payment shall be made at the end of three months after the month (excluding) in which 
the tender was accepted and thereafter at three months interval.  At the time of completion of the 
work, the last period for payment might become less than three month, depending on the actual date 
of completion. 
 

 The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the three calendar months.  If the period 
Up to date of completion after the quarter covered by the last such installment of payment, is less 
than three months, the index MI and FI shall be the average of the indices for the moths falling 
within that period. 
 

6. The compensation for escalation for labour shall be work out as per the formula given below: 
 

 Vl   =   W     x     Y x    (LI  -LIo)  
     100 LIo   
 

 Vl  =  Variation in labour cost i.e increase or decrease in the amount in Rupees to  be paid or 
recovered. 
 

 W   =   Value of work done, worked out as indicated in sub para 2 above. 
 

 Y   =    Component of labour expressed as percent of the total value of work. 
 

LI &LIo  = Minimum daily wage in Rupees of an unskilled adult male mazdoor fixed under any 
lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous to the one 
under consideration respectively. 
 
7. The following principles will be followed while working out the compensation as per sub 
para 6 above: 
 a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be 
the higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the 
local administration both relevant to the place of work and the period of reckoning. 
 

 b) The escalation for labour shall also be paid at the same quarterly intervals when escalation 
due to increase in cost of materials and / or P.O.L is paid under this clause.  If such revision of 
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minimum wages takes place during any such quarterly intervals, the escalation compensation shall be 
payable at revised intervals, the escalation compensation shall be payable at revised rates only for 
work done in subsequent quarters. 
 

8. In the event the price of material and/or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of the work so that such price of materials 
and/or wages of labour shall be deductible from the cost of work under this contract and in this 
regard the formula herein before stated under this clause 10.5 shall mutatis mutandis apply, provided 
that 
 

 (i) No such adjustment for the decrease in the price of materials and/or wages of labour 
aforementioned would be made in case of contracts in which the stipulated period of completion of 
the work is six months or less. 
 
 (ii) The Engineer shall otherwise be entitled to lay down the procedure by which theprovision of 
this sub clause shall be implemented from time to time and the decision of the Engineer on this 
behalf shall be final and binding on the contractor. 
 
 

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for 
contracts where provisions of this clause 10.5 are applicable.  But in cases where provisions of this 
clause are not applicable then provisions in clause 10.4 will become applicable. 
 
 
 
10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 
 
 The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work etc. as Employer's property and such materials shall be disposed off to the best 
advantage of the Employer. 
 
CLAUSE: 11 WORKS TO BE EXECUTED ACCORDING TO SPECIFICATION DRAWINGS, 
ORDERS ETC. 
 The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regard materials and otherwise in every respect in strict 
accordance with the specifications.  The contractor shall also confirm exactly fully and faithfully to 
the designs, drawings and instructions in writing in respect of the work signed by the Engineer  
and the contractor shall be furnished free of charge one copy of the such specifications, and of all 
such designs, drawings and instruction as are not included in the standard specification. 
 The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and servision of all works, structural plans and other thinks of temporary 
or permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably responsibility for adequacy, suitability and safety of all 
the works and methods of construction. 
 
CLAUSE:  12 VALUATIONS OF DEVIATIONS/VARIATIONS 
 The Engineer shall have power (1) to make any alternations in omissions from, additions to 
or substitutions for the original specifications, drawings, designs and instructions, that may appear to 
him to be necessary during the progress of the work, and (2) to omit a part of the work in case of non 
availability of a portion of the site or for any other reasons and the contractor shall be bound to carry 
out the work in accordance with any instructions given to him in writing by the Engineer and such 
alterations omission, additions or substitutions shall form part of the contract as if originally 
provided therein and any altered, additional or substituted work which the contractor may be directed 
to do in the manner above specified as part of the work, shall be carried out the contractor on the 
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same conditions in all respect including price on which he agreed to do the main work.  The time for 
the completion of the work shall in the proportion that the altered, additional or substituted work 
bears to the original contract work on the request of the contractor and the decision of the Engineer 
shall be conclusive. 
 
 
12.1    The rate for additional altered or substituted work referred to in clauses shall be worked out in 
accordance with the following provisions in their respective order:- 
 
i) If the rate for the additional, altered or substituted item of work is specified in the contract for 
the work, the contractor is bound to carry out additional, altered or substituted work at same rate as 
are specified in the contract for the work. 
ii) If the rates for the additional or substituted work includes any work for which no rate is 
specified in the contract for work and cannot be derived from similar class of work in the contract, 
then such work shall be carried out as the rates appearing in CPWD Schedule of Rates 2014 for 
location of work or state PWD rates whichever is less in order of preference with correction slips 
min us/plus percentage which the total tendered amount compares to the estimated cost of the entire 
work put to tender. 
 
iv) If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the 
Engineer on the basis of the prevailing market rates when the work was done. 
 
 
 
12.2 
 The Contractor shall send to the Engineer once every three months an Up to date account 
giving complete details of all claims for additional payments to which the contractor may consider 
himself entitled and of all additional work ordered by the Engineer which he has executed during the 
preceding quarter failing which the contractor shall be deemed to have waived his right.  However, 
the Employer may authorize consideration of such claims on merits. 
12.3 
 Any operation incidental to or necessarily has to be in contemplation of tendered while filing 
tender, or necessary for proper execution of the item included in the Schedule of quantities or in the 
schedule of rates mentioned above, whether or not, specifically indicated in the description of the 
item and the relevant specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be.  Nothing extra shall be 
admissible for such operations. 
 
 
CLAUSE: 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR  
REDUCTION IN SCOPE OF WORK 
 If at any time after the commencement of the work the Employer shall for any reasons decide 
to abandon or reduce the scope of the works and hence not required the whole or part of works to be 
carried out the Engineer shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly in the matter.  The contractor shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he did not derive in consequence of the foreclosure of 
whole or part of the work. 
 
 The contractor shall be paid at contract rates full amount for the works executed at site and in 
addition, a reasonable amount on account of the items as mentioned here under, 
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i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment 
curtailment of the work or any portion thereof and then taken back by the contractor, provided 
however, that the Engineer shall have in all such cases the option of taking over all or any such 
materials at their purchase price or at local current rates whichever may be less. 
 
"In the case of such stores having been issued by the Employer and returned by the contractor to the 
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they 
were originally issued to him after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the contractor and in this respect the decision of 
the Engineer shall be final and binding. 
 
 
CLAUSE: 14.1        CANCELLATION OF CONTRACT IN FULL OR PART 
   
 If contractor: 
 
 i) At any time makes default in proceeding with the work or any part of the  work with 
the due diligence and continuous to do so after a notice in writing of 7  days from the Engineer. 
 
 ii) commits default to complying with any of the terms & conditions of the  contract 
and does not rectified, it or take effective steps to remedy it within 7 days  after a notice in writing is 
given to him in that behalf by the Engineer. 
 iii) fails to complete the works or items of work with individual dates of 
 completion, on or before the date(s) of completion, and does not complete them  within the 
period specified in a notice given in writing in that behalf by the  Engineer, or 
 
 iv) shall enter into a contract with NSC in connecting with which commission has  been 
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission 
and the terms of payment thereof have been  previously disclosed in writing to the Accepting 
Authority/Engineer, or 
 
 v) obtain a contract with NSC as a result of wrong tendering or other  non-bonafide 
methods of competitive tendering; or 
 
 vi) being an individual, or if a firm, any partner thereof shall at any time be  adjudged 
insolvent or have a receiving order or order for administration of his  estate made against him 
or shall take any proceedings for liquidation or   
 
composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any 
application be made under any Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors. 
 
 On cancellation of the contract in full or in part, the Engineer shall determine what amount, if 
any, is recoverable from the contractor for completion of the works or part of the works or in case the 
works or part of the works is not to be completed, the loss or damage suffered by Employer. 
Any excess expenditure incurred or to be incurred by Employer in completing the works or part of 
the works or the excess loss or damages suffered or may be suffered by Employer as aforesaid after 
allowing such credit shall without prejudice to any other right or remedy available to Employer in 
law be recovered from any moneys due to the contractor on any account, and if such moneys are not 
sufficient the contractor shall be called on in writing and shall be liable to pay the same within 30 
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days. 
 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer shall have the right to sell any or all of the contractors unused materials, constructional 
plant, implements, temporary buildings etc. 
 
  14.2 WHEN CONTRACT CAN BE TERMINATED 
 
 Subject to other provisions contained in this clause the Engineer may, without prejudice to 
his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provisions of this contract or otherwise, and whether the 
date of completion has or has not elapsed, by notice in writing absolutely terminate the contract in 
any of the following cases. 
 
i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct 
or replace any defective work or that the work is being performed in an inefficient or otherwise 
improper or unworkman like manner shall omit to comply with the requirement of such notice for a 
period of seven days thereafter. 
 
ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer (which shall 
be final and binding) he will be unable to secure completion of the work by the date for completion 
and continues to do so after a notice in writing of seven days from the Engineer. 
 
iii)    If the contractor persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms in conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in 
that behalf by the Engineer. 
 
iv)    If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has 
made himself liable for action under any of the cases aforesaid the engineer on behalf of employer 
shall have powers. 
v) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer shall be conclusive evidence)  on such 
determination or rescission the full security deposit recoverable under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit 
has not been paid or received it would be called for an forfeited. 
 
14.3      After giving notice to the contractor to measure  the work of the contractor and to take such 
whole, or the balance or part thereof as shall be un-executed of his hands and to give it to another 
contractor to complete in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original contractor if the whole work has been executed by him 
(of the amount of which excess the certificate in writing of the Engineer shall be final and 
conclusive) shall be borne and paid by the original contractor and may be deducted from any money 
due to him by NSC under his contract or on any other account whatsoever or from his security 
deposit or the proceeds of sales thereof or  a sufficient part thereof as the case may be.  If the 
expenses incurred by the Department are less than the amount payable to the contractor at his 
agreement rate, the difference shall not be paid to the contractor. 
 
CLAUSE:  15    MEASUREMENTS OF WORK BEYOND REACH 
 The contractor shall give, not less than seven days notice in writing to the Engineer or his 
representative, before covering  or otherwise placing beyond the reach of measurements, any work in 
order that the same may be measured and correct dimensions thereof be taken before the same is so 
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covered  or placed beyond the reach of measurement. The contractor shall not cover  any work 
without the consent in writing of the Engineer or his Representative who shall within the period of 
seven days inspect the work, and if any work shall be covered  or placed beyond the reach of 
measurement without such notice having been given or the Engineer consent being obtained the 
same shall be uncovered at the contractors expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed. 
 
CLAUSE: 16 ACTIONS IN CASE WORK NOT DONE AS PER SPECIFICATION 
 
 All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer and his authorized representative and 
other senior officers related to Quality Control and of Chief Technical Examiner's office and the 
contractor shall at all times during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers have been given to the contractor, either himself be present to 
receive orders and instructions, or have a responsible agent duly accredited in writing, present for 
that purpose.  Orders given to the contractor's agent shall be considered to have the same force as if 
they had been given to the contractor himself. 
 
 If it shall appear to the Engineer or his authorized representative at work or to the Chief 
Technical Examiner or his subordinate Officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the execution 
of the work which are unsound or of a quality inferior to that contracted or otherwise not in 
accordance with the contract the contractor shall, on demand in writing which shall be made within 
six months of the completion of the work from the Engineer specifying the work, materials or 
articles complained of notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charges and cost.  In the event of the failing to do 
so within a period specified by the Engineer in his demand aforesaid, then the contractor shall be 
liable to pay compensation at the same rate as under Clause 2 of the contract (for non-completion of 
the work in time) for this default. 
 In such case the Engineer may not accept the item of work at the rates applicable the item of 
work at the rates applicable under the contract but may accept such items at reduced rates as the 
competent authority may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety ad utility of the item and the structure or he 
may reject the work outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor.  Decision of the 
Engineer to be conveyed in writing in respect of the same will be final and binding on the contractor. 
 
CLAUSE:  17 CONTRACTORS LIABLE FOR DAMAGES, DEFECTS DURING   
             MAINTENANCE PERIOD 
 
 If the contractor or his working people or servants shall break, deface, injure or destroy and 
part of building, in which they may be working, or any building, main or ancillary or other 
installation fixture etc. or any part of it is being executed or if any damage shall happen to the work 
while in progress, from any cause whatsoever or if any defect, shrinkage or other faults appear in the 
work within twelve months after a certificate final or otherwise of its completion shall have been 
given by the Engineer as aforesaid arising out of defective or improper materials or workmanship, 
the contractor shall on a receipt of a notice in writing on that behalf make the same good at his own 
expense, or in default the Engineer may cause the same to be made good by other workman and 
deduct the expense from any sums that may be due or at any time thereafter may become due to the 
contractor or from his security deposit, or the proceeds of sale thereof or of a sufficient portion 
thereof from the security deposit of the contractor. 
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CLAUSE: 18 CONTRACTORS TO SUPPLY TOOLS & PLANTS ETC.  
 
 The contractor shall provide at his own cost all materials (except such special materials if 
any, as may in accordance with the contract be supplied by Employer plant tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work.  Whether original, altered or substituted and whether included in the 
specification or other documents forming part of the contract or referred to in these conditions or not, 
or which may be necessary for the purpose of satisfying or complying with the requirements of 
Engineer as to any matter as to which under these conditions he is entitled to be satisfied, or which 
he is entitled to require together with carriage therefore to and from the work.  The contractor, shall 
also supply without charge the requisite number of persons with the means and materials, necessary 
for the purpose of setting out works, and counting, weighing and assisting in the measurement for 
examination at any time and from time to time of the work or materials.  Failing his so doing the 
same may be provided by the Engineer at the expense of the contractor and the expense may be 
deducted, from any money due to the contractor, under the contract and/or from his security deposit 
thereof. 
 
CLAUSE: 18.1 CONTRACTOR’S LABOUR REGULATIONS  
 
 The Contractor shall comply with all the applicable and mandatory provisions of labour 
regulations relating to wages, occupational safety, health, working conditions, social security, 
industrial relations etc. including any Statutory amendments and modifications thereof. 
 The Contractor shall submit a report about compliance of all the applicable laws, rules and 
regulations to the Employer with the final bill amount compliance with the following conditions:- 
 

i) Terms and Mode of Payment 
 
1) The periodic Minimum Wage/VDA increase as and when notified by the Central 

Government or State Government as applicable whichever is higher, will be payable to 
the Manpower deployed by the Contractor. A ledger for the records of payment made to 
the employees will be maintained by the successful bidder. NSC will have the right to 
inspect the same as and when required. The contractor shall undertake responsibility of 
ensuring that minimum wage is paid to the manpower deployed.  

2) Each monthly bill must accompany the following duly signed documents by the 
contractor:  
a) Attendance sheet of employees/workers deployed by the Contractor for the month. 
b) Payment sheet/wages / salary sheet.  
c) Bank transfer details of wages/salary paid and a copy of pay salary/wages slip. d) ESIC 
Challan 
e) PF Challan 
f) ECR by EPFO 

The payment(s) shall be made to the contractor through RTGS/NEFT and are 
subject to deduction of tax(s), Cess levied by any Government as per rules from time to 
time and will be made after the completion of every month or on completion of the 
assigned work and after certification by user Section/Competent Authority. The bill must 
be submitted in triplicate. Further, the contractor shall furnish a copy of deposit of 
monthly EPF/ESI challans/ returns etc. with next bill, failing which amount as deemed fit 
by National Seeds Corporation Ltd. shall be with-held from the bill.  

Any variation will be adjusted from the next bill. Any deviation as reported by the 
supervisor will be taken care separately during the next month. The required strength of 
manpower for various works shall be as per actual manpower deployment and any 
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increase/decrease there by in the actual manpower deployed shall increase/reduce the 
payment to be made proportionately as per rates given in the agreement. 

 
ii) General Conditions 

 
1) In case of disputes for non-payment of wages to the deployed manpower or any other, the 

payment due to the Contractor firm can be withheld by NSC till settlement of the disputes on 
the orders of the Court of law. 

2) The Contractor shall be responsible for all injuries and accidents to persons employed by 
him. In the event of injury, illness or mis-happening to any manpower deployed by the 
Contractor, NSC (the company) will not be liable to pay any compensation. 

3) In case the Contractor leaves the job before completion of the period of contract NSC shall be 
entitled to forfeit the security money deposited by the contractor/agency for the execution of 
this contract. The same shall be over and above the liquidated damages suffered on such 
account by NSC. If any. 

4) The contractor shall indemnify the NSC and hold it harmless in respect of all other any 
expenses arising out of such injury or damage to persons property as aforesaid and also in 
respect of any claim made in respect of injury, damage under any act of the Government or 
otherwise and also in respect of any award or compensation or damages which may be passed 
consequent upon such claims 

5) The terms and conditions contained herein shall form part of and shall take as if they were 
included in the contract/agreement to be entered in to between NSC with contractors. 
 

iii) Penalties 
 

i. The Contractor shall disburse monthly payment to its deployed manpower latest by 10th 
of every month, failing which penalty of Rs.1000/- per day will be imposed upto 20th of 
the month and thereafter the contract shall liable to be terminated. Security 
Deposit/Performance Bank Guarantee shall be forfeited and will be en-cashed and in 
such events NSC Ltd will have the power to appoint any other agency to carry out 
works as per scope of work under this contract at the risk and cost of the Contractor. 

ii. Whenever and wherever it is found that the assigned work is not performed up to the 
entire satisfaction of the NSC Ltd., it will be brought to the notice of Contractor by the 
NSC and if no action is taken immediately, penalty of Rs.1000/- per day per complaint 
will be imposed by invoking penalty clause. 

iii. The Contractor has to maintain adequate number of manpower as per this contract and 
also arrange a pool of standby manpower of requisite qualifications. If deployment of 
manpower is below 90% of total manpower to be deployed per day, a penalty of Rs. 
100/- per day per absentee shall be levied on the contractor.  

iv. In case the Contractor fails to fulfill the statutory requirements as per the conditions of 
the tender document and fails to produce the concerned documents, it shall be treated as 
breach of the Contract and the Contractor is liable to be blacklisted by the NSC, in 
addition to forfeiture of Performance Security Deposit, monthly bills that are due to the 
firm.  

v. In case of breach of any conditions of the contract and for all types of losses caused 
including excess cost due to hiring services in the event of Contractor failing to provide 
requisitioned number of manpower, NSC shall make deductions at double the rate on 
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pro rata basis from the bills preferred by the Contractor or that may become due to the 
Contractor under this or any other contractor from the security deposit or may be 
demanded from him to be paid within seven days to the credit of the NSC.  

vi. Non-compliance of any tender conditions may also lead to deduction of service charge 
for the month and decision of NSC management shall be final and binding. 

 
CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF   
  CONTRACTOR FAILS 
 
 In every case in which by virtue of the provisions of the contract labour (Regulation and 
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) 
Employer is obliged to pay any amounts of wages to a Workman employed by the contractor in 
execution of the works or to incur any expenditure providing welfare and health amenities required 
to be provided under the above said Act and the Rules under Clause 19 and sanitary arrangements for 
workers employed by Contractors.  NSC will recover from the contractor the amount of  wages so 
paid or the amount of expenditure so incurred; and without prejudice to the right of the Employer 
under, Section 20 Sub section (2) and Section 21 sub-section (4) of the contractor Labour 
(Regulation & Abolition Act 1970).  Employer shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due to the contractor whether 
under this agreement or otherwise.  Employer shall not be bound to contest any claim made against 
section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written request 
of the contractor and on his giving to the Employer full security for all costs for which Employer 
might become liable in contesting such claim. 
 
CLAUSE: 19 ENGAGEMENTS OF STAFF AND LABOUR 
 
 The contractor shall, unless otherwise provided in the contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment housing, feeding and 
transport. 
 
a) The Contractor shall, at all times during the continuity  of the contract, comply fully with all 
existing Acts, regulations and by laws including all statutory amendments and re-enactment of Stare 
or Central Government and other local authorities and any other enactments, notifications and acts 
that may be passed in future either by the State or the Central Government or local authority, 
including Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 
1970 and Equal Remuneration Act 1976.  Factories Act, Minimum Wages Act, Provident Fund 
Regulations, Employees Provident Fund Act, schemes made under the same Act and also labour 
Regulations made by Government from time to time.  Health and Sanitary Arrangement for 
Workmen, Insurance and other benefits and shall keep Employer indemnified in case any action is 
commenced by competent authorities for contravention by the Contractor.  If the Employer is cause 
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non observance of 
the provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right to 
deduct from nay moneys due to the Contractor, his amount of Performance Security or recover from 
the Contractor personally any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer.   
Provided, however, the Employer shall have no other responsibility in connection with the 
employees of the contractor, who shall, in no case, be treated as the employees of the Employer at 
any point of time. 
 
 

19.1 AGE OF LABOUR  
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 No labourer below the age of eighteen years shall be employed on the work. 
 
19.2 FAIR WAGES 
 
 The contractor shall pay the labourers engaged by him on the work not less than a fair wages, 
which expression shall mean, whatever for time or piecework, the respective rates of wages fixed by 
Govt. Department as fair wages for the area payable to the different categories of labourers or those 
notified under the Minimum wages Act/code on wages, 2019 including any Statutory modification 
and amendment thereof for corresponding employees, of the Employer/Client, whichever may be 
higher. 
 
 The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair 
wage to labourer indirectly engaged on the works, including any labour engaged on the works, 
including any labour engaged by sub-contractor in connection with the said works as if the labourer 
had been directly employed by him. 
 
NOTE:- 
 
1. The contractor shall, before he commences the work, display, and correctly maintain, in a 
clean and legible conditions at a conspicuous place on the site, notices in English and in a language 
spoken by the majority of the workers, stating therein the rate of wages which have been fixed as fair 
wages and the hours of work for which such wages are earned and send a copy of such notices to the 
Engineer.  
 
2. The Contractor shall maintain records of wages and other remuneration paid to his employees 
in such form as may be convenient and as per the requirements of the Employer/Engineer and the 
conciliation Officer (Central), Ministry of Labour, Government of India or such other authorized 
person appointed by the Central or State Government and the same shall include the following 
particulars of each worker: 
 
 i) Name, age, sex, present address, permanent address of workers engalged worker's 
number and grade. 
 ii) Rate of daily or monthly wage. 
 iii) Nature of work on which employed and current location of work, date of 
commencement of employment. 
 iv)       Total number of days worked during each wage period. 
 v) Total amount payable for the work during each wage period. 
 vi) All deductions made from the wage with details in each case of the ground for which 
the deduction is made. 
 vii) Wage actually paid for each wage period. 
 
3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 
 
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last 
entry. 
 
19.3  SAFETY PROVISIONS  
 
 In respect of labour directly or indirectly employed in the work for the performance of the 
contractor's part of this agreement the contractor shall at his own expense arrange for the safety 
provisions as per Safety code of CPWD.  Safety code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith.  In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of 
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Rs.200/- for each default and in addition the Engineer shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
 
19.4   The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true 
statement showing, in respect  of the second, half of the preceding month and the first half of the 
current month respectively:- 
 
(1) the number of labourers employed by him on the work. 
(2) their working hours. 
(3) the wages paid to them. 
(4) the accidents that occurred during the said fortnight showing the circumstances  under 
which they happened and the extent of damage and injury caused by them,   
(5) the number of female workers who have been allowed Maternity Benefit  according to 
Clauses and amount paid to them. 
 
 Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- 
for each default or materially incorrect statement.  The decision of the Engineer shall be final in 
deducting from any bill due to the contractor amount levied as fine and be binding on the contractor. 
 
 
  19.5 HEALTH AND SANITATION 
 
 In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor's part of this agreement, the contractor shall comply with or cause to be complied with 
all the rules framed by Govt. from time to time for the protection of health and sanitary arrangements 
for workers employed by Employer and its contractors. 
 

 19.6  MATERNITY BENEFITS  
 Leave and pay during leave shall be regulated as follows: 
 

(1) Leave: As per the provisions of the maternity Benefit Act, 1961 including code on social 
security, 2019 and any other statutory notification or amendment thereof. 
(2) Pay: 
 

 (i) In the case of delivery leave day during maternity leave will be at the rate  of the 
women’s average daily earnings calculated on the total wages earned on the days when full time 
work was done during a period of 3 months immediately preceding the date on which she gives 
notice that she absent herself on account of maternity, subject to minimum rate of wage fixed or 
revised. 
 

 (ii) In case of miscarriage leave pay at the rate of average daily earning calculated on the 
total wages earned or the days when full time work was done during a period of 3 months 
immediately preceding the date of such miscarriage. 
 

19.7    
1. In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection 
of health and sanitary arrangements for the workers as amended from time to time or 
furnishing any information submitting or filling any statement under the provisions of the 
above Regulation and rules which is materially incorrect, he/they shall without prejudice to 
any other liability pay to the Employer a sum not exceeding Rs.200/- for every default breach 
or furnishing making, submitting, filling such materially incorrect statements and in the event 
of the contractor(s) defaulting continuously in this respect, the penalty may be  enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated 
cost of the work put to the tender.  The decision of the Engineer shall be final and binding on 
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the parties. 
 

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and 
complying with the provisions of the Govt. Contractor Labour Regulations and Model Rules 
and the provisions of the Contract Labour (R&A) Central Rules 1971, and other causes 
relating thereof including Statutory amendment for the protection of health and sanitary 
arrangements for work people employed by the contractor(s) (hereinafter referred the said 
Rules) the Engineer shall have power to give notice in writing to the contractor(s) requiring 
that the said Rules be compiled with and the amenities prescribed therein be provided to the 
work people within a reasonable time to be specified in the notice.  If the contractor(s) shall 
fail within the period specified in the notice to comply with and observe the said Rules and to 
provide the amenities to the work people as aforesaid, the Engineer shall have the power to 
provide the amenities to herein before mentioned at the cost of the contractor(s) shall erect, 
make and maintain at his/their own expense and to approved standards all necessary as huts 
and sanitary arrangements required for his/their work people if the same shall not have been 
erected or construction, according to approved standard, the Engineer-in charge shall have 
power to give notice in writing to the contractor(s) requiring that the huts and sanitary 
arrangements be remodeled and/or reconstructed according to approved standard and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement 
according to approved standards within the period specified in the notice, the Engineer shall 
have the power to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the Contracts(s). 
 

3. The site selected for the camp shall be high ground, removed from jungle. 
 

4. Disposal of excreta:  The contractor(s) shall make necessary arrangements for the disposal of 
excreta from the latrines by transience or incineration which shall be according to the 
requirements laid down by the Local Health Authorities.  If trenching or incineration is not 
allowed, the contractor(s) shall make arrangements for the removal to the excreta through the 
Municipal Committee/Authority and inform it about the number of labourers employed so 
that arrangements may be made by such committee authority for the removal of the excreta.  
All charges on this account shall be borne by the contractor and paid direct by him to the 
Municipal Committee/Authority.  The contractor shall provide one sweeper for every 8 sets 
in case of dry system. 
 

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge 
water so as to keep the camp neat and tidy. 
 

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently 
lighted to avoid accidents to the workers. 
 

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical authorities 

 
19.8   The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter 
referred to as the camp) of the following specifications on a suitable plot of land to be approved by 
the Engineer: 
 
1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to  the floor 
area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of  the worker's family 
staying with the labourer. 
 
 b) The contractor(s) shall in addition construct suitable cooking places having a 
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minimum area of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 
 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each on the scale of not less than four per each one hundred of  the total strength, separate 
latrines and urinals being provided for women. 
 
 d) The contractor(s) shall construct sufficient number of bathing & washing  places, one 
undid for every 25 persons residing in the camp.  These bathing and  washing places shall be 
suitably screened.  
 
2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud  mortar or 
other suitable local materials as may be approved by the Engineer.  The  floor may be kutchha but 
plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground.  The roofs 
shall be laid with thatch or any other materials as may be approved by the Engineer.  The Contractor 
shall ensure that throughout the period of their occasion the roof remain water-tight. 
 
 b) The contractor(s) shall provide each hut with proper ventilation. 
 
 c) All doors, windows and ventilators shall be provided with suitable leaves  for security 
purpose. 
 
 d) There shall be kept an open space of at least 7.2m (8 yards) between the  rows of 
huts which may be reduced to 6 m. (20 ft.) according to the availability of  site with construction will 
be allowed. 
 
 
3. WATER SUPPLY: 
 
 The Contractor(s) shall provide adequate supply of water for the use of labourers. The 
provisions shall not be less than 2 gallons of pure and whole some water per head per day for 
drinking purposes and 3 gallons of clean water per head per day for bathing and washing purpose.  
Where piped water supply is available, supply shall be at shall pay all fees and charges therefore. 
 
4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 
 
 No maternity leave benefit shall be admissible to a woman unless she has been employed for 
a total period of not less than 80 days in the twelve months immediately preceedings the date on 
which she proceeds on leave. 
 
5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as 
shown below in Annexure I and II the same shall be kept at the place of work. 
 
19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors employ on the work who may be incompetent or 
misconduct himself and the contractor should forthwith comply with such requirements. 
 
19.10 It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction and is hander over to the Engineer with 
vacant possession of complete building.  If such building though completed is occupied illegally, 
then the Engineer shall have the option to refuse to accept the said buildings. Any delay in 
acceptance on this account will be treated as delay in completion and for such delay a levy Up to 5% 
of the estimated cost put to the tender may be imposed by the Engineer whose decision shall be final 
both with regard to the justification and quantum and be binding on the Contractor. 
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  However, the Employer may require the contractor to remove the illegal occasion any time 
on or before construction and delivery. 
 
 
CLAUSE: 20  MINIMUM WAGES ACT TO BE COMPLETED WITH 
 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 
Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws 
affecting contract labour that may be brought into force from time to time. 
 
CLAUSE: 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY 
 
 The contract shall not be assigned or sublet without the written approval of the Engineer and 
if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt to do 
so, or if any bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given promised or offered by the Contractor or any of his servant or 
agent to any public officer or person in the employ of NSC in any way relating to his office or 
employment, or if any such officer or person shall become if any way directly or indirectly interested 
in the contract, the Engineer on behalf of the Managing Director shall have power to adopt any of the 
courses specified in Clause 3 as he may deem best suited in the interest of NSC and in the event of 
any of these courses being adopted the consequences specified in the said Clause 3 shall ensure and 
also claim for damages/losses incurred to employer. 
 
CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be 
considered as reasonable compensation to be supplied to the use of Employer without reference to 
the actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE: 23   CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 
 
 Where the contractor is partnership firm/Company/LLP/Associates of Person/Separate legal 
entity, the previous approval in writing of the Engineer shall be obtained before any change is made 
in the constitution of the firm.  Where the contractor is an individual or a Hindu undivided family 
business concern such approval as aforesaid shall likewise be obtained before the contractor enters 
into any partnership agreement where under the partnership firm would have the right to carry out 
the work as aforesaid is not obtained, the contract shall be deemed to have been as singed in the 
contravention of Clause 21 hereof and the same action may be taken, and the same consequences 
shall ensure as provided in the said Clause 21. 
 
CLAUSE:  24 

 
 All works to be executed under the contract shall be executed under the direction and subject 

to the approval in all respect of the Engineer who shall be entitled to directly at what point or points 
and in what manner they are to be commenced, and from time to time carried on. 
 

CLAUSE:  25 SETTLEMENTS OF DISPUTES AND ARBITRATION 
 

25.1 ENGINEERS' DECISION 
 If a dispute of any kind whatsoever arises between the Employer and the contractor in 
connection with, or arising out of, the contract or the execution of the works, whether during the 
execution of the works or after their completion and whether before or after repudiation or other 
termination of the contract, including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 
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writing to the Engineer, with a copy to the other party.  Such reference shall state that it is made 
pursuant to this clause.  No letter than 60th day after the day on which he received such reference the 
Engineer shall give notice of his decision to the employer and the contractor.  Such decision shall 
state that it is made pursuant to the Clause. 
 
 Unless the contract has already been repudiated or terminated, the contractor shall, in every 
case, continue to proceed with the works with all due diligence and the contractor and the employer 
shall give effect forthwith to every such decision of the Engineer unless and until the same shall be 
revised, as hereinafter provided, in an amicable settlement or an arbitrator award. 
 
 If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if 
the Engineer fails to give notice of his decision on or before the 60th day after the day on which he 
received the reference, then either the Employer or the contractor may, on or before the 30th day 
after the day on which the said period of 60 days expired, or from the date of receipt of reply of the 
Engineer as the case may be given notice to the other party, with a copy for information to the 
Engineer, of his intention to commence arbitration, as herein after provided, as to the matter in 
dispute.  Such notice shall establish the entitlement of the party giving the same to commence 
arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration in 
respect thereof may be commenced unless such notice is given. 
 
 If the Engineer has given notice of his decision as to a matter in dispute to the Employer and 
the Contractor and no notice of intention to commence arbitration as to such dispute has been given 
by either the Employer or the Contractor on or before the 30th day after the day on which the parties 
received notice as to such decision from the Engineer, the said decision shall be come final and 
binding on the employer and the contractor.  Request for arbitration by any of the party will be 
considered by the employer in accordance with the provisions of the arbitration & conciliation Act, 
1998 and as per clause 25.2 and 25.3 of the tender document. 
 
25.2    AMICABLE SETTLEMENT 
 

 Where notice of intention to commence arbitration as to a dispute has been given in 
accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and 
attempt has first been made by the parties to settle such dispute amicably.  Provided that, unless the 
parties otherwise agree, arbitration may be commenced within thirty days after the day on which 
notice of intention to commence arbitration of such dispute was given, 
 
25.3  ARBITRATION:- 
 The arbitration on this tender shall be governed by the following conditions:- 

i) Jurisdiction of subject :- 
   All the disputes/differences between the parties as may be arising out of the present tender 
documents and subsequent to the execution of the agreement between the parties including 
interpretation of the terms and agreement shall be subject to the exclusive jurisdiction of Courts 
at New Delhi/Delhi only. 
ii) Arbitration Clause: 

 In case any dispute arises between NSC and the other party due to any term or matter, both 
the parties will opt to resolve it through mutual understanding and discussion. In case, dispute 
remains even after discussions, then it shall be binding upon the parties to resolve issue under the 
provisions of Arbitrations & Conciliation Act, 1996 as amended from time to time. Under this 
provision, Chairman-cum-Managing Director, National Seeds Corporation Limited with the 
concurrence of both the parties shall appoint Sole Arbitrator to resolve the issue and both the parties 
will have to abide by the decision. The parties will bind to resolve this dispute through arbitration 
before going to court of law. The Arbitration shall be conducted at New Delhi and shall in English 
Language. The court of Delhi shall have the jurisdiction. Further, if the Contractor is a Government 
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Department/Undertaking/CPSEs, the dispute or differences in relation to this tender shall be 
reformed for adjudication before the Administrative Mechanism for Resolution of CPSEs Dispute 
(AMRCD). 
 
iii) Force Majeure Clause 
Due to failure of any of the parties in the performance of the Agreement on the happening of Civil 
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of 
the parties, the party as default shall not be guilty, if that party serves on the other party, a notice of 
such circumstances and upon the end of the above situations, that party will again serve the notice on 
the other party about the removal of the above mentioned events.  The notice shall be issued within 
48 hours from the happening of the event. 
 
 
CLAUSE: 26 CONTRACTORS TO INDEMNIFY EMPLOYER AGAINST PATENT RIGHTS   
 
 The contractor shall fully indemnify the Employer against any action claim or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall 
pay any royalties which may be payable in respect of any article or part thereof included in the 
contract.  In the event of any claims made under or action brought against Employer in respect of any 
such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall 
be at liberty, at his own expenses, to settle any dispute or to conduct any litigation that may arise 
there from.  Provided that the contractor shall not be liable to indemnify the Employer if the infringe 
of the patent or design or any alleged patent or design right is the direct result of an order passed by 
the Engineer in this behalf. 
 
CLAUSE:  27 LUMPSUM PROVISIONS IN THE TENDER 
 
 When the estimate on which a tender is made includes lump sums in respect of parts of the 
work the contractor shall be entitled to payment in respect the items of work  
 
involved or the part of the work in question at the same rates as are payable under this contract for 
such items or if the part of the work in question is not, in the opinion of the Engineer capable of 
measurement, the Engineer may at his discretion pay the lump sum amount entered in the estimates 
and the certificate in writing of the Engineer shall be final and conclusive against the contractor with 
regard to any sum or sums payable to his under the provisions of the clause. 
 
CLAUSE: 28 ACTIONS WHERE NO SPECIFICATIONS ARE SPECIFIED 
 
In the case of any class or work for which there is no such specification as is mentioned in Clause 
(1), such work shall be carried out in accordance with the district specification and in the event of 
there being no district specification, then in such case the work shall be carried out in all respect in 
accordance with the instructions and requirements of the Engineer. 
 

CLAUSE:  29  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE   
  FROM CONTRACTOR 
29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the contractor the Engineer or Employer shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any deposited by the 
Contractor and for the purpose aforesaid, the Engineer or Employer shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim.  In the event of the security being in sufficient to 
cover the claimed amount or amounts or if not security has been taken from the contractor the 
Engineer or Employer shall be entitled to withhold and have a lien to retain to the extent of such 
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claimed amount or amounts referred to above from any sum or sums, found payable or which at any 
time there-after become payable to the contractor under the same contract or any other contract 
pending finalization or adjudication of any such claims. 
 

 It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, 
under the lien referred to above by the Engineer or Employer will be kept withheld or retained as 
such by the Engineer/Employer till the claim arising out of or under the contract is determined by the 
Arbitrator, and that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above and duly notified 
as such to the contractor.  For the purpose of this clause, where the contractor is a partnership firm or 
limited company, the Engineer or Employer shall be entitled to withhold and also have a lien to 
retain towards such claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company as the case may be, whether in his individual capacity or otherwise. 
 

 

29.2 Employer shall have the right to cause and audit and technical examination of the work and 
the final bills of the contractor including all sporting vouchers, abstract etc. to be made after payment 
of the final bill and if as a result of such audit and technical examination any sum is found to have 
been over paid in respect of any work done by the contractor under the contract or any work claimed 
by him to have been done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of overpayment and it shall be lawful for the 
Employer to recover the same from him in the manner prescribed in sub-clause (I) of this clause or in 
any other manner legally permissible and if it is found that the contractor was paid less than what 
was due to him under it, the amount of such under payment shall be duly made by the Employer. 
 

 Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed on between 
the Employer or Engineer on the one hand and the contractor on the other under any term of the 
contract permitting payment for work after assessment by the Employer or the Engineer. 
 

29.3        LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 

 Any sum of money due and payable to the contractor (including the security deposit 
returnable to him as under the contract) may be withhold or retained by way lien by the Engineer or 
the Employer or any other contracting person or persons through Engineer against any claim of the 
Engineer or Employer or such person or persons.  In respect of payment of a sum money arising out 
of or under any other contract made by the Contractor with the Engineer or the Employer or with 
such other person or persons. 
It is an agreed term of the contract that the sum of money so withhold or retained under this clause 
by the Engineer or the Employer or till his claim arising out of in the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the competent court 
as the case may be and that the contractor shall have not claim for interest or damage whatsoever on 
this account or on any other ground in respect of any sum of money withhold or retained under 
clause and duly notified as such to the contractor. 
 
CLAUSE: 30   EMPLOYMENT OF COAL MINING OR CONTROLLED AREA  
   MINING LABOUR NOT PERMISSIBLE. 
 The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within a radius of 
32 km (20 miles of the controlled area).  Subject as above the Contractor shall employ imported 
labour on i.e deposit imported labour or labours imported by the Contractor from area from which 
import is permitted. 
 
 Where ceiling price for imported labour has been fixed by state or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the Contractor. 
 
 The Contractor shall immediately remove any labourer who may be pointed out by the 
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Engineer being a coal mining or controlled area labourer.  Failure to do so shall render the Contractor 
liable to pay to employer a sum calculated at the rate of Rs.10 per labourer.  The certificate of the 
Engineer about the number of causal mining or controlled area labour and the number of days which 
they worked shall be final and binding on the contractor. 
 
 It is declared and agreed between the parties that the aforesaid stipulation in this clauses is 
one in which the public are interested within the meaning of the exception of Section 74 of Indian 
Contract Act 1872. 
 
Explanation - Controlled Area means the following areas -  Districts of Dhanbad, Hazaribagh, 
Jamtra- a sub-division under Santali ParganaCommissionery, Districts of Bankuara, Birbhum, 
Bardwan district of Bilaspur. 
 

 Any other area which may be declared as controlled Area by or with the approval of the 
Central Government. 
 

 
CLAUSE: 31 UN-FILTERED WATER SUPPLIES 
 
 The Contractor(s) shall make his/their own arrangements for unfiltered water required for the 
work and nothing extra will be paid for the same.  This will be subject to the following conditions: 
 
i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer. 
 
ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the 
opinion of the Engineer unsatisfactory. 
 
31.1 DEPARTMENTAL WATER IF AVAILABLE   
 
 Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the 
following conditions: 
 
i) The water charges @ 1% shall be recovered on gross amount of the work done. 
ii) The Contractor (s) shall make his/their own arrangements of water connection and the laying 
of pipe lines from existing mains or source of supply. 
 
iii) The Department does not guarantee to maintain uninterrupted supply of water, and it will be 
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in the 
event of any temporary break down in water supply of the employee so that the progress of his/their 
work is not held for want of water.  No claim of damage of refund of water charges will be 
entertained on account of such break down. 
 
CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS 
 
 Where there is no piped water supply arrangement and the water is taken by the Contractor 
from the wells or hand pump constructed by the Employer no charges shall be recovered from the 
Contractor on that account.  The contractor shall however, draw water at such hours of the day that 
does not interfere with the normal use for which the hand pump and wells are intended.  He will also 
be responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable from him.  The Engineer shall be the final authority to determine the cost recoverable 
from the contractor on this account. 
 

 The Contractor shall be allowed to construct temporary wells in land for taking water for 
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construction purposes only after he has got permission of the Engineer in writing.  No charges shall 
be recovered from the Contractor on this account by the Contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent building road and 
service lines.  He shall be responsible for any accident or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its original condition after the 
walls are dismantled on completion of the work.   
 

CLAUSE:  33  HIRE OF PLANT AND MACHINERY 
 

i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 
(hereinafter referred to as T & P) required for execution of the work except for the Plant & 
Machinery listed in Schedule 'C' and stipulated for issue to the contractor.  If the contractor requires 
any item of T & P on hire from the T & P available with the Employer over and above the T & P 
stipulated for issue, the Employer will, if such item is available, hire it to the contractor at rates to be 
agreed on between him and the Engineer. In such a case all the conditions hereunder for issue of T & 
P shall also be applicable to such T & P as is agreed to be issued. 
ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental 
equipment shed at __________________ and the Contractor shall bear the cost of their carriage from 
the shed to the site of work and back.  The contractors shall be responsible to return the plant & 
machinery with condition in which it was handed over to him and he shall be responsible for all 
damage caused to the said plant & machinery at the site of work for elsewhere in operations & 
otherwise during transit including damage to or loss of plants and for all losses due to his failure to 
return the same soon after the completion of the work for which it was issued.  The Engineer shall be 
the sole judge to determine the liability of the contractor and its extent in this and regard and his 
decision shall be final & binding on the contractor. 
iii) The plant & machinery as stipulated above will be issued as & when available and if required 
by the contractor shall his program of work according to the availability of the plant & machinery 
and no claim, whatsoever, will be entertained from him for any delay in supply by the Department. 
 
iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of 
the plant and machinery is made over Up to and inclusive of the date of its return in good order even 
though the same may not have working for any cause except for major breakdown due to no fault. 
 
v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one 
hour lunch break.  In case of an urgent work, however, the Engineer may at his discretion, allow the 
plant and machinery to be worked for more than normal period of 8 hours a day in that case the 
hourly hire charges for overtime to be borne by the contractor. 
 
vi) Log book for recording the hours of daily work for each of the plant and machinery supplied 
to the contractor will be maintained by the Department and will be attested by the contractor or his 
authorized agent daily. 
 
vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the 
drum washed at the close of the work each day or each occasion. 
 
viii) In case of road rollers for consolidation are employed by the contractor himself, log book for 
such rollers shall be maintained in the same manner as is done in case of departmental rollers 
maximum quantity of any items to be consolidated for each roller day shall be also be same as in 
Annexure. 
 
ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue 
rate. 
 
x) The contractor shall be responsible to return the plant and machinery in the conditions in 
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which it was handed over to him and he shall be responsible for all damages caused to the said plant 
and machinery at the site of work or elsewhere when the operation or otherwise or during transit 
including damage to or loss of parts, and for all losses due to his failure and return the same soon 
after the completion of the work for which it was issued.  The Engineer shall be the sole authority to 
determine the liability of the contractor and its extent in this regard and his decision shall be final and 
binding on the contractor. 
 

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the 
safety of machinery and materials supplied by the employer to the contractor related to this contract. 
 

CLAUSE: 34 CONDITIONS RELATING TO USE OF ASPHALT MATERIALS 
 

i) The contractor undertakes to make arrangements for the supervision of the work by the firm 
supplying the tar or bitumen used. 
 

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 
standard formulas before the process of the painting is started and shall hypothecate it to the 
Engineer.  If ay bitumen or tar remains unused on completion of the work on account of lesser use of 
materials in actual execution for reasons other than authorized changes of specification & 
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused 
materials as determined by the Engineer shall be made and the materials returned to the contractors. 
Although the materials are hypothecated to employer the contractor undertakes the responsibility for 
their proper watch safe custody and protection against all risks.  The materials shall not be removed 
from site of work without the consent of the Engineer in writing. 
 

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date 
of completion of the work and the portion of the security deposit relating to asphaltic work shall be 
refunded after the expiry of this period. 
 

CLAUSE: 35 EMPLOYMENTS OF TECHNICAL STAFF AND EMPLOYEES  
 

 Contractor’s superintendence, supervision, technical staff and employees. 
 

i. The contractor shall provide all necessary superintendence during execution of the work and 
as along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 

 The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, 
age, address and other particulars along with certificates, of the principal technical representative to 
be in charge of the work.  Such qualifications and experience shall not be lower than specified in 
schedule 'f'.  The Engineer shall within 15 days of receipt of such communication intimate in writing 
his approval or otherwise of such a representative according to the provisions on the contractor in 
this respect.  Such a principal technical representative shall be appointed by the contractor soon after 
receipt of the approval from Engineer and shall be available at site within fifteen days of start of 
work.  
 

 If the contractor (or any partner in case of firm/company) who himself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal technical 
representative but the contractor shall designate and appoint a responsible agent to represent him and 
to be present at the work whenever the contractor is not in a position to be so present.  All the 
provisions applicable to the principal technical representative under the Clause will also be 
applicable in such a case to contractor or his responsible agent.  The principal technical 
representative and/or the contractor shall on receiving reasonable notice from the Engineer or his 
designated representative(s) in charge of the work in writing or in person or otherwise, present 
himself to the Engineer and/or at the site of work, as required, to take instructions.  
 

 Instructions given to the principal technical representative or the responsible agent shall be 
deemed to have the same force as if these have been given to the contractor.  The principal technical 
representative and/or the contractor or his responsible authorized agent shall be actually available at 
site during important stages of execution of work, recording of measurement of works and when ever 
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so required by the Engineer, his designated representative in the site order book and shall affix his 
signature in token of noting down the instructions and in token of acceptance of measurements. 
 

 If the Engineer whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative or agent is effectively appointed or is effectively 
attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor as 
specified in schedule 'f' and the decision of the Engineer as recorded in the site order book and 
measurement recorded in measurement book shall be final and binding on the contractor.  Further, if 
the contractor fails to appoint a suitable technical representative or responsible agent and if such 
appointed persons are not effectively present or do not discharge their responsibilities satisfactorily, 
the Engineer shall have full powers to suspend the execution of the work until such date as a suitable 
agent is appointed and the contractor shall be held responsible for the delay so caused to the work.  
The contractor shall submit a certificate of employment of the technical representative/responsible 
agent along with every on account bill/fixed bill and shall produce evidence if at any time so 
required by the Engineer. 
 

 The contractor shall provide and employ on the site only such technical assistance as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 
 

 The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 

 The Engineer shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer to be 
undesirable.  Such person shall not be employed again at works site without the written permission 
of the Engineer and the persons so removed shall be replaced as soon as possible by competent 
substituted.  
 

CLAUSE: 36  APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH   
 The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and 
Orders issued there under from time to time.  If he fails to do so, his failure will be a breach of 
contract and the Engineer may, in his discretion cancel the contract.  The Contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of the 
Act. 
 

CLAUSE:  37  The whole work, may be spilt between two or more contractors or accepted in 
part and not in entirely, if considered expedient. 
 

CLAUSE:  38 LEVY/TAXES PAYABLE BY CONTRACTOR 
 

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor 
and Employer shall not entertain any claim whatsoever in this respect. 
 
ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red 
bajri, stone, moorum etc. from local authorities. 
 
iii) If pursuant to on under any law such notification or order any royalty, or the like becomes 
payable by the Employer by the contractor to the State Government.  Local authorities in respect of 
any material used by the contractor in the works then in such a case.   It shall be lawful to the 
Employer and it will have the right and be entitled to recover the amount paid in the circumstances as 
aforesaid from the dues of the contractor. 
 
CLAUSE:  39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 
 Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, 
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the Engineer on behalf of the Employer shall have the option of terminating the contract without 

compensation to the Contractor. 

CLAUSE:  40 

 IF RELATION WORKING IN NSC THEN THE CONTRACTOR NOT ALLOWED TO 

TENDER. 

 The contractor shall not be permitted to tender for works in NSC whose near relative is 

posted in the capacity between the grade of Superintending Engineer and Assistant Engineer (both 

inclusive) and similar cadre officials of other discipline.  He shall also intimate the names of persons 

who are working with him in any capacity or are subsequently employed by him and who are near 

relative to any officer in the National Seed Corporation.  Any breach of this condition by the 

Contractor would render him liable to be removed from the work of these Corporations. 

NOTE: 
 By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and 

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws. 

CLAUSE:  41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO              
YEARS OF RETIREMENT 

 No Engineer or other officer of Employer or client is allowed to work as a contractor without 
prior permission of Employer.  This contract is liable to be cancelled if either the contractor or any of 
his employees is found at any time to be such a person who had not obtained the permission of 
Employer aforesaid, before submission of the tender or engagement in the contractor's service as the 
case may be. 
 
CLAUSE:  42 RETURNS OF MATERIAL AND RECOVERY FOR MATERIAL 
   ISSUED EXCESS 
i) After completion of the work and also at any intermediate stage in the event of non-
 reconciliation of materials issued, consumed and in balance (see Clause 10),  theoretical 
quantity of materials issued by the Employer for use in the work shall be  calculated on the basis 
and method given hereunder. 
a) Quantity of cement & bitumen shall be calculated o the basis of quantity of  cement & 
bitumen required for different items of work as shown in the Schedule  of Rates mentioned in 
Schedule 'F'.  In case any item is executed for which  standard constant executed for which 
standard constants for the consumption of  cement of  bitumen are not available in the above 
mentioned schedule/statement  or cannot be derived from the same shall be calculated on the 
basis of standard  formula to be laid down by the Engineer.  
b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken  as 
the quantity required as per design or as authorized by the Engineer, including  authorized 
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such  theoretical quantity being 
determined and compared with the actual issues each  diameter wise, section wise and category 
wise separately. 
c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead  and 
GI/MS sheets shall be taken as quantity actually required and  measured plus5%  of wastage 
due to cutting into pieces (except in the case of  GI/MS sheets shall be  10%) such 
determination and comparison being  made diameter wise and category  wise. 
d) For any other material as per actual requirements. 
ii) Over the theoretical quantities of materials so computed a variation shall be  allowed 
 as specified in Schedule 'F'.  The difference in the net quantities of  material actually 
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 issued to the contractor an the theoretical quantities  including such  authorized 
 variation, if not returned by the contractor or if not  fully reconciled to the  satisfaction 
of the Engineer to this effect shall be  recovered at the rates   specified in   Schedule  'F'  without     
prejudice  to  the      provision of the relevant  conditions  regarding return of materials governing 
the  contract.  Decision of Engineer in regard to  theoretical quantities of materials,  which 
should have been actually used as per the  Annexure of the standard schedule of rates and recovery 
at rates specified in Schedule 'F',  shall be final and binding on the contractor. 
 

  For non schedules items, the decision of the Engineer regarding theoretical 
 quantities of materials which should have been actually used, shall be final and  binding on 
the contractor. 
 

iii) The said action under this clause is without prejudice to the right of the Employer to take 
action against the contractor under any other conditions of contract for not doing the work according 
to the prescribed specifications. 
 

CLAUSE:  43 COMPENSATION DURING WAR LIKE SITUATION 
 

 The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until, the work has been delivered to the Engineer and a certificate from him to that effect 
obtained.  In the event of the work or any materials properly brought to the site for incorporation in 
the work being damaged or destroyed in consequence of hostilities or war like operation the 
contractor shall, when ordered in writing by the Engineer, remove in store all serviceable materials 
salvaged from the damaged work and shall be pair at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking removal of 
serviceable materials and for the construction of all works ordered by the Engineer such payments 
being in addition to compensation Up to the value of the work, originally executed before being 
damaged or destroyed and not paid for. In case of works damaged or destroyed but not already 
measured and paid for the compensation shall be assessed by the Engineer Up to Rs.5,000/- and by 
the Employer concerned for a higher amount.  The contractor shall be paid for the damage 
destruction suffered and for the restoring the material at the rates based on the analysis of rates 
tendered for in accordance with the provision of this agreement.  The certificate of the Engineer 
regarding the qty. & quality of materials and the purpose for which they were collected shall be final 
and binding on all parties to this contract. 
 

 Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or war like operations (a) unless the contractor had taken all such precautions against air 
raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on 
the site of the work or for any tools and plant, machinery, scaffolding temporary buildings and other 
things not intended for the work. 
 

 In the event of the contractor having to carry out reconstructions as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer. 
 
 

CLAUSE:  45 MONTHLY PROGRESS REPORT 
 

 The contractor shall submit in quadrlicate a monthly progress report to the Engineer before 
the second day of every month.  The format of the report shall be decided in consultation with the 
Engineer, to meet the work schedule requirement. 
 

CLAUSE:  46 QUALITIES OF MATERIALS, PLANT AND WORKMANSHIP 
 
 All materials, Plant and Workmanship shall be 
 
a) Of the respective kinds described in the Contract and in accordance with the Engineer's 
instructions, and 
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b) Subjected from time to time to such tests as the Engineer may require at the place of 
manufacture, fabrication or on the Site or at such other place or places as maybe specified in the 
Contract or at all or any of such places. 
 
 The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 
instruments as are normally required for examining, measuring and testing any materials or Plant and 
shall supply samples of materials, before incorporation in the works, for testing as may be selected 
and required by the Engineer.  The contractor shall bear the cost of samples, testing fee, if tested 
outside in laboratory for testing of material provided in the contract or any other material/test not 
provided in the contract and Engineer feel that the test of this kind is necessary. 
 
 
CLAUSE:  47  OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 
 
 Some work on the site may be done through other contractors.  In the event of any such work, 
the Contractor shall have to work in full cooperation and in close coordination with other 
contractor(s).  The contractor shall, in accordance with the requirements of the Engineer, afford all 
reasonable opportunities for carrying out the work of other contractors employed by the Engineer 
and their workmen and to the workmen of the Employer and of any other duly constituted authorities 
who may be employed in the execution of near the site of any work not included in the contract or 
any contract which the Employer may enter into in connection with or ancillary to the works. 
 

 Any dispute that may arise in this connection will have to be amicably settled by the contractors 
amongst themselves.  If they fail to do so, the matter shall be referred to the Engineer whose decision will be 
final and binding on all the parties, provided that if  as a result of such a decision of the Engineer any 
financial obligations or liabilities arise amongst the contractors, the same shall be settled between 
themselves and the Engineer/Employer shall remain indemnified against any claim arising out of his 
decision. 
 

 If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the 
Engineer. 
 

a) make available to any such other contractor, or to the Employer or any such authority, any 
roads or ways for the maintenance of which the Contractor is responsible or 
 

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or 
 

c) provide any other service of whatsoever nature for any such the Engineer shall determine an 
addition to the contract price in accordance with Clause-12 and shall notify the contractor 
accordingly. 
 

d) The Contractor's attention is directed to the fact that during the contract period, 
 other contractors and the Employer's departmental staff will be carrying out 
 various works and maintenance including diversion of drains, roads, rails, oil pipe 
 lines, electric cables and other services on and through areas in which the  Contractor will be    

working.  The contractor shall maintain close liaison with the 
 Engineer to avoid the possibility of delay or inconvenience as a result of these 
 operations and shall be deemed to have allowed for this in his tender. 
 

CLAUSE:  48 DEFAULT OF CONTRACTOR IN COMPLIANCE 
 

 In case of default on the part of the contractor in carrying out such instruction within the time 
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and 
pay other persons to carry out the same and all costs consequent thereon or incidental thereto shall, 
after due consultation with the Employer be determined by the Engineer and shall be recoverable 
from the contractor by the Employer/Engineer and may be deducted by the Employer from any 
moneys due or to become due to the contractor and the Engineer shall notify the contractor 
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accordingly with a copy of the Employer. 
 
CLAUSE:  49  BRIBES/COMMISSION 
 

  Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or 
his partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or 
agent of the Engineer or to any person on his behalf in relation to the obtaining or to the execution of 
this or any other contract with the Employer shall in addition to any criminal liability which he may 
incur, subject to the contractor to the cancellation of this and all  other contracts with the Employer and 
also to the payment of any loss or damage resulting from any such cancellation.  The Employer shall 
be entitled to deduct the amounts so payable from any money otherwise due to the contractor under 
this or any other contract Any Question or dispute as to the commission of any offense under the 
present Clause shall be settled in accordance with the law for the time being in force and applicable in 
India.  

 
CLAUSE:  50  DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
 
 The contractor shall not disclose of drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing.  No photograph of the works or any 
part thereof or plant employed thereon shall be taken or permitted by the contractor to be taken by 
any of his employees or any employees of his sub contractors without the prior approval of the 
Engineer in writing and no such photographs shall be published or otherwise circulated without the 
approval of the Engineer in writing.  
 
 

SAFETY CODE 
 
 Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground or from solid construction except such short period work as can be done safely from 
ladders.  When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well suitable footholds and handholds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 
vertical) 
 
ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or 
suspended from an overhead sport of erected with stationery sport shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or 
platform of such scaffolding or staging and extending along with entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be fastened as to prevent it from swaying from the building or structure. 
 
iii) Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 
m (12 feet) above ground level or floor level, they should be closely hoarded and should have 
adequate width land should be suitably fastened as described in (ii) above. 
 
iv) Every opening in the floor of building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitably fencing or railing 
whose minimum height shall be 90 cm (3 feet). 
 
v) Safe means of access shall be provided to all working platform and other working places.  
Every ladder shall be securely fixed.  No portable single ladder shall be over 9m (30 feet) in length 
while the width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for 
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ladder Up to and including 3m (10 feet) in length.  For longer ladders with width should be increased 
at least 1/4" for each additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm 
(12").  Adequate precaution shall be taken to prevent danger from electrical equipment.  No materials 
on any of the site of work shall be stacked or placed as to cause danger or inconvenience to any 
person or the public.  The contractor shall provide all necessary fencing and lights to protect the 
public from accident, and shall be bound to bear the expenses of defence of every suit, action or 
other proceeding at law that may be brought by any person for injury sustained owing to neglect of 
the above precautions and to pay any damages and cost which may be awarded in any such suit, 
action proceedings to any such person or which may, with the consent of the contractor, be paid to 
compromise any claim by any such person. 
 
vi) Excavation& Trenching.  All trenches, 1.2 m (4 feet) or more in depth, shall at all times be 
supplied with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall 
extend from bottom of the trench to at least 90 cm (3 feet) above the surface of the ground.   The side 
of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so as to avoid the danger of sides collapsing.  The excavated 
materials shall not be placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of 
trench whichever is more.  Cutting shall be done from top to bottom.  Under no circumstances 
undermining or undercutting shall be done. 
 
vii) Demolition: Before demolition work is commenced and also during the process of the work: 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with debris 
or materials as to render it unsafe. 
 
viii) All necessary personal safety equipment as considered adequate by the Engineer should be 
kept available for the use of the person employed on the site and maintained in a condition suitable 
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment 
by those concerned:- 
 
a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 
 
b) Those engaged in white washing and mixing or stacking or cement bags or any materials 
which are injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder's protective eye shields. 
 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
 
e) When workers are employed in sewers and manholes, which are in active use, the contractor 
shall ensure that the manhole cover are opened and ventilated at least for an hour before the workers 
are allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to the public.  In addition, 
the contractor shall ensure that the following safety measures are adhered to :-  
 
ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer 
or his authorized representative. 
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b) At least 5 to 6 manholes stream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
 
c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and give indication of their presence. 
 
d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no 
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 
 
e) Safety belt with rope should be provided to the workers.  While working inside the manholes 
such rope should be handled by two men standing outside to enable him to be pulled out during 
emergency. 
 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 
kind, proper warning signs should be displayed for the safety of the public whenever cleaning works 
undertaken during night or day. 
 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
 
i) Workers should not be allowed to work inside the manhole continuously.  He should be given 
rest intermittently.  The Engineer may decide the time Up to which a workers may be allowed to 
work continuously inside the manhole. 
 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
k) Air blowers should be used for flew of fresh air through the manholes.  Whenever called for.  
Portable air blowers are recommended for ventilating the manholes.  The Motors for these shall be 
vapour proof and of totally enclosed type.  Non sparking gas engines also could be used but they 
should be placed at least 2 meters away from the opening and on the lowered side protected from 
wind so that they will not be source of friction on any inflammable gas that might by present. 
l) The workers engaged for cleaning the manholes sewers should be properly trained before 
allowing to work in the manholes. 
 
m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and 
gloves non sparkling tools safety lights and gas masks and portable air blowers (when necessary).  
They must be supplied with barrier cream for anointing the lamps before working inside the sewer 
lines. 
 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole 
well. 
 
o) If a man has received a physical injury he should be brought out by the sewer immediately 
and adequate medical aid should be provided to him.  
 
p) The extent to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be 
final. 
x) The contractor shall not employ men and women below the age of 18 years on the work of 
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painting with products containing lead in any form.  Wherever, an above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken: 
 
a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 
 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scraped. 
 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 
 
xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women 
and men below the age of 18 on the work of painting with product containing lead, in any form 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
 
(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting 
operation except in the form of pastes or paint ready for use. 
 
(b) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of paint in the form of spray. 
 
(c) Measures shall be taken wherever required, to prevent danger arising out of from the 
application of a paint in the form of spray. 
 
(d) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
 
(e) Over all shall be worn by working painters during the whole of working period. 
 
(f)) Suitable arrangement shall be made to prevent clothing put off during working hours being 
soiled by painting materials. 
 
(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by Competent Authority.  
 
(h) Engineer may require when necessary medical examination of workers. 
 
(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 
be distributed to working painters. 
 
xii) When the work is done near any place where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for prompt rescue 
of any person in danger and adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 
xiii) Use of hoisting machines and tackle including their attachments, anchorage and sports shall 
conform to the following standards or conditions: 
 
a. (i) These shall be of a good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept in good working order. 
 
 (ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
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durable quality and adequate strength, and free from patent defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signal to operator. 
 
c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension the safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above shall be plainly marked with 
the safe working load each safe working load and the conditions under which it is applicable shall be 
clearly indicated.  No part of any machine or any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except, for the purpose of testing. 
 
d. In case of departmental machines, the safe working load shall be notified by the Elect/. 
Engineer.  As regards contractor's machine the contractor shall notify the safe working load of the 
machine to the Engineer whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
 
xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safe guard.  Hoisting appliances should be provided with such 
means as shall reduce to the minimum the risk of accidental descent of the load.  Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displayed.  When workers employed on electrical installations which are 
already energized insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided.  The workers should not wear any rings, watches and carry keys or 
other materials which are the good conductors of electricity. 
 

xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while it 
is in use.  Adequate washing facilities should be provided at near places of work. 
 
xvi) These safety provision should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot.  The person responsible for compliance of the safety code 
shall be named therein by the contractor. 
 
xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of 
the department or their representatives. 
 
xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
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MODEL RULES FOR THE   PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS 

CONTRACTOR. 
 
 
1. APPLICATION 
 
 These rules shall apply to all building and construction works in charge of National Seeds 
Corporation in which twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in progress. 
 
2. DEFINITION 
 
 Work place means a place where twenty or more workers are ordinarily employed or are 
proposed to be employed in connection with construction work on any day during the period during 
which the contract work is in progress. 
 
3. FIRST AID FACILITIES 
 
 (A) At every work place there shall be provided and maintained so as to be easily accessible 
during working hours first aid boxes at the rate of not less than one box for 150 contract labour or 
part thereof ordinarily employed. 
 
 (B) The first aid box shall be distinctly marked with a red cross on white good and shall contain 
the following equipment namely" 
 
a) For work places in which the number of contract labour employed does not exceed 50 - 
 
i) 6 small sterilized dressings. 
 
ii) 3 medium size sterilized dressings. 
 
iii) 3 large size sterilized dressing. 
 
iv) 3 large size sterilized burn dressings. 
 
v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on the 
label. 
 
vi) 1 (3o gms.) bottle of potassium permanganates crystals. 
 
vii) 1 pair scissors. 
 
viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  and Labour 

Institutes Government of India. 
 
ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 
 
x) 1 snake bite lancet. 
 
xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
 
xii) Ointment for burns. 
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xiii) A bottle of suitable surgical antiseptic solution. 
 
b) For work places in which the number of contract is labour exceed 50 - 
 
  Each first aid box shall contain the following equipment :- 
 
 i) 12 small sterilized dressings. 
 ii) 6 medium size sterilized dressings. 
 iii) 6 large size sterilized dressings. 
 iv)6 large size sterilized burn dressings. 
 v) 6 (15 gms.) packets sterilized cotton wool. 
 vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine. 
 vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of   
   administration indicated on the label. 
 viii) 1 roll of adhesive plaster. 
 ix)  1 snake bite lancet. 
 x) 1 (3o gms.) bottle of potassium permanganate crystals. 
 xi) 1 pair scissors. 
 xii) 1 copy of the first air leaf let issued by the Director General, Factory   
   Advice Service and Labour Institutes, Government of India.  
 xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 
 xiv) Ointment for burns. 
 xv) Bottle of suitable surgical antiseptic solution. 
 
C) Adequate arrangements shall be made for immediate recommends of the  equipment when 
necessary. 
D) Nothing except the prescribed contents shall be kept in the First Aid Box. 
 
E) The first aid box shall be kept in charge of responsible person who shall always  be readily 
available during the working hours of the work place. 
 
F) A person-in-charge of the First Aid Box shall be a person trained in First Aid  treatment, 
in work place where the number of contract labour employed is 150 or  more. 
 
G) In work places where the No. of contract labour employed is 500 or more and hospital 
facilities are not available within easy distance of the works, First Aid posts shall be established and 
run by a trained compounder.  The compounder shall be on duty and shall be available at all hours 
when the workers are at work. 
 
H) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or persons suddenly taken ill to the 
nearest hospital. 
 
 
4. DRINKING WATER 
 
 a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour a sufficient supply of cold water fit for drinking. 
 
 b) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 
 
 c) Every water supply of storage shall be at a distance of not less than 50 feet from any 
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latrine drain or other source of pollution.  Where water has to be drawn from the existing well which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking.  All such wells shall be entirely closed in and 
be provided with a trap door which shall be dust and water proof. 
 
 d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 
 
5. WASHING FACILITIES 
 
 i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 
 
 ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 
 
 iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 
 
6. LATRINES AND URINALS 
 
A (i) Latrines shall be provided in every work place on the following scale   
 namely:- 
  (ii) Where female are employed there shall be at least one latrine, for every 25  
 females. 
B (i) Where males are employed, there shall be at least one latrine, for every 25   
 males provided that where the number of males or females exceeds 100, it  
  shall be sufficient if there is one latrine for 25 males or females as the case  
 may be, to the first 100, and one for every 50 thereafter. 
 
 ii) Every latrine shall be under cover & so partitioned off fastening as to  secure 
privacy, and shall have a proper door and fastenings. 
 
iii) Construction of latrines:  The inside walls shall be constructed of masonry or some suitable 
heat resisting non absorbent materials and shall be cement washed inside and outside at least once a 
year.  Latrines shall not be of a standard lower than bore whole system. 
 
iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of 
latrine and urinal, a notice in the language understood by the majority of the workers 'FOR MEN 
ONLY' or  'FOR WOMEN ONLY' as the case may be. 
 
 (2) The notice shall bear the figure of a man or of a woman as the case may be. 
 
v) There shall be at least one urinal for male workers Up to 50 and one for female workers Up to 
fifty employed at a time, provided that where the number of male or female workmen, as the case 
may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females Up to 
the first 500 and one for every 100 of per thereafter. 
 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land 
sanitary condition at all times. 
 
 b) Latrines and urinals other than those connected with a flush sewerage system shall comply 
with the requirements and urinals of the Public Health Authorities. 
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vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in 
or near the latrines and urinals. 
 
viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made by means 
of a suitable incinerator.  Alternately excreta may be disposed of by putting a layer of night soil at 
the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or 
refuse and then covering it with a layer of earth for a fortnight (when it will turn to manure). 
 
 ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer to effect proper disposal of soil and other conservancy work in respect of the contractor's 
workmen or employees on the site.  The contractor shall be responsible for payment of any charges 
which may be levied by Municipal or Cantonment Authority for execution of such work on his 
behalf. 
 
7. PROVISION OF SHELTER DURING REST 
 
 At every place shall be provided, free of cost, four suitable sheds, two for meals and the other 
two for rest separately for the use of men and women labour.  The height of each shelter shall not be 
less than 3 metres from the floor level to the lowest part of the roof.  These shall be kept clean and 
the space provided shall be on the basis of 0.6 sqm. per head. 
 
Provided  that the Engineer may permit subject to his satisfaction, a portion of the building under 
construction of other alternative accommodation to be used for the purpose. 
 
8. CRECHES 
 
 a) At every work place, at which 20 or more women are ordinarily employed, there shall 
be provided two room of reasonable dimensions for the use of their children under the age of six 
years.  One room shall be used as a play rooms for the children and the other as their bed room.  The 
rooms shall be constructed, with specifications similar to those given in Clause 19-H. 
 
 b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation.  There shall be adequate provision of sweepers to keep the place clean. 
 
 c) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots ad bedding in the bed room. 
 
 d) The contractor shall provide one ayaa to look after the children in the crech when the 
number of women workers does not exceed 50 and two ayaa when the number of women workers 
exceeds fifty. 
 
9. CANTEEN 
 
a. In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and wherein contract labour numbering one hundred or more are ordinarily 
employed on adequate canteen shall be provided by the contractor for the use of such contract 
labour. 
b. The canteen shall be maintained by the contractor in an efficient manner. 
 
c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing 
places separately for workers and utensils. 
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d. The canteen shall be sufficiently lighted at all times when any person has access to it. 
 

e. The floor shall be made of smooth and impervious material and inside walls shall be lime 
washed or colour washed at least once in each year.  Provided that the inside walls of the kitchen 
shall be lime washed every four months. 
f. The premises of the canteen shall be maintained in a clean and sanitary condition. 
g. Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 
 
h. Suitable arrangements shall be made for the collection and disposal of garbage. 
 
i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time. 
j. The floor area of the dining hall, excluding the area occied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be 
accommodated as prescribed in sub Rule 9. 
 
k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. 
 (ii) Washing places for woman shall be separate and screened to secure privacy. 
 
l. Sufficient table stools, chair or benches shall be available for the number of diners to be 
accommodate as prescribed in sub Rule 9. 
 

m)  (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any 
other equipments necessary for the efficient running of the canteen. 
(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic 
condition. 
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 
(iv) A service counter, if provided, shall have top or smooth and impervious material. 
(v) Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments. 
 

n). The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 
 
o) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on 'No profit No loss' and shall be conspicuously display in the canteen. 
 
p) In arriving at the price of the food stuffs, and other articles served in the canteen, the 
following items shall not be taken into consideration as expenditure namely :- 
 

i) The rent of land and building. 
 
ii) The depreciation and maintenance charges for the building and equipment provided for the 
canteen. 
 
iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 
cutlery and utensils. 
 
iv) The water charges and other charges incurred for lighting and ventilation. 
 
v) The interest and amount spent on the provision land maintenance and equipment provided for 
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in the canteen. 
 

q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 
 

10. ANTI MALARIAL PRECAUTIONS 
 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer including the filing of any borrow pits which may have been dug by him. 
 

11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall 
from an integral part of the contracts. 
 

12. AMENDMENTS 
 

Employer may from time to time, add to or amend these rules and issue such directions as it may 
consider necessary for the purpose of removing any difficulty which may arise in the administration 
thereof. 
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CONTRACTOR LABOUR REGULATION  
SHORT TITLE 

 
 

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour 
Regulations. 
 

2. DEFINITIONS:- 
 i) 'Workman' means any person employed by NSC or its contractor directly or indirectly 
through a sub-contractor with or without the knowledge of the National Seeds Corporation to do any 
skilled, semi-skilled or unskilled manual supervisory, technical or electrical work for hire or reward 
whether the terms of employment are expressed or implied but does not include any person: 
 

a) Who is employed mainly in a managerial or administrative capacity : or 
 

 b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred 
Rupees per menses for exercised either by the nature of the duties attached to the office or by reason 
of powers vested in him, functions mainly of managerial nature. 
 

 c) Who is an out worker, that is to say a person to whom, any articles or materials are given 
out by or on behalf of the principal employer to be made , cleaned, washed, altered, ornamental 
finished, repaired, adopted or otherwise processed for sale for the purpose of the trade or business of 
the principal employer and the process is to be carried out either in the home of the out worker or in 
some other premises, not principal employer. 
 

 ii) Fair Wages shall include every person who undertake whether for time or piece work fixed  
& notified under the provisions of the Minimum Wages Act from time to time. 
 

 iii) 'Contractors' shall include every person who undertake to produce a given result other 
than a more supply of goods or articles of manufacture through contract labour or who supplied 
contract labour for any work and includes a sub-contractor. 
 

 iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 
 

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case 
of child 4-1/2 hours a day.  The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on one day. 
 b) When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week he shall be paid overtime for the extra hours put in by him at double the 
ordinary rate of wages.  Children shall not be made to work extra hours. 
 

 c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with 
the provisions of the minimum wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 
   ii) Where the Minimum wages prescribed by the National Seeds Corporation under the 
Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be 
entitled to rest day wages at the rate applicable to the next proceeding day, provided he had worked 
under the same contractor for a continuous period of not less than 6 days. 
 

  iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal 
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days 
immediately before or after the normal weekly holiday and pay wages to such worker for the work 
performed on the normal weekly holiday at overtime rate. 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

 The contractor shall before be commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clean and legible condition in 
conspicuous places on the work, notices in English and in the local Indian Languages spoken by the 
majority of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act, 
the actual wages being paid, the hours of work for which such wages are earned, wage periods, date 
of payments of wages and other relevant information's as per Appendix 'A'. 
 

5. PAYMENT OF WAGES 
 

 i) The contractor shall fix wage period in respect of which wages shall be payable.  
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 ii) No wage period shall exceed one month. 
 

 iii) The wages of every person employed as contract labour in an establishment or by a 
contractor where less than one thousand, such persons are employed shall be paid before the expiry 
of seventh day and in other cases before the expiry of tenth day after the last day of the wage period 
in respect of which the wages are payable. 
 iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date on 
which his employment is terminated. 
 

 v) All payments of wages shall be made on a working day at the work premises and during 
the working time and on a date notified in advance and in case the 
work is completed before the expiry of the wage period, final payment shall be made within 48 hours 
of the last working day. 
 

 vi) Wages due to every worker shall be paid to him direct or to other person authorized by 
him in this behalf. 
 

 vii) All wages shall be paid in current coin or currency or in both. 
 

 viii) Wages shall be paid without any deductions of any kind except those specified by the 
National Seeds Corporation by general or special order in this behalf of permissible under the 
payment of wages Act, 1956. 
 

 ix) A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the contractor to the Engineer under 
acknowledgment. 
 

 x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of 
the Engineer or any other authorized representative of the Engineer who will be required to be 
present at place and time of disbursement of wages by the contractor to workman. 
 

 xi) The contractor shall obtain from the Engineer or any other authorized representative 
of the Engineer as the case may be, a certificate, under his signature at end of the entries in the 
"Register of Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:- 
     

   "Certified that the amount shown in Column No. 
   ____________________________ has been paid 
   to the workman concerned in my presence on 
   _______________________________________ 
 

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

i) The wages of a worker shall be paid to him without any deductions of any kind except the 
following" 
 a. Fines 
 

 b. Deductions for absence from duty i.e. from the place or the places where by the terms of 
his employment he is required work.  The amount of deduction shall be in proportion to the period 
for which he was absent. 
 

 c. Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where such 
damage or loss is directly attributable to his neglect or default. 
 

 d. Deduction for recovery of advances or for adjustment of over-payment of wage advances 
granted shall be entered in a register. 
 

 e. i) Any other deduction which the National Seeds Corporation may from time to time allow. 
 

 ii) No fines should be imposed on any worker save in respect of such acts and omissions on 
his part as have been approved of any the Chief Labour Commissioner. 
 

NOTE :  
 An approved list of Acts and Omissions for which fines can be imposed is enclosed as 
Appendix -  
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 iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be 
made from his wage until the worker has been given an opportunity of showing cause against such 
fines or deductions. 
 

 iv) The total amount of fine which may be imposed in any wage period on a worker shall not 
exceed an amount equal to three paise in a ree of the total wages, payable to him in respect of that 
wage period. 
 

 v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed. 
 

 vi) Every fine shall be deemed to have been imposed on the day of the act of omission in 
respect of which it was imposed. 
 

7. LABOUR RECORDS 
 

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII 
of the CL (R&A) Central Rules 1971 (Appendix - IV) 
ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him 
on the work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V). 
iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the 
work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 
 

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form 
as may be convenient at the work placed but the same shall include the following 
particulars". 

a) Full particulars of the labourers who met with accident. 
b) Rate of wages. 
 

c) Sex. 
d) Age. 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date & time when admitted in Hospital. 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k) Claim required to be paid under Workmen's Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 
p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 
(R&A) Rules 1971 (Appendix - XII). 
 The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of Acts and Omissions for which fines can be imposed (Appendix - X). 
 

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss 
in form XX of the CL (R&A) Rules 1971 (Appendix - XII) 
 

vii) Register of Advance:  The contractor shall maintain a 'Register of Advances' in form XXII of the 
CL (R&A) Rules 1971 (Appendix XIII). 
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of 
the CL (R&A) Rules 1971 (Appendix XIV) . 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
 

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him 
in the specimen form at (Appendix VII). 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at 
the commencement of the day and again after the rest interval, before the actually starts work. 
The card shall remain in possession of the worker during the wage period under reference. 
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v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior 
to the disbursement of wages in respect of the wage period under reference. 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at 
the time of disbursement of wages and retain the card with himself. 
9. EMPLOYMENT CARD; 
 The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-VIII). 
10. SERVICE CERTIFICATE: 
 On termination of employment for any reason whatsoever, the contractor shall issue to the 
workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) 
Central Rules, 1971 (Appendix-IX). 
 

11. PRESERVATION OF LABOUR RECORDS 
 All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made available for inspection by the 
Engineer or Labour Officer or any other officers authorized by the Department of works and 
Housing in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 The Labour Officer or any other person authorized by National Seeds Corporation on their 
behalf shall have power to make inquiries with a view to ascertaining and enforcing due and proper 
observance of the Fair Wage Clauses and the Provision of Regulations.  He shall investigate into any 
complaint regarding the default made by the Contractor or sub-contractor in regard to such 
provisions. 
 The labour officer or other person authorized as fore said shall submit a report of result of his 
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default 
has been committed with a note that necessary deductions from the contractor's bill be made and the 
wages and other dues be paid to the labourers concerned.  In case an appeal is made by the contractor 
under Clause of these regulations, actual payment to labourers will be made by the Engineer after the 
Superintending Engineer has given his decision on such appeal. 
 The Engineer shall arrange payments to the Labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the Superintending Engineer as the case may be. 
 

13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default 
has been committed with a note that necessary deductions from the contractor"s bill be made and the 
wages and other dues to paid to the labourers concerned.  In case any appeal is made by the 
contractor under clause 13 of these regulations, actual payment to labourers will be made by the 
Engineer after the Superintending Engineer has given his decision on such appeal. 
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the 
report from the Labour Officer or the Superintending Engineer as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person agreed by the decision and recommendation of the Labour Officer or other 
person so authorized may appeal such decision to the Engineer concerned within 30 days from the 
date of decision, forwarding simultaneously a copy of his appeal to the Superintending Engineer 
concerned but subject to such appeal, the decision of the Officer shall be final and binding on the 
contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or an  enquiry under these 
regulations by :- 
 a) An Officer of a registered trade union or which he is a member. 
 b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.    

c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with, the industry in which the worker is employed. 
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ii) An employer shall be entitled to be represented in any investigation or enquiry under these 
regulations by :- 
 a) An Officer of an association of employers of which he is a member. 
 b) An Officer of federation of associations of employers to which    
 association referred to in clause (A) is affiliated. 
 c) Where the employer is not a member of any association of employers by an officer of 
association of employer, connected with industry or by any other employer, engaged in the industry 
in which the employer is engaged. 
 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 
under these regulations. 
 

16. INSPECTIONS OF BOOKS AND SLIPS 
 The contractor shall allow inspection of all the prescribed labour recorded to any of his 
workers to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorized by the National Seeds Corporation on his behalf. 
 

17. SUBMISSION OF RETURNS 
 The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
 The National Seeds Corporation may from time to time and to or amend the regulations and 
on any question as to the application, interpretation or effect of those regulations the decision of the 
Engineer concerned in this behalf shall be final. 
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LIST OF PROFORMA FOR REGISTERS (Appendix- I to XIII) 
 
 
1 Appendix-I  Register of maternity benefits. 

2 Appendix-ii  Maternity benefit admissible to the Contractor’s in National Seeds 

Corporation Limited. 

3 Appendix-iii  Labour Board 

4 Appendix-iv             Register of workman employed by Contractor 

5 Appendix-v  Muster Roll 

6 Appendix-vi   Register of wage 

7 Appendix-vii   Wage Card & Wages slip 

8 Appendix-viii   Employment Card 

9 Appendix-ix  Service certificate 

10 Appendix--x  Register of fines 

11 Appendix-xi  Register of deduction for damage or loss 

12 Appendix-xii  Register of advance. 

13 Appendix-xiii  Register of over time.  
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
 
 In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English & local language. 

 

1) Willful insubordination or disobedience, whether alone or in combination with other. 

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of 

NSC. 

3) Taking or giving bribes or any illegal gratifications. 

4) Habitual late attendance. 

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6) Habitual negligence. 

7) Smoking near or around the area where combustible or other materials are locked 

8) Habitual in-discipline. 

9) Causing damage to work in the progress or to property of the NSC or of the contractor 

10)  Sleeping on duty 

11)   Malingering or slowing down work. 

12)   Giving of false information regarding name, age, father’s name etc. 

13)   Habitual loss of wage cards supplied by the employers. 

14)   Unauthorized use of employer’s property of manufacturing or making of unauthorized 

particle at the work place.  

15)   Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the department and for which the contractors are compelled to undertake 

rectifications. 

16)   Making false complaints and /or misleading statements. 

17)   Engaging on trade within the premises of the establishments. 

18)   Any unauthorized divulgence of business affairs of the employees 

19)   Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20)   Holding meeting inside the premises without prior sanction of the employer. 

21)   Threatening or intimidating any workman or employer during the working hours 

 within the premises. 
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SECTION-IV  
 

PROFORMA OF SCHEDULE 
 

 
SCHEDULE ‘A’:-    Schedule of quantities (as per Annex-3) 
 
SCHEDULE ‘B’:- Schedule of materials to be issued to the Contractor cement.     
 
 
SN Description of item  Qty. Rate in figures and works 

at which the material will 
be charged to the contractor 

Place of issue 

1 OPC-43 Grade Cement full  
-------------------------------- 

FOR  Destination ( 
at work site) 

 
SCHEDULE ‘C’:- Tools and plants to be hired to the Contractor. 
 
 
SN Description Hire charges/day Place of issue 
1 2 3 4 

    
    
    
 
SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any 
 
 
SCHEDULE ‘E’:-    Reference to general conditions of contract:-  
   Name of work     :-                  --------------------------------- 
   Estimated cost of work:-Rs.--------- 
   Earnest money:-Rs. ------------- 
   Performance Guarantee: -     5 % of accepted value  
   Security Deposit: -                 5 % value of work done. 
 
CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour  and POL etc. at FOR . 
 
Components of materials: - Expressed as per cent of total value of work:-  55 % . 
 
 
Component of Labour :-    Expressed as per cent of total value of work:-    25 % 
 
 
Component of P.O.L.:-      Expressed as per cent of total value of work:-      5 % . 
 
 
 
CLAUSE-1    Furnishing   Performance Guarantee: -  5 % of accepted value 
 
 
 
CLAUSE-1-A   Recovery of security deposit: -          5 % value of work done subject to a 
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Maximum of Rs. 5.00 lakhs  
 
 
CLAUSE-2 Authority of fixing compensation under clause-2:-____________________ 
  
 
CLAUSE-5 Time allowed for execution of work.                  _____________________ 
  Authority to give fair and reasonable               _____________________ 
  extension of time for completion  
 
 
CLAUSE-7 Gross work to be done together with net           _____________________ 
  Payment/adjustment of advances                         _____________________ 
  for materials collected, if any, since the            _____________________ 
  last such payment for being eligible to             _____________________ 
  interim payment.  
 
 
 
CLAUSE-11 Specifications to be followed for                          ____________________ 
  execution of work                                                  ____________________ 
 
 
 
CLAUSE-12 Deviations/variations extent & pricing 
 
 
12,1(ii)  Schedule of rates for determining rates for          ____________________ 
  additional, altered or substituted items that         ____________________ 
  can not be determined under 12.1                          ___________________ 
 
 
12.1(iii) Plus/minus the % over the rate                               ___________________ 
  entered in the schedule of rates                              ___________________ 
 
 
12.1(iv)  A Deviation limit beyond which                                ___________________ 
  sub clauses (i) to (iii) shall not apply and               ___________________ 
  Clauses 12.2 & 12.3 shall apply.                             ___________________  
 
 
12.1 (iv) B (a) Limit for value of any item                                 _________________ 
  of any individual trade                                               __________________ 
  beyond which sub-clauses (i) to (v)                          __________________ 
  shall not apply and clauses 12.2 & 12.3 shall apply  
 
 
 
CLAUSE-16 
  Competent authority for                                       _____________________ 
  Deciding reduced rates                                         ._____________________ 
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CLAUSE-35 
 
            Minimum qualifications and  
 experienced required for Principal 
            Technical Representative. 
 
a) For works with estimated cost  
 put to tender more than. 
 i) Rs 10 lakhs for civil work                               Graduate or retired Engineer 
   ii)      Rs 5 lakhs for Elect./Mech. Works   possessing at least recognized 
 diploma. 
 
b) For works with estimated cost  
put to tender 
 
 More than 5 lakhs but less                                   Recognized diploma holder 
thanRs 10 lakhs for civil work.                                                      
 More than Rs 1 lakhs but less than   
Rs 5 lakhs for Elect./Mech. Works 
 
c) Discipline to which Principal Technical         Civil/Elect./Mech. 
 Representative should belong    
d) Minimum experience of works --------------years. 
 
e) Recovery to be affected from                                    Rs. 15,000/-p.m. for Graduate              
 for the contractor in the event of not fulfilling          Rs 10,000/-p.m. for diploma holder.          
            Provision of clause 36 (i)                  
 
CLAUSE-42 
 
i)  Schedule/ statement for determining theoretical 
 of cement & bitumen on the basis of Delhi- 
 Schedule of Rates 
 
ii) Variations permissible on theoretical quantity.   
    
a) (i)       Cement for works with estimated cost put to                5 % plus/minus          
                       Tender not more than Rs, 5 lakhs 
 (ii)     Works with estimated cost put to tender 
more than Rs. 5 lakhs3 % plus/minus 
b) Bitumen all works                                                                    2.5% plus only & nil - 
          on minus side. 
c) Steel reinforcement and structural steel 
 Sections for each diameter, section and category    3% plus/minus 
d) All other materials              Nil 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
SN 
 1 

Description of item Rate in figures and words at which recovery shall be 
made form the contractor. 
 
Excess beyond                      Less use beyond the  
Permissible variation            permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 
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2 Steel reinforcement -----do------ 
3 Structural Sections -----do------ 
 
 
SCHEDULE ‘F’ 
 
 
Reference to general rules & guidance for inviting of tender:- 
 
Name of work:                                __________________________________________                                                                  
Estimated cost of work: Rs. ________________________________________ 
Earnest money: Rs._________________________________________ 
Performance Guarantee             5 % of accepted value.  
Security deposit:                        5 % value of work done subject to a maximum   
Of Rs.5 lakh. 
 
Clause 1:- 
 i) Time allowed for submission of performance guarantee. 
  from the date of issue of letter of acceptance. :-                           15 days  
 ii) Maximum allowable extension beyond the period provided 
  in (i) above:-                          10 days. 
 
Clause: - 5  
 
 Number of days from the date   of issue of letter of acceptance for 
reckoning date of start  15  days mile stone as per table given below:- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



7
1  

Table of Mile stone 
 
 

SN Description of milestone 
(physical) 

Time allowed in days 
(from date of start) 

Amount to be with-held in case 
of non achievement of milestone 

1 2 3 4 
    
  
 Time allowed for execution of work:-    ________________ 
 
Authority to decide: 
 
 
 i) Extension of time _____________ 
 ii) Rescheduling of milestone ----------------------------- 
 
GENERAL RULES  Officer inviting tender__________ Maximum percentage 
& DIRECTIONS:   for quantity of items of work to be executed beyond which 
 rates are to be determined in accordance with clause 12.1 
 
 
DEFINITIONS: 
 
 2(e)    Engineer   : -                                       _________________ 
 
 
 6   Accepting Authority: -                        CMD, N.S.C.  
 
 
 2(k)   Percentage on cost of materials & 
    labour to cover  all over heads and profits :-      15% 
 
 
 2(i)   Department/Employer: -                      __________________ 
 
 
 2(L)   Standard schedule of Rates: -              DSR-2016. 
 
 
 6(ii)   Standard NSC contract form                           
                                                Modified & corrected Up to the date stipulated in schedule  
 
            3   Works to be carried out:- 
 
 4   Sufficiency of tender:-  
  
 5   Discrepancies and adjustment of errors:- 
 6   Signing of contract:- 
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION  

& DISMANTLING WORKS 
 
(A) Dismantling 
 The term dismantling implies carefully separating the parts without damage and removing.  
This may consist of dismantling one or more parts of the building as specified or shown on the 
drawing. 
(B) Demolition 
 The term Demolition implies breading.  This shall consist of demolishing whole or part of 
work including all relevant items as specified or shown on the drawing. 
 Precautions 
 All materials obtained from dismantling or demolition shall be the property of the 
Government unless otherwise specified and shall be kept in safe custody until they are handed over 
to the Engineer-in-charge before starting the work. 
 The demolition shall always be well planned before hand and shall generally be done in 
reverse order of the one in which the structure was constructed.  The operations shall be got 
approved from the Engineer-in-charge before starting the work. 
 Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety 
code of terms and conditions. 
 Necessary propping, shoring and or under pinning shall be provided to ensure the safety of 
the adjoining work or property before dismantling and demolishing is taken  and the work shall  be 
carried out in such a way that no damage is caused to the adjoining work or property.  Wherever 
specified, temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-
Charge. 
 
 Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 
 Dismantling shall be done is a systematic manner.  All materials which are likely to be 
damaged by dropping from a height or by demolishing roofs, masonry etc. shall be carefully 
removed first.  The dismantled articles shall be removed manually or otherwise, lowered to the 
ground (and not thrown) and then property stacked as directed by the Engineer-in-Charge. 
 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by 
taking out the fixing with proper tools and not by tearing or ripping off. 
 Any serviceable material, obtained during dismantling or demolition, shall be separated out 
and stacked properly as directed by the by the Engineer-in-Charge. 
  All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-
Charge. 
 The contractor shall maintain/disconnect existing services, whether temporary or permanent. 
Measurements 
 All work shall be measured net in the decimal system, as fixed in its place, subject to the 
following limits, unless otherwise started hereinafter. 
 (a) Dimensions shall be measured correct to a cm. 
 (b) Areas shall be worked out in sqm correct to two places of decimal. 
 (c ) Cubical contents shall be worked out to the nearest 0.01 cum. 
Parts of work required to be dismantled and those required to be demolished shall be measured 
separately. 
 Measurements of all work except hidden work shall be taken before demolition or 
dismantling and no allowance for increase in bulk shall be allowed. Specifications for deduction for 
voids, opening etc. shall be on the same basis as that adopted for new construction of the work. 
 Work executed in the following conditions shall be measured separately. 
(a) Work in or under water and /or liquid mud. 
(b) Work in or under foul positions. 
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 Rates:  The rate shall include the cost of all labour involved   and tools used in demolishing 
and dismantling including scaffolding.  The rate shall also included the charges for separating out 
and stacking the serviceable material properly and disposing off unserviceable materials as directed 
by the by the Engineer-in-Charge. 
 The rate shall also include for temporary shoring for the safety of portions not required to be 
pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, where  
considered necessary.  
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK 

 
1) The work shall be carried out as per CPWD Specifications 2018, amended up to date  

a. and Indian Electricity Rules 1956 amended -to-date. 

2) The contractor shall obtain prior approval from the Engineer-in –charge for the material to be 

used at site of work. 

3) The contractor shall have to submit the completion plan in triplicate along with one set of 

tracing cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 

of the contract. 

4) The work shall be carried out in full co-operation with the other contractors working at site. 

5) All inter connection shall be carried out with suitable lengths of cables, commensurate with 

current carrying capacity with solder less thimbles, All earth connections with metal boards 

shall be made only with soldered thimbles lugs. Nothing extra shall be paid to the contractor 

on these accounts.  

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable 

colour Hylam sheet cover with full “HYLAM” inscription on it.  Nothing extra paid on this 

account.  Colour of the sheet shall be got approved from the Engineer-in-charge. 

7) The route of conduits & cables are to be got approved from the Engineer-in-charge. 

8) The drawing showing the arrangement of switches gears and dimensions for  angle  iron  or 

sheet metal boards shall have to be got approved from the Engineer-in-charge before 

fabrication and installation at site of work. 

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized 

representative. 

10)  All damages done to the building during execution of the work shall have to be made  

a. good by the electrical contractor at his own cost and risk for which nothing extra  

b. shall be paid. 

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site 

 decided by the Engineer-in-charge after each day’s work and nothing extra will be 

 paid on this account.  It will be the contractor’s responsibility to keep the site neat  

a. and clean after completion of the work otherwise the site shall be got clear at the  risk 

and cost of the contractor. 

12) The contractor will make his own arrangements for watch & ward of the materials and 

electrical installations until the work is completed and handed over to the  department in full.  

No extra payment will be made to the contractor for the same. 

13) The check nuts are to be provided on both ends of the conduits whenever it enters  any 
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metallic box, frame etc. 

14) The contractor is bound to sign the site order book as and when reuired by the Engineer-in-

charge or his authorized representative. 

15) Persons expecting the work should have electrical licence as required according to the Indian 

Electricity Act. 

16) The contractor will have to submit the completion certificate as per Annexure “E” of General 

specifications for electrical work, 2005. The prescribed test shall have to be conducted in the 

presence of Engineer-in-charge. 

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s and 

main board as required by the Engineer-in-charge. Nothing extra shall be   

a. paid on this account. 

18) Completed portion of the work shall not be taken over in parts unless otherwise  agreed 

over by the Engineer-in-charge. 
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NATIONAL SEEDS CORPORATION LTD. 

Section - V 
Annexure-A 

 
(To be submitted to NSC in online mode ‘Technical Bid’) 

 

FORM FOR TECHNICAL BID  
 
 
To            FROM  
Dy General Manager (Engg-Civil),     ------------------------------------------------ 
National Seeds Corporation Ltd.,                   ------------------------------------------------- 
Beej Bhawan, Pusa Complex                              ------------------------------------------------- 
Pin Code – 110012       ------------------------------------------------- 
 
Sir, 
 Profile of our Company is as under: 

 

1     Constitution or legal status of Bidder (Attach Copy) 
 Place of registration: ________________ 
 Principal place of business: ______________________ 
 Power of attorney of signatory of Bid 

 
2.     Work performed as prime contractor on the works of “Support less roof” over the last five years (Bidder should have 

experience for successfully execution of at least three similar works of 40% value of the estimated cost of tender or two 
similar works of 50% value of the estimated cost of tender or one similar work of 80% value of the estimated cost of 
tender i.e. (Total NIT amount for which the bid is submitted) 

Year Name & 
Address of 
Contract 

Person with 
his Mb. No. , 

Description of 
work  

Work  
Order No. 

& Date 

Value 
(Rs. in lakhs) 

Stipulated 
period of 

Completion 

Actual date of 
Completion 

Remarks explaining 
reasons for delay and 

work completed. 

1 2 3 4 5 6 7 8 
        

        

 Attach a copy of work completion certificate. 

  

3. Existing commitments and on-going works: 

Name of 
work  

Place 
and 

State 

Contract 
No. & Date 

Name & 
Address of 
Contract  

Value of 
Contract 

(Rs.) 

Stipulated 
period of 

completion 

Value of order yet 
to be completed 

Anticipated date of 
Completion 

1 2 3 4 5 6 7 8 

        

        

 
4. Past works for which bids already submitted. 

 
Name of work Place and Tender No. Name Stipulated Date when Remarks, if any 
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State & Date &Address of 
Contractor 

with his Mb. 
No.  

period of 
completion 

decision is 
expected 

1 2 3 4 5 6 7 
       

Attach sporting documents. 
 

5. Capabilities with respect to personnel, equipment and manufacturing facilities 
 

a. Availability of infrastructure. 

Name of the Building Size (Sq.Mtr.) Type of Structure 

1 2 3 
   

b. Availability of Equipment. 

Item of 
Equipment 

Available No. 
&Capacity 

Owned/leased/to 
be procured 

Nos./Capacity Age/Condition Remarks ( From whom 
to be purchased) 

1 2 3 4 5 6 
      

c. Availability of Personnel. 

Type of Employee No. Qualification Experience 

1 2 3 4 
    

 
d. Qualification and experience of key personnel proposed for administration and execution of the Contract. 

e.  Attach biographical data. 

Position Name Qualification Years of 
Experience 
(general) 

Years of experience 
in the proposed 

position. 

Contact No. 

1 2 3 4 5 6 
      

6. Financial statement including Annual report: (i.e. Balance sheet and profit & loss account) duly signed 
by Statutory Auditor of last 3 years along with copies. Average annual Turnover in last three year should
 be submitted. 

Financial year Annual Turnover                         
(Rs. in Lakh) 

Annual Profit/ loss                       
(Rs. in Lakh) 

Remarks 

    

    

    

7. Registration: 

TIN/VAT No. CST No. 

  
8. Income tax Details:- 
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PAN No Returns for Last Two Years (attached) 

Year Copy  

   

  EMD: 
Online Date & Time Amount 

   

9. Particular of Banker : 

Name and address of 
Banker 

Type of Account Account No. IFS Code MICR Code 

     

10. MSME registration details (NSIC registered unit) along with a valid  copy of NSIC Registration 
Certificate (Attach) : 

Registration No. Category of Firm 
General/S

C/ST 

Validity 
Perio

d 

Registered 
Item/Item

s 

Quantitative  
Capacity 

Monetary Limit 

      

11. Information on litigation history in which the Bidder is involved. 
 

Other party( s) Employer Cause of 
dispute 

Amount Remarks involved showing present status 

1 2 3 4 5 
     

12. Department/Institution/Public Enterprises/Undertaking and no arbitration case is lying pending with this 
office as on date as per Performa attached in annexure A-1 (Copy Attached). 

13. Evidence of Access of Finance Required (With Valid Proof) Attach:- 
14. Authorization for Signing Bid (With Valid Ltr) (Attach). 
15. Number of locations for which the bid has been submitted needs to be indicated on the letter 

head. Accordingly EMD is to be submitted and work done experience will be accounted for in 
the technical evaluation. 

 
I hereby certify that all the information mentioned above are true and in case any information is found to be 

incorrect, my bid may be treated as rejected by NSC management.  
Thanking you, 

 
      Stamp of the Company                                                 

      Signature: ---------------------------------------- 
 
Place: -                                                      Name of Authorized Signatory: -    ------------------------------------ 
 
Date:-.                                                                     Complete Postal Address:  ---------------------------------------------- 
  
      Phone No.:                       ------------------------------------------------ 

      Mob. No. :-                           ----------------------------------------------- 

      E-mail Address: -  ------------------------------------------------ 
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SECTION -VI 
 

FORM OF PERROMANCE SECURITY (GUARANTEE) 
 BANK GUARANTEE BOND 

 
 In consideration of the National Seeds Corporation (hereinafter called Corporation) to 

accept the terms and conditions of the proposed agreement between ------------------ and -------------- 

(hereinafter called” the Contractor) for the work----------------(hereinafter called the said agreement) 

having agreed to production of an irrevocable Bank Guarantee for Rs.--------- (Rs.---------) as a 

security/guarantee from the contractor for compliance of his obligations in accordance with the terms 

and conditions in the said agreement. 

 

 We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation 

an amount not exceeding Rs.--------  (Rs.---------) on demand by the Corporation. 

 

2 We,--------------------- do hereby undertake to pay the amounts due and payable under this 

guarantee without any demure, merely on a demand from the Corporation stating that the amount 

claimed as required to meet the recoveries due or likely to be due from the said contractor.  Any such 

demand made on the bank shall be conclusive as regards the amount due and payable by the bank 

under this guarantee.  However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. ------ (Rs. --------------- only.) 

 

3 We, the said bank further undertake to pay the Corporation any money so demanded 

notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending 

before any count or Tribunal relating thereto, our liability under this present being absolute and 

unequivocal. 

 

 The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor shall have no claim against us for making such payment. 

 

4  We-------- ----- further agree that the guarantee herein contained shall  remain in full force 

and effect during the period that would be taken for the performance of the said agreement and that it 

shall continue to be enforceable till all the dues of the  Corporation under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer on behalf of the 

Corporation  certified  that the terms and conditions of the said agreement have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee. 
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5 We---------- (indicate the name of bank) further agree that the Corporation  shall have fullest 

liberty without our consent and without affecting in any manner our obligation hereunder to vary any 

of the terms and conditions of the said agreement or to  extend time of performance by the said 

contractor from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Corporation against the said contractor and to forbear or enforce any of the terms 

and conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation or extension being granted to the said contractor or for any forbearance, 

act of omission. 

 

 On the part of the Corporation any indulgence by the Corporation to the said contractor or by 

any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

6 This guarantee will not be discharged due to the change in  the constitution of the Bank or the 

contractor. 

 

7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except 

with the previous consent of the Corporation in writing. 

 

8 This guarantee shall be valid Up to ------------ unless extended on demand by the Corporation.  

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.----

---- (Rs._------------) and unless a claim in writing is lodged with us within six months of the date of 

expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall 

stand discharged. 

 

 

 

Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORM OF AGREEMENT 

 
 
 
Contract no. ………… 
.          Dated ………….… 
 
 

This agreement is made between National Seeds Corporation Limited, Govt of India 
Undertaking, having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 through 
its Authorized Representative as the first part, herein after referred as Corporation and M/s 
or________________________________________________ through its Authorized Representative   
Sh________________________(which expression shall unless repugnant to the subject or context 
include its successor said assigns, the party of and submitted the Bids which thereafter accepted by 
the Corporation and, the party of the second part, referred as contractor, having registered office at 
_____________________________________. 
 

Whereas the Corporation had invited Tender No.__________ dated _______ for 
_____________________________________________________ as per terms and conditions as 
enumerated or referred in Notice inviting Tender, General conditions of contract, specifications, 
Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed, 
all of which are designed in form of this contract and are included in the term ‘CONTRACT’ when 
ever here in used. 
 

And whereas the Contractor accepted the tender of Corporation for the provision and the 
execution of the said work on the terms and conditions as contained in the tender documents form in 
part of the contract. 
 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
 
1 The consideration of the payment to be made to the contractor for the works executed by him 
in accordance with the covenant with the corporation, Contractor shall and will duly provide, execute 
and complete the said works in ----….months  as per the terms of the contract and maintain the same 
at his own cost during the maintenance period, 
“…………………………………………………………………….. ”,.thereafter, perform all other 
acts and things in the contract mentioned or described or which are to be implied  there from or may 
be reasonable necessary for the completion of the said works and at the times and in the manner and 
subject to the terms and conditions or stipulations mentioned  in the  contract. 
 
2 In consideration of the due provision, execution and completion of the said works, the 
corporation does hereby agree to pay to the contractor for the works actually done by him at the rates 
quoted by the contractor against the proper bill of quantities forming part of the tender documents 
and accepted by the corporation or at Agreed Rates and such other sums are may become payable to 
the contractor under the provision of the contract such payments to be made at such time and in such 
manner as provided for in the contract. 
 
3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation 
the sums as may be due to the corporation for the services, if any, rendered by the corporation to the 
contractor and such other sum or sums as may become payable  
to the corporation as per the terms and conditions of contractor, such payment to be made at such 
manner as it provided in the contract. 
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4          Arbitration Clause: 
 In case any dispute arises between NSC and the other party due to any term or matter, both 
the parties will opt to resolve it through mutual understanding and discussion. In case, dispute 
remains even after discussions, then it shall be binding upon the parties to resolve issue under the 
provisions of Arbitrations & Conciliation Act, 1996 as amended from time to time. Under this 
provision, Chairman-cum-Managing Director, National Seeds Corporation Limited with the 
concurrence of both the parties shall appoint Sole Arbitrator to resolve the issue and both the parties 
will have to abide by the decision. The parties will bind to resolve this dispute through arbitration 
before going to court of law. The Arbitration shall be conducted at New Delhi and shall in English 
Language. The court of Delhi shall have the jurisdiction. Further, if the Contractor is a Government 
Department/Undertaking/CPSEs, the dispute or differences in relation to this tender shall be 
reformed for adjudication before the Administrative Mechanism for Resolution of CPSEs Dispute 
(AMRCD). 
 
5  Force Majeure Clause 
Due to failure of any of the parties in the performance of the Agreement on the happening of Civil 
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of 
the parties, the party as default shall not be guilty, if that party serves on the other party, a notice of 
such circumstances and upon the end of the above situations, that party will again serve the notice on 
the other party about the removal of the above mentioned events.  The notice shall be issued within 
48 hours from the happening of the event. 
 
6 Amendment clause:  
“Any terms or conditions of the present Agreement may be modified or amended by written 
agreement between the Parties”. 

1. Confidentiality Clause: 
The Parties shall during the term of this Agreement and at any time after its expiration or 
earlier termination, treat as absolutely confidential all knowledge and information exchanged 
between the parties. The parties to the extent of their respective rights to do so shall exchange 
such technical information and data as is reasonably required of each party to perform its 
responsibilities under this Agreement.  
Each party agrees to keep in confidence and to use to use the same degree of care as it uses 
with respect to its own proprietary data to prevent the disclosure to third parties of all 
technical information, data and confidential business information  (Hereinafter called DATA) 
 
Data exchanged by the parties under this Agreement shall not be used for any other purpose, 
except for the purpose set out under this Agreement. 
 
The preceding provisions of confidentiality and restriction on use of data shall not apply to:- 

 Information in the public domain or information which subsequently enters into public 
domain without committing breach of this Clause. 

 Information in possession of the party at the time of disclosure and which was not acquired, 
directly or indirectly from the other party 

 Information which a party is required to disclose under law, rules or regulations to any 
judicial or other authorities. 
 
Termination Clause 
 
NSC without prejudice to any other contractual rights and remedies available to it, may by 
written notice of default sent to the Contractor, terminate the contract in whole or in part, if 
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the contractor fails to performs its contractual obligations as per the terms and conditions of 
the contract. 
 
In the event of NSC terminates the contract in whole or part, NSC may procure 
goods/services similar to those cancelled with such terms and conditions and in such manner 
as it deems fit at the “Risk and Cost” of the contractor. The contractor shall be liable to NSC 
for extra expenditure, if incurred by NSC for arranging such procurement. 

 
 
 
In witness where of the parties hereto have signed on the date respectively set under their signatures. 
 
 
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
 
In the presence of:- 
 
 
Witness    1______________________. 
 
 2______________________. 
 

 
 
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
 
In the presence of :- 
 
 
Witness    1______________________. 
 
 2______________________. 
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NATIONAL SEEDS CORPORATION LTD. 
 

Annexure-A-1 
Affidavit Certificate  

 
 
 
I /We__________________________________________ (Name, Designation and 

Address) hereby declaring that my/our  firm/Company has not  been neither  black-listed nor de-

barred from participation in tender by any of the Govt. Department/  Organization /PSUs 

/Institution etc, where I /We had supplied the goods during the 

last_________________________ years as well as  no arbitration case pending in NSC or any 

of the Organizations.  

 
Signature of Authorized signatory ----------------- 

Name__________________ 
 

Designation ________________ 
 

Name of the Firm/Company ______________ 
 

Full address __________________ 
__________________ 

 
 stamp_________________ 

 
Place: ________________ 
 
Dated:  ______________ 
 

 
 
 
 
 

***** 



 

 
 
 

PART - B 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

NATIONAL SEEDS CORPORATION LTD. 

SECTION - VII 
Annexure-A 

(It is to be submitted to NSC in online mode ‘PRICE BID’) 
 
To,                                            From-     
Dy General Manager (Engg-Civil)      _______________ 
National Seeds Corporation Ltd.,    _______________ 
Beej Bhawan, Pusa Complex,      _______________ 
New Delhi – 110012        _______________ 
 
Sir,  

 We have examined the prescribed specification and read the Terms & Conditions of 
E-Tender No.   ____________, issued under File No ________________________________Dated __________ 
for Construction of Seed Storage godown confirming the specification as per Annexure A of 
part "B" of Tender Document at NSC Head Office.  Our rates to your specification, Terms & 
Conditions for below work are mentioned as under:- 

H.Schedule for Development of green house structure size of 15.00 
x 6.00 Mtr 

Specification of Construction of Glass House 
 
 SIZE  

 Total area-90SQM, size-15 m x 6m (lxw), side ht: 3m and center ht: 4.5m 
  Model shape- Dome shape / Arc.  
 Mandate requirement -automatic air modulation system with thermal controls 

for easier temperature maintenance. 
 BUFFER ROOM REQUIREMENT  

 Size 2.0m x6.0m x 4.5m (LxWxH). 
 Covering Covered with 6mm multiwall metallic uv-stabilized polycarbonate 

sheet. 
 Door-double door, lockable, size-1.9m x 0.91m (HEIGHTxWIDTH). 
  Ceramic Wash Basin with water connection and tap. 

 AIR CURTAIN 
  Electronically balanced air curtain with double blower.  
 Automized ON-OFF operation w.r.t. door opening at the main entrance. 

 GLAZING 
  Liquid and chemicals resistant 
  Unbreakable material. 

 POLYCARBONATE SHEET SPECIFICATION:- (BL4-P standard) 
  Thickness: 6mm multiwall. 
  Impact Performance: -40°C to 120°C, both side UV stabilized  
 Std length : 2.1m x 11.8 m, sheet structure :- 6/2 RS 

 



 

  U.l Temperature Rating: 100°C and K. value W/m2K 3.5 
  Sound Insulation DIN52210-18 db, Impact Resistant: 200 times of glass 
  Light transmission- 82-90%, excellent Thermal Insulation: 3.5 down. 
  Thermal conductivity DIN52612W/2°C -0.21 

 POLYCARBONATE SHEET FIXING WITH ALUMINIUM PROFILE 
  Anodized, strengthened, sealed internal shell. 
  Size 2” inch, Weight:1.25 Kg/ 12 feet, Length: 12 feet 
  Screw-SS non Magnetic High quality Gl, and thermal safety - Silicon 

 SHADING SYSTEM  
 External Shading System (70:30%) agro shading net green colour (agro shade 

net) with Automatic motorized rolling arrangement, connecting pipe etc. 
  Internal Shading: Thermal Aluminum silver screen with manual rolling 

arrangement for easier temperature maintenance  
CIVIL CONSTRUCTION- 
 IS-2645 Civil construction Standard :B13-P Internal walls, 
  Ceilings and floors resistant to liquids and chemicals. 
  CC foundation (1:3:6). Plastering-1:6. Digging-2’-0’’ x 1’-6", BASE PCC 0’-3" 

thick. 
  WIDE-1’-6’’, first base line 13", second base line 9", Frame Base Block 2’ x 9"x9" 
       Curtain wall - 30cm (height). 
 Flooring Chemical resistant Hard cemented Flooring made up of 2" thick crushed 

bricks with 20mm graded stone (4:3:1) ratio of rodi sand cement Further flushed 
with Anti slippery flooring tiles. 

 Curtain wall 30cm above and 30cm below the actual ground level as kick-board 
9" wide and plinth protection: 30cm wide all around the Green House. 

 GROWTH LIGHT SYSTEM  
 PAR using Special Photo synthetically Active Radiation Lamp 
  Intensity with fluorescent light and Photo synthetically Active Radiation lamps 

(PAcRa)  W 1.7 to 2.6/60 are specific action spectra lamps for photosynthesis 
for research and commercial production. 

 PAR illumination 100 umoles/sqm/s additive only and as per DIN and IEC 
standard using High Flex PAR Lighting system ( 250 W) Lamp (1 No.1 in 
IP65 Enclosure with 5 Nos of PAR T8 LED Lamps CFL (Covering the 
complete Containment Area of 100 Sq.m.) 

 COOLING SYSTEM ECSTECHNOLOGY  
 ECS construction material- Eco friendly. 
  18 GA GI/aluminum Tray Gutter, Side & Top gutter etc 
 Cooling Media: 100 mm thick Cellulose Pad at velocity of 1 to 3 m/s to give 

efficiency from 60 to 95% Filtration Screen filter ISI 25 to 55 viscous filter for 
30µ efficiency. 

 Miscellaneous: Fasteners, Galvanized, Rivet- Aluminum. 
 PVC pipe, 20mm/25mm/32mm with L& T. and Water Tank: PVC Tank 1000 

litres 
  Monoblockpump set: 1 HP with ISI mark  

TECHNICAL SPECIFICATIONS CELLULOSE PAD: 
 Paper ambient condition-25°C -45°C. Cel. Pad Cross angle:-a=45,b-45° 
  Nominal Efficiency: 88% Estimated cooling load: 101,520 BTUs/Hrs. 
  Water Flow: 7.56LPM. Bleed: 10% Temperature:- 8 to 12°C Below ambient. @ 



 

45% RH, cooling Pad Size: 12m x 1.5m x 100mm (WxHx thickness) 
 SLOW SPEED AXIAL FLOW FANS 36" (2 NOS.) 
 Propeller Size: 750 mm, Number of Blade: 6 Nos, Blade: S.S 430, Shutter 

Galvanized steel, speed of Propeller: 439 r/min, speed of motor 1400R/min, 
capacity/CFM: 26000m3/hr. pressure: 56 pa, noise <=70 db, voltage: 
220V/380V/1/3-Phase/50Hz. 

 HEATING SYSTEM 
  Heavy duty Paralytic Technique. Inbuilt auto thermal cut off device & no. of 

Heater: 4 
  Biotech grade 2.5 KW, ISI standard make heating element and 900 rpm 

speed fan. 
  Input 200-240 VAC, 50HZ single phase and ambient 5°C to 50 °C. RH up to 

90% . 
 
 
 
HUMIDIFICATION SYSTEM 

  Humidity Range - Up to 90%. Fogger discharge range: 7.0LPH, Operating 
Pressure 4.0 bar, density of one fogger-4.0 m. Installation with leakage 
prevention device. 

  Working pressure:- 4 bar at this pressure, the average droplet size: 50 to 100 
µm. 

  Density:-One fogger to 0.3 m²- 0.4 m² for propagation, Pattern: four way 
nozzle hanging type, Pipe- 16 mm LLDPE (10 kg/cm2) colour BLACK. 

  Motor HP with ISI mark. 
  1 No. Filter (Screen) :(ISI mark), pressure meter: 10 bar, control valve 

assembly Tank -500 litres, PVC pipe: 32 mm 25mm. 
 MICROPROCESSOR CONTROL PANEL FOR AUTOMATION (CE CERTIFIED) 
 Microprocessor Photosynthesis control Panel:- 

  (User friendly) for temperature, humidity and light duly fixed in Processing 
Areawith miniature circuit breakers and rigid standard of safety. 

a) Technical features of Temperature Control System – 
 Temp. Range: 0.1 to 59.9°C, accuracy: +-1°C. 
 Hysteresis: 0.4°C with sensor probe Pt-100 Sensor cord 15 meters. 
 Sensor failure indication, selection of unit °C, °F, display resolution 0.1°.  

input: 200-240VAC (phase-single), ambient: 5-45°C. RH up to 85% normally. 
   b) Technical Features of Humidity Control System: 
1. RH in the range of +-4%, range: 30% to 90%, real RH: +-2% +-1 digit (at 45%). 
 
BENCHING SYSTEM AND PRO-TRAY 

1. BENCH SIZE-9X4X2(LXWXH)-10NOS 
2. PRO-TRAY 50 CAVITY-50NOS. 

Development of green house structure size of 15.00 x 6.00 Mtr 90SQM 

Abstract of cost =90sqm @ 14290.00 Rs / Sqm =1286100.00  

 

 



 

 

I/We here by tender/offer rate in the table given below in % (percent) above or below on 
the G-Schedule amount of Rs 12,86,100.00/-  

S.No Location of the 
Construction work District Above (%) on G-

Schedule amount 
Below (%) on G-
Schedule amount 

1 CSF Suratgarh ( Rajasthan) Suratgarh 
  

2 CSF Sardargarh (Rajasthan) Sardargarh   

3 CSF Jetsar (Rajasthan) Jetsar   

4 CSF Hisar (Haryana) Hisar 
  

5 CSF Raichur (Karnataka) Raichur   
 

 

Place: -                                                            Name of Authorized Signatory:  ---------------------------  
Date:-.                                                              E-mail Id:                 ------------------------------  
               Phone No:              -------------------------------- 
      Mob. No. :-                                  --------------------------------- 

               Complete Postal Address:         ------------------------------------- 
 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                    Signature of the Contractor 
With seal 

    



 

 
 

 
Signature of Contractor 

                                                                                                                         With seal 

CHECK LIST FOR TECHNICAL EVALUATION OF E-TENDER 
SN Particulars  Remarks / Yes or 

No 
1 Tender fee as per NIT (Non- refundable) :- 

Online mode. 
 

2 EMD as per tender online mode.  
 a. For One location – Rs 38600.00/-  
 b. For number of locations multiplied (X) by Rs 38,600.00/-  

3 Certificate of registration of the firm in appropriate Class  
4 Partnership Deed if Partnership firm.  
5 Authorization for signing if it is limited company or partnership 

firm. 
 

6 An affidavit of ownership if proprietary firm/sole traders.  
7 PAN Number  
8 Income-tax Return for the current & two previous years.  
 ITR 2020-21 – Value  
 ITR-2021-22 – Value  
 ITR-2022-23 – Value  

9 Name and addresses of the Bank,  
 Account No.,   
 IFSC Code.  

10 Copy of registration :-   
 i)  GST  
 ii) PF, ESI or Labour License  

11 Performance / experience certificate of Department for :-  
12 Work done certificate of any civil work for eligibility in the tender 

completed during any last five years. 
 

13 Three similar works of 40% or two similar works of 50% or one 
similar work of 80% value of the total value of NIT amount of 
locations for which bid is submitted. 

 

14  Affidavit certificate that not black listed/Debarred and no 
arbitration case pending in this office. 

 

15 MSME / NSIC certificate with validity of time and item with 
MSME UDYOG ADHAR MEMORANDUM 

 

16 Other document if any in support of the tender.  
17 Name of the Party/Contractor  

 Address of the contractor  
 Contact No.  
 E-mail ID  


