NATIONAL SEEDS CORPORATION LIMITED

(A GOVERNMENT OF INDIA UNDERTAKI

NG-MINIRATNA COMPANY)

Regional Office — Bangalore (Karnataka)
(CIN NO: U 74899 DL 1963 GOI 003913)

SRl
I:JI [ES LY

JhmHi

TERMS & CONDITIONS OF E-TENDER/ CONTRACT FOR
Name of work: - Enhancement of sanctioned electricity load & Extension of the
existing Electricity: Generation, Transmission and Distribution System and Internal

Electrification Work for arranging Power Supply
NSC Hassan along with all necessary allied a
Department.

to new Seed Processing Plant at
pproval from concerned Electricity

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM
ONLINEMODE ONLY

Date & time of publishing of e-tender

14.03.2025 at 15:00 Hrs

Date & time for submission of e-tender

27.03.2025 upto 15:00 Hrs

Opening of technical bid

27.03.2025 at 15:30 Hrs

COST OF TENDER FORM : Rs. 590/-
(including GST 18%) paid online only

Contact details:
Particulars Telephone E-mail
Head Office - New Delhi 011-25842209 sagm.engg@indiaseeds.com

Regional Office - Bangalore 080-23416824

rm.bangalore@indiaseeds.com

Engg section - Bangalore 7906270502 nscbangalore.engg@gmail.com
IT Section — Bangalore 8587003776 nscbangalore.it@gmail.com
Website www.indiaseeds.com

Tender Portal

https://indiaseeds.enivida.com
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NATIONAL SEEDS CORPORATION LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY)
Regional Office — Bangalore (Karnataka)

(CIN NO: U 74899 DL 1963 GOI 003913)

No. LOAD-EXT/NSC-BNG-ENGG/HSN-Electrical/2024-25 Dated:13.03.2025

NOTICE INVITING E-TENDER
Regional Manager, National Seeds Corporation Ltd. (NSC) Regional Office,
Bangalore- 560024 invites online E- tenders under two bid system from reputed
Contractors Registered in appropriate class for Electrical Work only with KPWD or
KEB and having experience for successfully execution of Enhancement and
Extension of the Electrification works under CESCOM and should have experience
of Successful execution of at least one work of similar nature of value 80% of the
tender amount or two work of similar nature of value 50% of the tender amount or

three work of similar nature of value 40% of the tender amount.

Particulars Details

Enhancement of sanctioned load and Extension of]
Name of Work the existing Electricity: Generation, Transmission and
Distribution System and Internal Electrification Work
for arranging Power Supply to new Seed Processing
Plant at NSC Hassan along with all necessary allied

approval from concerned Electricity Department.

Location NATIONAL SEEDS CORPORATION LIMITED,
HASSAN

Date of issue of NIT 14.03.2025

Estimated cost ¥ 11,45,989.00 (Eleven Lakh Forty-Five Thousand

Nine Hundred Eighty-Nine Only).

Completion Period One Month from the date of issue of Work Order

EMD Earnest Money Deposit ¥ 35,000.00 (Rs. Thirty —Five Thousand Only)

Cost of Tender Form ¥ 590.00 (Rs. 500 + 18% GST )
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4)

6)

10)

11)

12)

Tender document will be available on NSC E-Portal:
https://indiaseeds.enivida.comup to 27.03.2025 (15:00 Hrs) for uploading.
Parties participating for Tender, EMD amount should be submitted online along
with cost of tender document.

(Price bid) will be opened on suitable date & time after Scrutiny of Technical
Bids.

Tenderers should be submitted both technical bid and rice bid strictly as per
instructions to tenderers given in Part-A of the tender documents.

Tender not accompanied with requisite amount of EMD & Tender cost and not
submitted as per instructions contained in the tender document are liable for
rejection.

Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under
single point registration scheme are exempted from payment of cost of tender
document and EMD as well as entitle to avail the benefit of Public Procurement
Policy for Micro and Small Enterprises (MSEs) 2012, according to the policy
approved in the NSC subject to furnish documentary proof in support of their
claim along with their request.

The successful bidders have to sign "An Agreement on Rs. 500/- Non-Judicial
Stamp Paper" with NSC.

The Corporation reserves the right to accept or reject any/all tenders without
assigning any reason whatsoever and decision of the Corporation shall be final
and binding on tenderer.

Quantities and number of above works may increase or decrease as per
requirement of corporation.

Makes of Electrical appliances approved by State Electricity Department will be
used.

Secured advance as per rules of Karnataka Public Work Department will be
applicable.

Average financial turnover of last three years should be at least 40% of the

tender value.
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11.

NATIONAL SEEDS CORPORATION LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY)
Regional Office — Bangalore (Karnataka)

(CIN NO: U 74899 DL 1963 GOI 003913)

Bidders/Vendors/Suppliers/Contractors must get themselves registered on the
portal for participating in the e-tenders published on
https://indiaseeds.enivida.com by paying the charges of Rs. 2360/- (Inclusive
taxes) per year.

Bidders must provide the details of PAN number, registration details etc as
applicable and submit the related documents. The user id will be activated only
after submission of complete details. The activation process will take minimum
24 working hour’s enividahelpdesk@gmail.com

Bidders must have a valid email id and mobile number.

Bidders are required to obtain Class 3 Digital Certificates (Signing &
Encryption) as per their company details.

Once bidder DSC is mapped with the user id, the same DSC must not be used
for another user id on the same portal. However bidder can update the digital
certificate to another user id after un-mapping it from the exiting user id.

Bidders now can login with the activated user Id & DSC for online tender
submission process in this portal.

Bidders can upload required documents for the tender well in advance under
My Documents and these documents can be attached to the tender during
tender participation as per the tender requirements. This will save the bid
submission duration/time period and reduce upload time of bid documents.
Bidders must go through the downloaded tender documents and prepare and
upload bid documents as per the requirements of the department.

Once the bidders have selected the tenders they are interested in, Bidders will
pay the processing fee Rs 550/- per tender (NOT REFUNDABLE) by net-
banking / Debit / Credit card then Bidder may download the Bid documents etc.
Once Bidders will pay both fee tenders status will be shown “form received”. This
would enable the e- tender Portal to intimate the bidders through e-mail in case
there is any corrigendum issued to the tenderdocument.

Bidders are advised to read complete BoQ / SoQ / Price Bid / Financial Bid and
Terms & Conditions before quoting rates in the bid document.

Any modification/replacement in BoQ / SoQ/ Price Bid / Financial bid template
is not allowed. Bidders must quote only in predefined fields in the bid sheet and
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save the Bid-Sheet. After saving, the same bid sheet must be uploaded in the
portal.

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing
Fee etc.,) as mentioned in the tender document, before submitting the bid.

13. Bidders are recommended to use PDF files for uploading the documents. Only
price bid sheet will be in Excel format.

14. The bidders must ensure to get themselves registered on the portal at least
ONE Week before the tender submission date and get trained on the online
tender submission process. For tender submission and registration process
bidders are advised to refer respective manuals on website. Tender inviting
Authority/Department will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders due to local
issues like internet connectivity/PC speed/etc...

15. Offline Submission of bids/documents/rates by the bidders will not be accepted
by the department, under any circumstance.

16. After final submission of the bid, a confirmation message and bid submission
acknowledgement will be generated by the portal. The bid submission
acknowledgement contains details of all documents submitted along with bid
summary, token number, date & time of submission of the bid and other
relevant details. Bidder can keep print of the bid submission acknowledgement.

17. If bidder is resubmitting the bid, bidder must confirm existence of all the
required documents, financial bid and again submit the bid. Once submitted,
the bid will be updated.

18. Submission of the bid means that the bid is saved online; but system does not
confirm correctness of the bid. Correctness of the bid will be decided by tender
inviting authority only.

19. The time displayed in the server is IST (GMT 5:30) and same will be
considered for all the tendering activities. Bidders must consider the server time
for submission of bids.

20. Bid documents being entered by the Bidders/Vendors/Contractors will be
encrypted at the client end and the software uses PKI encryption techniques to
ensure security/secrecy of the data. The submitted bid documents/data become
readable only after tender opening by the authorized individual.

Technical Support
Phone | 8448288980, 8448288989, 8448288987, 8448288986,
8448288994
Email ID | eprochelpdesk.03@gmail.com, eprochelpdesk.01@gmail.com
eprochelpdesk.06@gmail.com, eprochelpdesk.44@gmail.com

ADDITIONAL INSTRUCTIONS FOR VENDORS
The bidders are required to submit soft copies of their bid electronically on the E-
Nivida Portal using valid Digital Signature Certificates. Below mentioned instructions
are meant to guide the bidders for registration on the E-Nivida Portal, prepare their
bids in accordance with the requirements and submit their bids online on the E-
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Nivida Portal. For more information, bidders may Vvisit the Portal

(https://indiaseeds.enivida.com)

1. REGISTRATION PROCESS ON ONLINE PORTAL

(a) Bidders to enrol on the E-Nivida portal https://indiaseeds.enivida.com by
clicking on the link “Bidder Enrolment”.

(b) The bidders to choose a unique username and assign a password for their
accounts. Bidders are advised to register their valid email address and mobile
numbers as part of the registration process. This would be used for any
communication from the E-Nivida Portal.

(c) Bidders to register upon enrolment, with their valid Digital Signature
Certificate (Class Il Certificates with signing and Encryption key) issued by any
Certifying Authority recognized by CCA India with their profile.

(d) Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSCs to others
which may lead to misuse.

(e) Bidder thenlogs in to the site through the secured log-in by entering their
user ID/password and the password of the DSC / e-Token.

(f)  After registration send mail to Helpdesk: enividahelpdesk@gmail.com for
account activation.

(g) As per portal norms Registration Fee will be applicable.

2. TENDER DOCUMENTS SEARCH

(@) Various built-in options are available in the e-Wizard Portal like Department
name, Tender category, estimated value, Date, other keywords, etc. to search
for a tender published on the Online Portal.

(b) Once the bidders have selected the tenders they are interested in, they may
download the required documents/tender schedules. These tenders can be
moved to the respective ‘Interested tenders’ folder.

(c) The bidder should make a note of the unique Tender No assigned to each
tender, in case they want to obtain any clarification/help from the Helpdesk.

3. BID PREPARATION

(a) Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

(b) Please go through the tender advertisement and the tender document carefully
to understand the documents required to be submitted as part of the bid.

(c) Please note the number of covers in which the bid documents have to be
submitted, the number of documents - including the names and content of each
of the document that needs to be submitted. Any deviations from these may
lead to rejection of the bid.

(d) Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document/schedule and generally, they can be in
PDF/XLSX/PNG, etc. formats.

4. BID SUBMISSION

(a) Bidder to log into the site well in advance for bid submission so that he/she
uploads the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

(b) The bidder to digitally sign and upload the required bid documents one by one
as indicated in the tender document.

(c) Bidders to note that they should necessarily submit their financial bids in
the prescribed format given by department and no other format is acceptable.

(d) The server time (which is displayed on the bidders’ dashboard) will be
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considered as the standard time for referencing the deadlines for submission of
the bids by the bidders, the opening of bids, etc. The bidders should follow this
time during bid submission.

(e) All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data, which cannot be
viewed by unauthorized persons until the time of bid opening.

(f) The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

(g) Upon the successful and timely submission of bids, the portal will give a
successful bid submission message & a bid summary will be displayed with the
bid no. and the date & time of submission of the bid with all other relevant
details.

(h) The off-line tender shall not be accepted and no request in this regard will be
entertained whatsoever.

(i) As per portal norms Tender Processing Fee will be applicable.

5. AMENDMENT OF BID DOCUMENT
At any time prior to the deadline for submission of proposals, the department
reserve the right to add/modify/delete any portion of this document by the
issuance of a Corrigendum, which would be published on the website and will
also be made available to the all the Bidder who has been issued the tender
document. The Corrigendum shall be binding on all bidders and will form part of
the bid documents.

6. ASSISTANCE TO BIDDERS

(a) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

(b) Any queries relating to the process of online bid submission or queries relating
to e- Nivida Portal, in general, may be directed to the 24x7 e-Wizard Helpdesk.
The contact number for the helpdesk is 8448288994/86/87/89/88/81/90/92/82
011-49606060, 07903269552, 9355030608, 9055030613, 7903810198,
9355030606, 9315620706, 9355030623, 9355030628, 8800526452,
9205898228, 9122643040, 9355030604 and Email is
eprochelpdesk.01@gmail.com, eprochelpdesk.44@gmail.com,
eprochelpdesk.06@gmail.com

(c) The tender inviting authority has the right to cancel this e-tender or extend the
due date of receipt of the bid(s).

(d) The bid should be submitted through E-Nivida portal
https://indiaseeds.enivida.com only.

(e) All payments should be done through E-Nivida Payment gateway.

*kkkkkkkk
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SECTION - I
GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER

The e-tenders are being invited by Regional Manager, National Seeds

Corporation, NSC, Bangalore.

The contractor should read the specifications carefully before submitting e-

tender.

The earnest money as per Notice should accompany the e-tender in the shape

of online payment only. Contractors/firm who are registered with MSME are

exempted for submitting the tender fees as well as EMD.

(a) The tenderer will be required to attach Income Tax Return for the last 2 year
and Registration No. of SST/CST/VAT, ESI and PF while applying for e-
tender through online.

(b) The contractor will have to give an undertaking that he will submit the proof
of remittance of PF/ESI through challan at the time of bill payment. In
case of non-furnishing of such proof, 4.7% (four point seven percent) of
the value of the bill amount of work shall be withheld by NSC which can
be released only after production of the required document.If it is
incumbent upon NSC to deposit withhold amount with EPF authorities, the
same shall be deposited by NSC with EPF authorities. After deposition of
the amount, NSC shall not refund this to the contractor even on
production of EPF Challans.

(¢) NSC shall also recover labor Cess @ 1% from each RA bill and shall
deposit with the Labor Board of the concerned state. In case the Labor
Board is not established in the state, recovery made by NSC shall be
retained under suspense and will be deposited with the Labor Board as &
when established in the state.

PROCEDURE FOR SUBMISSION OF TENDER: -The tenderers shall submit

the bid online only before the due date and time of submission.

Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax

applicable on material in respect of this contract shall be payable by the

contractor and no claim whatsoever in this respect will be entertained.

The rates quoted by the contractor are in % above or % below against the

estimated cost referred in Schedule of the tender will be taken as correct and

not the amounts worked out by them.

The contractor should quote the rates in figures as well as in words and amount

tendered by him. The amount for each item should be worked out and the

requisite the total given. Rates should be written in words closely followed by
figures and it should not be written in the next line.

Time allowed for carrying out the work will be 3 Months.
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11.
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13.

14.
15.

16.

17.

18.

19.

21

Tenders shall be received up to dated- 27.03.2025 , 15:00 Hrs. and will be
opened at 15:30 Hrs. hours on same day at above mentioned address in
presence of tenderer who wish to attend.

Tender should remain open for acceptance for a period of 15 days from the
date of receipt of tender. If any tenderer withdraws his tender before the said
period or makes any modification in the terms and conditions of the tender
which are not acceptable to the department, then the corporation shall, without
prejudice to any other right or remedy, be at liberty to forfeit the earnest money
as aforesaid.
Tenders who do not fulfill all or any of the above conditions or incomplete
tenders in any respect are liable to be summarily rejected.

The e-tenders submitted with any additional conditions are liable to summarily
rejection.

Mobilization advance shall not be applicable.

Certificate of financial soundness issued by the bankers with the complete
address be submitted along with the tender.

In the case of any tender where unit rate of any item /items appear unrealistic
and imbalance and in case the tenderer is unable to provide satisfactory
explanation, such a tender will be liable for rejection.

The contractor should visit the site and shall satisfy himself to the conditions,
the accessibility of site, the full extent and character of operation, the nature of
the ground and supply conditions affecting lay out execution of the contract
generally. No claim on the ground for want of knowledge in such respect will be
entertained.

Water & Electricity for work of what so ever purpose related to the work will be
arranged by the contractor. Where ever the same is provided by the
Department consumption charges shall be borne by the contractor @ 1.5%
(0.75% + 0.75%) of the work value

Change in the terms and condition or the specifications, or schedule of
completion shall not be accepted such conditional tenders shall be liable for
rejection.

The rates shall be inclusive up to all heights, materials, labors, tools & plants
and taxes etc. as per site condition.

The payments will be released on submission of final bill after work
completion.

The memorandum of work tendered for and the schedule of materials to be
supplied by the NSC and their issue rates, shall be filled in and completed in
the office of the Area Manager / Regional Manager, Aurangabad / Pune before
the tender form is issued. If form is issued to an intending tender without having
been so filled in and complete, he shall request the officer to have this done
before he completes and delivers his tender. ( In this case no materials is
supplied by NSC, hence no need for correction)

Mixing of cement concrete and cement mortar shall be done by means of
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27.

2.

3L

32

3.

3.

mechanical mixer. The cement concrete laid shall be mechanically vibrated by
means of mechanically operated vibrators. The rates quoted shall be inclusive
of these operations and no extra payments shall be made.

The receipt of clerk for any money paid by the contractor will not be considered
as any acknowledgement or payment to the National Seeds Corporation and
the contractor shall be responsible for seeing that he procures a receipt signed
by the Accountant/Engineer or a duly authorized Cashier.

The contractor shall give a list of NSC employees related to him.

The contractor should verify all elevations shown in the drawings and in case of
doubt, obtain required particulars which may in any way influence his tender
from the Engineer as no allowance whatsoever will be made beyond the
contract for any alleged ignorance thereof.

The site shown in the layout plan shall be cleared of all obstructions, loose
stone, materials, rubbish of all kind. All holes of hollows whether originally
existing or produced during clearance shall be carefully filled up with earth, well
rammed, leveled off, as directed.

The successful tenderer shall deposit Performance Bank Guarantee/DD @ 5 %
of accepted value of work within 7 days of letter issued in this regard.

The performance guarantee shall be refunded to the contractor within two
months of the completion of work and recording of the completion certificate.
The security deposit shall be debitable @ 5 % from the bills and will remains as
such for a period of defect liability from the date of completion of work i.e. one
year.

Defects arising during the defect liability guarantee period if any shall be
rectified by the party free of cost with in fortnight as and when brought to the
notice in writing or telephonically.

The contractor’s responsibility for this contract shall commence from the date of
issue of order of acceptance of tender.

The contractor shall maintain and produces all records when called for, related
to relevant facts concerning labor engaged and construction.

No negotiation is envisaging even with a lowest party except under exceptional
situations.

The Corporation shall have the right of rejecting all or any of the tender without
assigning any reason whatsoever and will not be bound to accept the lowest
tender or any of the tenderer.

Additional items if any executed by the contractor, the payments will be
considered in proportionate of the rate quoted by the contractor for those
items also.
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DEFINITIONS: -

1)

2)

3)

4)

5)

6)

7)
8)

9)

SECTION Il

GENERAL TERMS & CONDITIONS OF THE CONTRACT

The contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between the competent authority on behalf of
the National Seeds Corporation Ltd, and the Contractor, together with the
documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer and
all these documents taken together, shall be deemed to form the contract and
shall be complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its

Chairman cum Managing Director including his authorized representative(s) who

will employ the contractor and legal successor(s) in title and permitted assigns.

Inthecontract,thefollowingexpressionsshall,unlessthecontextotherwiserequires,hav

ethe meanings, hereby respectively assignees tothem:

The expression ‘works’ or ‘work’ shall, unless there be something either in the

subject or context repugnant to such construction, be construed and taken to

mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent and whether original, altered, substituted oradditional.

The ‘Site’ shall mean the land and/or other places on, into or through which work

to be executed under the contract or any adjacent land, path or street through

which work is to be executed under the contractor any adjacent land, path or
street which may allotted or used for the purpose of carrying out thecontract.

The ‘Contractor shall mean the individual or firm or company whether incorporated

or not, undertaking the works and shall include the legal personal representative

or such individual or the person composing such firm or company, or the
successor such firm or company and the permitted as signees or such individual,
firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.

The ‘Engineer’ means the Engineer and includes the project Manager/ In charge

who shall service and be in charge of the work or any other designation

authorized by the Employer for the purpose of operating thecontract.

Where the context requires, words imparting the singular only also include the

plural number and vice-versa.

a) ‘Specification’ means the specification referred to in the tender and any
modification thereof or addition there to as may from time to time be
furnished approved in writing by Engineer.

b)  ‘District specification’ means the specifications followed by the State Govt. in
the area where the work is to be executed.

c) ‘Approved’ means approved in writings and ‘approval’ means approval in
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writing.

d) Tendered value means the value of the entire work as stipulated in the letter
of award.

e) Market rate shall be the rate as decided by the Engineer on the basis of the
cost of the materials and labor at the site where is the work is to be
executed plus the percentage mentioned in the schedule” to cover all over
heads and profits.

f)  Schedule(S) referred to in these conditions shall mean the relevant
scheduled(s) annexed to the tender papers or the standard schedule of
Rates of the government mentioned in Schedule“F” hereunder, with the
amendments there to issued to the date of receipt of the tender.

9) The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labor, material, tool, plants, equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of
Quantities (Schedule-A) shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labors necessary in and
for the full and entire execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

10) The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the schedule of quantities, which rates and prices shall, except
as otherwise provided, over all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of theworks.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

1) The several documents forming the contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to small
scale drawing and figure dimension in preference to scale and the special
conditions in preference to general conditions.

a. In case of discrepancy between the schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed: -

a)  Description of Schedule of Quantities.

b) Particular Specification and Special Condition as per manufacturer.

c) Drawings

d) C.P.W.D. specifications

e) Indian standard specification of B.I.S.

) If there are varying or conflicting provisions made in any one document
forming part of the contract, the Acceptance Authority shall be the deciding
authority with regard to the intention of the document and his decision shall
be final and binding on the contractor.

g)  Any error in description, quantity or rate in Schedule of Quantities or any
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mission there from shall not vitiate the Contract or release the Contract or
from the execution of the whole or any part of the works comprised there in
according to drawings and specifications or from any of his obligations under
the contract.

SIGNING OF CONTRACT

1.  The successful contractor, on acceptance of office tender by the accepting
Authority shall, within 7 days from the stipulated date of start of the work sign the
contract consisting of:

(D The notice inviting tender, all the documents including drawings, if any
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

(Im Various standard clause with corrections Up to the date stipulated in
schedule “F” along with annexure thereto.

a) Model rules for the protection for the health, sanitary arrangements for
workers employed by NSC or its contractors(refer page no.35)

b) Contractor’ slab or regulations.(referpageno.39)

c) List of act and omissions for which fine scan be imposed.(refer page
no.44)
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ITEM RATE TENDER
I/We here by tender for the execution of the work for National Seeds Corporation, (A Govt.
of India Undertaking) Bangalore specified in the underwritten memorandum within the time
specified in such memorandum at the rates specified therein, and in accordance in all
respect with the specifications, designs, drawings and instructions in written referred to
rule of General Rule and Guidance and with such materials as are provided for by and in
all respect in accordance with such conditions so far as applicable.
Memorandum
General description
Estimated cost AS PERNOTICE
Earnest money
Security deposit
I/'We have read and examined the Notice schedules, specifications applicable, general
rules and directions, conditions, schedule of rates and other documents and rules
referred to in the tender document for the work.
The validity of the tender is for 90 days from the date of opening of tender.
The security deposit will be collected through deductions from the bills @ 5 % of work
done till the sum along with earnest money deposited amount to 5 % of value of contract
and that will be treated as security deposit.
The tender be accepted in whole or in part, I/We hereby agree(1) to abide by and fulfill
all the terms & provisions of the said conditions annexed here to and all the terms and
provision contained in the notice inviting tender so far as applicable, and or in default
thereof to forfeit and pay to the Corporation or their successors, the sum of money
mentioned in the said conditions.
I/We agree that the said Corporation or their success or in office shall without prejudice
to any other right or remedy, be at liberty to forfeit the said Performance Guarantee,
otherwise said Performance Guarantee shall be retained for performance of contract
onward for a period Up to two months from the date of completion of work. Earnest
money shall be retained by them towards security deposit mentioned against clause(e).
@) to execute all the works referred to in the tender documents on the terms &
conditions contained or referred to therein, and to carryout such deviations as may be
ordered, Upto a maximum of 100% at the rates quoted in the tender documents and
those in excess of that limit at the rates to be determined in accordance with the
provisions mutually agreed.

Signature of
Contractor
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CLAUSES OF CONTRACT

CLAUSE- 1 PERFORMANCE GUARANTEE
1. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent)

of the accepted amount in addition to other deposit mentioned elsewhere in the contract, for
his proper performance of the contract agreement, (not withstanding and/or without
prejudice to any other provisions in the contract) with in period specified in schedule “F”
from the date of issue of letter of acceptance. This period can be further extended by the
Engineer Up to maximum period as specified in schedule “F” on written request of the
contractor stating the reason for delays in procuring the Performance Guarantee, to the
satisfaction of the Engineer. This guarantee shall be in the form of Cash (in case guarantee
amount is less than Rs. 10,000/- or deposited by Demand Draft/ pay order of any schedule
bank (in case guarantee amount is less than 1,00,000/-only).

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank
Guarantee as per proforma attached of the tender document. The Bank Guarantee shall
be issued by and Schedule Bank in favour of National Seeds Corporation. The Bank
Guarantee should be accompanied by a forwarding letter of the banker on their
letterhead

b. The performance guarantee shall be initially valid Up to the stipulated date of completion
plus 60 days beyond that. In case the time for completion of work gets enlarged, the
contractor shall give the validity of performance guarantee extended to cover such
enlarged time for completion of work. After recording of the completion of certificate for
the work by the competent authority, the performance guarantee shall be returned to the
contractor, without any interest.

c. The Engineer shall not make a claim under the performance guarantee except for
amounts to which the Corporation is entitled under the contract (not withstanding and/or
without prejudicetoanyotherprovisionsinthecontractagreement)intheeventof:

a. FailurebythecontractortoextendthevalidityofthePerformanceGuaranteeasdescribedh
erein above, in which event the Engineer may claim the full amount of the
performance guarantee.

b. Failure by the contractor to pay NSC any amount due, either as agreed by the
contractor or determined under any of the Clauses/conditions of the agreement,
within 30 days of the service of the notice to this effect by Engineer.

2. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full
and shall be absolutely at the disposal of the Chairman-cum-Managing Director.
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CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person / persons whose tender(s) may be accepted (herein after called 'the
Contractor') shall permit National Seeds Corporation (here in after called the employer)
at the time of making any payment to him for work done under the contract to deduct at
the rate of 5 % of the gross amount of each running bill till the sum along with the sum
already deposited as earnest money, will amount to security deposit of 5 % of the
tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five lakhs
only).

All compensations or the other sums of money payable by the contract or under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit or from the interest arising there from or from any sums which may be
due or may become due to the contractor or any account whatsoever and in the event of
his security deposit being reduced by reason of any such deductions or sale as
aforesaid, the contractor shall within 10 days make good in cash or any part thereof the
security deposit shall be collected from running bills of the contractor at the rates
mentioned above and the Earnest money if deposited in cash at the time of tenders will
be treated as part of the Securitydeposit.

Note — 1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market
price or at its face value, whichever is less. The market price of Govt. papers would be
ascertained by the Engineer at the time of collection of interest and the amount of
interest to the extent of deficiency in value of the Govt. paper, will be withheld, if
necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F.
Rules except fidelity bond. This will be subject to the observance of the condition
mentioned under the rule against each form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5
or required progress for the whole of the work or if applicable any section within the
relevant time prescribed and clear the site, in case of delay incompletion of civil
contracts, LD shall be levied from the contractor at the rate of 0.5% (half percent) of the
contract price per week of delay, subject to a maximum of 10% (ten percent) of the
contract price. The payment of deduction of such damages shall not relieve the
contractor from his obligation to complete the works, or from any other of his obligations
and liabilities under the contract.

CLAUSE 3.1 SUSPENSION OF WORK
The contractor shall, on the instructions of the engineer suspend the progress of the
works or any part thereof for such time and in such manner as the Engineer may
consider necessary and shall during such suspension, properly protect and secure the
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works or such part thereof so far as is necessary in the opinion of the Engineer unless

such suspension is;

a) Otherwise provided for in the contract, or

b) Necessarybyreasonofsomedefaultorofbreachofcontractbythecontractorofwhichheis

responsible, or Necessary by reason of climatic conditions on the site, or

c) Necessary for the proper execution of the works or for the safety of the works or
any part there of (save to the extent that such necessity arises from any actor default
by the Engineer or the Employer or from any of the risks defined in the subclause3.1)
Subclause-3.2 shall apply.

3.2 DETERMINATION FOLLOWING SUSPENSION
Where pursuant tosubclause3.1 the subclause applies, theEngineer shall, after
consultation with the Employer determine;
a) Any extension of time to which the contract or is entitled under clause5, and

b) The amount which shall be added to the contract price, in respect of the cost
incurred by the contract or by reason of such suspension and shall notify the contractor
with a copy to the Employer.

CLAUSE:4
CONTRACTORLIABLETOPAYDAMAGESEVENIFACTIONNOTTAKENUNDERCLAUSE-3

In any case in which any of the powers conferred on the Engineer by the clause 3
thereof shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such
powers shall not withstanding be exercise able in the event of any future case of default
by the contract or and the liability of the contractor for damages shall remain
unaffected. In the event of the Engineer putting in force all or any of the powers vested
in him under the preceding clause, he may if he so desired after giving a notice in
writing to the contractor take possession of (or at the sole discretion of the Engineer
which shall be final and binding on the contractor) use on as hire (the amount of the
hire money being also in the final determination of the Engineer) all or any tools, plant
material and stores in or on the works, or the site thereof, belonging to the contractor or
procured by the contractor and intended to be used for execution of the work or any
part thereof, paying or allowing for the same in account at the contract rates or in the
case of these not being applicable, at current market rate to be certified by the Engineer
whose certificate there of shall be final and binding on the contract or otherwise the
Engineer by notice in writing may order the contractor, foreman or other authorized
agent to remove such tools, plant materials or stores from the premises (within the time
specified in the notice) and in event the contractor failing to comply with any such
requisition, the Engineer may remove them at the contractor's expense or sell them by
auction or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer as to the expense of any such removal and amount of the
proceed and expense of any such sale shall be final and conclusive against the
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contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION
1. In the event of:

a) The amount or nature of extra or additional work or

b) Exceptionally adverse climatic conditions, or
¢) Any delay, impediment or prevention by the Employer, or

d) Other special circumstances which may occur, other than through a default or
breach of contract by the Contractor or for which he is responsible being such as fairly
to entitle the Contractor to an extension of the Time for Completion of the works, or any
section or part thereof, the Engineer shall determine the amount of such extension and
shall notify the Contractor accordingly, with a copy to the Employer.

2. Contractor to provide notification and detailed particulars.

Provided that the Engineer is not bound to make any determination unless the
Contractor has

a) within 28 days after such even has first arisen notified the Engineer with a copy to the
Employer, and

b) within 28 days, or such other reasonable time as may be agreed by the Engineer,
after such notification submitted to the Engineer detailed particulars of any extension of
time to which he may consider himself entitled in order that such submission may be
investigated at the time.

CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works,
and they are not to be taken as the actual and correct quantities of the works to be
executed by the Contractor in fulfillment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by
measurement the value of the works in accordance with Clause. The Engineer shall,
when he requires any part of the works to be measured, give reasonable notice to the
Contractor's authorized agent, who shall:

a) forthwithattendorsendaqualifiedrepresentativetoassisttheEngineerinmaking such
measurement and

b) sply all particulars required by the Engineer. Should the Contractor not attend, or
neglect or omit to send such representative, then the measurement made by the
Engineer or approved by him shall be taken to be the correct measurement of such part
of the works. For the purpose of measuring such permanent works as are to be
measured by records and drawings, the Engineer shall prepare records and drawings as
the work proceeds and the Contractor, as and when called on to do so in writing, shall,
within 14 days, attend to examine and agree such records and drawing with the Engineer
and shall sign the same when so agreed. If the contractor does not attend to examine
and agree such records and drawing, they shall be taken to be correct. If, after
examination of such records and drawing, the contractor does not agree the same or
does not sign the same as agreed, they shall nevertheless be taken to be correct, unless
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the Contractor within 14 days of such examination, lodges with the Engineer notice of
the respect in which such records and drawing are claimed by him to be incorrect. On
receipt of such notice, the Engineer shall review the records and drawings and either
confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except
where otherwise provided for the Contract.

CLAUSE:7.1COMPLETIONCERTIFICATEANDCOMPLETIONPLAN

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer and within thirty days of the receipt of such notice the
Engineer shall inspect the work and if there is no defect in the work shall furnish the
contractor with a certificate of physical completion otherwise a provisional certificate of
completion indicating defects (a) to be rectified by the contractor and/or (b) for which
payment will be made at reduced rates, shall be issued but no certificate of completion,
provisional or otherwise shall be issued, nor shall the work be considered to be
complete until the contractor shall have removed from the premises on which the work
shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangement required for his/their work people on the site in connection with the
execution of the work as shall have been erected or constructed by the contractor(s)
and cleaned of the dirt from all woodwork, doors, windows, walls, floors or other part of
any building, in on or about which the work is to be executed or of he may have had
possession for the purpose of the execution there of and not until the work shall have
been measured by the Engineer/. If the contractor shall fail to comply with the
requirementsofthisclauseastoremovalofscaffolding,surplusmaterials,rubbish,allhutsands
anitary arrangements as aforesaid and cleaning-off dirt on or before the date fixed for
the completion of work the Engineer may at the expense of the contractor remove such
scaffolding, surplus materials and rubbish etc. and dispose off the same as he thinks fit
and clean of such dirt as aforesaid, and the contractor shall have no claim in respect of
any such scaffolding or surplus materials as aforesaid except or any sum actually
realized by the sale thereof.

7.2 CONTRACTOR TO KEEP SITECLEAN

The splashes and droppings from white washing, color washing, painting etc. on walls,
floors, doors, windows, etc. shall be removed and the surface leaned simultaneously
with the completion of these items of work in the individual rooms, quarters or premises
etc. where the work is done with out waiting for the actual completion of all the other
items of work in the contract. In case the contractor fails to comply with the requirements
of this clause, Engineer shall have the right to get this work done at the cost of the
contractor either departmentally or through another agency. Before taking such action,
the Engineer shall give two days’ notice in writing to the contractor.
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7.3 COMPLETIONPLANSTOBESUBMITTEDBYCONTRACTOR

Thecontractoroncompletionoftheworkshallsubmittotheemployer'sthreeboundsetsofall "As
constructed" drawing for every component of the work at his own cost and plan as
required vide General specifications for Electrical Works (Part-1 Internal) 1972 & (Part-II
External) 1974 as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable
to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.
15,000/- (Rupees fifteen thousand only) as may be fixed by the Engineer shall be final
and binding on the contractor

CLAUSE:8PAYMENTOFBILLS

8.1 RUNNINGBILLS
A bill shall be submitted by the contractor each month on or before the date fixed by the
EngineerforallworksexecutedinthepreviousmonthsandtheEngineershalltakeorcausetobet
aken the requisite measurement for the purpose of having the same verified and the
claim as far as admissible, adjusted as far as possible, before the expiry of ten days from
the presentation of the bill. Engineer's consent for release of running bill shall be linked
with the satisfactory progress of the work.

8.2 FINALBILL

The final bill shall be submitted by the contractor in the same manner as specified in
running bills within one month from the date of the final certificate of completion
furnished by the Engineer. No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by Engineer, will, as far as
possible be made within the period specified here in under, the period being reckoned
from the date of receipt of the bill by the Engineer or his authorized Officer, complete
with account of materials, issued by the Corporation and dismantled materials.
i) If the Tendered value of workis Upto Rs. 5lakhs : 3months

ii) If the Tendered value of work exceeds Rs. 5lakhs :  6months

9. DISMANTLED MATERIAL EMPLOYER'SPROPERTY

The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work etc. as Employer's property and such materials shall be
disposed off to the best advantage of the Employer.

CLAUSE: 10 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION ORDERS ETC.
The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner and both as regard materials and otherwise in every respect
in strict accordance with the specifications. The contractor shall also confirm exactly fully
and faithfully to the designs, drawings and instructions in writing in respect of the work
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signed by the Engineer and the contractor shall be furnished free of charge one copy of
the such specifications, and of all such designs, drawings and instruction as are not
included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and servision of all works, structural plans and other
thinks of temporary or permanent nature required for such execution and maintenance in
so far as the necessity for providing these, is specified or is reasonably responsibility for
adequacy, suitability and safety of all the works and methods of construction.

CLAUSE: 11 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions
to or substitutions for the original specifications, drawings, designs and instructions, that
may appear to him to be necessary during the progress of the work, and (2) to omit a
part of the work in case of non-availability of a portion of the site or for any other reasons
and the contractor shall be bound to carry out the work in accordance with any
instructions given to him in writing by the Engineer and such alterations omission,
additions or substitutions shall form part of the contract as if originally provided there in
and any altered, additional or substituted work which the contract or may be directed to
do in the manner above specified as part of the work, shall be carried out the contractor
on the same conditions in all respect including price on which he agreed to do the main
work. The time for the completion of the work shall in the proportion that the altered,
additional or substituted work bears to the original contract work on the request of the
contractor and the decision of the Engineer shall be conclusive.

11.1 The rate for additional altered or substituted work referred to in clauses shall be
worked out in accordance with the following provisions in the irrespective order: -

i) If the rates for the additional, altered or substituted item of work is specified in the
contract for the work, the contractor is bound to carry out additional, altered or
substituted work at same rate as are specified in the contract for the work.

ii) If the rates for the additional or substituted work includes any work for which no
rate is specified in the contract for work and cannot be derived from similar class
of work in the contract, then such work shall be carried out as the rates appearing
in KPWD Schedule of Rates 2014 for location of work or state PWD rates which
ever is less in order of preference with correction slips minus/plus percentage
which the total tendered amount compares to the estimated cost of the entire work
put to tender.

ii) If the rates for the altered, additional or substituted work cannot be determined in
the manner specified in sub clause (i) to (iii) above, then the rates for such
part/parts will be determined by the Engineer on the basis of the prevailing market
rates when the work was done.

11.2 The Contractor shall send to the Engineer once every three months an Up to date
account giving complete details of all claims for additional payments to which the
contractor may consider himself entitled and of all additional work ordered by the
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Engineer which he has executed during the preceding quarter failing which the
contractor shall be deemed to have waived his right. However, the Employer may
authorize consideration of such claims on merits.

11.3 Any operation incidental to or necessarily has to be in contemplation of tendered
while filing tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given
in the said schedule of rates, as the case may be. Nothing extra shall be admissible
for such operations.

CLAUSE: 12 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE
OFWORK
If at any time after the commencement of the work the Employer shall for any reasons

decide to abandon or reduce the scope of the works and hence not required, the whole
or part of works to be carried out the Engineer shall give notice in writing to that effect
to the contractor and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation whatsoever on account of any
profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the foreclosure of whole or part of the
work.
The contractor shall be paid at contract rates full amount for the works executed at site
and in addition, areasonable amount on account of the items as mentioned hereunder,
i) the contractor shall be paid the charges on the cartage only of materials actually and
bona fide brought to the site of the work by the contractor and rendered surplus as a
result of the abandonment curtailment of the work or any portion thereof and then
taken back by the contractor, provided however, that the Engineer shall have in all
such cases the option of taking over all or any such materials at their purchase price or
at local current rates which ever may be less.
"In the case of such stores having been issued by the Employer and returned by the
contractor to the Employer, credit shall be given to him by the Engineer at rates not
exceeding those at which they were originally issued to him after taking into
consideration and deduction for claims on account of any deterioration or damage
while in the custody of the contractor and in this respect the decision of the Engineer
shall be final and binding.

CLAUSE: 13.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:
i) At any time makes default in proceeding with the work or any part of the work with

the due diligence and continuous to do so after a notice in writing of 7 days from the
Engineer.

ii) Commits default to complying with any of the terms& conditions of the contract and
does not remedy, it or take effective steps to remedy it within 7 days after a notice in
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writing is given to him in that behalf by the Engineer.

iii)Fails to complete the works or items of work with individual dates of completion, on or
before the date(s) of completion, and does not complete them within the period
specified in a notice given in writing in that behalf by the Engineer, or

iv)Shall enter into a contract with NSC in connecting with which commission has been
paid or agreed to be paid by him or to hi knowledge, unless the particulars of any such
commission and the terms of payment thereof have been previously disclosed in writing
to the Accepting Authority/Engineer, or

v) Shall obtain a contract with NSC as a result of wrong tendering or other non-
bonafide methods of competitive tendering; or

vi)Being an individual, or if a firm, any partner thereof shall at any time be adjudged
insolvent or have a receiving order or order for administration nofhise state made
against him or shall take any proceedings for liquidation or composition (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment of his
effects or composition or arrangement or the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if at rust deed be executed by him for benefit of his
creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what
amount, if any, is recoverable from the contractor for completion of the works or part of
the works or in case the works or part of the works is not to be completed, the loss or
damage suffered by Employer.

Any excess expenditure incurred to be incurred by Employer in completing the works or
part of the works or the excess loss or damages suffered or may be suffered by
Employer as aforesaid after allowing such credit shall without prejudice to any other
right or remedy available to Employer in law be recovered from any moneys due to the
contractor on any account, and if such moneys are not sufficient the contractor shall be
called on in writing and shall be liable to pay the same within 30 days.

If the contract or shall fail to pay the required sum within the aforesaid period of
30days, the Engineer shall have the right to sell any or all of the contract or sun used
materials, constructional plant, implements, temporary buildings etc.

13.2 WHEN CONTRACT CAN BE TERMINATED

Subiject to other provisions contained in this clause the Engineer may, without prejudice
to his any other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in
writing absolutely terminate the contract in any of the following cases.

i) If the contractor having been given by the Engineer a notice in writing to rectify, re
constructor replace any defective work or that the work is being performed in an
inefficient or otherwise improper or un workman like manner shall omit to comply with
the requirement of such notice for a period of seven days thereafter.
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ii) If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of the
Engineer (which shall be final and binding) he will be unable to secure completion of
the work by the date for completion and continues to do so after a notice in writing of
seven days from the Engineer.

iii) If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms in conditions of the contract
and does not remedy it or take effective steps to remedy it within 7 days after a notice
in writing is given to him in that behalf by the Engineer.

iv)If the contractor commits any acts mentioned in Clause 21 hereof, when the
contractor has made himself liable for action under any of the cases aforesaid the
engineer on behalf of employer shall have powers.

v) To determine or rescind the contract as aforesaid(of which termination or rescission
notice in writing to the contractor under the hand of the Engineer shall be conclusive
evidence) on such determination or rescission the full security deposit recoverable
under the contract shall be liable to be forfeited and shall be absolutely at the disposal
of the NSC if any portion of the Security Deposit has not been paid or received it would
be called for an forfeited.

vi) After giving notice to the contractor to measure the work of the contractor and to
take such whole, or the balance or part thereof as shall be un-executed of his hands
and to give it to another contractor to complete in which case any expenses which may
be incurred in excess of the sum which would have been paid to the original contractor
if the whole work has been executed by him (of the amount of which excess the
certificate in writing of the Engineer shall be final and conclusive) shall be borne and
paid by the original contractor and may be deducted from any money due to him by
NSC under his contractor on any other account whatsoever or from his security deposit
or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the
expenses incurred by the Department are less than the amount payable to the
contractor at his agreement rate, the difference shall not be paid to the contractor.

CLAUSE: 14 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days’ notice in writing to the Engineer or
his representative, before covering or otherwise placing beyond the reach of
measurements, any work in order that the same may be measured and correct
dimensions thereof be taken before the same is so covered or placed beyond the reach
of measurement and shall not cover any work without the consent in writing of the
Engineer or his Representative shall within the aforesaid period of seven days inspect
the work, and if any work shall be covered or placed beyond the reach of measurement
without such notice having been given or the Engineer consent being obtained the same
shall be uncovered at the contractors expense, or in default there of no payment or
allowance shall be made for such work or the materials with which the same as
executed.
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CLAUSE:15 ACTIONINCASEWORKNOTDONEASPERSPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Engineer and his authorized
representative and other senior officers related to Quality Control and of Chief Technical
Examiner's office and the contractor shall at all times during the usual working hours and
at all other times at which reasonable notice of the visit of such officers have been given
to the contractor, either himself be present to receive orders and instructions, or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to
the contractor's agent shall be considered to have the same force as if they had been
given to the contract or himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief
Technical Examiner or his subordinate Officers, that any work has been executed with
unsound, imperfect, or unskillful workman ship, or with materials or articles provided by
him for the execution of the work which are unsound or of a quality inferior to that
contracted or otherwise not in accordance with the contract the contractor shall, on
demand in writing which shall be made within six months of the completion of the work
from the Engineer specifying the work, materials or articles complained of not
withstanding that the same may have been passed, certified and paid for forthwith
rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case maybe, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charges and cost. In the
event of the failing to do so with in a period specified by the Engineer in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate as
under Clause 2 of the contract (for non-completion of the work in time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the
item of work at the rates applicable under the contract but may accept such items at
reduced rates as the competent authority may consider reason able during the
preparation of on account bills or final bill if the item is so acceptable without detriment to
the safety and utility of the item and the structure or he may reject the work outright
without any payment and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision of the Engineer
to be conveyed in writing in respect of the same will be final and binding on the
contractor.

CLAUSE: 16 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAIN TENANCE
PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy
and part of building, in which they may be working, or any building, main or ancillary or
other installation fixture etc. or any part of it is being executed or if any damage shall
happen to the work while in progress, from any cause whatsoever or if any defect,
shrinkage or other faults appear in the work within twelvemonths after a certificate final
or otherwise of its completion shall have been given by the Engineer as aforesaid
arising out of defective or improper materials or workmanship, the contractor shall on a
receipt of a notice in writing on that behalf make the same good at his own expense, or
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in default the Engineer may cause the same to be made good by other workman and
deduct the expense from any sums that may be due or at any time there after may be
come due to the contractor or from his security deposit, or the proceeds of sale thereof
or of a sufficient portion thereof from the security deposit of the contractor.

CLAUSE: 17 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.
Thecontractorshallprovideathisowncostallmaterials(exceptsuchspecialmaterialsifany, as
may in accordance with the contract be splied by Employer plant tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work. Whether original, altered or substituted and whether
included in the specification or other documents forming part of the contract or referred
to in these conditions or not, or which may be necessary for the purpose of satisfying or
complying with the requirements of Engineer as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with
carriage therefore to and from the work. The contractor, shall also sply without charge
there quisite number of persons with the means and materials, necessary for the
purpose of setting out works, and counting, weighing and assisting in the measurement
for examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Engineer at the expense of the contractor and
the expense may be deducted, from any money due to the contractor, under the
contract and / or from his security deposit thereof.

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the
Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a
workman employed by the contractor the amount of the compensation so paid; and
without prejudice to the rightsoftheEmployerunderSection12,sub-section (ii) of the said
Act. Employer shall be at liberty to recover such amount or any part there of by
deducting it from the security depositor from any sum due by Employer to the contractor
whether under this contract or otherwise. Employer shall not be bound to contestany
claim made against it under Section12, sub-section(i) of the Said Act, except on the
written request of the contractor and on his giving to Employer full security for all costs
for which Employer might be come liable in consequence such claim.

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR

FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and
Abolition)Act1970andofthecontractlabour(RegulationandAbolitionCentralRules1971)Em
ployer

isobligedtopayanyamountsofwagestoaWorkmanemployedbythecontractorinexecutionoft
he works or to incur any expenditure providing welfare and health amenities required to
be provided under the above said Act and the Rules under Clause 19 and sanitary
arrangements for workers employed by Contractors. NSC will recover from the
contractor the amount of wages SO paid or the
amountofexpendituresoincurred;andwithoutprejudicetotherightoftheEmployerunder,Sect
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ion 20Subsection(2)andSection21sub-
section(4)ofthecontractorLabour(Regulation&AbolitionAct

1970).Employershallbeatlibertytorecoversuchamountoranypartthereofbydeductingitfrom
the security deposit or from any sum due to the contractor whether under this

agreement or otherwise.
Employershallnotbeboundtocontestanyclaimmadeagainstsection20subsection(1)&Secti
on21, sub-

section(4)ofthesaidAct,exceptonthewrittenrequestofthecontractorandonhisgivingtothe
EmployerfullsecurityforallcostsforwhichEmployermightbecomeliableincontestingsuchclai
m.

CLAUSE: 19 SETTLEMENT OF DISPUTES AND ARBITRATION

19.1ENGINEERS'DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in
connection with, or arising out of, the contract or the execution of the works, whether
during the execution of the works or after their completion and whether before or after
repudiation or other termination of the contract, including any dispute as to any opinion,
instruction, determination, certificate or valuation of the Engineer, the matter in dispute
shall, in the first place, be referred in writing to the Engineer, with a copy to the other
party. Such reference shall state that it is made pursuant to this clause. No letter than
the eighty fourth day after the day on which he received such reference the Engineer
shall give notice of his decision to the employer and the contractor. Such decision shall
state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall, in
every case, continue to proceed with the works with all due diligence and the contractor
and the employer shall give effect forthwith to every such decision of the Engineer
unless and until the same shall be revised, as hereinafter provided, in an amicable
settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer
or if the Engineer fails to give notice of his decision on or before the eighty fourth day
after the day on which he received the reference, then either the Employer or the
contractor may, on or before the seventieth day after the day on which he received
notice of such decision, on or before the seventieth day after the day on which the said
period of 84 days expired, as the case may be given notice to the other party,with a copy
for information to the Engineer, of his intention to commence arbitration, as herein after
provided, as to the matter in dispute. Such notice shall establish the entitlement of the
party giving the same to commence arbitration, as hereinafter provided as to such
dispute and subject to Sub Clause

19.2 No arbitration in respect there of may be commenced unless such notice is given.
If the Engineer has given notice of his decision as to a matter in dispute to the Employer
and the Contractor and no notice of intention to commence arbitration as to such dispute
has been given by eitherthe Employer orthe Contractor on or before the seventieth day
after the day on which the parties received notice as to such decision from the
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Engineer,the said decision shall be come final and binding on the employer and the
contractor. Request for arbitration by the contractor shall be entertained by the employer
only after completion ofwork.
20.1 AMICABLESETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in
accordance with SubClause19.1arbitration of such dispute shall not be commenced
unless and at temptth as first been made by the parties to settle such dispute amicably.
Provided that, unless the parties otherwise agree, arbitration may be commenced on or
after the fifty sixth day after the day on which notice of intention to commence arbitration
of such dispute was given, whether or not any attempt at amicable settlement thereof
has been made.

21. ARBITRATION: -
The arbitration on this tender shall be governed by the following conditions: -

21.1 Jurisdiction of subject: -
All the disputes/differences between the parties as may be arising out of the present

tender documents and subsequent to the execution of the agreement between the
parties including interpretation of the terms and agreement shall be subject to the
exclusive jurisdiction ofCourtsat New Delhi/ Delhi only.

21.2  Arbitration Clause:

In case any dispute arises between the NSC and the other party due to any term or
matter, both the parties will opt to resolve it through mutual understanding and
discussion. In case, dispute remains even after discussions, then it shall be binding
upon the parties to resolve issue under the provision of Arbitration and conciliation Act,
1996 as amended from time to time. Under this provision, the Chairman-Cum-
Managing Director, National Seeds Corporation Limited with the concurrence of both
the parties shall appoint sole arbitrator to resolve the issue and both the parties will
have to abide by the decision. The parties will bind to resolve the dispute through
arbitration before going to court of law. The Arbitration shall be conducted at New Delhi
and shall in English Language. The court of Delhi shall have the jurisdiction.

The Arbitrator shall have powers to enlarge time for making & publishing the Award
with the consent of the parties. If the claims involved in a dispute are of more than Rs.
one lakh, the Arbitrator shall make a speaking award as per provision of Arbitration &
Conciliation Act 1996.

In case the contractor/supplier is a Public Sector Undertaking, the above clause shall
not be applicable and in that event the following clause shall apply.

In the event of any dispute or difference relating to the interpretation and
application of the provisions of the contracts, such dispute or difference shall be
referred by either party for arbitration to the sole arbitrator in the Department of
Public Enterprises to be nominated by the Secretary to the Govt. of India, In
charge of the Department of Public Enterprises. The Arbitration & Conciliation Act,
1996 shall not be applicable to the arbitration under this clause. The award of the
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Arbitrator shall be binding upon the parties to the dispute, provided, however, any
party aggrieved by such award may make a further reference for setting aside or
revision of the award to the Law Secretary, Department of Legal and Affairs,
Ministry of Law and Justice, Govt. of India. Upon such reference, the dispute shall
be decided by the Law Secretary or the Special Secretary/Additional Secretary
when so authorized by the Law Secretary whose decision shall bind the parties
finally and conclusively. The parties to the disputes will share equally the cost of
arbitration as intimated by the Arbitrator.
21.3 Force Majeure Clause
Due to failure of any of the parties in the performance of the Agreement on the
happening of Civil disturbance, War, Act of God and other unforeseeable
circumstances beyond the control of any of the parties, the party as default shall not be
guilty, if that party serves on the other party, a notice of such circumstances and upon
the end of the above situations, that party will again serve the notice on the other party
about the removal of the above mentioned events. The notice shall be issued within 48
hours from the happening of the event.
CLAUSE: 22 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES
Contractor’s superintendence, supervision, technical staff and employees.
i. The contractor shall provide all necessary superintendence during execution of the
work and as along there after as may be necessary for proper fulfilling of the obligations
under the contract.
The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer the name,
qualifications, experience, age, address and other particulars along with certificates, of
the principal technical representative to be incharge of the work. Such qualifications and
experience shall not be lower than specified in schedule 'f'. The Engineer shall within 15
days of receipt of such communication intimate in writing his approval or other wise of
such a representative according to the provisions on the contract or in this respect. Such
a principal technical representative shall be appointed by the contractor soon after
receipt of the approval from Engineer and shall be available at site with in fifteen days of
start of work.
If the contractor (or any partner in case of firm/company) who himself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal
technical representative but the contractor shall designate and appoint a responsible
agent to represent him and to be present at the work whenever the contractor is not in a
position to be so present. All the provisions applicable to the principal technical
representative under the Clause will also be applicable in such a case to contractor or
his responsible agent. The principal technical representative and/or the contractor shall
on receiving reasonable notice from the Engineer or his designated representative(s) in
charge of the work in writing or in person or otherwise, present himself to the Engineer
and/or at the site of work, as required, to take instructions.
Instructions given to the principal technical representative or the responsible agent shall
be deemed to have the same force as if these have been given to the contractor. The
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principal technical representative and/or the contractor or his responsible authorized
agent shall be actually available at site during important stages of execution of work,
recording of measurement of works and whenever so required by the Engineer, his
designated representative in the site order book and shall affix his
signatureintokenofnotingdowntheinstructionsandintokenofacceptanceofmeasurements.
If the Engineer whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative or agent is effectively appointed or is
effectively attending or fulfilling the provision of this clause, a recovery shall be effected
from the contractor as specified in schedule 'f' and the decision of the Engineer as
recorded in the site order book and measurement recorded in measurement book shall
be final and binding on the contractor. Further,if the contractor fails to appoint a suitable
technical representative or responsible agent and if such appointed persons are not
effectively present or do not discharge their responsibilities satisfactorily, the Engineer
shall have full powers to suspend the execution of the work until such date as a suitable
agent is appointed and the contractor shall be held responsible for the delay so caused
to the work.The contractor shall submit a certificate of employment of the technical
representative/responsible agent along with every on account bill/fixed bill and shall
produce evidence if at any times or equired by the Engineer.
The contractor shall provide and employ on the site only such technical assistance as
are skilled and experienced in their respective fields and such foremen and servisory
staff as are competent to give proper servision to the work.
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.
The Engineer shall be at liberty to object to and require the contractor to remove from
the works any person who in his opinion misconducts himself or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered
by the Engineer to be undesirable. Such person shall not be employed again at worksite
without the written permission of the Engineer and the persons so removed shall be
replaced as soon as possible by competent substituted.

CLAUSE: 23 Split of work:
The whole work, may be split between more contractors or accepted in part
and not in entirely, if considered expedient.

CLAUSE:24 LEVY/TAXES PAYABLE BYCONTRACTOR
i) Sales tax or any other tax on material in respect of this contract shall be payable by
contractor and Employer shall not entertain any claim whatsoever in this respect.

ii) The contractor shall obtain necessary permit and have to deposit royalty for sply of
the red bajri, stone, moorum etc., from local authorities.

iii) If pursuant to on under any law such notification or order any royalty, or the like
becomes payable by the Employer by the contract or to the State Government .Local
authorities in respect to any material used by the contractor in the works then in such a
case. It shall be lawful to the Employer and it will have the right and been titled to
recover the amount paid in the circumstances as aforesaid from the dues of the
contractor.
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CLAUSE: 25 PROGRESS REPORT
The contractor shall submit inquadrlicatea progress report to the Engineer on every 15t
day of work. The format of the report shall be decided in consultation with the Engineer,
to meet the work schedule requirement.

CLAUSE:26 BRIBES/COMMISSION
Any bribe / commission, gift or advantage given promised by or on behalf of the
contractor or his partner, agent or servant or any one, on his or their behalf to any
officer, servant, representative or agent of the Engineer or to any person on his behalf
in relation to the obtaining or to the execution of this or any other contract with the
Employer shall in addition to any criminal liability which he may incur, subject to the
contractor to the cancellation of this and all other contracts with the Employer and also
to the payment of any loss or damage resulting from any such cancellation. The
Employer shall be entitled to deduct the amounts so payable from any money otherwise
due to the contract or under this or any other contract Any Question or dispute as to the
commission of any offense under the present Clause shall be settled in accordance
with the law for the time being in force and applicable in India.

CLAUSE: 27 DRAWINGS AND PHOTOGRAPHS OF THE WORKS
The contractor shall not disclose of drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the
works or any part there of or plant employed there on shall be taken or permitted by the
contractor to be taken by any of his employees or any employees of his sub-contractors
without the prior approval of the Engineer in writing and no such photographs shall be
published or otherwise circulated without the approval of the Engineer in writing.
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SAFETY CODE

i) Suitablescaffoldsshouldbeprovidedforworkmenforallworksthatcannotsafelybedonefrom
the ground or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used an extra 'Mazdoor' shall be engaged for
holding the ladder and if the
ladderisusedforcarryingmaterialsaswellsuitablefootholdsandhandholdsshallbeprovidedo
nthe ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4
horizontal and 1 vertical)

ii) Safemeansofaccessshallbeprovidedtoallworkingplatformandotherworkingplaces.Eve
ry ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in
length whilethe widthbetweensiderailsrungladdershallinnocasebelessthan29cam(11-
1/2")forladderUptoand including 3m (10 feet) in length. For longer ladders with width
should be increased at least 1/4" for
eachadditional30cm(12")oflengthuniformstep,spacingshallnotexceeding30cm(12").Adeq
uate
precautionshallbetakentopreventdangerfromelectricalequipment.Nomaterialsonanyofthe
site
ofworkshallbestackedorplacedastocausedangerorinconveniencetoanypersonorthepublic
.The
contractorshallprovideallnecessaryfencingandlightstoprotectthepublicfromaccident,ands
hallbe bound to bear the expenses of defence of every suit, action or other proceeding
at law that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any
such suit, action proceedings to any such person or
whichmay,withtheconsentofthecontractor,bepaidtocompromiseanyclaimbyanysuchpers
on.

iii) Excavation&Trenching.Alltrenches,1.2m(4feet)ormoreindepth,shallatalltimesbesplice
d
withatleastoneladderforeach30m(100feet)inlengthorfractionthereofladdershallextendfro
m
bottomofthetrenchtoatleast90cm(3feet)abovethesurfaceoftheground. Thesideofthetrench
es which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated materials shall not be
placedwithin1.5m(5feet)oftheedgesofthetrenchorhalfofthedepthoftrenchwhicheverismor
e.
Cuttingshallbedonefromtoptobottom.Undernocircumstancesunderminingorundercuttings
hall bedone.

iv) Demolition:Beforedemolitionworkiscommencedandalsoduringtheprocessofthework:

a) Allroadsandopenareasadjacenttotheworksiteshalleitherbeclosedorsuitablyprotected.
b)

Noelectriccableorapparatuswhichisliabletobeasourceofdangeroveracableorapparatus
usedbytheoperatorshallremainelectricallycharged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or
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explosionorflooding.Nofloor,rooforotherpartofthebuildingshallbesooverloadedwithdebris
or materials as to render itunsafe.

d) AllnecessarypersonalsafetyequipmentasconsideredadequatebytheEngineershouldb
ekept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to
ensure proper use of equipment by thoseconcerned: -

e) Ininjurious to the eyes work shall be provided with protective goggles.

f) Thoseengagedinweldingworksshallbeprovidedwithwelder'sprotectiveeyeshields.

g) Stonebreakersshallbeprovidedwithprotectivegogglesandprotectiveclothingandseated
at sufficiently safeintervals.

h) The contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever, an above the age
of 18 years are
employedontheworkofleadpainting,thefollowingprecautionsshouldbetaken:

a) No paint containing lead or lead products shall be used except in the form of paste
or readymadepaint.

b) Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaintisappliedinthefo
rmof sprayorasurfacehavingleadpaintdryrubbedandscraped.

c¢) Overalls shall be supplied by the contractor to the workmen and adequate facilities

shall be providedtoenabletheworkingpainterstowashduringthecessationofwork.

d) AnAdditionalclause(viii)(i)ofNSCsafetycodeinthecontractshallnotemploywomenand
men below the age of 18 on the work of painting with product containing lead, in any
form wherever men above the age of 18 are employed on the work of lead painting.

e) Every crane driver or hoisting appliance operator shall be properly qualified and no
person
undertheageof21yearsshouldbeinchargeofanyhoistingmachineincludinganyscaffoldingw
inch or give signal tooperator.

f)  Incaseofeveryhoistingmachineandofeverychainringhook,shackleswivelandpulleybl
ock used in hoisting or as means of suspension the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load each safe working load and the
conditions under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded
beyondthesafeworkingloadexcept,forthepurposeoftesting.

g) In case of departmental machines, the safe working load shall be notified by the
Elect/. Engineer. As regards contractor's machine the contractor shall notify the safe
working load of the machine to the Engineer whenever he brings any machinery to site
of work and get it verified by the Electrical Engineerconcerned.

h) Motors,gearingtransmission,electricwiringandotherdangerouspartsofhoistingapplia
nces
shouldbeprovidedwithefficientsafeguard.Hoistingappliancesshouldbeprovidedwithsuch
means
asshallreducetotheminimumtheriskofaccidentaldescentoftheload.Adequateprecautionss
hould be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displayed. When workers employed on electrical installations
which are already energized insulating
mats,wearingapparel,suchasgloves,sleevesandbootsasmaybenecessaryshouldbeprovid
ed.The workers should not wear any rings, watches and carry keys or other materials
which are the good conductors ofelectricity.
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i)  All scaffolds, ladders and other safety devices mentioned or described herein shall
be
maintainedinsafeconditionandnoscaffoldladderorequipmentshallbealteredorremovedwhi
leitis inuse.Adequatewashingfacilitiesshouldbeprovidedatnearplacesofwork.

j)  These safety provision should be brought to the notice of all concerned by display
on a notice
boardataprominentplaceatworkspot. Thepersonresponsibleforcomplianceofthesafetycod
eshall be named therein by thecontractor.

k)  Toensureeffectiveenforcementoftherulesandregulationsrelatingtosafetyprecautions
the
arrangementsmadebythecontractorshallbeopentoinspectionbytheLabourOfficer,Enginee
rofthe department or theirrepresentatives.

1)  Notwithstanding the above clauses from (10 to xiv) there is nothing in these to
exempt the
contractorfromtheoperationsofanyotherActorRuleinforceintheRepublicoflndia.
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CONTRACTOR LABOUR REGULATIONSHORT TITLE

1. TheseregulationsmaybecalledtheNationalSeedsCorporationLtd.,ContractorLabourR
egulations.

2.DEFINITIONS: -
i)'Workman' means any person employed by NSC or its contractor directly or

indirectly through a sub-contractor with or without the knowledge of the National
Seeds Corporation to do any skilled, semi-skilled or unskilled manual supervisory,
technical or electrical work for hire or reward
whetherthetermsofemploymentareexpressedorimpliedbutdoesnotincludeanyperson:

a) Whoisemployedmainlyinamanagerialoradministrativecapacity:or

b) Who, being employed in a supervisory capacity drawn wages exceeding
five hundred Rupees per mensem for exercised either by the nature of the duties
attached to the office or by reason of powers
vestedinhim,functionsmainlyofmanagerialnature.

C) Whoisanoutworker,thatistosayapersontowhom,anyarticlesormaterialsaregiv
enoutby or on behalf of the principal employer to be made, cleaned, washed,
altered, ornamental finished, repaired, adopted or otherwise processed for sale for
the purpose of the trade or business of the
principalemployerandtheprocessistobecarriedouteitherinthehomeoftheoutworkerorin
some other premises, not principalemployer.

ii) Fair Wages shall include every person who undertake whether for

time or piece work fixed &

notifiedundertheprovisionsoftheMinimumWagesActfromtimetotime.

iii) 'Contractors'shallincludeeverypersonwhoundertaketoproduceagivenresultothertha

namore

splyofgoodsorarticlesofmanufacturethroughcontractlabourorwhosuppliedcontractlabou
rforany work and includes asub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day &
in case of child4-1/2 hours a day. The working day shall
besoarrangedthatinclusiveofintervalforrest,ifany,
itshallnotspreadovermorethan12hoursononeday.

b) Whenanadultworkerismadetoworkformorethan9hoursonanydayorformorethan48
hours in any week he shall be paid overtime for the extra hours put in by him at double
the ordinary rate of wages. Children shall not be made to work extrahours.

c) i) Every worker shall be given a weekly holiday normally on a Sunday in
accordance with the
provisionsoftheminimumwages(Central)Rules1960asamendedfromtimetotimeirrespective
ofwhethersuchworkerisgovernedbytheMinimumWagesActornot.

ii) Where the Minimum wages prescribed by the National Seeds Corporation under

the Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the

worker shall be entitled to rest day wages at the rate applicable to the next
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proceeding day, provided he had worked
underthesamecontractorforacontinuousperiodofnotlessthan6days.

iii) WhereacontractorispermittedbytheEngineertoallowaworkertoworkonanormal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to
such worker for the work performedonthenormalweeklyholidayatovertimerate.

4. DISPLAYOFNOTICEREGARDINGWAGESETC.
The contractor shall before be commences his work on contract, display and

correctly

maintainandcontinuetodisplayandcorrectlymaintaininacleanandlegibleconditionincon
spicuous

placesonthework,noticesinEnglishandinthelocallndianLanguagesspokenbythemaijorit
yofthe workers, giving the minimum rates of wages fixed under the Minimum Wages
Act, the actual wages being paid, the hours of work for which such wages are
earned, wage periods, date of payments of

wagesandotherrelevantinformation’sasperAppendix'A'.
5.PAYMENT OFWAGES
i) Thecontractorshallfixwageperiodinrespectofwhichwagesshallbepayable.
ii) Nowageperiodshallexceedonemonth.

iii) The wages of every person employed as contract labour in an establishment or by a
contractorwherelessthanonethousand,suchpersonsareemployedshallbepaidbeforethee
xpiryof seventh day and in other cases before the expiry of tenth day after the last day
of the wage period in respect of which the wages arepayable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor
the
wagesearnedbyhimshallbepaidbeforetheexpiryofthesecondworkingdayfromthedateonw
hich his employment isterminated.

v) Allpaymentsofwagesshallbemadeonaworkingdayattheworkpremisesandduringthe

workingtimeandonadatenotifiedinadvanceandincasethe
workiscompletedbeforetheexpiryofthewageperiod;finalpaymentshallbemadewithind8hou
rsof the last workingday.

vi) Wagesduetoeveryworkershallbepaidtohimdirectortootherpersonauthorizedbyhim in
thisbehalf.

vii) Allwagesshallbepaidincurrentcoinorcurrencyorinboth.

viii) Wages shall be paid without any deductions of any kind except those specified by
the
NationalSeedsCorporationbygeneralorspecialorderinthisbehalfofpermissibleunderthep
ayment of wages Act,1956.

ix) A notice showing the wages period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor to the
Engineer under acknowledgment.

x) It shallbethedutyofthecontractortoensurethedisburseofwages inthepresenceof
theEngineeroranyotherauthorizedrepresentativeoftheEngineerwhowillberequiredtobepr
esent atplaceandtimeofdisbursementofwagesbythecontractortoworkman.
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xi) ThecontractorshallobtainfromtheEngineeroranyotherauthorizedrepresentativeof
theEngineerasthecasemaybe,acertificate,underhissignatureatendoftheentriesinthe"Reg
ister ofWages"orthe"Wages-cum-MusterRoll"asthecasemaybeinthe form.

6.LABOURRECORDS

i) Thecontractorshallmaintaina"RegisterofpersonsEmployed"onworkoncontractinFormXIl|
lof theCL(R&A)CentralRules1971(Appendix-1V)

ii) Thecontractorshallmaintaina'MusterRoll'Registerinrespectofallworkmenemployedby
himon theworkundercontractorinFormXVloftheCL(R&A)Rules1971(Appendix-V).

iii) The Contractor shall maintain a wage register in respect of all workmen employed
by him on the workunderContractinFormXVlloftheCL(R&A)Rules1971(AppendixV).

iv) RegisterofAccidents:"Thecontractorshallmaintainaregisterofaccidentsinsuchformas
maybeconvenientattheworkplacedbutthesameshallincludethefollowingparticulars®.
a) Fullparticularsofthelabourerswhometwithaccident.

b) Rate ofwages.

c¢) Sex.

d) Age.

e) Nature of accident and cause ofaccident.

f) Time and date ofaccident.

g) Date&timewhenadmittedinHospital.

h) Date of discharge from theHospital.

i) Period of treatment and result oftreatment.

j) PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalOfficer.
k) ClaimrequiredtobepaidunderWorkmen'sCompensationAct.
1) Date of payment ofcompensation.

m) Amountpaidwithdetailsofthepersontowhomthesamewaspaid.

n) Authoritybywhomthecompensationwasassessed.
o) Remarks.
p) RegisterofFinesContractorshallmaintaina"RegisterofFines"intheformXXllofC1(R&A)

Rules 1971 (Appendix -XII).

v) The contractor shall display in a good condition and in a conspicuous place of work
the approved list of Acts and Omissions for which fines can be imposed (Appendix - X).
vi) RegisterofDeductions: ThecontractorshallmaintainaRegisterofdeductionsfordam
ageorlossin formXXoftheCL(R&A)Rules1971(Appendix-XIlI)

vii) RegisterofAdvance: Thecontractorshallmaintaina'RegisterofAdvances'informXX
lloftheCL (R&A) Rules 1971 (AppendixXIil).

viii) Registerofovertime:ThecontractorshallmaintainaRegisterofOvertimeinFormXX
XllloftheCL (R&A) Rules 1971 (Appendix XIV).

7.ATTENDANCE CARD-CUM-WAGESLIP

i) ThecontractorshallissueanattendanceCard-cum-
Wagesliptoeachworkmenemployedbyhimin the specimen form at (AppendixViIlI).

ii) Thecardshallbevalidforeachwageperiod.

iii) Thecontractorshallmarktheattendanceofeachworkmanonthecardtwiceeachday,once
atthe commencementofthedayandagainaftertherestinterval,beforetheactuallystartswork.
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The card shall remain in possession of the worker during the wage period under

reference.

v) Thecontractorshallcompletethewageslipportiononthereverseofthecardatleastadaypri

orto thedisbursementofwagesinrespectofthewageperiodunderreference.

vi) Thecontractorshallobtainthesignatureorthumbimpressionoftheworkeronthewageslipa

tthe timeofdisbursementofwagesandretainthecardwithhimself.

8. EMPLOYMENT CARD;
ThecontractorshallissueanEmploymentCardinFormXIVofthe CL(R&A)CentralRules197
1 toeachworkerwithinthreedaysoftheemploymentoftheworker(Appendix-VIIl).

9. SERVICECERTIFICATE:
On termination of employment for any reason whatsoever, the contractor shall issue to
the
workmanwhoseserviceshavebeenterminated,aservicecertificateinFormXVofthe CL(R&
A)Central Rules, 1971(Appendix-IX).

10. PRESERVATION OF LABOURRECORDS
All records required to be maintained under regulations Nos. 6 & 7 shall be preserved
in original for a period of three years from the date of last entries made available for
inspection by the
EngineerorLabourOfficeroranyotherofficersauthorizedbytheDepartmentofworksandHo
usingin thisbehalf.

11.POWEROFLABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY
The Labour Officer or any other person authorized by National Seeds Corporation on
their behalf shall have power to make inquiries with a view to ascertaining and
enforcing due and proper observance of the Fair Wage Clauses and the Provision of
Regulations. He shall investigate into any
complaintregardingthedefaultmadebytheContractororsub-
contractorinregardtosuchprovisions.
Thelabourofficerorotherpersonauthorizedasforesaidshallsubmitareportofresultofhis
investigations or inquiry to the Engineer concerned indicating the extent, if any, to
which the default hasbeencommittedwithanotethatnecessary
deductionsfromthecontractor'sbillbemadeandthe
wagesandotherduesbepaidtothelabourersconcerned.Incaseanappealismadebythecont
ractor
underClauseoftheseregulations,actualpaymenttolabourerswillbemadebytheEngineeraft
erthe SerintendingEngineerhasgivenhisdecisiononsuchappeal.
TheEngineershallarrangepaymentstotheLabourconcernedwithind5daysfromthereceipt
ofthereportfromtheLabourOfficerortheSerintendingEngineerasthecasemaybe.

12, REPORT OF LABOUROFFICER
The Labour Officer or other persons authorized as aforesaid shall submit a report of
result of his
investigationorenquirytotheEngineerconcernedindicatingtheextent,ifany,towhichthedef
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aulthas been committed with a note that necessary deductions from the contractor"s

bill be made and the

wagesandotherduestopaidtothelabourersconcerned.Incaseanyappealismadebythecont
ractor
underclause13oftheseregulations,actualpaymenttolabourerswillbemadebytheEngineer
afterthe SerintendingEngineerhasgivenhisdecisiononsuchappeal.

TheEngineershallarrangepaymentstothelabourconcernedwithin4d5daysfromthereceipto

fthe reportfromtheLabourOfficerortheSerintendingEngineerasthecasemaybe.

13. APPEALAGAINSTTHEDECISIONOFLABOUROFFICER
AnypersonagreedbythedecisionandrecommendationoftheLabourOfficerorotherperson
soauthorizedmayappealsuchdecisiontotheEngineerconcernedwithin30daysfromthedat
eof
decision,forwardingsimultaneouslyacopyofhisappealtotheSerintendingEngineerconcer
nedbut
subjecttosuchappeal,thedecisionoftheOfficershallbefinalandbindingonthecontractor.

14.PROHIBITIONREGARDINGREPRESENTATIONTHROUGHLAWYER

i) Aworkmanshallbeentitledtoberepresentedinanyinvestigationoran enquiryunderthese

regulations by: -

a) AnOfficerofaregisteredtradeunionorwhichheisamember.

b) AnOfficerorafederationoftradeunionsreferredtoinclause(a)isaffiliated.

c) Wheretheemployerisnotamemberofanyregisteredtradeunion,byanofficerofa
registered trade union, connected with, the industry in which the worker is
employed.

ii) Anemployershallbeentitledtoberepresentedinanyinvestigationorenquiryunderthese

regulations by: -

a) AnOfficerofanassociationofemployersofwhichheisamember.

b) AnOfficeroffederationofassociationsofemployerstowhich
associationreferredtoinclause(A)isaffiliated.

c¢) Where the employer is not a member of any association of employers by an officer

of

associationofemployer,connectedwithindustryorbyanyotheremployer,engagedintheind
ustryin which the employer isengaged.

iii) Nopartyshallbeentitledtoberepresentedbyalegalpetitionerinanyinvestigationorenquiry

under theseregulations.

15. INSPECTIONS OF BOOKS ANDSLIPS
Thecontractorshallallowinspectionofalltheprescribedlabourrecordedtoanyofhisworkers
tohisagentataconvenienttimeandplaceafterduenoticeisreceivedortotheLabourOfficeror
any otherperson,authorizedbytheNationalSeedsCorporationonhisbehalf.

16. SUBMISSION OFRETURNS

The contractor shall submit periodical returns as may be specified from time to time.

17. AMENDMENTS
TheNationalSeedsCorporationmayfromtimetotimeandtooramendtheregulationsandon
any question as to the application, interpretation or effect of those regulations the
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decision of the Engineerconcernedinthisbehalfshallbefinal.
LIST OF PROFORMA FOR REGISTERS (Appendix- | to XIII)

Register of workman employed by Contractor
Muster Roll

Register of wage

Wage Card & Wages slip

Register of advance.

. Register of over time.

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

N

In accordance with rule7(v)of the NSC Contractor’s Labour Regulations to be displayed
prominently at the site of work both in English & local language.
1) Willful in subordination or disobedience, whether alone or in combination with other.

2) Theftfraudordishonestyinconnectionwiththecontractorsbesideabusinessorpropertyof
NSC.
3) Taking or giving bribes or any illegal gratification’s.

4) Habitual late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6) Habitual negligence.

7) Smokingnearoraroundtheareawherecombustibleorothermaterialsarelocked
8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the
contractor

10) Sleeping on duty

11) Malingering or slowing down work.

12) Giving of false information regarding name, age, father’s name etc.
13) Habitual loss of wage cards supplied by the employers.

14) Unauthorized use of employer's property of manufacturing or making of
unauthorized particle at the workplace.

15) Bad workman ship in construction and maintenance by skilled workers which is not
approved by the department and for which the contractors are compelled to
undertake rectifications.

16) Making false complaints and/or misleading statements.

17) Engaging on trade with in the premises of the establishments.
18) Any unauthorized divulgence of business affairs of the employees

19) Collectionorcanvassingforthecollectionofanymoneywithinthepremisesofanestablishm
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ent unless authorized by the employer.
20) Holdingmeetinginsidethepremiseswithoutpriorsanctionoftheemployer.

21) Threateningorintimidatinganyworkmanoremployerduringtheworkinghours within the
premises.
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SECTION-IV

SPECIFICATIONS & CONDITIONS FOR MODIFICATION& DISMANTLING WORKS

(A) Dismantling
The term dismantling implies carefully separating the parts without damage and
removing. This may consist of dismantling one or more parts of the building as
specified or shown on the drawing.

(B) Demoilition
The term Demolition implies breading. This shall consist of demolishing whole or part
of work including all relevant items as specified or shown on the drawing.

Precautions

1. All materials obtained from dismantling or demolition shall be the property of the
Government unless otherwise specified and shall be kept in safe custody until
they are handed over to the Engineer- in-charge before starting the work.

2. The demolition shall always be well planned before hand and shall generally be
done in reverse order of the one in which the structure was constructed. The
operations shall be got approved from the Engineer-in-charge before starting the
work.

3. Due care shall be taken to maintain the safety measures prescribed in 1S;4130
and safety code of terms and conditions.

4. Necessary propping, shoring and or underpinning shall be provided to ensure the
safety of the adjoining work or property before dismantling and demolishing is
taken and the work shall be carried out in such a way that no damage is caused
to the adjoining work or property. Wherever specified, temporary enclosures or
partitions shall also be provided, as directed by the Engineer-in-Charge.

5. Necessary precautions shall be taken to keep down the dust nuisance to the
minimum.

6. Dismantlingshallbedoneisasystematicmanner.Allmaterialswhicharelikelytobedam
aged by dropping from a height or by demolishing roofs, masonry etc. shall be
carefully removed first. The dismantled articles shall be removed manually or
otherwise, lowered to the ground (and not thrown) and then property stacked as
directed by the Engineer-in-Charge.

7. Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall
be done by taking out the fixing with proper tools and not by tearing or ripping
off.

8. Any serviceable material, obtained during dismantling or demolition, shall be
separated out and stacked properly as directed by the by the Engineer-in-
Charge.

9. All ur?serviceable materials rubbish etc. shall be disposed off as directed by the
Engineer-in-Charge.

10. The contractor shall maintain/disconnect existing services, whether temporary or
permanent.

Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to
the following limits, unless otherwise started hereinafter.

(a) Dimensions shall be measured correct to a cm.

(b) Areas shall be worked out in sgm correct to two places of decimal.
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(c) Cubical contents shall be worked out to the nearest 0.01cum.

Parts of work required to be dismantled and those required to be demolished shall be
measured separately.

Measurements of all work except hidden work shall be taken before demolition or
dismantling and no allowance for increase in bulk shall be allowed. Specifications for
deduction for voids, opening etc. shall be on the same basis as that adopted for new
construction of the work.

Work executed in the following conditions shall be measured separately.

(a) Work in or under water and/or liquid mud.

(b) Work in or under foul positions.

Rates: The rate shall include the cost of all labour involved and tools used in
demolishing and dismantling including scaffolding. The rate shall also include the
charges for separating out and stacking the service able material properly and
disposing off unserviceable materials as directed by the by the Engineer-in-Charge.
The rate shall also include for temporary shoring for the safety of portions not required
to be pulled down, or of adjoining properly, and providing temporary, enclosures or
partitions, where considered necessary.
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

1) The work shall be carried out as par KPWD, amended Up to date and Indian Electricity
Rules 1956 amended-to-date.

2) The contract or shall obtain prior approval from the Engineer-in—charge for the material
to be used at site of work.

3) The contractor shall have to submit the completion plan in triplicate along with one set
of tracing cloth/paper failing which charges will be deducted from the final bill as per
clause8.3 of the contract.

4) The work shall be carried out in full co-operation with the other contractors working at
site.

5) All inter connection shall be carried out with suitable lengths of cables, commensurate
with current carrying capacity with solder less thimbles, all earth connections with metal
boards shall be made only with soldered thimble slugs. Nothing extra shall be paid to
the contract or on these accounts.

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with
suitable color Hylam sheet cover with full “HYLAM” inscription on it. Nothing extra paid
on this account.ColourofthesheetshallbegotapprovedfromtheEngineer-in-charge.

7) Therouteofconduits&cablesistobegotapprovedfromtheEngineer-in-charge.

8) The drawing showing the arrangement of switches gears and dimensions for angle iron
or sheet metal boards shall have to be got approved from the Engineer-in-charge
before fabrication and installation at site of work.

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized
representative.

10)All damages done to the building during execution of the work shall have to be made

goodbytheelectricalcontractorathisowncostandriskforwhichnothingextra shall be paid.

11) ThecontractorwillhavetoarrangetheremovaloftheMalba/debrisetc.tothesitedecidedby
theEngineer-in-chargeaftereachday’sworkandnothingextrawillbepaidon this account. It
will be the contractor’s responsibility to keep the site neat and clean after completion of
the work otherwise the site shall be got clear at the risk and cost of the contractor.

12) Thecontractorwillmakehisownarrangementsforwatch&wardofthematerialsandelectrical
installations until the work is completed and handed over to the department in full. No
extra payment will be made to the contractor for the same.

13) Thechecknutsaretobeprovidedonbothendsoftheconduitswheneveritentersanymetallic
box, frame etc.

14)The contractor is bound to sign the site order book as and when required by the
Engineer-in- charge or his authorized representative.

15)Persons expecting the work should have electrical license as required according to the
Indian Electricity Act.

16)The contractor will have to submit the completion certificate as per Annexure “E” of
General specifications for electrical work, 2005. The prescribed test shall have to be
conducted in the presence of Engineer-in-charge.

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s
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and main board as required by the Engineer-in-charge. Nothing extra shall be paid on
this account.

18) Completed portion of the work shall not be taken over in parts unless other
wise agreed over by the Engineer-in-charge.
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RECOMMENDED MAKES OF ELECTRICAL EQUIPMENTS.

Transformer

a)

Siemens India Ltd.

NGEF Ltd

Crompton Greaves Ltd.

GEC Ltd

Jyoti Ltd.

Kasun (Madras)

NEI Ltd.

ITE Hyderabad

BHEL

HT Circuit breaker and fuse switch units.

Siemens India Ltd.

NGEF Ltd

GEC Ltd

MET Ltd.

Jyoti Ltd.

Crompton Greaves Ltd.

Allind

Kirloskar

Voltas

BHEL

LT switch gear (PCC) and motor control
centre (MCC)

Larsen &Tubro)

Siemens India Ltd.

Bhartia Cutler Hammper

English Electric company

Cables

Cable Corporation of India

Fort Gloster

TCC

NICCO

Grandlay

Universal

Asian cables

Industrial cable

Ceiling fans

GEC Ltd

Philips

Usha

Crompton

Orient

Cool home

Exhaust fans

GEC Ltd

Philips

Usha

Crompton

Cool home

Lighting fixtures

Incandesocent fixtures.

GEC Ltd

Philips
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Deccon

Crompton

Flourescent and HPMV fixtures.

Philips

GEC

Crompton

Anchor

Mysore Lamps

Best & Crompton Ltd.
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NATIONAL SEEDS CORPORATION LTD.
Section -V

Annexure-A

(TobesubmittedtoNSCinonlinemode‘TechnicalBid’)

FORM FOR TECHNICAL BID

To FROM
TheRegionalManager,
NationalSeedsCorporationLtd.,
Bangalore

Sir,
Profile of our Company is as under:

1.1. Constitution or legal status of Bidder (Attach Copy)
[ Place of registration:
1 Principal place of business:
[l Power of attorney of signatory of Bid

A. Work performed as prime contractor/ supplier on works of Supply, Installation,
Testing and commissioning of 100 KVA substation including all allied equipment and
civil work or similar electrical work

Year [Name & Description Work Value Stipulated |Actual date |Remarks
Address of |of work Order No. [(Rs.in period of  |of explaining
Contract &Date  |lakhs) Completion [Completion [reasons for delay
Person with and work
his completed.
Mb.No.,

1 2 3 4 5 6 7 8
X Attach a copy of Work Orders and proof of completion.

B. Information of Bid Capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Name | Plac | Contra | Name & Value Stipulat Value of | Anticipated
of e ctNo. | Address of ed order yet date of
work | and | & Date of Contra | period of to be Completion
Stat Contract ct completi | completed
e (Rs.) on
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(B) Past works for which bids already submitted.

Name of Plac | Tender Name Stipulat Date Remarks,
work e No.& | &Address | ed when if any
and Date of period of decision
Stat Contracto | completi is
e r with is on expecte
Mb. d
No
1 2 3 4 5 6 7

*Attach sporting documents.
(¢) Capabilitieswithrespecttopersonnel,equipmentandmanufacturingfacilities

1. Availability of infrastructure.

Name of the Size (Sq. Type of
Building Mtr.) Structure
1 2 3
2. Availability of Equipment.
Iltem of | Available Owned/lease | Nos./Capac | Age/Conditio Remarks(Fro
Equipmen| No. d/ to be ity n mwhom tobe
t &Capacit | procured purchased)
y
1 2 3 4 5 6
3. Availability of Personnel.
Type of No. Qualificatio Experien
Employee n ce
1 2 3 4

¢. Qualification and experience of key personnel proposed for administration and
execution of the Contract.

Position

Name

Qualification

Years of
Experience
(general)

Years of
experience in
the proposed

position.

Contact No.
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4. Financial statement including Annual report of last 3 years along with copies. Average
annual Turnover in last three years should be submitted.

Financial year Annual Turnover Annual Profit/ Remarks
(Rs.in Lakh) | loss (Rs. in Lakh)

5. Registration:
TIN/VAT No. GST
No.

6. Income tax Details: -

Returns for Last Two Years (attached)
PAN
Year Copy
EMD:
Online Date & Time Amount
7. Particular of Banker:
Name and Type of Account IFS Code MICR Code
address of Banker, Account No.

8. MSME registration details (NSIC registered unit) along with a valid copy of NSIC
Registration Certificate (Attach):

Registration | Category of Validity Registered | Quantitative Monetary
No. Firm General/| Period ltem/Items Capacity y Limit
SC/ST

9. Information on litigation history in which the Bidder is involved.

Other party( Employ Cause of Amount Remarks involved showing
s) er dispute present
status
1 2 3 4 5
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10. Department/Institution/Public Enterprises/Undertaking and no arbitration case is
lying pending with this office as on date as per Performa attached in annexure A-
1(Copy Attached).

1. Authorization for Signing Bid (With Valid Letter)(Attach).

| hereby certify that all the information mentioned above are true and incase any
information is found to be in correct, my bid may be treated as rejected by NSC
management.

Thanking you,

Stamp of the Company
Signature:

Place:- Name of Authorized Signatory: --------

Date:-. Complete Postal Address: ------------—--

PhoneNo.:

Mb.No.:-
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Section - VI
FORM OF AGREEMENT

This agreement is made between National Seeds Corporation Limited Regional Office —
Bangalore having its registered office at Beej Bhawan,Pusa complex, NewDelhi-
110012 as the first part, referred here after as corporation and M/S or
SN e the party as the
second part, referred as contractor for at

Whereas the Corporation being desirous of having performing the provision of works
mentioned above, enumerated or referred in Notice inviting Tender, General conditions
of contract, specifications, Drawing and other documents constituting the tender and
acceptance thereof, copy hereto annexed, all of which are designed in form of this
contract and are included in the term ‘CONTRACT’ whenever here in used.

And whereas the Corporation accepted the tender of contractor for the provision
and the execution of the said work on the terms and conditions as contained in the
tender documents submitted by the contractor for min part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to be
executed by him the contractor hereby covenant with the corporation of contractor shall
and will duly provide, execute and complete the said works in one months as per the
terms of the contract and maintain the same at his own cost during the maintenance
period, “ONE YEAR?”,. thereafter, perform all other acts and things in the contract
mentioned or described or which are to be implied there from or may be reasonable
necessary for the completion of the said works and at the times and in the manner and
subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works,
the
corporationdoesherebyagreetopaytothecontractorfortheworksactuallydonebyhimattherat
es quoted by the contractor against the bill of quantities forming part of the tender
documents and accepted by the corporation or at Agreed Rates and such other sums
are may become payable to the contractor under the provision of the contractor such
payments to be made at such time and in such manner as provided for in the contract.
3 And in consideration of the above, the contractor does hereby agree to pay to the
Corporation the sums as may be due to the corporation for the services, if any,
rendered by the corporation to the contractor and such other sum or
sums as may become payable to the corporation as per the terms and
conditions of contractor, such payment to be made at such manner as it provided in the
contract.

4 Notwithstanding the execution of this agreement at any place other than Delhi the
parties expressly agree that this Agreement shall be deemed to have been signed at
Delhi and the courts at Delhi alone shall have jurisdiction in respect of this contract and
dispute if any. The parties shall not take any proceedings in any other court having
concurrent jurisdiction in the matter.
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In witness where of the parties hereto have signed on the date respectively set under
their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of: -
Witness 1

2 .
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1
2
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NATIONALSEEDSCORPORATIONLTD.

Annexure-A-1

Affidavit Certificate

I/We (Name, Designation and

Address) hereby declaring that my/our firm/Company has not been neither black-
listed nor de-barred from participation in tender by any of the Govt.
Department/Organization/PSUs/Institutionetc., wherel/Wehadsupplied the goods

during the last years as well as noarbitration case

pending in NSC.

Annexure-A-2
I/lWe have read and understood e-tender Terms & Conditions and | agree to abide by
them. | hereby certified that all the information mentioned above & provided by me
are true and in case of any information is found to be incorrect, my bid may be
treated as rejected by NSC Management. Above information is true to our knowledge

and belief.

Sign of authorized signatory

Name

Designation

Name of Company/firm

Full Address

Place

Date

Stamp

*kkkk
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PART -B

57
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Section - VIl

Form of Price Bid (Part - a)

G-Schedule

Electrification Work additional to the Transformer Installation Work at NSC
Hassan

Name of work: Estimate for arranging additional power supply to

an extent of 42HP to the existing load of 59HP for RR no HSP 1295 total
load of the installation (building) is 101HP in favor of Area manager NSC
office Itd Area office Vijayanagar D M Halli Hassan in Santhepete section

CSD Hassan under self-execution work.
Total Estimation amount: 544660.70

Estimate part: A Estimate part Description:Extension of 11KV
line

SL.N | ITEM ITEM NAME | UOM | QUANTIT | MATERI | TOTAL | LABOU | TOTAL
@) CODE Y ALCOS | MATER |R LABOUR
T IL CHARG | COST
COST ES
1 200120 | Pre- No 1 17702 17702 | 4449 4449
Stressed
tubular spun
pole 11 mtr
long -500kg
WL

2 910108 | b) Providing | Each | 1 0 0 15608 15608
025 cement
concrete to
poles and
guy sets
with
material and
labor
including
necessary
curing etc.
for pole
concreting
with CC 1 2
4 (without
coping) for
11mtrs spun
pole
(1000X1000
X2500mm)
(cost does
not include
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excavation)

910108 | Providing Each |1 0 0 2372 2372
032 cement
concrete to
poles and
Guy sets
with
material and
labor
including
necessary
curing etc.
for coping of
polewith CC
124
390mm all
around the
pole for an
height of
300mm for
spun poles

910108 | Providing Each |1 0 0 936 936
013 cement
concrete to
poles and
Guy sets
with
material and
labor
including
necessary
curing etc.
for pole
base
concreting
with CC 1 4
8 FOR
11mtr spun
pole
(1000X1000
X150mm)
(cost does
not include
excavation)

279020 | 11KV No 2 372 744 160 320
Horizontal X
Arms mild
steel (MS)
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6 279092 | HT ST No 2 91 182 112 224
Support
50X6MM
flat -MS

7 279523 | RCC pole No 2 85 170 0 0
clamp-MS

8 733618 | Bolts and MT 0.0008 97836 78.2688 | 0 0
nuts of sizes
full thread-
MS-B AND
N size

16 X75mm-
MS

9 733628 | Bolts and MT 0.00102 | 97836 99.7927 | 0 0
nuts of sizes 2
full thread -
MS-B AND
N Size
16X150mm-
MS

10 283008 | 11KV 5KN No 6 205 1230 0 0
Composite
polymeric
pin insulator
(24mmdia
FRP Rod)

11 284108 | Rabbit KM 0.09 58537 5268.33 | 4361 392.49
ACSR

SL NO PARTICULAR AMOUNT
RS

Material cost (exclusive of GST) 25474.39

Laborcharges (exclusive of GST) 24301.49

Basic Rate (sum of si no 1&2) 49,775.88

AW IN|=

Area specific loading on basic rates (si no. 3) wherever 1,493.28
applicable

Applicable GST 9,273.08

Cost of estimate (sum of si no.3 to 5) 60,542.24

NGO |On

Statutory charges as per actuals (inspectorate charges,
civic body charges, compensation etc.)

A. ESCOM Charges

B.Extra amount

C.Civic body charges

D.Statutory charges

E.Govt electrical inspectorate charges

F.compensation charges

OO0 |0|0O|O|o

G.EPF & ESI Charges
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H.Contingency charges

|. Breakdown charges

J.Transportation cost

K. Additional labor charges

L.Additional calamity charges

M.Special locality charges

N.Miscellaneous charges

O.Headload charges

P. Govt electrical incorporate charges

0
0
0
0
0
0
0
0
0
6

Total cost of estimation 0542.24

ESTIMATE PART: B Estimate part Description: Erection of transformer

SL
NO

ltem
code

ltem name Uom Quantity | Material | Total Labor Total
cost material | charges | labor
cost cost

12

304212

11KV 200Amps set 1 9450 9450 1104 1104
single break GOS

13

279128

Three H frame with | set 1 34436 | 34436 | 3339 3339
Transformer
seating and

seating angle
support X arm for
11 mtrspun pole for
250KVA (UG
Cable)-MS

14

281110

7 10 SWG Guy MT 0.01 77226 | 77226 |0 0
wire

15

281008

8 SWG Gl Wire MT 0.01 75040 |750.4 0 0

16

302122

11kv class -HG set 1 1069 1069 237 237
fuse unit with solid
core insulators

17

321385

Distribution No 1 220185 | 220185 | 1590 1590
transformer
amorphous core
open bushing type
for 100kva
aluminum wdg star
2(5 star)

18

281674

Pipe grounding -Gl | No 3 743 2229 190 570
Groundingpipe-B-
class-40mm dia -
2.5mtrs long-
2.9mm thick with
bolts nuts-Gl strips
and washers’
complete minimum
weight of Gl pipe
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7.3 kgs

19

303201

10KV 5KA SET(3NOS) | 1 920
Lightning Arrester
metal Oxide
ceramic type with
GROUND
DISCONNECTOR
D wg no BESCOM
GM QS S 26

920

119 119

20

285508

Pg. clamps for No 10 102
Rabbit to Rabbit

1020

21

301155

LT Wiring kit for set 1 2839
63Kva
Transformers
(MESCOM
Specification)

2839

SL NO

PARTICULAR

AMOUNT
RS

Material cost (exclusive of GST)

273670.66

Laborcharges (exclusive of GST)

6959

Basic Rate (sum of sl no 1&2)

280,629.66

BOIN| =

Area specific loading on basic rates (si no. 3) wherever
applicable

8,418.89

Applicable GST

52,028.74

Cost of estimate (sum of si no.3 to 5)

341,077.29

N[O O

Statutory charges as per actuals (inspectorate charges,
civic body charges, compensation etc.)

ESCOM Charges

Extra amount

Civic body charges

Statutory charges

Govt electrical inspectorate charges

compensation charges

EPF & ESI Charges

. Contingency charges

Breakdown charges

Transportation cost

Additional labor charges

r|x|<|~|z|o|m|m|o|o|w|>

Additional calamity charges

M.Special locality charges

N Miscellaneous charges

O.Headload charges

P. Govt electrical incorporate charges

Total cost of estimation

41077.29
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Estimate Part: C Estimate part Description: Extension of LT
Line

ITAM | ITEM NAME UOM | QUANTITY | MATERIAL | TOTAL LABOUR [ TOTAL
CODE COST METERIAL | CHARGE | LABOU
COST S R
COST
287209 | 1.1KV LT. km |0.05 207194 10359.7 0 0
XLPE OR

Heat resistant
PVC insulated.
PVC executed
inner
seatharmoure
d UG LT cable
for 50 sgqmm-
3.5 core — (16
Gl strips -
4.0X0.8mm)

301055 | LT Distribution | set 1 22686 22686 385 385
Box for 100
kva DTC with
MCCBs sheet
metal

358352 | L T Metering NO 1 79882 79882 1659 1659
cubicle at low
tension for 50

KW to 150 KW

having

specification

and design as

per the

prototype

approval
SL NO PARTICULAR AMOUNT

RS

1 Material cost (exclusive of GST) 112927.7
2 Laborcharges (exclusive of GST) 2044
3 Basic rate (sum of si no 1&2) 114,971.70
4 Area specific loading on basic rates (si no. 3) wherever 3,449.15

applicable
5 Applicable GST 24,620.32
6 Cost of estimate (sum of si no.3 to 5) 143,041.17
7 Statutory charges as per actuals (inspectorate charges,

civic body charges, compensation etc.)

A. ESCOM Charges 0
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B. Extra amount 0
C. Civic body charges 0
D. Statutory charges 0
E. Govt electrical inspectorate charges 0
F. compensation charges 0
G. EPF & ESI Charges 0
H.Contingency charges 0
l. Breakdown charges 0
J. Transportation cost 0
K. Additional labor charges 0
L. Additional calamity charges 0
M.Special locality charges 0
N. Miscellaneous charges 0
O.Headload charges 0
P. Govt electrical incorporate charges 0

1

8 Total cost of estimation 43041.17

Work order part Partwise total cost
A 60,542.24
B 341,077.29
C 143,041.17
Total Estimate cost: 544,660.70
Total estimate cost (in words): RUPEES FIVE LAKHS FORTY-
FOUR
THOUSAND SIX HUNDRED SIXTY AND
SEVENTY PAISA ONLY
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Section - VI
Form of Price Bid (Part - b)
G-Schedule
Enhancement and Extension of the existing electricity (Generation, Transmission and
Distribution System) as per Received from CESCOM, Hassan
SL TOTAL
NO DESCRIPTION BASIC
1 150 SQUARE MM UG CABLE TO PANEL BOARD 80 M 71,000.00
2 100 SQUARE MM UG CABLE 60 M 44,500.00
3 63 AMS MCB 6 PICE 6,000.00
4 100 AMS MCB 4 PICE 9,800.00
5 32 AMS MCB 10 PICE 5,00.00
6 150 SQUARE MM LEGS 1,000.00
7 100 SQUARE MME CABLE LEGS 1,000.00
8 AMPS METER 6,000.00
9 VOLT METER 4,000.00
10 100 AMS CHANGE OVER 25,000.00
11 100 AMS RCCB 23700.00
12 BUS BAR 50/5 MM 10 KG 17,300.00
13 WIRING -PANEL INDIVIDUAL 15,000.00
14 CT COIL 8,000.00
15 RABBIT CONDITING WIRE 35,500.00
16 CABLE EARTH WORK AND GROUND EARTH WORK 22,700.00
17 COPPER PLATE EARTHING 29,500.00
18 COPPER BOLT AND NUT 2,100.00
19 Gl PIPE 4,500.00
20 COPPER WIRE 12,900.00
21 16 SQUARE MM WIRE 24,652.00
22 25 SQUARE MM WIRE ANDLUGS 24,448.00
23 CABLE PVC PIPE AND FLEXIBILE PIPE 9,800.00
24 SALT AND CHARCOAL 10,000.00
25 ELECTRICAL INSULATION TAPE, AXAL BLADE, NAILS,2INCH 6,000.00
CLAMPS
26 CHANGE OVER 10,500.00
27 BUSBAR 10,700.00
28 PANEL 10,500.00
29 LABOUR WORKING COST AND ELECTRICAL SERVICE CHARGES | 58,000.00
5,09,600.00
TOTAL
91,728.00
GST 18%
6,01,328.00
GRAND TOTL
Basic Total: SIX LAKH ONE THOUSAND THREE HUNDRED TWENTY-EIGHT
RUPEES ONLY
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Form of Price Bid:

G-Schedule Part a
Total Estimated Cost Part a = 544661.00

I/ We hereby tender my/our rates .................. % (percent) Above the Schedule
Amount

I/ We hereby tender my/our rates .................. % (percent) Below the Schedule
Amount

G-Schedule Part b
Total Estimated Cost Part b = 601328.00

I/ We hereby tender my/our rates .................. % (percent) Above the Schedule
Amount

I/ We hereby tender my/our rates

.................. % (percent) Below the Schedule
Amount
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Check list for Technical Evaluation of E-Tender

SN

Particulars

Remarks /
Yes or No

BN

Tender fee as per NIT (Non- refundable) :- Rs.
560.00/- by online mode.

EMD as per tender: Rs 35000.00

Certificate of registration of the firm in appropriate class

Partnership Deed if Partnership firm.

Authorization for signing if it is limited company or
Partnership firm.

An affidavit of ownership if proprietary firm/sole traders.

PAN Number

| N O A BN

Income-tax Return for the current& two previous years.

ITR-2021-22 -Value

ITR-2022-23 -Value

ITR-2023-24 - Value

Name and addresses of the Bank,

Account No.,

IFSC Code.

10

Copy of registration for :-

i) CGST/SGST

ii) PF, ESI or Labour License

11

Performance / experience certificate of Department for :-

i) Similar nature of work.

12

Work done certificate of Electrical Work

13

Affidavit certificate that not black listed and no arbitration case
pending in this office.

14

MSME /NSIC certificate with validity of time and item with MSME
UDYOG ADHAR MEMORANDUM

15

Other document if any in support of the tender.

16

Name of the Party/Contractor

Address of the contractor

Contact No.

E-mail ID
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Penalties

1. The Contractor shall disburse monthly payment to its deployed manpower
latest by 10th of every month; failing which penalty of Rs.1000/- per day will be
imposed upto 20th of the month and thereafter the contract shall be liable to be
terminated. Security Deposit/Performance Bank Guarantee shall be forfeited and
will be en-cashed and in such events NSC Ltd will have the power to appoint any
other agency to carry out works as per scope of work under this contract at the
risk and cost of the Contractor.

2.  Whenever and wherever it is found that the assigned work is not performed
up to the entire satisfaction of the NSC Ltd., it will be brought to the notice of
Contractor by the NSC and if no action is taken immediately, penalty of
Rs.1000/- per day per complaint will be imposed by invoking penalty clause.

3. The Contractor has to maintain an adequate number of manpower as per
this contract and also arrange a pool of standby manpower of requisite
qualifications. If deployment of manpower is below 90% of total manpower to be
deployed per day, a penalty of Rs. 100/- per day per absentee shall be levied on
the contractor.

4. In case the Contractor fails to fulfill the statutory requirements as per the
conditions of the tender document and fails to produce the concerned
documents, it shall be treated as breach of the Contract and the Contractor is
liable to be blacklisted by the NSC, in addition to forfeiture of Performance
Security Deposit, monthly bills that are due to the firm.

5. In case of breach of any conditions of the contract and for all types of
losses caused including excess cost due to hiring services in the event of
Contractor failing to provide requisitioned number of manpower, NSC shall
make deductions at double the rate on 3 3 pro rata basis from the bills
preferred by the Contractor or that may become due to the Contractor under
this or any other contractor from the security deposit or may be demanded from
him to be paid within seven days to the credit of the NSC.

6. Non-compliance of any tender conditions may also lead to deduction of
service charge for the month and decision of NSC management shall be final
and binding

Feddedk
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