
1 
 

 NATIONAL SEEDS CORPORATION LIMITED 
(A Government of India Undertaking) 

Registered & Head Office : Beej Bhawan , Pusa Complex,  
New Delhi-110 012 

Regional Office : LUCKNOW 

Add.- Lakshh Plaza, 4th Floor, INS-19,Sector 7C, 
Vrindavan Yojna, amar Shaheed Path, 

Lucknow-226029(U.P) 

 
CIN No.: U74899DLI963GOI003913 

TERMS & CONDITIONS OF E-TENDER 

CONSTRUCTION OF CLASS ROOMS (Ist Floor) under CSR Scheme 

 
LAST DATE & TIME FOR RECEIPT OF BIDS :   UP TO 13.00 hrs of 16.04.2025 

DATE & TIME OF OPENING OF BIDS   :   AT 14.30 hrs of 16.04.2025 

COST OF TENDER FORM    :  Rs. 590/- (Including GST 18%) 

 

Contact details: 

Particulars Telephone E-mail Fax 

H.O. New Delhi 011-25842209 sagm.engg@indiaseeds.com  011- 25841337 

Regional Office -   

Lucknow  
0522-7118213 rm.lucknow@indiaseeds.com    

RO – Engineering Section  9829072176 nsclucknow.engg@yahoo.com   

Web Site www.indiaseeds.com   https://indiaseeds.enivida.com 

https://eprocure.gov.in  
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NATIONAL SEEDS CORPORATION LIMITED 
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY) 

REGIONAL OFFICE: LUCKNOW -226029 (UP) 
 (CIN NO: U 74899 DL 1963 GOI 003913) 

 
 No. IV/Engg (16 –CSR-Construction of Class Room)/ NSC-LKO /2024-25             Dt 25-03-2025    

           NOTICE INVITING E-TENDER 
National Seeds Corporation Ltd. (NSC) Regional Office, Lucknow –(UP) invites online e-tenders 

under two bid system from reputed Contractors Registered in appropriate class with 
CPWD/PWD/Municipal Authorities/ Govt./Semi Govt./PSU Organization and having experience for 
successfully execution of similar nature work at least three works of 40% value of the estimated cost 
of tender or two works of 50% value of the estimated cost of tender or one work of 80% value of the 
estimated cost of tender executed during the last Seven years with CPWD/PWD/Municipal 
Authorities/Govt./Semi Govt./PSU Organization only & who is having EPF & ESI Registration for 
Laborers . Only Government sector Experience supported by work order/ Letter of intent will be 
accepted. 

 
1. Name of Work  Construction of Class Rooms at Ist Floor along Electrical & 

ancillary works. 
2. Location  Rafi Agmad Kidwai Memorial Trust, Vill- Masauli, Barabanki  

225004  
3. Estimated cost 40,00,790.00  

4. Completion Period   90 days 
5. Earnest  Money 1.20 Lakh (Rupees One lakh Twenty Thousand only). 
6. Date for publication of e-

tender 
26-03-2025  

7. Last Date & Time for 
submission of e-tender 

16-04-2025 up to 13.00 hours. 

8. Date & Time for opening of  e-
tender 

16-04-2025  at 14.30 hours. 
 

1. Tender document will be available on NSC e-Portal: https://indiaseeds.enivida.com for online 
uploading. 

2. The eligibility criteria for participation are given in the tender document. Parties participating for 
Tender EMD amount should be submitted online along with cost of tender document. 

3. (Technical bid) may be opened on 16-04-2025 at 14.30 hours. 
4. (Price bid) will be opened on suitable date & time which will be communicated to all responsive 

bidders through E-mail. 
5. Tenderers should be submitted both Technical bid and Price bid strictly as per instructions to 

tenderers given in Part-A of the tender documents. 
6. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per 

instructions contained in the tender document are liable for rejection. 
7. Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under single point 

registration scheme are exempted from payment of cost of tender document and EMD as well as 
entitle to avail the benefit of Public Procurement Policy for Micro and Small Enterprises (MSEs) 
2012, according to the policy approved in the NSC subject to furnish documentary proof in support 
of their claim along with their request. 

8. The successful bidders have to sign "Integrity Pact" with NSC. 

9. The Corporation reserves the right to accept or reject any/all tenders without assigning any 
reason whatsoever and decision of the Corporation shall be final and binding on tenderer. 

10. Quantities and number of above works may increase or decrease. Additional Item will be paid in 
proportionate to rates quoted. Tender Rates will be inclusive of all taxes, tools & Tackles. 

11. All taxes i.e. GST, IT bear by the contractor/Firm. 
                                                                                            ----Sd----- 

                                                                                                   Regional  Manager
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INSTRUCTIONS TO BIDDERS ONLINE MODE 
 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the portal for participating in 
the e-tenders published on https://indiaseeds.enivida.com by paying the charges of 2360/- (Inclusive 
taxes) per year. 

 
2. Bidders must provide the details of PAN number; registration details etc as applicable and submit the 

related documents. The user id will be activated only after submission of complete details. The activation 
process will take minimum 24 working hour’s enividahelpdesk@gmail.com 

 
3. Bidders must have a valid email id and mobile number. 

 
4. Bidders are required to obtain Class 3 Digital Certificates (Signing & Encryption) as per their company 

details. 
 

5. Once bidder DSC is mapped with the user id, the same DSC must not be used for another user id on the 
same portal. However bidder can update the digital certificate to another user id after unmapping it 
from the exiting user id. 

 
6. Bidders now can login with the activated user Id & DSC for online tender submission process in this 

portal. 
 

7. Bidders can upload required documents for the tender well in advance under My Documents and these 
documents can be attached to the tender during tender participation as per the tender requirements. 
This will save the bid submission duration/time period and reduce upload time of bid documents. 
 

8. Bidders must go through the downloaded tender documents and prepare and upload bid documents as 
per the requirements of the department. 

 
9. Once the bidders have selected the tenders they are interested in, Bidders will  pay the  processing fee 

550/- per tender (NOT REFUNDABLE) by net-banking / Debit / Credit card then  Bidder may download the 
Bid documents etc. Once Bidders will  pay both fee tenders status  will be shown “form received”. This 
would enable the e- tender Portal to intimate the bidders through e-mail in case there is any corrigendum 
issued to the tender document. 
 

10. Bidders are advised to read complete BoQ/SoQ/Price Bid/Financial Bid and Terms & Conditions before 
quoting rates in the bid document. 
  

11. Any modification/replacement in BoQ/SoQ/Price Bid/Financial bid template is not allowed. Bidders must 
quote only in predefined fields in the bid sheet and save the bid sheet. After saving, the same bid sheet 
must be uploaded in the portal. 
 

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc) as mentioned in the 
tender document, before submitting the bid. 
 

13. Bidders are recommended to use PDF files for uploading the documents. Only price bid sheet will be in 
Excel format. 
 

14. The bidders must ensure to get themselves registered on the portal at least 1 week before the tender 
submission date and get trained on the online tender submission process. For tender submission and 
registration process bidders are advised to refer respective manuals on website. Tender inviting 
Authority/Department will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids online by the bidders due to local issues like internet connectivity/PC speed/etc... 
 

15. Offline Submission of bids/documents/rates by the bidders will not be accepted by the department, 
under any circumstance. 
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16. After final submission of the bid, a confirmation message and bid submission acknowledgement will be 

generated by the portal. The bid submission acknowledgement contains details of all documents 
submitted along with bid summary, token number, date & time of submission of the bid and other 
relevant details. Bidder can keep print of the bid submission acknowledgement. 

 
17. If bidder is resubmitting the bid, bidder must confirm existence of all the required documents, financial 

bid and again submit the bid. Once submitted, the bid will be updated. 
 

18. Submission of the bid means that the bid is saved online; but system does not confirm correctness of the 
bid. Correctness of the bid will be decided by tender inviting authority only. 

 
19. The time displayed in the server is IST(GMT 5:30) and same will be considered for all the tendering 

activities. Bidders must consider the server time for submission of bids. 
 

20. Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted at the client end 
and the software uses PKI encryption techniques to ensure security/secrecy of the data. The submitted 
bid documents/data become readable only after tender opening by the authorized individual. 

 
Thank You 
Technical Support -       Phone: 9355030617, 8448288980 
Tel: 011-49606060 
Email ID - enividahelpdesk@gmail.com, enivida2021@gmail.com 
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SECTION - II  

Instruction to Tenderers  

GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER 

1. Time: The contractor should submit only in ONLINE MODE on https://indiaseeds.eproc.in on or 

before the date & time given in NIT. The technical bid and financial bids of the qualified contractors 

will be opened as per the date & time stated in NIT. Tenders in any other form will not be accepted. 

2. Work Experience: Successfully execution of similar work at least three works of 40% value of the 

estimated cost of tender or two works of 50% value of the estimated cost of tender or one work of 

80% value of the estimated cost of tender executed during the last Seven years. Experience of 

Private sector will not be entertained. 

3. Bids: Technical bid contains uploading of self-attested copies of all desired documents i.e. EMD 

Proof, Firm Registration for civil works, pan card, work experience, Bank account detail/status of 

firm ,GST Registration, ESI, EPF Registration will also be required. Tender not accompanied with 

requisite document or Conditional tender are liable for rejection. Work experience certificates issued 

from government departments supported by work orders/letter of intent will be accepted. 

4. The contractor should read the specifications carefully before submitting e-tender.  

The earnest money as per Notice should accompany the e-tender in the shape of online payment 

only. Contractors/firm who are registered with MSME are exempted for submitting the tender fees 

as well as EMD. Exemption of earnest money deposit for contractors/firms registered as Micro, 

Small and Medium Enterprises (MSME) with National Small Industries Corporation under single 

point registration scheme are exempted from payment of earnest money deposit provided to furnish 

photocopy of valid registration with NSIC under the single point registration scheme, for the quoted 

stores in support of claim along with their request letter. MSME units registered with NSIC must 

submit Udyog Aadhar Memorandum (UAM) number, failing which they will not be able to enjoy 

the benefits as per PP Policy for MSME order, 2012. 

5. The Tenderers will be required to attach Income Tax Return for the last 3 years and Registration No. 

of GST, ESI and EPF along with other relative documents as per check list while applying. 

6. The contractor will have to give an undertaking that he will submit the proof of remittance of 

PF/ESI through challan at the time of bill payment. In case of non-furnishing of such proof, 4.7% 

(four point seven percent) of the value of the bill amount of work shall be withheld by NSC which 

can be released only after production of the required document. If it is incumbent upon NSC to 

deposit withheld amount with EPF authorities, the same shall be deposited by NSC with EPF 

authorities. After deposition of the amount, NSC shall not refund this to the contractor even on 

production of EPF Challans.(c) NSC shall also recover Labour Cess @ 1% from each RA bill and 

shall deposit with the Labor Board of the concerned state. In case the Labor Board is not established 

in the state, recovery made by NSC shall be retained under suspense and will be deposited with the 

Labor Board as & when established in the state. 
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7.  The successful Tenderers shall deposit performance Bank guarantee as mentioned in the Letter of 

Intent by Demand Draft or through RTGS in account of no 32945078374, SBI- Alambagh Branch, 

Lucknow (IFSC- SBIN0003222) within 15 days of letter issued in this regard. The Contractor shall 

permit National Seeds Corporation at the time of making any payment to him for work done under 

the contract to deduct the security amount at the rate of 5 % of the gross amount of each running 

bill. Deduction on payment will be governed according to rules. 

8.  Bill Payment: The payments will be released on submission of monthly bill of work done valuing 

not less than tender amount proportionate to one month of all works executed in the previous 

months and the Engineer shall take or cause to be taken the requisite measurement for the purpose 

of having the same verified and the claim as far as admissible, adjusted as far as possible, before the 

expiry of ten days from the presentation of the bill. If the contractor does not submit the bill within 

the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as 

aforesaid, a subordinate to measure up the said work in the presence of the contractor whose 

countersignature to the measurement list will be sufficient warrant and the Engineer may prepare a 

bill from such list. Engineer's consent for release of running bill shall be linked with the satisfactory 

progress of the work. 

FINAL BILL shall be submitted by the contractor in the same manner as specified in running bills 

within one month from the date of the final certificate of completion furnished by the engineer. No 

further claims shall be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments off those items of the bill in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer, 

will, as far as possible be made within the period specified herein under, the period being reckoned 

from the date of receipt of the bill by the Engineer or his authorized Officer, complete with account 

of materials, issued by the Corporation and dismantled materials. 

i) If the Tendered value of work is up to ₹ 5 lakhs: 3 months 

ii) If the Tendered value of work exceeds ₹ 5 lakhs: 6 month 

9. LIQUIDITY DAMAGES: In case of delay in completion of the work, LD shall be levied from 

the contractor at the rate of 0.5% of the contract price per week of delay subject to maximum of 

10% of the contract price. 

10. FORFEITURE OF EARNEST MONEY/PERFORMANCE SECURITY: In case of tenderer 

withdraws its tender or fails to deposit security deposit or fails to start the work within stipulated time 

period the Performance security submitted will also be forfeited. Contractor will be debarred for 2 

years for participating in the Tenders of NSC.  

11. DEVIATION : The Engineer shall have power to make any alternations in omissions from, 

additions to or substitutions for the original specifications, drawings, designs and instructions, 

that may appear to him to be necessary during the progress of the work, and to omit a part of the 

work in case of non-availability of a portion of the site or for any other reasons and the contractor 
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shall be bound to carry out the work in accordance with any instructions given to him in writing 

by the Engineer and such alterations omission, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work which 

the contractor may be directed to do in the manner above specified as part of the work, shall be 

carried out the contractor on the same conditions in all respect including price on which he 

agreed to do the main work. The time for the completion of the work shall in the proportion that 

the altered, additional or substituted work bears to the original contract work on the request of the 

contractor and the decision of the Engineer shall be conclusive. 

ADDITIONAL: If any item of work is required to do as directed by Engineer in Charge which is not 

in schedule of items. In this case rate of that item will be fixed rate of DSR plus or minus rate 

quoted by contractor on DSR. 

1. SUSPENSION OF WORK The contractor shall, on the instructions of the engineer suspend the 

progress of the works or any part thereof for such time and in such manner as the Engineer may 

consider necessary and shall during such suspension, properly protect and secure the works or 

such part thereof so far as is necessary in the opinion of the Engineer unless such suspension is; 

a) Otherwise provided for in the contract, or b) Necessary by reason of some default or of breach 

of contract by the contractor of which he is responsible, or c) Necessary by reason of climatic 

conditions on the site, or d) Necessary for the proper execution of the works or for the safety of 

the works or any part thereof (save to the extent that such necessity arises from any act or default 

by the Engineer or the Employer or from any of the risks defined 

2. FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE 

OF WORK: If at any time after the commencement of the work the Employer shall for any 

reasons decide to abandon or reduce the scope of the works and hence not required the whole or 

part of works to be carried out the Engineer shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation whatsoever on account of any profit or advantage which 

he might have derived from the execution of the work in full but which he did not derive in 

consequence of the foreclosure of whole or part of the work. The contractor shall be paid at 

contract rates full amount for the works executed at site. Scope of work according to situation 

may be increased or decreased without assigning any reason by Corporation. 

3. The memorandum of work tendered for and the schedule of materials to be supplied by the NSC 

and their issue rates, shall be filled in and completed in the office of the Regional Manager 

Lucknow before the tender form is issued.  If form is issued to an intending tender without 

having been so filled in and complete, he shall request the officer to have this done before he 

completes and delivers his tender. (In this case no materials is supplied by NSC, hence no need 

for correction) 
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4. CANCELLATION OF CONTRACT IN FULL OR PART If contractor: 

i) at any time makes default in proceeding with the work or any part of the work with the due diligence 

and continuous to do so after a notice in writing of 07 days from the Engineer. 

ii) commits default to complying with any of the terms & conditions of the contract and does not 

remedy, it or take effective steps to remedy it within 07 days after a notice in writing is given to him 

in that behalf by the Engineer. 

iii) fails to complete the works or items of work with individual dates of completion, on or before the 

date(s) of completion, and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer, 

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any, is 

recoverable from the contractor for completion of the works or part of the works or in case the 

works or part of the works is not to be completed, the loss or damage suffered by Employer. 

5. The contractor shall visit the site and shall satisfy himself to the conditions, the accessibility of 

site, the full extent and character of operations, the nature of ground, supply conditions affecting 

layout execution of the contract generally. No claim on the ground of want of knowledge in such 

respect will be entertained. 

6. The contractor’s responsibility for this contract shall commence from the date of issue of order of 

acceptance of tender and continue until 12 months after the completion of work. 

7. The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 Contract 

Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws 

affecting contract labour that may be brought into force from time to time. No laborer below the 

age of eighteen years shall be employed on the work. The contractor shall maintain and produce 

all records when called for, related to relevant act concerning labor engaged and construction. 

8. The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regard materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also confirm exactly fully and faithfully 

to the designs, drawings and instructions in writing in respect of the work signed by the Engineer 

All materials and workmanship shall be of good quality. 

9. The contractor, if required by the Engineer-in-Charge shall produce manufacturer’s test 

certificates for any material or particular batch of materials supplied by him. The test carried out 

shall be as per relevant specifications / Indian Standard codes. The Contractor shall at his own 

expense arrange for and/or carry out any test of any materials which the department may require. 

The contractor shall submit to the Engineer-in-Charge, samples of all materials for approval and 

no work shall commence before such samples are approved. 

10. DISMANTLED MATERIAL IS EMPLOYER'S PROPERTY : The contractor shall treat all 

materials obtained during dismantling of a structure, excavation of the site for a work etc. as 

Employer's property and such materials shall be disposed off to the best advantage of the 
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Employer. All useful materials obtained from dismantling shall be the property of the 

Corporation and shall be kept in safe custody until they are handed over to the General Store In-

charge. 

11. On demand the completion certificate to be issued to the contractor, the contractor shall give 

notice to the Engineer and within thirty days of the receipt of such notice the Engineer shall 

inspect the work and if there is no defect in the work shall furnish the contractor with a certificate 

of physical completion otherwise a provisional certificate of completion indicating defects to be 

rectified by the contractor shall be issued. 

12. Tender should remain open for acceptance for a period of 90 days from the date of receipt of 

tender.  If any tenderer withdraws his tender before the said period or fails to start the work after 

award or makes any modification in the terms and conditions of the tender which are not 

acceptable to the department, then the corporation shall, without prejudice to any other right or 

remedy, be at liberty to forfeit the earnest money as aforesaid. 

13. The contractor is responsible to follow the construction standards as per CPWD norms. Due care 

shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of terms 

and conditions. 

14. The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work 

any person or persons in the contractors employ upon the work who may be incompetent or 

misconduct himself and the contractor should forthwith comply with such requirements. 

15. The Engineer-in-charge will reserve right to inspect at any such stage and reject the work if he is 

not satisfied about quality of work.  

16. The G.Schedule quantities may increase or decrease at the time of execution based on actual 

measurements against drawing and design approved by the Competent Authority. 

17. The contractor shall maintain and produce all records when called for, related to relevant Acts 

concerning labor engaged and construction. The Risk of Labour working at site will be of 

contractor and security of laborers working at site shall be responsibility of Contractor. 

18. Security deposit over and above mentioned shall be debatable @ 5 % from the bills and will 

remains as such for a period of defect liability from the date of completion of work. This can be 

refunded along with Performance Security after the period of defect liability i.e. for one year.  

19. Defects arising during the defect liability guarantee period (one year from the date of completion) 

if any shall be rectified by the party free of cost within15 days as and when brought to the notice 

in writing or telephonically. If contractor fails to take-up the rectification work. The same will be 

carried out on his risk & cost and recovery will be made from his security deposit/ performance 

security. 

20. No time extension will be given in normal conditions. Mobilization advance shall not be 

applicable. 
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21. Rates shall be inclusive of all taxes. Any type of tax liability of government i.e. income tax, GST 

etc as applicable will be borne by the contractor. Goods and Services Tax, purchase tax, work 

contract tax, VAT or any other tax applicable on material or services in respect of this contract 

shall be payable by the contractor and no claim whatsoever in this respect will be entertained. 

The rates quoted by the contractor shall be inclusive of all such taxes. 

22. No conditional tender will be accepted i.e. any type of condition other than the E-tender 

document will not be accepted of any contractor. Tender should remain open for acceptance for a 

period of 90 days from the date of receipt of tender. If any tenderer withdraws his tender before 

the said period or makes any modification in the terms and conditions of the tender which are not 

acceptable to the department, then the corporation shall, without prejudice to any other right or 

remedy, beat liberty to forfeit the earnest money as aforesaid. 

23. As per practice one time rates are to be given no escalation on rates will be given. Mixing of 

cement concrete and cement mortar shall be done by means of mechanical mixer. The cement 

concrete laid shall be mechanically vibrated by means of mechanically operated vibrators. The 

rates quoted shall be inclusive of these operations and no extra payments shall be made. 

24. Water & Electricity for work of what so ever purpose related to the work will be arranged by the 

contractor.  Where ever the same is provided by the Department consumption charges shall be 

borne by the contractor @ 1.5 % (0.75% each for water & electrical) of the work value. 

25. The contractor will have to arrange the removal of the malba /debris etc. to the site decided by 

the Engineer-in-charge after each days work and nothing extra will be paid on his account. It will 

be the contractor’s responsibility to keep the site neat and clean after completion of the work 

otherwise the site shall be got clear at the risk and cost of the contractor. 

26. The Corporation reserves the right to accept or reject any or all tenders without assigning any 

reason what so ever and decision of the Corporation shall be final and binding on tenderers. The 

Corporation will not be bound to accept the lowest tender or any of the tenders. 

27. In case any dispute arises between NSC and the order party due to any term or matter, both the 

parties will opt to resolve it through mutual understanding and discussion. In case, dispute 

remains even after discussions, then it shall be binding upon parties to resolve issue under the 

provisions of arbitration and conciliation ACT, 1996 as amended from time to time. Under this 

provision, the Chairmen-cum- Managing Director, National Seeds Corporation Limited with the 

concurrence of both the parties shall appoint sole Arbitrator to resolve the issue and both the 

parties abide by the decision. The parties will blind to resolve the dispute through arbitration 

before going to court of law. The arbitration shall be conducted at New Delhi and shall in 

English language. The court of Delhi shall have jurisdiction 

28. The parties hereby irrevocably consent to the sole jurisdiction of the Courts of Delhi only in 

connection with any actions or proceedings arising out or in relation to this Tender. 
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SECTION –III 

 
GENERAL TERMS & CONDITIONS OF THE CONTRACT 

 
DEFINITIONS:- 
 
1 The contract means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the National Seeds 
Corporation Ltd,  and the Contractor, together with the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from time to time 
by the Engineer and all these documents taken together, shall be deemed to form the contract and 
shall be complementary to one another. 
‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum 
Managing Director including his authorized representative(s) who will employ the contractor and 
legal successor(s) in title and permitted assigns. 
 

2 In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assignees to them:- 

 
a) The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or permanent and whether original, altered, 
substituted or additional. 

 
b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be executed 

under the contract or any adjacent land, path or street through which work is to be executed under 
the contract or any adjacent land, path or street which may allotted or used for the purpose of 
carrying out the contract. 

 
c) The ‘Contractor shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include the legal personal representative or such individual or the 
person composing such firm or company, or the successors of such firm or company and the 
permitted assignees or such individual, firm or company. 

 
d) The Corporation or NSC means the National Seeds Corporation Ltd. 
 
e) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall 

supervise and be in charge of the work or any other designation authorized by the Employer for 
the purpose of operating the contract. 

 
f) Where the context requires, words imparting the singular only also include the plural number and 

vice-versa. 
 

g) ‘Specification’ means the specification referred to in the tender and any modification there of or 
addition there to as may from time to time be furnished approved in writing by Engineer. 

 
h) ‘District specification’ means the specifications followed by the State Govt. in the area where the 

work is to be executed.  
 
i) ‘Approved’ means approved in writings and ‘approval’ means approval in writing. 
 
j) Tendered value means the value of the entire work as stipulated in the letter of award. 
k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials 

and labor at the site where is the work is to be executed plus the percentage mentioned in the 
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schedule “ F” to cover all over heads and profits. 

l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to the 

tender papers or the standard schedule of Rates of the government mentioned in Schedule “F” 

hereunder, with the amendments thereto issued upto the date of receipt of the tender. 

WORK TO BE CARRIED OUT: 
 
3. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labor, material, tool, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works.  The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless otherwise 

stated, be held to include wastage on materials, carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in position and all other labors necessary in and for 

the full and entire execution and completion of the work as aforesaid in accordance with good 

practice and recognized principles. 

 SUFFICIENCY OF TENDER: 
4. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 

quantities, which rates and prices shall, except as otherwise provided, over all his obligations 

under the Contract and all matters and things necessary for the proper completion and 

maintenance of the works. 

 DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 

5. The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figure 

dimensions in preference to scale and the special conditions in preference to general conditions. 

(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or the 

Drawings, the following order of preference shall be observed:- 

a) Description of Schedule of Quantities. 

b) Particular Specification and Special Condition as per manufacturer. 

c) Drawings 

d) C.P.W.D. specifications 

 e) Indian standard specification of B.I.S. 

f) If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Acceptance Authority shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the contractor. 
 

 g) Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any part 

of the works comprised therein according to drawings and specifications or from any of his 

obligations under the contract. 
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  SIGNING OF CONTRACT 

6.   The successful contractor, on acceptance of office tender by the accepting  Authority shall, within 

15   days from the stipulated date of start of the work sign  the contract consisting of:  

 (I) The notice inviting tender, all the documents including drawings, if any forming the tender as 

issued at the time of invitation of tender and acceptance thereof together with any correspondence 

leading there to. 

(II) Various standard clause with corrections up to the date stipulated in schedule “F” along with 

annexure there to. 

(a) Model rules for the protection for the health, sanitary arrangements for workers employed by 

NSC or its contractors (refer page no. 51) 

(b)  Contractor’s labor regulations (refer page no. 57) 

 (c) List of act and omissions for which fines can be imposed (refer page no.63 ). 

 
ITEM RATE TENDER 

 I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of 

India Undertaking) New Delhi specified in the underwritten memorandum within the time specified in 

such memorandum at the rates specified therein, and in accordance in all respect with the specifications, 

designs, drawings and instructions in written referred to rule of General Rule and Guidance and with 

such materials as are provided for by and in all respect in accordance with such conditions so far as 

applicable. 

Memorandum 

 a) General description                                                                                                    

 b) Estimated cost  

c) Earnest money                                    AS PER NOTICE 

d) Performance Guarantee               

e) Security deposit  

     I/We have read and examined the Notice schedules, specifications applicable, general rules and 

directions, conditions, schedule of rates and other documents and rules referred to in the tender 

document for the work. 

The validity of the tender is for 90 days from the date of opening of tender. 

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted 

value of work within 15 days of letter issued in this regard. The performance guarantee shall be kept 

valid and will be refundable to contractor. 

A sum of Rs ----(As per NIT) is hereby forwarded in the shape of cash/DD as earnest money.   

The security deposit will be collected through deductions from the bills @ 5 % of work done till 

the sum along with earnest money deposited amount to 5 % of value of contract and that will be treated 

as security deposit. This can be refunded along with the Performance security amount, if Bank Guarantee 
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equal to 10% of the work completed amount is submitted with the validity upto the defect liability period 

i.e. for one year. 

 The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the 

terms & provisions of the said conditions annexed here to and all the terms and provision contained in 

the notice inviting tender so far as applicable, and or in default thereof to forfeit and pay to the 

Corporation or their successors, the sum of money mentioned in the said conditions. 

I/We agree that the said Corporation or their successor in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said  Performance Guarantee, otherwise  said 

Performance Guarantee shall be retained for performance  of contract onward for a period up to two 

months from the date of completion of work.  Earnest money shall be retained by them towards security 

deposit mentioned against clause (e). 

(ii) to execute all the works referred to in the tender documents upon the terms & conditions 

contained or referred to therein, and to carry out such deviations as may be ordered, up to a maximum of 

100 % at the rates quoted in the tender documents and those in excess of that limit at the rates to be 

determined in accordance with the provisions mutually agreed. 

Dated………… 

                                            Signature of Contractor  

 Postal Address 

 ……………………………. 

 ………………………….. 

 …………………………..  

Witness:- 
 

Address………… 

Occupation………… 
 

Witness:-……………… 

Address:-……………. 
 

Occupation………… 
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CLAUSES OF CONTRACT 
 
 
CLAUSE- 1                           PERFORMANCE GUARANTEE  
 

i. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the 
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) with in period specified in schedule “F” from the date of issue of letter 
of acceptance.  This period can be further extended by the Engineer up to maximum period as 
specified in schedule “F” on written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee, to the satisfaction of the Engineer.  This guarantee shall be 
in the form of Demand Draft/ pay order of any schedule bank. 

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank 
Guarantee as per Performa attached of the tender document.  The Bank Guarantee shall be 
issued by and Schedule Bank in favour of National Seeds Corporation.  The Bank 
Guarantee should be accompanied by a forwarding letter of the banker on their letter head  

ii. The performance guarantee shall be initially valid up to the stipulated date of completion plus 60 
days beyond that.  In case the time for completion of work gets enlarged, the contractor shall get 
the validity of performance guarantee extended to cover such enlarged time for completion of 
work.  After recording of the completion of certificate for the work by the competent authority, 
the performance guarantee shall be returned to the contractor, without any interest. 

iii. The Engineer shall not make a claim under the performance guarantee except for amounts to 
which the Corporation is entitled under the contract (not withstanding and/or without prejudice to 
any other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the performance 
guarantee. 

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor 
or determined under any of the Clauses/conditions of the agreement, within 30 days of the 
service of the notice to this effect by Engineer. 

iv. In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Chairman-cum-Managing Director. 

 
CLAUSE 1-A                       RECOVERY OF SECURITY DEPOSIT 
 
 The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall 
permit National Seeds Corporation (hereinafter called the employer) at the time of making any payment 
to him for work done under the contract to deduct at the rate of 5 % of the gross amount of each running 
bill till the sum along with the sum already deposited as earnest money, will amount to security deposit 
of 10 % of the tendered value of the work. 
 All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
interest arising there from or from any sums which may be due or may become due to the contractor or 
any account whatsoever and in the event of his security deposit being reduced by reason of any such 
deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof 
the security deposit shall be collected from running bills of the contractor at the rates mentioned above 
and the Earnest money if deposited in cash at the time of tenders will be treated as part of the Security 
deposit. 
Note – 1 Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at 
its face value, whichever is less.  The market price of Govt. papers would be ascertained by the Engineer 
at the time of collection of interest and the amount of interest to the extent of deficiency in value of the 
Govt. paper, will be with held, if necessary. 
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Note No.2 Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. 
Rules except fidelity bond. This will be subject to the observance of the condition mentioned under the 
rule against each form of security. 
 
CLAUSE   2   LIQUIDATED DAMAGES FOR DELAY   
   
 If the contractor fails to comply with the time for completion in accordance with clause 5 or 
required progress for the whole of the work or if applicable any section within the relevant time 
prescribed and clear the site, In case of delay in completion of civil contracts, LD shall be levied from 
the contractor at the rate of ½ % (half percent) of the contract price per week of delay, subject to a 
maximum of 10% (ten percent) of the contract price (which sum shall be the only money due from 
the contractor for such default) for every day or part of the day which shall elapse between the relevant 
time for completion and the date stated in completion certificate of the whole of the works or the relevant 
section, subject to the applicable limit of 10% of the contract price.  The employer may, without 
prejudice to any other method of recovery, deduct the amount of such damages from any money due or 
to become due to the contractor.  The payment of deduction of such damages shall not relieve the 
contractor from his obligation to complete the works, or from any other of his obligations and liabilities 
under the contract. 
 
CLAUSE 3.1   SUSPENSION OF WORK 
 
 The contractor shall, on the instructions of the engineer suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer may consider necessary and shall during 
such suspension, properly protect and secure the works or such part thereof so far as is necessary in the 
opinion of the Engineer unless such suspension is; 
 

a) Otherwise provided for in the contract, or 
b) Necessary by reason of some default or of breach of contract by the contractor of  which  he is  

           responsible, or 
c) Necessary by reason of climatic conditions on the site, or 
d) Necessary for the proper execution of the works or for the safety of the works or  any part 

thereof    (save to the extent that such necessity arises from any act or default by the Engineer or 
the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply. 

 
 3.2   DETERMINATION FOLLOWING SUSPENSION 
 
 Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation 
with the Employer determine; 
a) Any extension of time to which the contractor is entitled under clause 5, and 
b) The amount which shall be added to the contract price, in respect of the cost  incurred by the 
contractor by reason of such suspension and shall notify the  contractor with a copy to the 
Employer. 
 
CLAUSE   4  CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF  
   ACTION NOT TAKEN UNDER CLAUSE -  3 
 
 In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof shall 
have become exercisable and the same shall not be exercised, the non exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be exercisable 
in the event of any future case of default by the contractor and the liability of the contractor for damages 
shall remain unaffected.  In the event of the Engineer putting in force all or any of the powers vested in 
him under the preceding clause, he may if he so desired after giving a notice in writing to the contractor 
take possession of (or at the sole discretion of the Engineer which shall be final and binding on the 
contractor) use on as hire (the amount of the hire money being also in the final determination of the 
Engineer) all or any tools, plant material and stores in or upon the works, or the site thereof, belonging to 
the contractor or procured by the contractor and intended to be used for execution of the work or any part 
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thereof, paying or allowing for the same in account at the contract rates or in the case of these not being 
applicable, at current market rate to be certified by the Engineer whose certificate thereof shall be final 
and binding on the contractor otherwise the Engineer by notice in writing may order the contractor, 
foreman or other authorized agent to remove such tools, plant materials or stores from the premises 
(within the time specified in the notice) and in event the contractor failing to comply with any such 
requisition, the Engineer may remove them at the contractor's expense or sell them by auction or private 
sale on account of the contractor and his risk in all respects and the certificate of the Engineer as to the 
expense of any such removal and amount of the proceed and expense of any such sale shall be final and 
conclusive against the contractor. 
 
CLAUSE: 5                     EXTENSION OF TIME FOR COMPLETION 
 
1. In the event of : 
 a) The amount or nature of extra or additional work or 
 b) Exceptionally adverse climatic conditions, or  
 c) Any delay, impediment or prevention by the Employer, or 
 d) other special circumstances which may occur, other than through a default or breach of 
contract by the Contractor or for which he is responsible being such as fairly to entitle the Contractor to 
an extension of the Time for Completion of the works, or any section or part thereof, the Engineer shall 
determine the amount of such extension and shall notify the Contractor accordingly, with a copy to the 
Employer. 
 
2. Contractor to provide notification and detailed particulars. 
 Provided that the Engineer is not bound to make any determination unless the  Contractor has 
a)  within 28 days after such even has first arisen notified the Engineer with a copy  to the 
Employer,   and 
b) within 28 days, or such other reasonable time as may be agreed by the  Engineer, after such 
           notification submitted to the Engineer detailed particulars of any extension of time to which  
           he may consider himself entitled in order that such  submission may be investigated at the time. 
 
CLAUSE:    6   MEASUREMENTS OF WORK DONE 
 
 The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they 
are not to be taken as the actual and correct quantities of the works to be executed by the Contractor in 
fulfillment of his obligation under the Contract. 
 The Engineer shall, except as otherwise stated ascertain and determine, by measurement the 
value of the works in accordance with Clause 7.  The Engineer shall, when he requires any part of the 
works to be measured, give reasonable notice to the Contractor's authorized agent, who shall: 
a)  forthwith attend or send a qualified representative to assist the Engineer in making such 
measurement and 
b) supply all particulars required by the Engineer. 
 
 Should the Contractor not attend, or neglect or omit to send such representative, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of 
such part of the works.  For the purpose of measuring such permanent works as are to be measured by 
records and drawings, the Engineer shall prepare records and drawings as the work proceeds and the 
Contractor, as and when called upon to do so in writing, shall, within 14 days, attend    to examine and 
agree such records and drawing with the   Engineer and shall sign the same   when so agreed.  If the   
contractor does not attend to examine and agree such  records and drawing, they  shall   be taken to be correct.  
If, after examination of such records and drawing, the contractor does not agree the same or does not 
sign the same as agreed, they shall nevertheless be taken to be correct, unless the Contractor within 14 
days of such examination, lodges with the Engineer notice of the respect in which such records and 
drawing are claimed by him to be incorrect.  On receipt of such notice, the Engineer shall review the 
records and drawings and either confirm or vary them. 
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 The works shall be measured net, notwithstanding any general or local custom, except where 
otherwise provided for the Contract. 
 

 
CLAUSE:   7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS 
ADVANCE 
 
 No payment shall be made for a work estimated to cost rupees fifty thousand or less till after the 
whole of the work shall have been completed and certificate of completion given.  But in the case of a 
work estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be 
entitled to receive a monthly payment as interim or running account bill then executed to the satisfaction 
of the Engineer, on the basis of recorded measurements in triplicate on or before every month on date 
fixed by the Engineer.  But all such intermediate payments shall be regarded as payments by way of 
advance against the final payment only and not as payment for work actually done and completed, and 
shall not preclude the requiring of bad, unsound imperfect or unskilled work to be removed and taken 
away and reconstructed or re-erected or be considered as an admission of the due performance of the 
contract or any part thereof in any respect or the accruing of any claim nor shall its conclude, determine 
or effect in any way the powers of the Engineer, Under these conditions or any of them as to the final 
settlement and adjustment of the accounts or otherwise or in any other way vary or effect the contract. 
 
 Whenever there is likely to be delay in recording detailed measurements for making running 
payment in the case of residential buildings, advance payments without detailed measurements for work 
done (other then foundation and finishing items) up to (a) lintel level (including sun shades etc.) and (b) 
slab level, for each floor worked out at 75% of the tendered rates may be made in running account bills 
by the Engineer at his discretion on the basis that the work has been completed up to the level in 
question. 
 
 The advance payments so allowed shall be adjusted in the subsequent running bill by taking 
detailed measurements thereof.  Final payment shall be made only on the running basis of detailed 
measurements. 
 
CLAUSE: 8.1  COMPLETION CERTIFICATE AND COMPLETION PLAN 
 
 Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect 
the work and if there is no defect in the work shall furnish the  
contractor with a certificate of physical completion otherwise a provisional certificate of completion 
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at 
reduced rates, shall be issued but no certificate of completion, provisional or otherwise shall be issued, 
nor shall the work be considered to be complete until the contractor shall have removed from the 
premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 
sanitary arrangement required for his/their work people on the site in connection with the execution of 
the  
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all wood 
work, doors, windows, walls, floors or other part of any building, in upon or about which the work is to 
be executed or of he may have had possession for the purpose of the execution thereof and not until the 
work shall have been measured by the Engineer/.  If the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary 
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work the 
Engineer may at the expense of the contractor remove such scaffolding, surplus materials and rubbish 
etc. and dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall 
have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 
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8.2 CONTRACTOR TO KEEP SITE CLEAN 
 The splashes and droppings from white washing, colour washing, painting etc. on walls, floors, 
doors, windows, etc. shall be removed and the surface cleaned simultaneously with the completion of 
these items of work in the individual rooms, quarters or premises etc. where the work is done without 
waiting for the actual completion of all the other items of work in the contract.  In case the contractor 
fails to comply with the requirements of this clause, Engineer shall have the right to get this work done at 
the cost of the contractor either departmentally or through another agency.  Before taking such action, 
the Engineer shall give two days notice in writing to the contractor. 
 
  8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 
 The contractor on completion of the work shall submit to the employer's three bound sets of all 
"As constructed" drawing for every component of the work at his own cost and plan as required vide 
General specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as applicable 
within thirty days of the completion of the work. 
 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a 
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen 
thousand  only) as may be fixed by the Engineer shall be final and binding on the contractor. 
  
 

PAYMENT OF BILLS 
CLAUSE: 9 
 
9.1 RUNNING BILLS 
 A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer 
for all works executed in the previous months and the Engineer shall take or cause to be taken the 
requisite measurement for the purpose of having the same verified and the claim as far as admissible, 
adjusted as far as possible, before the expiry of ten days from the presentation of the bill.  If the 
contractor does not submit the bill within the time fixed as aforesaid the Engineer may depute within 
seven days of the date fixed as aforesaid, a subordinate to measure up the said work in the presence of 
the contractor whose countersignature to the measurement list will be sufficient warrant and the Engineer 
may prepare a bill from such list.  Engineer's consent for release of running bill shall be linked with the 
satisfactory progress of the work. 
 
9.2 FINAL BILL 
 The final bill shall be submitted by the contractor in the same manner as specified in running bills 
within one month from the date of the final certificate of completion furnished by the Engineer.  No 
further claims shall be made by the contractor after submission of the final bill and these shall be deemed 
to have been waived and extinguished.  Payments off those items of the bill in respect of which there is 
no dispute and of items in dispute, for quantities and rates as approved by Engineer, will, as far as 
possible be made within the period specified herein under, the period being reckoned from the date of 
receipt of the bill by the Engineer or his authorized Officer, complete with account of materials, issued 
by the Corporation and dismantled materials. 
 
 i) If the Tendered value of work is up to Rs. 5 lakhs    : 3 months 
          ii) If the Tendered value of work exceeds Rs. 5 lakhs   : 6 months 
 
CLAUSE: 10.1  MATERIAL SUPPLIED BY EMPLOYER 
 
 Material which Employer will supply are shown in schedule 'B'.  The same will be supplied by 
the employer for the purpose of the contract only and for that contractor shall give his requirement on the 
basis of drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall 
be issued to him keeping in view progress of work.  For storage of such issued material, the contractor 
will make his own arrangement of storage space at site under double lock locking arrangement operable 
jointly by the engineer and the contractor.  Contractor shall be responsible to take delivery of the 
material from local supply place of employer as per direction of Engineer and no extra payment will be 
admissible for this. The value of the full quantity of material so supplied at the rates specified in the said 
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schedule of materials shall be set off or deducted from any sum due or thereafter to become due to the 
contractor under the contract or otherwise against or from the security deposit.  At the time of 
submission of bills the contractor shall supply statement of material issued, material consumed and the 
material balance at site in original good condition. 
 
 Notwithstanding anything to the contrary contained in any other clause of contract, all 
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the 
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials shall 
not be removed/disposed off from the site of the work on any Account and shall be at all times open to 
inspection by Engineer.  Any such stores/materials remaining unused shall be returned to the Engineer at 
a place, directed by him.  But in case it is decided no to take back the stores/materials the contractor shall 
have no claim for compensation on any account of such stores/materials so supplied to him as aforesaid 
and not used by him or for any wastage in or damage to him on such stores/materials. 
 
 On being required to return the stores/materials, the contractor shall hand over the 
stores/materials, on being paid or credited such price as the Engineer shall determine, having due regard 
to the condition of the stores/materials.  The price allowed for credit to the contractor, however, shall be 
at the prevailing market rate not exceeding the amount charged to him excluding the storage charge, if 
any.  The decision of the Engineer shall be final and conclusive.  In the event of breach of the aforesaid 
condition, the contractor shall in addition to throwing himself open to account of contravention of the 
terms of the licenses or permit and/or fro criminal breach of trust, be liable to Government for all 
advantages or profits resulting or which in the usual course would have resulted to him by reason of such 
breach.  Provided that the contractor shall in no case be entitled to any compensation or damages on 
account of any delay in supply of non supply thereof at all or any such materials and stores provided 
further that the contractor shall be in no case entitled to supply thereof at all or any such materials and 
stores provided further that the contractor shall be bound to execute the entire work. 
 
10.2  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 
 The contractor shall at his own expense provide all materials, required for the works other than 
those which are stipulated to be supplied by the employer. 
 The contractor shall, at his own expense and without delay; supply to the engineer samples of 
materials to be used on the work and shall get these approved in advance.  All such materials to be 
provided by the contractor shall be in conformity with the specifications laid down or referred in the 
contract.  The contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the 
Engineer that the materials so comply. 
 The Engineer shall have full powers to require the removal from the premises of all materials 
which in his opinion are not in accordance with the specifications and in case of default the Engineer 
shall be at liberty to employ other persons to remove the same without being answerable or accountable 
or any loss or damage that may happen or arise to such materials.  The Engineer shall also have full 
powers to require other proper materials to be substituted thereof and in case of default the Engineer may 
cause the same to be supplied and all costs which may be involved due to such removal and substitution 
are to be borne by the contractor.  
 
 

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 
 
 The contractor on signing an indenture in the form to be specified by the Engineer shall be 
entitled to be paid during the progress of the execution of the work up to 75% of the value of materials 
which are in the opinion of the Engineer non-perishable and or in accordance with the contract and 
which have been brought on the site in connection therewith and are adequately stored and/or protected 
against damage by weather or other causes but which have at the time of advance been incorporated in 
the works.  When materials on account of which an advance has been made under this sub-clauses are 
incorporated in the work the amount of such advance shall be deducted from the next payment made 
under any of the clause or clauses of this contractor. 
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10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN 
            PRICES/WAGES DUE TO STATUTORY ORDERS. 

 

If during the progress of works the price of any material incorporated in the works (not being a materials 
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour 
increases/decreases as a result of any fresh law or statutory rule or order coming into force (but not due 
to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price and/or wages 
prevailing at the time of receipt of the tender for the work and the contractor thereupon necessarily and 
properly pays in respect of that material (incorporated in the works) such increased/decreased price 
and/or in respect of labour engaged on the execution of the work such increased/decreased wages, then 
the amount of the contract shall accordingly be varied provided always that any increase so payable is 
not in the opinion of the Engineer (whose decision shall be final and binding) attributable to delay in the 
execution of the contract within the control of the contractor. 
 Provided however, no reimbursement shall be made if the increase is not more than 10% of the 
said prices/wages and if so the reimbursement shall be made only on the excess over 10% and provided 
further that any such increase shall not be payable if such increase has become operative after the 
contract or extended date of completion of the work in question.  In the same way any decrease in the 
prices of material/wages of labour coming into force in excess of 10%, downward adjustment would be 
made and recovery would be affected by the Engineer accordingly. 
 

 The contractor shall for the purpose of this condition keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction available and shall 
allow inspection of the same by a authorized representative of the Employer and further shall at the 
request of the Engineer furnish any documents so kept and such other information as the Engineer may 
require. 
 The contractor shall within a reasonable time of his becoming aware of any alteration in the price 
of any such material and or wages of labor give notice thereof to the Engineer stating that the same is 
given pursuant to this condition together with an information relating thereto which he may be in a 
position to supply. 
  
10.5  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES  
  AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS   
 If the prices of material (not being the material supplied by the Employer in accordance with 
Clause 10) and/or wages of labour required for execution of the work increase, the contractor shall be 
compensated for such increase as per provisions detailed below and the amount of the contract shall 
accordingly be varied, subject to the condition that such compensation for escalation in prices shall be 
available only for work done during the stipulated period of the contract including such period for which 
the contract is validity extended under the provisions of Clause 5 of the contract without any action 
under clause 2 and also subject to the condition that no such compensation shall be payable for a work 
for which the stipulated period of completion is 6 months or less.  Such compensation for escalation in 
the prices of materials and labour when due, shall be worked out based on the following provisions: 
 
1. The base date for working out such escalation shall be the last date on which tenders were 
received. 
 
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 
work as per the bills, running or final excluding any work for which payment is made at prevailing 
market rates.  From this amount the value of material supplied by the Employer under clause 10 and 
proposed to be recovered shall be deducted before the amount of compensation for escalation is worked 
out.  In the case of materials brought to site for which any secured advance is included in the bill the full 
value of such materials as assessed by the Engineer (and not the reduced amount for which secured 
advance has been paid) shall be added to the cost of work shown in the bill for operation of this clause.  
Similarly, when such materials are incorporated in the work and the secured advance is deducted from 
the bill, the full assessed value of the materials originally considered for operation of this clause should 
be deducted from the cost of the work shown in the bill, running or final. 
3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 
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incorporated in the conditions of contract attached to the Tender papers and the decision of the Engineer 
in working out such percentage shall be binding on the contractor. 
4. The compensation for escalation for materials and P.O.L shall be worked out as per formula 
given  
           below: 
 
(i) Vm= W      x     __X__   x      ( MI   --  MIo ) 
        100                     MIo             
 Vm = Variation in material cost i.e increase or decrease in the amount in Rupees  to be paid or 
recovered. 
 
 W    = Cost of work done worked out as indicated in sub para 2 above. 
 
 X    =   Component of materials expressed as percent of the total value of work. 
 
 MI & MIo =   All India whole sale index for all commodities for the period under  reckoning as 
published by the Economic Advisor to Govt. of India, Ministry of  Industry & Commerce, for the period 
under consideration and the valid at the time  of receipt of tenders, respectively. 
 
(ii) Vf  =  W    x      Z        x     FI   --   FIo) 
                        100   FIo 
 [ 

 Vf  =  Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to  be paid or 
recovered. 
 
 W   =   Value of work done, worked out indicated in sub para 2 above. 
 
 Z    =    Component of P.O.L expressed as a percent of total value of work as  indicated  
under the special conditions of contract. 
 
 FI & FIo   =    Average index number of wholesale price for group (fuel, power  light and 
lubricants) as published weekly by the Economic Adviser to Govt.of  India  Ministry of Industry for 
the period under reckoning and that valid at the  time of receipt of tenders respectively. 
 

5.  The following principles shall be followed while working out indices mentioned in sub-para 4 above. 
 

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 
respect to the cost of work done as per bills paid during the three calendar months of said quarter.  The 
first such payment shall be made at the end of three months after the month (excluding) in which the 
tender was accepted and thereafter at three months interval.  At the time of completion of the work, the 
last period for payment might become less than three month, depending on the actual date of completion. 
 

 The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall 
be the arithmetical average of the indices relevant to the three calendar months.  If the period up to date 
of completion after the quarter covered by the last such installment of payment, is less than three months, 
the index MI and FI shall be the average of the indices for the moths falling within that period. 
 

6. The compensation for escalation for labour shall be work out as per the formula given below: 
 

 Vl   =   W     x     Y x    (LI  -  LIo)  
     100          LIo        
 

 Vl  =  Variation in labour cost i.e increase or decrease in the amount in rupees to  be paid or 
recovered. 
 

 W   =   Value of work done, worked out as indicated in sub para 2 above. 
 

 Y   =    Component of labour expressed as percent of the total value of work. 
 

LI & LIo  = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any lawa, 
statutory rule or order as on the last date of receipt of tender and the quarter previous to the one under 
consideration respectively. 
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7. The following principles will be followed while working out the compensation as per sub para 6 
above: 
 a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the 
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local 
administration both relevant to the place of work and the period of reckoning. 
 

 b) The escalation for labour shall also be paid at the same quarterly intervals when escalation due 
to increase in cost of materials and / or P.O.L is paid under this clause.  If such revision of minimum 
wages takes place during any such quarterly intervals, the escalation compensation shall be payable at 
revised intervals, the escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters. 
 

8. In the event the price of material and/or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of the work so that such price of materials 
and/or wages of labour shall be deductible from the cost of work under this contract and in this regard 
the formula herein before stated under this clause 10.5 shall mutatis mutandis apply, provided that 
 

 (i) No such adjustment for the decrease in the price of materials and/or wages of labour 
aforementioned would be made in case of contracts in which the stipulated period of completion of the 
work is six months or less. 
 
 (ii) The Engineer shall otherwise be entitled to lay down the procedure by which the 
 provision of this sub clause shall be implemented from time to time and the  decision of the 
Engineer on this behalf shall be final and binding on the contractor. 
 
 

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for 
contracts where provisions of this clause 10.5 are applicable.  But in cases where provisions of this 
clause are not applicable then provisions in clause 10.4 will become applicable. 
 
10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 
 
 The contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work etc. as Employer's property and such materials shall be disposed off to the best 
advantage of the Employer. 
 
CLAUSE: 11 WORK TO BE EXECUTED ACCORDING TO  SPECIFICATION     
 DRAWINGS, ORDERS ETC. 
 The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regard materials and otherwise in every respect in strict accordance 
with the specifications.  The contractor shall also confirm exactly fully and faithfully to the designs, 
drawings and instructions in writing in respect of the work signed by the Engineer  
and the contractor shall be furnished free of charge one copy of the such specifications, and of all such 
designs, drawings and instruction as are not included in the standard specification. 
 The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other thinks of temporary or permanent 
nature required for such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably responsibility for adequacy, suitability and safety of all the works and methods 
of construction. 
 
CLAUSE:  12 VALUATION OF DEVIATIONS/VARIATIONS 
 The Engineer shall have power (1) to make any alternations in omissions from, additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to 
be necessary during the progress of the work, and (2) to omit a part of the work in case of non 
availability of a portion of the site or for any other reasons and the contractor shall be bound to carry out 
the work in accordance with any instructions given to him in writing by the Engineer and such 
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alterations omission, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed to do in the 
manner above specified as part of the work, shall be carried out the contractor on the same conditions in 
all respect including price on which he agreed to do the main work.  The time for the completion of the 
work shall in the proportion that the altered, additional or substituted work bears to the original contract 
work on the request of the contractor and the decision of the Engineer shall be conclusive. 
 
12.1    The rate for additional altered or substituted work referred to in clauses shall be worked out in 
accordance with the following provisions in their respective order:- 
 
i) If the rates for the additional, altered or substituted item of work is specified in the contract for 
the work, the contractor is bound to carry out additional, altered or substituted work at same rate as are 
specified in the contract for the work. 
ii) If the rates for the additional or substituted work includes any work for which no rate is specified 
in the contract for work and cannot be derived from similar class of work in the contract, then such work 
shall be carried out as the rates appearing in CPWD Schedule of Rates 2014 for location of work or state 
PWD rates whichever is less in order of preference with correction slips min us/plus percentage which 
the total tendered amount compares to the estimated cost of the entire work put to tender. 
 
iv) If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the 
Engineer on the basis of the prevailing market rates when the work was done. 
 
12.2 The Contractor shall send to the Engineer once every three months an up to date account giving 
complete details of all claims for additional payments to which the contractor may consider himself 
entitled and of all additional work ordered by the Engineer which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right.  However, the Employer 
may authorize consideration of such claims on merits. 
 
12.3 Any operation incidental to or necessarily has to be in contemplation of tendered while filing 
tender, or necessary for proper execution of the item included in the Schedule of quantities or in the 
schedule of rates mentioned above, whether or not, specifically indicated in the description of the item 
and the relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or the 
rate given in the said schedule of rates, as the case may be.  Nothing extra shall be admissible for such 
operations. 
 
CLAUSE : 13   FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT  OR       
REDUCTION IN SCOPE OF WORK 
 If at any time after the commencement of the work the Employer shall for any reasons decide to 
abandon or reduce the scope of the works and hence not required the whole or part of works to be carried 
out the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter.  The contractor shall have no claim to any payment of compensation 
whatsoever on account of any profit or advantage which he might have derived from the execution of the 
work in full but which he did not derive in consequence of the foreclosure of whole or part of the work. 
 
 The contractor shall be paid at contract rates full amount for the works executed at site and in 
addition, a reasonable amount on account of the items as mentioned here under, 
 
i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however, 
that the Engineer shall have in all such cases the option of taking over all or any such materials at their 
purchase price or at local current rates whichever may be less. 
 
"In the case of such stores having been issued by the Employer and returned by the contractor to the 
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Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were 
originally issued to him after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of the 
Engineer shall be final and binding. 
 
CLAUSE: 14.1        CANCELLATION OF CONTRACT IN FULL OR PART 
   
 If contractor: 
 
 i) at any time makes default in proceeding with the work or any part of the  work with the 
due diligence and continuous to do so after a notice in writing of 7  days from the Engineer. 
 
 ii) commits default to complying with any of the terms & conditions of the contract and does 
not remedy, it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer. 
 iii) fails to complete the works or items of work with individual dates of completion, on or 
before the date(s) of completion, and does not complete them within the period specified in a notice 
given in writing in that behalf by the  Engineer, or 
 
 iv) shall enter into a contract with NSC in connecting with which commission has  been paid 
or agreed to be paid by him or to hi knowledge, unless the  particulars of any such commission and the 
terms of payment thereof have been previously disclosed in writing to the Accepting Authority/Engineer, 
or 
 v) shall obtain a contract with NSC as a result of wrong tendering or other non -bonafide 
methods of competitive tendering; or 
 
 vi) being an individual, or if a firm, any partner thereof shall at any time be  adjudged 
insolvent or have a receiving order or order for administration of his  estate made against him or 
shall take any proceedings for liquidation or   
 
composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be 
made under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors. 
 
 On cancellation of the contract in full or in part, the Engineer shall determine what amount, if 
any, is recoverable from the contractor for completion of the works or part of the works or in case the 
works or part of the works is not to be completed, the loss or damage suffered by Employer. 
Any excess expenditure incurred to be incurred by Employer in completing the works or part of the 
works or the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing 
such credit shall  without prejudice to any other right or remedy available to Employer in law be 
recovered from any moneys due to the contractor on any account, and if such moneys are not sufficient 
the contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 
 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer 
shall have the right to sell any or all of the contractors unused materials, constructional plant, 
implements, temporary buildings etc. 
 
  14.2 WHEN CONTRACT CAN BE TERMINATED 
 
 Subject to other provisions contained in this clause the Engineer may, without prejudice to his 
any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any 
claims for damages and/or any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely terminate the contract in any of the 
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following cases. 
 
i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise improper or 
un-workman like manner shall omit to comply with the requirement of such notice for a period of seven 
days thereafter. 
 
ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed 
to proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final 
and binding) he will be unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from the Engineer. 
 
iii)    If the contractor persistently neglects to carry out his obligations under the contract and/or commits 
default in complying with any of the terms in conditions of the contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the 
Engineer. 
 
iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made 
himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall have 
powers. 
v) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer shall be conclusive evidence)  Upon such 
determination or rescission the full security deposit recoverable under the contract shall be liable to be 
forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit has not 
been paid or received it would be called for an forfeited. 
 
vi) After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof as shall be un-executed of his hands and to give it to another 
contractor to complete in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor if the whole work has been executed by him (of the 
amount of which excess the certificate in writing of the Engineer shall be final and conclusive) shall be 
borne and paid by the original contractor and may be deducted from any money due to him by NSC 
under his contract or on any other account whatsoever or from his security deposit or the proceeds of 
sales thereof or  a sufficient part thereof as the case may be.  If the expenses incurred by the Department 
are less than the amount payable to the contractor at his agreement rate, the difference shall not be paid 
to the contractor. 
 
CLAUSE:  15    MEASUREMENTS OF WORK BEYOND REACH 
 If the contractor shall give, not less than seven days notice in writing to the Engineer or his 
representative, before covering up or otherwise placing beyond the reach of measurements, any work in 
order that the same may be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement and shall not cover up any work without the 
consent in writing of the Engineer or his Representative shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of measurement 
without such notice having been given or the Engineer consent being obtained the same shall be 
uncovered at the contractors expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. 
 
CLAUSE: 16   ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 
 
 All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer and his authorized representative and 
other superior officers related to Quality Control and of Chief Technical Examiner's office and the 
contractor shall at all times during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers have been given to the contractor, either himself be present to receive 
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orders and instructions, or have a responsible agent duly accredited in writing, present for that purpose.  
Orders given to the contractor's agent shall be considered to have the same force as if they had been 
given to the contractor himself. 
 
 If it shall appear to the Engineer or his authorized representative at work or to the Chief 
Technical Examiner or his subordinate Officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the execution of 
the work which are unsound or of a quality inferior to that contracted or otherwise not in accordance 
with the contract the contractor shall, on demand in writing which shall be made within six months of the 
completion of the work from the Engineer specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or remove 
and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, 
remove the materials or articles so specified and provide other proper and suitable materials or articles at 
his own charges and cost.  In the event of the failing to do so within a period specified by the Engineer in 
his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under 
Clause 2 of the contract (for non-completion of the work in time) for this default. 
 In such case the Engineer may not accept the item of work at the rates applicable the item of 
work at the rates applicable under the contract but may accept such items at reduced rates as the 
competent authority may consider reasonable during the preparation of on account bills or final bill if the 
item is so acceptable without detriment to the safety ad utility of the item and the structure or he may 
reject the work outright without any payment and/or get it and other connected and incidental items 
rectified, or removed and re-executed at the risk and cost of the contractor.  Decision of the Engineer to 
be conveyed in writing in respect of the same will be final and binding on the contractor. 
 
CLAUSE:  17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING                
MAIN TENANCE PERIOD 
 
 If the contractor or his working people or servants shall break, deface, injure or destroy and part 
of building, in which they may be working, or any building, main or ancillary or other installation fixture 
etc. or any part of it is being executed or if any damage shall happen to the work while in progress, from 
any cause whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months 
after a certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid 
arising out of defective or improper materials or workmanship, the contractor shall upon a receipt of a 
notice in writing on that behalf make the same good at his own expense, or in default the Engineer may 
cause the same to be made good by other workman and deduct the expense from any sums that may be 
due or at any time thereafter may become due to the contractor or from his security deposit, or the 
proceeds of sale thereof or of a sufficient portion there of from the security deposit of the contractor. 
 
CLAUSE: 18  CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.  
 
 The contractor shall provide at his own cost all materials (except such special materials if any, as 
may in accordance with the contract be supplied by Employer plant tools, appliances, implements, 
ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of the work.  
Whether original, altered or substituted and whether included in the specification or other documents 
forming part of the contract or referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements of Engineer as to any matter as to which under 
these conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 
therefore to and from the work.  The contractor, shall also supply without charge the requisite number of 
persons with the means and materials, necessary for the purpose of setting out works, and counting, 
weighing and assisting in the measurement for examination at any time and from time to time of the 
work or materials.  Failing his so doing the same may be provided by the Engineer at the expense of the 
contractor and the expense may be deducted, from any money due to the contractor, under the contract 
and/or from his security deposit thereof. 
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CLAUSE: 18.1 CONTRACTOR’S LABOUR REGULATIONS 
 
 The Contractor shall comply with all the applicable and mandatory provisions of labour 
regulations relating to wages, occupational safety, health, working conditions, social security, industrial 
relations etc. including any Statutory amendments and modifications thereof. The Contractor shall 
submit a report about compliance of all the applicable laws, rules and regulations to the Employer with 
the final bill amount compliance with the following conditions:- 
 i) Terms and Mode of Payment  
1) The periodic Minimum Wage/VDA increase as and when notified by the Central Government or State 
Government as applicable whichever is higher, will be payable to the Manpower deployed by the 
Contractor. A ledger for the records of payment made to the employees will be maintained by the 
successful bidder. NSC will have the right to inspect the same as and when required. The contractor shall 
undertake responsibility of ensuring that minimum wage is paid to the manpower deployed.  
2) Each monthly bill must accompany the following duly signed documents by the contractor: a) 
Attendance sheet of employees/workers deployed by the Contractor for the month. b) Payment 
sheet/wages / salary sheet. c) Bank transfer details of wages/salary paid and a copy of pay salary/wages 
slip. d) ESIC Challan e) PF Challan f) ECR by EPFO  

The payment(s) shall be made to the contractor through RTGS/NEFT and are subject to 
deduction of tax(s), Cess levied by any Government as per rules from time to time and will be made after 
the completion of every month or on completion of the assigned work and after certification by user 
Section/Competent Authority. The bill must be submitted in triplicate. Further, the contractor shall 
furnish a copy of deposit of monthly EPF/ESI challans/ returns etc. with next bill, failing which amount 
as deemed fit by National Seeds Corporation Ltd. shall be with-held from the bill.  

Any variation will be adjusted from the next bill. Any deviation as reported by the supervisor will 
be taken care separately during the next month. The required strength of manpower for various works 
shall be as per actual manpower deployment and any increase/decrease there by in the actual manpower 
deployed shall increase/reduce the payment to be made proportionately as per rates given in the 
agreement. 
ii) General Conditions  

1) In case of disputes for non-payment of wages to the deployed manpower or any other, the payment 
due to the Contractor firm can be withheld by NSC till settlement of the disputes on the orders of 
the Court of law.  

2) The Contractor shall be responsible for all injuries and accidents to persons employed by him. In 
the event of injury, illness or mis-happening to any manpower deployed by the Contractor, NSC 
(the company) will not be liable to pay any compensation.  

3) In case the Contractor leaves the job before completion of the period of contract NSC shall be 
entitled to forfeit the security money deposited by the contractor/agency for the execution of this 
contract. The same shall be over and above the liquidated damages suffered on such account by 
NSC. If any.  

4) The contractor shall indemnify the NSC and hold it harmless in respect of all other any expenses 
arising out of such injury or damage to persons property as aforesaid and also in respect of any 
claim made in respect of injury, damage under any act of the Government or otherwise and also 
in respect of any award or compensation or damages which may be passed consequent upon such 
claims  

5) The terms and conditions contained herein shall form part of and shall take as if they were included 
in the contract/agreement to be entered in to between NSC with contractors.  

iii) Penalties 
 i. The Contractor shall disburse monthly payment to its deployed manpower latest by 10th of every 

month, failing which penalty of Rs.1000/- per day will be imposed upto 20th of the month and 
thereafter the contract shall liable to be terminated. Security Deposit/Performance Bank 
Guarantee shall be forfeited and will be en-cashed and in such events NSC Ltd will have the 
power to appoint any other agency to carry out works as per scope of work under this contract at 
the risk and cost of the Contractor. ii. Whenever and wherever it is found that the assigned work 
is not performed up to the entire satisfaction of the NSC Ltd., it will be brought to the notice of 
Contractor by the NSC and if no action is taken immediately, penalty of Rs.1000/- per day per 
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complaint will be imposed by invoking penalty clause.  
iii. The Contractor has to maintain adequate number of manpower as per this contract and also arrange 

a pool of standby manpower of requisite qualifications. If deployment of manpower is below 
90% of total manpower to be deployed per day, a penalty of Rs. 100/- per day per absentee shall 
be levied on the contractor.  

iv. In case the Contractor fails to fulfill the statutory requirements as per the conditions of the tender 
document and fails to produce the concerned documents, it shall be treated as breach of the 
Contract and the Contractor is liable to be debarred for 2 years/blacklisted by the NSC, in 
addition to forfeiture of Performance Security Deposit, monthly bills that are due to the firm.  

v. In case of breach of any conditions of the contract and for all types of losses caused including 
excess cost due to hiring services in the event of Contractor failing to provide requisitioned 
number of manpower, NSC shall make deductions at double the rate on 33 pro rata basis from the 
bills preferred by the Contractor or that may become due to the Contractor under this or any other 
contractor from the security deposit or may be demanded from him to be paid within seven days 
to the credit of the NSC.  

vi. vi. Non-compliance of any tender conditions may also lead to deduction of service charge for the 
month and decision of NSC management shall be final and binding. 

 
CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF  CONTRACTOR 

FAILS    
 
 In every case in which by virtue of the provisions of the contract labour (Regulation and 
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer 
is obliged to pay any amounts of wages to a Workman employed by the contractor in execution of the 
works or to incur any expenditure providing welfare and health amenities required to be provided under 
the above said Act and the Rules under Clause 19 and sanitary arrangements for workers employed by 
Contractors.  NSC will recover from the contractor the amount of  wages so paid or the amount of 
expenditure so incurred; and without prejudice to the right of the Employer under, Section 20 Sub 
section (2) and Section 21 sub-section (4) of the contractor Labour (Regulation & Abolition Act 1970).  
Employer shall be at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due to the contractor whether under this agreement or otherwise.  Employer 
shall not be bound to contest any claim made against section 20 sub section (1) & Section 21, sub-
section (4) of the said Act, except on the written request of the contractor and upon his giving to the 
Employer full security for all costs for which Employer might become liable in contesting such claim. 
 
CLAUSE: 19  ENGAGEMENT OF STAFF AND LABOUR 
 
 The contractor shall, unless otherwise provided in the contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment housing, feeding and 
transport. 
 
a) The Contractor shall, at all times during the continuity  of the contract, comply fully with all 
existing Acts, regulations and by laws including all statutory amendments and re-enactment of Stare or 
Central Government and other local authorities and any other enactments, notifications and acts that may 
be passed in future either by the State or the Central Government or local authority, including Indian 
Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal 
Remuneration Act 1976.  Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees 
Provident Fund Act, schemes made under the same Act and also labour Regulations made by 
Government from time to time.  Health and Sanitary Arrangement for Workmen, Insurance and other 
benefits and shall keep Employer indemnified in case any action is commenced by competent authorities 
for contravention by the Contractor.  If the Employer is cause to pay or reimburse, such amounts as may 
be necessary to cause or observe, or for non observance of the provisions stipulated here forth on the part 
of the Contractor, the Engineer shall have the right to deduct from nay moneys due to the Contractor, his 
amount of Performance Security or recover from the Contractor personally any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer.   
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Provided, however, the Employer shall have no other responsibility in connection with the employees of 
the contractor, who shall, in no case, be treated as the employees of the Employer at any point of time. 
 

19.1 AGE OF LABOUR  
 
 No labourer  below the age of eighteen years shall be employed on the work. 
 
19.2 FAIR WAGES 
 
 The contractor shall pay the labourers engaged by him on the work not less than a fair wages, 
which expression shall mean, whatever for time or piecework, the respective rates of wages fixed by 
Govt. Department as fair wages for the area payable to the different categories of labourers or those 
notified under the Minimum wages Act for corresponding employees, of the Employer/Client, whichever 
may be higher. 
                           
 The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair wage 
to labourer indirectly engaged on the works, including any labour engaged on the works, including any 
labour engaged by sub-contractor in connection with the said works as if the labourer had been directly 
employed by him. 
 
NOTE:- 
1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean 
and legible conditions at a conspicuous place on the site, notices in English and in a language spoken by 
the majority of the workers, stating therein the rate of wages which have been fixed as fair wages and the 
hours of work for which such wages are earned and send a copy of such notices to the Engineer.  
 
2. The Contractor shall maintain records of wages and other remuneration paid to his employees in 
such form as may be convenient and as per the requirements of the Employer/Engineer and the 
conciliation Officer (Central), Ministry of Labour, Government of India or such other authorised person 
appointed by the Central or State Government and the same shall include the following particulars of 
each worker: 
 
 i) Name, worker's number and grade. 
 ii) Rate of daily or monthly wage. 
 iii) Nature of work on which employed. 
 iv) Total number of days worked during each wage period. 
 v) Total amount payable for the work during each wage period. 
 vi) All deductions made from the wage with details in each case of the ground for which the  
                      deduction is made. 
 vii) Wage actually paid for each wage period. 
 
3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 
 
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry. 
 
19.3  SAFETY PROVISIONS  
 
 In respect of labour directly or indirectly employed in the work for the performance of the 
contractor's part of this agreement the contractor shall at his own expense arrange for the safety 
provisions as per Safety code of CPWD.  Safety code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith.  In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- 
for each default and in addition the Engineer shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
 
19.4   The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement 
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showing, in respect  of the second, half of the preceding month and the first half of the current month 
respectively:- 
 
(1) the number of labourers employed by him on the work. 
(2) their working hours. 
(3) the wages paid to them. 
(4) the accidents that occurred during the said fortnight showing the circumstances  under which 
they happened and the extent of damage and injury caused by them,    
(5) the number of female workers who have been allowed Maternity Benefit  according to Clauses 
and amount paid to them. 
 
 Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for 
each default or materially incorrect statement.  The decision of the Engineer shall be final in deducting 
from any bill due to the contractor amount levied as fine and be binding on the contractor. 
 
19.5 HEALTH AND SANITATION 
 
 In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the 
rules framed by Govt. from time to time for the protection of health and sanitary arrangements for 
workers employed by Employer and its contractors. 
 

 19.6  MATERNITY BENEFITS  
 Leave and pay during leave shall be regulated as follows: 
 

(1) Leave : 
 (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto  and including 
the day of delivery and 4 weeks following that day. 
 (ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 
(2) Pay : 
 

 (i) In the case of delivery leave day during maternity leave will be at the rate of the women's 
average daily earnings calculated on the total wages earned on the days when full time work was done 
during a period of 3 months immediately 
  preceding the date on which she gives notice that she expects to be confide 
  or at the rate of Rupees one only a day whichever is greater. 
 

 (ii) In case of miscarriage leave pay at the rate of average daily earning calculated on the total 
wages earned or the days when full time work was done during a period of 3 months immediately 
preceding the date of such miscarriage. 
  

19.7    
1. In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of 
health and sanitary arrangements for the workers as amended from time to time or furnishing any 
information submitting or filling any statement under the provisions of the above Regulation and 
rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the 
Employer a sum not exceeding Rs.200/- for every default breach or furnishing making, 
submitting, filling such materially incorrect statements and in the event of the contractor(s) 
defaulting continuously in this respect, the penalty may be  enhanced to Rs.200/- per day for each 
day of default subject to a maximum of 5 percent of the estimated cost of the work put to the 
tender.  The decision of the Engineer shall be final and binding on the parties. 
 

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and 
complying with the provisions of the Govt. Contractor Labour Regulations and Model Rules and 
the provisions of the Contract Labour (R&A) Central Rules 1971, for the protection of health and 
sanitary arrangements for work people employed by the contractor(s) (hereinafter referred the 
said Rules) the Engineer shall have power to give notice in writing to the contractor(s) requiring 
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that the said Rules be compiled with and the amenities prescribed therein be provided to the work 
people within a reasonable time to be specified in the notice.  If the contractor(s) shall fail within 
the period specified in the notice to comply with and observe the said Rules and to provide the 
amenities to the work people as aforesaid, the Engineer shall have the power to provide the 
amenities to herein before mentioned at the cost of the contractor(s) shall erect, make and 
maintain at his/their own expense and to approved standards all necessary as huts and sanitary 
arrangements required for his/their work people if the same shall not have been erected or 
construction, according to approved standard, the Engineer-in charge shall have power to give 
notice in writing to the contractor(s) requiring that the huts and sanitary arrangements be 
remodeled and/or reconstructed according to approved standard and if the contractor(s) shall fail 
to remodel or reconstruct such huts and sanitary arrangement according to approved standards 
within the period specified in the notice, the Engineer shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards at the cost of 
the Contracts(s). 
 

3. The site selected for the camp shall be high ground, removed from jungle. 
 

4. Disposal of excreta:  The contractor(s) shall make necessary arrangements for the disposal of 
excreta from the latrines by transience or incineration which shall be according to the 
requirements laid down by the Local Health Authorities.  If trenching or incineration is not 
allowed, the contractor(s) shall make arrangements for the removal to the excreta through the 
Municipal Committee/Authority and inform it about the number of labourers employed so that 
arrangements may be made by such committee authority for the removal of the excreta.  All 
charges on this account shall be borne by the contractor and paid direct by him to the Municipal 
Committee/Authority.  The contractor shall provide one sweeper for every 8 sets in case of dry 
system. 
 

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge water 
so as to keep the camp neat and tidy. 
 

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently lighted 
to avoid accidents to the workers. 
 

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical authorities 

 
19.8   The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter referred 
to as the camp) of the following specifications on a suitable plot of land to be approved by the Engineer: 
 
1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to  the floor area 
to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of the worker's family staying with the 
labourer. 
 
 b) The contractor(s) shall in addition construct suitable cooking places having a minimum 
area of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 
 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 
each on the scale of not less than four per each one hundred of the total strength, separate latrines and 
urinals being provided for women. 
 
 d) The contractor(s) shall construct sufficient number of bathing & washing  places,one 
undid for every 25 persons residing in the camp.  These bathing and washing places shall be suitably 
screened.  
 
2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other 
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suitable local materials as may be approved by the Engineer.  The  floor may be kutchha but plastered 
with mud gobri and shall be at least 15 cm (6") above the surrounding ground.  The roofs shall be laid 
with thatch or any other  materials as may be approved by the Engineer.  The Contractor shall ensure that 
throughout the period of their occupation the roof remain water-tight. 
 
 b) The contractor(s) shall provide each hut with proper ventilation. 
 
 c) All doors, windows,ventilators shall be provided with suitable leaves for security purpose. 
 
 d) There shall be kept an open space of at least 7.2m (8 yards) between the  rows of huts 
which may be reduced to 6 m. (20 ft.) according to the availability of  site with construction will be 
allowed. 
  
3. WATER SUPPLY: 
 
 The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions 
shall not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 
3 gallons of clean water per head per day for bathing and washing purpose.  Where piped water supply is 
available, supply shall be at  shall pay all fees and charges therefore. 
 
4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :   
 
 No maternity leave benefit shall be admissible to a woman unless she has been employed for a 
total period of not less than 6 months immediately proceedings the date on which she proceeds on leave. 
 
5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown 
below in Annexure I and II the same shall be kept at the place of work. 
 
19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work 
any person or persons in the contractors employ upon the work who may be incompetent or misconduct 
himself and the contractor should forthwith comply with such requirements. 
 
19.10 It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant 
possession of complete building.  If such building though completed is occupied illegally, then the 
Engineer shall have the option to refuse to accept the said buildings.  Any delay in acceptance on this 
account will be treated as delay in completion and for such delay a levy up to 5% of the estimated cost 
put to the tender may be imposed by the Engineer whose decision shall be final both with regard to the 
justification and quantum and be binding on the Contractor. 
 
  However, the Employer may require the contractor to remove the illegal occupation any time on 
or before construction and delivery. 
 
CLAUSE: 20  MINIMUM WAGES ACT TO BE COMPLETED WITH  
 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting 
contract labour that may be brought into force from time to time. 
 
CLAUSE : 21 WORK NOT  TO BE SUBLET ACTION IN CASE OF INSOLVENCY 
 
 The contract shall not be assigned or sublet without the written approval of the Engineer and if 
the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence 
any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any 
bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given promised or offered by the Contractor or any of his servant or agent to any public 
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officer or person in the employ of NSC in any way relating to his office or employment, or if any such 
officer or person shall become if any way directly or indirectly interested in the contract, the Engineer on 
behalf of the Managing Director shall have power to adopt any of the courses specified in Clause 3 as he 
may deem best suited in the interest of NSC and in the event of any of these courses being adopted the 
consequences specified in the said Clause 3 shall ensure. 
 
CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be 
considered as reasonable compensation to be supplied to the use of Employer without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE: 23   CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 
 
 Where the contractor is a partnership firm, the previous approval in writing of the Engineer shall 
be obtained before any changes  is made in the constitution of the firm.  Where the contractor is an 
individual or a Hindu undivided family business concern such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership agreement where under the partnership firm 
would have the right to carry out the work as aforesaid is not obtained, the contract shall be deemed to 
have been as singed in the contravention of Clause 21 hereof and the same action may be taken, and the 
same consequences shall ensure as provided in the said Clause 21. 
 
CLAUSE:  24 

 
 All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respect of the Engineer who shall be entitled to directly at what point or points and in 
what manner they are to be commenced, and from time to time carried on. 
 

CLAUSE:  25 SETTLEMENT OF DISPUTES AND ARBITRATION 
 

25.1 ENGINEERS' DECISION 
 If a dispute of any kind whatsoever arises between the Employer and the contractor in connection 
with, or arising out of, the contract or the execution of the works, whether during the execution of the 
works or after their completion and whether before or after repudiation or other termination of the 
contract, including any dispute as to any opinion, instruction, determination, certificate or valuation of 
the Engineer, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a 
copy to the other party.  Such reference shall state that it is made pursuant to this clause.  No letter than 
the eighty fourth day after the day on which he received such reference the Engineer shall give notice of 
his decision to the employer and the contractor.  Such decision shall state that it is made pursuant to the 
Clause. 
 
 Unless the contract has already been repudiated or terminated, the contractor shall, in every case, 
continue to proceed with the works with all due diligence and the contractor and the employer shall give 
effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as 
hereinafter provided, in an amicable settlement or an arbitrator award. 
 
 If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the 
Engineer fails to give notice of his decision on or before the eighty fourth day after the day on which he 
received the reference, then either the Employer or the contractor may, on or before the seventieth day 
after the day on which he received notice of such decision,  on or before the seventieth day after the day 
on which the said period of 84 days expired, as the case may be given notice to the other party, with a 
copy for information to the Engineer, of his intention to commence arbitration, as herein after provided, 
as to the matter in dispute.  Such notice shall establish the entitlement of the party giving the same to 
commence arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 25.4 no 
arbitration in respect thereof may be commenced unless such notice is given. 
 
 If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either 
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the Employer or the Contractor on or before the seventieth day after the day on which the parties 
received notice as to such decision from the Engineer, the said decision shall be come final and binding 
upon the employer and the contractor.  Request for arbitration by the contractor shall be entertained by 
the employer only after completion of work. 
 
25.2    AMICABLE SETTLEMENT 
 

 Where notice of intention to commence arbitration as to a dispute has been given in accordance 
with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first 
been made by the parties to settle such dispute amicably.  Provided that, unless the parties otherwise 
agree, arbitration may be commenced on or after the fifty sixth day after the day on which notice of 
intention to commence arbitration of such dispute was given, whether or not any attempt at amicable 
settlement thereof has been made. 
 
25.3  ARBITRATION:- 
 The arbitration on this tender shall be governed by the following conditions:- 
 

 Except where otherwise provided for in the sub contract all questions and disputes relating to the 
meaning of instructions herein before mentioned or as to any other question, claim, right matter of 
anything whatsoever, in any arising out of or relating to the sub contract, specification, estimates, 
instructions, orders or these conditions or otherwise concerning    the works, or the execution or failure 
to     execute the same    whether     arising during the     progress   of the    work or after completion of    
abandonment   thereof or any    matter     directly or    indirectly connected    with this    agreement    
shall   be   referred    to the    sole    arbitration   of the    Managing   Director of     NSC   and    if    the 
M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of such 
other person appointed by the M.D. NSC willing to act as such arbitrator.  There will be no objection, if 
the Arbitrator, so appointed is an employee of NSC provided that the person shall not have been directly 
connected with the execution of the work of the project.  In case the arbitrator so appointed is unable to 
act for any reasons.  Managing Director, NSC in the event of such inability shall appoint another person 
to act as Arbitrator in accordance with the terms of the sub contract.  Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor.  It is also a term of this 
contract that no person other than a person appointed by Managing Director, NSC as aforesaid should act 
as Arbitrator. 
 
 Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or 
reenactment thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this  clause.It is a term of the sub contract that the party seeking arbitration 
shall specify the dispute to be referred to arbitration under this clause together with the amount or 
amounts claimed in respect of  each dispute(s).  The arbitrator may from time to time with the consent of 
the parties enlarge the time for making and publishing the award.  The work under the sub contract shall 
nevertheless continue during the arbitration/proceedings.  The Arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties fixing the date of the first hearing.  The 
Arbitrator shall give a separate reasoned award in respect of each reference referred to. 
 
 The award of the arbitrator shall be conclusive and binding on all parties to this contract. 
 
CLAUSE: 26 CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT  RIGHTS 
 
 The contractor shall fully indemnify the Employer against any action claim or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall 
pay any royalties which may be payable in respect of any article or part thereof included in the contract.  
In the event of any claims made under or action brought against Employer in respect of any such matters 
as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses, to settle any dispute or to conduct any litigation that may arise there from.  Provided 
that the contractor shall not be liable to indemnify the Employer if the infringe of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Engineer in this behalf. 
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CLAUSE:  27  LUMPSUM PROVISIONS IN THE TENDER 
 
 When the estimate on which a tender is made includes lump sums in respect of parts of the work 
the contractor shall be entitled to payment in respect the items of work  
 
involved or the part of the work in question at the same rates as are payable under this contract for such 
items or if the part of the work in question is not, in the opinion of the Engineer capable of measurement, 
the Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate 
in writing of the Engineer shall be final and conclusive against the contractor with regard to any sum or 
sums payable to his under the provisions of the clause. 
 
CLAUSE: 28  ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
 
In the case of any class or work for which there is no such specification as is mentioned in Clause (1), 
such work shall be carried out in accordance with the district specification and in the event of there being 
no district specification, then in such case the work shall be carried out in all respect in accordance with 
the instructions and requirements of the Engineer. 
 

CLAUSE:  29  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE    
 FROM CONTRACTOR 
29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor the Engineer or Employer shall be entitled to withhold and also have a lien to 
retain such sum or sums in whole or in part from the security, if any deposited by the Contractor and for 
the purpose aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any, 
furnished as the case may be and also have a lien over the same pending finalization or adjudication of 
any such claim.  In the event of the security being in sufficient to cover the claimed amount or amounts 
or if not security has been taken from the contractor the Engineer or Employer shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to above 
from any sum or sums, found payable or which at any time there-after become payable to the contractor 
under the same contract or any other contract pending finalization or adjudication of any such claims. 
 

 It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, 
under the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by 
the Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator, 
and that the contractor will have no claim for interest or damages whatsoever on any account in respect 
of such withholding or retention under the lien referred to above and duly notified as such to the 
contractor.  For the purpose of this clause, where the contractor is a partnership firm or limited company, 
the Engineer or Employer shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any partner/limited 
company as the case may be, whether in his individual capacity or otherwise. 
 

 

29.2 Employer shall have the right to cause and audit and technical examination of the work and the 
final bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of 
the final bill and if as a result of such audit and technical examination any sum is found to have been 
over paid in respect of any work done by the contractor under the contract or any work claimed by him 
to have been done by him under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of overpayment and it shall be lawful for the Employer to recover the same 
from him in the manner prescribed in sub-clause (I) of this clause or in any other manner legally 
permissible and if it is found that the contractor was paid less than what was due to him under it, the 
amount of such under payment shall be duly made by the Employer. 
 

 Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall 
be entitled to payment of any sum paid short where such payment has been agreed upon between the 
Employer or Engineer on the one hand and the contractor on the other under any term of the contract 
permitting payment for work after assessment by the Employer or the Engineer. 
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29.3        LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 

 Any sum of money due and payable to the contractor (including the security deposit returnable to 
him as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or 
any other contracting person or persons through Engineer against any claim of the Engineer or Employer 
or such person or persons.  In respect of payment of a sum money arising out of or under any other 
contract made by the Contractor with the Engineer or the Employer or with such other person or persons. 
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the 
Engineer or the Employer or till his claim arising out of in the same contract or any other contract is 
either mutually settled or determined by the arbitration clause or by the competent court as the case may 
be and that the contractor shall have not claim for interest or damage whatsoever on this account or on 
any other ground in respect of any sum of money withhold or retained under clause and duly notified as 
such to the contractor. 
 
CLAUSE: 30   EMPLOYMENT OF COAL MINING OR CONTROLLED AREA  
   MINING LABOUR NOT PERMISSIBLE. 
 The contractor shall not employ coal mining or controlled area labour falling under any category 
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 
miles of the controlled area).  Subject as above the Contractor shall employ imported labour on i.e 
deposit imported labour or labours imported by the Contractor from area from which import is permitted. 
 
 Where ceiling price for imported labour has been fixed by state or Regional Labour Committees 
not more than that ceiling price shall be paid to the labour by the Contractor. 
 
 The Contractor shall immediately remove any labourer who may be pointed out by the Engineer 
being a coal mining or controlled area labourer.  Failure to do so shall render the Contractor liable to pay 
to employer a sum calculated at the rate of Rs.10 per labourer.  The certificate of the Engineer about the 
number of causal mining or controlled area labour and the number of days which they worked shall be 
final and binding on the contractor. 
 
 It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in 
which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act 
1872. 
 
Explanation - Controlled Area means the following areas -  Districts of Dhanbad, Hazaribagh, Jamtra- a 
sub-division under Santali Pargana Commissionery, Districts of Bankuara, Birbhum, Bardwan district of 
Bilaspur. 
 

 Any other area which may be declared as controlled Area by or with the approval of the Central 
Government. 
 

 
CLAUSE: 31 UN-FILTERED WATER SUPPLY 
 
 The Contractor(s) shall make his/their own arrangements for unfiltered water required for the 
work and nothing extra will be paid for the same.  This will be subject to the following conditions : 
 
i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 
of the Engineer. 
 
ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the opinion 
of the Engineer unsatisfactory. 
 
31.1 DEPARTMENTAL WATER IF AVAILABLE   
  
 Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the 
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following conditions: 
 
i) The water charges @ 0.75% shall be recovered on gross amount of the work done. 
ii) The Contractor (s) shall make his/their own arrangements of water connection and  the 
laying of pipe lines from existing mains or source of supply. 
 
iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be 
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in the 
event of any temporary break down in water supply of the employee so that the progress of his/their 
work is not held up for want of water.  No claim of damage of refund of water charges will be 
entertained on account of such break down. 
  
CLAUSE: 32  ALTERNATE WATER ARRANGEMENTS 
 
 Where there is no piped water supply arrangement and the water is taken by the Contractor from 
the wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor 
on that account.  The contractor shall however, draw water at such hours of the day that does not  
interfere with the normal use for which the hand pump and wells are intended.  He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable from him.  The Engineer shall be the final authority to determine the cost recoverable from 
the contractor on this account. 
 

 The Contractor shall be allowed to construct temporary wells in land for taking water for 
construction purposes only after he has got permission of the Engineer in writing.  No charges shall be 
recovered from the Contractor on this account by the Contractor shall be required to provide necessary 
safety arrangements to avoid any accidents or damage to adjacent building road and service lines.  He 
shall be responsible for any accident or damage caused due to construction and subsequent maintenance 
of the wells and shall restore the ground to its original condition after the walls are dismantled on 
completion of the work.   
 

CLAUSE:  33  HIRE OF PLANT AND MACHINERY 
 

i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery 
listed in Schedule 'C' and stipulated for issue to the contractor.  If the contractor requires any item of T & 
P on hire from the T & P available with the Employer over and above the T & P stipulated for issue, the 
Employer will, if such item is available, hire it to the contractor at rates to be agreed upon between him 
and the Engineer. In such a case all the conditions hereunder for issue of T & P shall also be applicable 
to such T & P as is agreed to be issued. 
ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental 
equipment shed at __________________ and the Contractor shall bear the cost of their carriage from the 
shed to the site of work and back.  The contractors shall be responsible to return the plant & machinery 
with condition in which it was handed over to him and he shall be responsible for all damage caused to 
the said plant & machinery at the site of work for elsewhere in operations & otherwise during transit 
including damage to or loss of plants and for all losses due to his failure to return the same soon after the 
completion of the work for which it was issued.  The Engineer shall be the sole judge to determine the 
liability of the contractor and its extent in this and regard and his decision shall be final & binding on the 
contractor. 
iii) The plant & machinery as stipulated above will be issued as & when available and if required by 
the contractor shall his program of work according to the availability of the plant & machinery and no 
claim, whatsoever, will be entertained from him for any delay in supply by the Department. 
 
iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the 
plant and machinery is made over up to and inclusive of the date of its return in good order even though 
the same may not have working for any cause except for major breakdown due to no fault. 
 
v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour 
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lunch break.  In case of an urgent work, however, the Engineer may at his discretion, allow the plant and 
machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire charges 
for overtime to be borne by the contractor. 
 
vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to 
the contractor will be maintained by the Department and will be attested by the contractor or his 
authorized agent daily. 
 
vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the 
drum washed at the close of the work each day or each occasion. 
 
viii) In case of road rollers for consolidation are employed by the contractor himself, log book for 
such rollers shall be maintained in the same manner as is done in case of departmental rollers maximum 
quantity of any items to be consolidated for each roller day shall be also be same as in Annexure. 
 
ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue rate. 
 
x) The contractor shall be responsible to return the plant and machinery in the conditions in which it 
was handed over to him and he shall be responsible for all damages caused to the said plant and 
machinery at the site of work or elsewhere when the operation or otherwise or during transit including 
damage to or loss of parts, and for all losses due to his failure and return the same soon after the 
completion of the work for which it was issued.  The Engineer shall be the sole authority to determine 
the liability of the contractor and its extent in this regard and his decision shall be final and binding on 
the contractor. 
 

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety 
of machinery and materials supplied by the employer to the contractor related to this contract. 
 

CLAUSE: 34  CONDITION RELATING TO USE OF ASPHALT MATERIALS 
 

i) The contractor undertakes to make arrangements for the supervision of the work by the firm 
supplying the tar or bitumen used. 
 

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 
standard formulas before the process of the painting is started and shall hypothecate it to the Engineer.  If 
ay bitumen or tar remains unused on completion of the work on account of lesser use of materials in 
actual execution for reasons other than authorised changes of specification & abandonment of portion of 
work, a corresponding deduction equivalent to the cost of unused materials as determined by the 
Engineer shall be made and the materials returned to the contractors. Although the materials are 
hypothecated to employer the contractor undertakes the responsibility for their proper watch safe custody 
and protection against all risks.  The materials shall not be removed from site of work without the 
consent of the Engineer in writing. 
 

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of 
completion of the work and the portion of the security deposit relating to asphaltic work shall be 
refunded after the expiry of this period. 
 

CLAUSE: 35  EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  
 

 Contractors superintendence, supervision, technical staff and employees. 
 

i. The contractor shall provide all necessary superintendence during execution of the work and as 
along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 

 The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, 
age, address and other particulars along with certificates, of the principal technical representative to be in 
charge of the work.  Such qualifications and experience shall not be lower than specified in schedule 'f'.  
The Engineer shall within 15 days of receipt of such communication intimate in writing his approval or 
otherwise of such a representative according to the provisions on the contractor in this respect.  Such a 
principal technical representative shall be appointed by the contractor soon after receipt of the approval 
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from Engineer and shall be available at site within fifteen days of start of work.  
 

 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it 
will not be necessary for the said contractor to appoint such a principal technical representative but the 
contractor shall designate and appoint a responsible agent to represent him and to be present at the work 
whenever the contractor is not in a position to be so present.  All the provisions applicable to the 
principal technical representative under the Clause will also be applicable in such a case to contractor or 
his responsible agent.  The principal technical representative and/or the contractor shall on receiving 
reasonable notice from the Engineer or his designated representative(s) in charge of the work in writing 
or in person or otherwise, present himself to the Engineer and/or at the site of work, as required, to take 
instructions.  
 

  Instructions given to the principal technical representative or the responsible agent shall be 
deemed to have the same force as if these have been given to the contractor.  The principal technical 
representative and/or the contractor or his responsible authorized agent shall be actually available at site 
during important stages of execution of work, recording of measurement of works and when ever so 
required by the Engineer, his designated representative in the site order book and shall affix his signature 
in token of noting down the instructions and in token of acceptance of measurements. 
 

 If the Engineer whose decision in this respect is final and binding on the contractor, is convinced 
that no such technical representative or agent is effectively appointed or is effectively attending or 
fulfilling the provision of this clause, a recovery shall be effected from the contractor as specified in 
schedule 'f' and the decision of the Engineer as recorded in the site order book and measurement 
recorded in measurement book shall be final and binding on the contractor.  Further, if the contractor 
fails to appoint a suitable technical representative or responsible agent and if such appointed persons are 
not effectively present or do not discharge their responsibilities satisfactorily, the Engineer shall have 
full powers to suspend the execution of the work until such date as a suitable agent is appointed and the 
contractor shall be held responsible for the delay so caused to the work.  The contractor shall submit a 
certificate of employment of the technical representative/responsible agent along with every on account 
bill/fixed bill and shall produce evidence if at any time so required by the Engineer. 
 

 The contractor shall provide and employ on the site only such technical assistance as are skilled 
and experienced in their respective fields and such foremen and supervisory staff as are competent to 
give proper supervision to the work. 
 

 The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary 
for proper and timely execution of the work. 
 

 The Engineer shall be at liberty to object to and require the contractor to remove from the works 
any person who in his opinion misconducts himself or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer to be undesirable.  Such person 
shall not be employed again at works site without the written permission of the Engineer and the persons 
so removed shall be replaced as soon as possible by competent substituted.  
 

CLAUSE: 36  APPRENTICES ACT  PROVISIONS TO BE COMPLIED WITH   
 The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and 
Orders issued there under from time to time.  If he fails to do so, his failure will be a breach of contract 
and the Engineer may, in his discretion cancel the contract.  The Contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the Act. 
 

CLAUSE:  37  The whole work, may be spilt up between two or more contractors or accepted in 
part and not in entirely, if considered expedient. 
 

CLAUSE:  38 LEVY/TAXES PAYABLE BY CONTRACTOR 
 

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor 
and Employer shall not entertain any claim whatsoever in this respect. 
 
ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red 
bajri, stone, moorum etc. from local authorities. 
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iii) If pursuant to on under any law such notification or order any royalty, or the like becomes 
payable by the Employer by the contractor to the State Government.  Local authorities in respect of any 
material used by the contractor in the works then in such a case.   It shall be lawful to the Employer and 
it will have the right and be entitled to recover the amount paid in the circumstances as aforesaid from 
the dues of the contractor. 
 
CLAUSE:  39  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 
 Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the 

Engineer on behalf of the Employer shall have the option of terminating the contract without 

compensation to the Contractor. 

CLAUSE:  40 

 IF RELATION WORKING IN NSC THEN THE CONTRACTOR    NOT 

ALLOWED TO TENDER. 

 The contractor shall not be permitted to tender for works in the NSC in which his near relative is 

posted capacity between the grade of superintending Engineer and Assistant Engineer (both inclusive) 

and similar cadre officials of other discipline.  He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who are near relative to any 

officer in the National Seed Corporation.  Any breach of this condition by the Contractor would render 

him liable to be removed from the work of these Corporations. 

NOTE: 
 By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and grand 

children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws. 

CLAUSE:  41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO                       
YEARS OF RETIREMENT 

 No Engineer or other officer of Employer or client is allowed to work as a contractor without 
prior permission of Employer.  This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of Employer 
aforesaid, before submission of the tender or engagement in the contractor's service as the case may be. 
 
CLAUSE:  42  RETURN OF MATERIAL AND RECOVERY FOR MATERIAL 
   ISSUED EXCESS 
i) After completion of the work and also at any intermediate stage in the event of non-
 reconciliation of materials issued, consumed and in balance (see Clause 10),  theoretical 
quantity of materials issued by the Employer for use in the work shall be  calculated on the basis and 
method given hereunder. 
a) Quantity of cement & bitumen shall be calculated o the basis of quantity of  cement & 
bitumen required for different items of work as shown in the Schedule  of Rates mentioned in 
Schedule 'F'.  In case any item is executed for which  standard constant executed for which 
standard constants for the consumption of  cement of  bitumen are not available in the above 
mentioned schedule/statement  or can not be derived from the same shall be calculated on the basis 
of standard  formula to be laid down by the Engineer.  
b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken  as the 
quantity required as per design or as authorized by the Engineer, including  authorized lappages, 
chairs etc. plus 3% wastage due to cutting into pieces, such  theoretical quantity being determined and 
compared with the actual issues each  diameter wise, section wise and category wise separately. 
c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead  and 
GI/MS sheets shall be taken as quantity actually required and  measured plus5%  of wastage due 



43 
 

to cutting into pieces (except in the case of  GI/MS sheets shall be  10%) such determination and 
comparison being  made diameter wise and category  wise. 
d) For any other material as per actual requirements. 
ii) Over the theoretical quantities of materials so computed a variation shall be  allowed 
 as specified in Schedule 'F'.  The difference in the net quantities of  material actually  issued 
to the contractor an the theoretical quantities  including such  authorized  variation, if 
not returned by the contractor or if not  fully reconciled to the  satisfaction of the Engineer to 
this effect shall be  recovered at the rates   specified in   Schedule  'F'  without     prejudice  to  the     
 provision of the relevant  conditions  regarding return of materials governing the  contract.  
Decision of Engineer in regard to  theoretical quantities of materials,  which should have been 
actually used as per the  Annexure of the standard schedule of rates and recovery at rates specified 
in Schedule 'F',  shall be final and binding on the contractor. 
 

  For non schedules items, the decision of the Engineer regarding theoretical 
 quantities of materials which should have been actually used, shall be final and  binding on the 
contractor. 
 

iii) The said action under this clause is without prejudice to the right of the Employer to take action 
against the contractor under any other conditions of contract for not doing the work according to the 
prescribed specifications. 
 

CLAUSE:  43  COMPENSATION DURING WAR LIKE SITUATION 
 

 The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until, the work has been delivered to the Engineer and a certificate from him to that effect 
obtained.  In the event of the work or any materials properly brought to the site for incorporation in the 
work being damaged or destroyed in consequence of hostilities or war like operation the contractor shall, 
when ordered in writing by the Engineer, remove in store all serviceable materials salvaged from the 
damaged work and shall be pair at the contract rates in accordance with the provision of this agreement 
for the work of clearing the site of debris, stacking removal of serviceable materials and for the 
construction of all works ordered by the Engineer such payments being in addition to compensation up to 
the value of the work, originally executed before being damaged or destroyed and not paid for. In case of 
works damaged or destroyed but not already measured and paid for the compensation shall be assessed 
by the Engineer up to Rs.5,000/- and by the Employer concerned for a higher amount.  The contractor 
shall be paid for the damage destruction suffered and for the restoring the material at the rates based on 
the analysis of rates tendered for in accordance with the provision of this agreement.  The certificate of 
the Engineer regarding the qty. & quality of materials and the purpose for which they were collected 
shall be final and binding on all parties to this contract. 
 

 Provided always that no compensation shall be payable for any loss in consequence of hostilities 
or war like operations (a) unless the contractor had taken all such precautions against air raid as are 
deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the 
work or for any tools and plant, machinery, scaffolding temporary buildings and other things not 
intended for the work. 
 

 In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer. 
 

CLAUSE:  44  RELEASE OF SECURITY DEPOSIT AFTER LABOUR                        
CLEARANCE 

 

 Security deposit will be refunded on furnishing labour  clearance certificate from Labour Officer   
by the contractor as per CPWD guidelines. 
 

CLAUSE:  45  MONTHLY PROGRESS REPORT 
 

 The contractor shall submit in quadruplicate a monthly progress report to the Engineer before the 
second day of every month.  The format of the report shall be decided in  consultation with the Engineer, 
to meet the work schedule requirement. 
 

CLAUSE:  46  QUALITY OF MATERIALS, PLANT AND WORKMANSHIP 
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 All materials, Plant and Workmanship shall be 
 
a) of the respective kinds described in the Contract and in accordance with the Engineer's 
instructions, and 
b) subjected from time to time to such tests as the Engineer may require at the place of manufacture, 
fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or 
any of such places. 
 
 The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 
instruments as are normally required for examining, measuring and testing any materials or Plant and 
shall supply samples of materials, before incorporation in the works, for testing as may be selected and 
required by the Engineer.  The contractor shall bear the cost of samples, testing fee, if tested out side in 
laboratory for testing of material provided in the contract or any other material/test not provided in the 
contract and Engineer feel that the test of this kind is necessary. 
 
 
CLAUSE:  47  OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 
 
 Some work on the site may be done through other contractors.  In the event of any such work, the 
Contractor shall have to work in full cooperation and in close coordination with other contractor(s).  The 
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities 
for carrying out the work of other contractors employed by the Engineer and their workmen and to the 
workmen of the Employer and of any other duly constituted authorities who may be employed in the 
execution of near the site of any work not included in the contract or any contract which the Employer 
may enter into in connection with or ancillary to the works. 
 

 Any dispute that may arise in this connection will have to be amicably settled by the contractors amongst 
themselves.  If they fail to do so, the matter shall be referred to the Engineer whose decision will be final and 
binding on all the parties, provided that if  as a result of such a decision of the Engineer any financial 
obligations or liabilities arise amongst the contractors, the same shall be settled between themselves and 
the Engineer/Employer shall remain indemnified against any claim arising out of his decision. 
 

 If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the 
Engineer. 
 

a) make available to any such other contractor, or to the Employer or any such authority, any roads 
or ways for the maintenance of which the Contractor is responsible or 
 

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or 
 

c) provide any other service of whatsoever nature for any such the Engineer shall determine an 
addition to the contract price in accordance with Clause-12 and shall notify the contractor accordingly. 
 

d) The Contractor's attention is directed to the fact that during the contract period, 
 other contractors and the Employer's departmental staff will be carrying out 
 various works and maintenance including diversion of drains, roads, rails, oil pipe 
 lines, electric cables and other services on and through areas in which the  Contractor will be    

working.  The contractor shall maintain close liaison with the 
 Engineer to avoid the possibility of delay or inconvenience as a result of these 
 operations and shall be deemed to have allowed for this in his tender. 
 

CLAUSE:  48 DEFAULT OF CONTRACTOR IN COMPLIANCE 
 

 In case of default on the part of the contractor in carrying out such instruction within the time 
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay 
other persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer be determined by the Engineer and shall be recoverable from the 
contractor by the Employer/Engineer and may be deducted by the Employer from any moneys due or to 
become due to the contractor and the Engineer shall notify the contractor accordingly with a copy of the 
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Employer. 
 
CLAUSE:  49 BRIBES/COMMISSION 
 

  Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his 
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of 
the Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any 
other contract with the Employer shall in addition to any criminal liability which he may incur, subject to 
the contractor to the cancellation of this and all  other contracts with the Employer and also to the payment 
of any loss or damage resulting from any such cancellation.  The Employer shall be entitled to deduct the 
amounts so payable from any money otherwise due to the contractor under this or any other contract Any 
Question or dispute as to the commission of any offense under the present Clause shall be settled in 
accordance with the law for the time being in force and applicable in India.  

 
CLAUSE:  50  DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
 
 The contractor shall not disclose of drawings furnished to him and works on which he is engaged 
without the prior approval of the Engineer in writing.  No photograph of the works or any part thereof or 
plant employed thereon shall be taken or permitted by the contractor to be taken by any of his employees 
or any employees of his sub contractors without the prior approval of the Engineer in writing and no 
such photographs shall be published or otherwise circulated without the approval of the Engineer in 
writing.  
] 
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SAFETY CODE 

 
 Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground or from solid construction except such short period work as can be done safely from ladders.  
When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical) 
ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended 
from an overhead support of erected with stationery support shall have a guard rail properly attached or 
bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such 
scaffolding or staging and extending along with entire length of the outside and ends thereof with only 
such opening as may be necessary for the delivery of materials.  Such scaffolding or staging shall be 
fastened as to prevent it from swaying from the building or structure. 
iii) Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m 
(12 feet) above ground level or floor level, they should be closely hoarded and should have adequate 
width land should be suitably fastened as described in (ii) above. 
iv) Every opening in the floor of building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitably fencing or railing whose 
minimum height shall be 90 cm (3 feet). 
v) Safe means of access shall be provided to all working platform and other working places.  Every 
ladder shall be securely fixed.  No portable single ladder shall be over 9m (30 feet) in length while the 
width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder up to and 
including 3m (10 feet) in length.  For longer ladders with width should be increased at least 1/4" for each 
additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm (12").  Adequate 
precaution shall be taken to prevent danger from electrical equipment.  No materials on any of the site of 
work shall be stacked or placed as to cause danger or inconvenience to any person or the public.  The 
contractor shall provide all necessary fencing and lights to protect the public from accident, and shall be 
bound to bear the expenses of defence of every suit, action or other proceeding at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action proceedings to any such person or 
which may, with the consent of the contractor, be paid to compromise any claim by any such person. 
vi) Excavation & Trenching.  All trenches, 1.2 m (4 feet) or more in depth, shall at all times be 
supplied with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend 
from bottom of the trench to at least 90 cm (3 feet) above the surface of the ground.   The side of the 
trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of sides collapsing.  The excavated materials 
shall not be placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of trench 
whichever is more.  Cutting shall be done from top to bottom.  Under no circumstances undermining or 
undercutting shall be done. 
vii) Demolition : Before demolition work is commenced and also during the process of the work: 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 
viii) All necessary personal safety equipment as considered adequate by the Engineer should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 
concerned:- 
a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 
b) Those engaged in white washing and mixing or stacking or cement bags or any materials which is 
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injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder's protective eye shields. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in active use, the contractor shall 
ensure that the manhole cover are opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 
and provided with warning signals or boards to prevent accident to the public.  In addition, the contractor 
shall ensure that the following safety measures are adhered to :-  
 
ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer or 
his authorized representative. 
 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
 
c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and give indication of their presence. 
 
d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no 
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 
 
e) Safety belt with rope should be provided to the workers.  While working inside the manholes 
such rope should be handled by two man standing outside to enable him to be pulled out during 
emergency. 
 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind, 
proper warning signs should be displayed for the safety of the public whenever cleaning works 
undertaken during night or day. 
 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
 
i) Workers should not be allowed to work inside the manhole continuously.  He should be given 
rest intermittently.  The Engineer may decide the time up to which a workers may be allowed to work 
continuously inside the manhole. 
 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
k) Air blowers should be used for flew of fresh air through the manholes.  Whenever called for.  
Portable air blowers are recommended for ventilating the manholes.  The Motors for these shall be 
vapour proof and of totally enclosed type.  Non sparking gas engines also could be used but they should 
be placed at least 2 meters away from the opening and on the lowered side protected from wind so that 
they will not be source of friction on any inflammable gas that might by present. 
l) The workers engaged for cleaning the manholes sewers should be properly trained before 
allowing to work in the manholes. 
 
m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves 
non sparkling tools safety lights and gas masks and portable air blowers (when necessary).  They must be 
supplied with barrier cream for anointing the lamps before working inside the sewer lines. 
 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 
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o) If a man has received a physical injury he should be brought out by the sewer immediately and 
adequate medical aid should be provided to him.  
 
p) The extent to which these precautions are to be taken  depend on individual situation but the 
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be final. 
x) The contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form.  Wherever ,an above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken: 
 
a) No paint containing lead or lead products shall be used except in the form of paste or ready made 
paint. 
 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form 
of spray or a surface having lead paint dry rubbed and scraped. 
 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 
 
xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and 
men below the age of 18 on the work of painting with product containing lead, in any form wherever 
men above the age of 18 are employed on the work of lead painting, the following principles must be 
observed for such use: 
 
(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting 
operation except in the form of pastes or paint ready for use. 
 
(b) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of paint in the form of spray. 
 
(c) Measures shall be taken wherever required, to prevent danger arising out of from the application 
of a  paint in the form of spray. 
 
(d) Adequate facilities shall be provided to enable working painters to wash during and on cessation 
of work. 
 
(e) Over all shall be worn by working painters during the whole of working period. 
 
(f)) Suitable arrangement shall be made to prevent clothing put off during working hours being soiled 
by painting materials. 
 
(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 
verified by medical man appointed by Competent Authority.  
 
(h) Engineer may require when necessary medical examination of workers. 
 
(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 
 
xii) When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 
in danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 
xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions: 
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a. (i) These shall be of a good mechanical construction, sound materials and adequate strength 
and free from patent defects and shall be kept in good working order. 
 
 (ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
durable quality and adequate strength, and free from patent defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 
signal to operator. 
 
c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension the safe working load shall be ascertained by adequate means.  
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load 
each safe working load and the conditions under which it is applicable shall be clearly indicated.  No part 
of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe working 
load except, for the purpose of testing. 
 
d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer.  
As regards contractor's machine the contractor shall notify the safe working load of the machine to the 
Engineer whenever he brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned. 
 
xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safe guard.  Hoisting appliances should be provided with such means 
as shall reduce to the minimum the risk of accidental descent of the load.  Adequate precautions should 
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displayed.  When workers employed on electrical installations which are already energized insulating 
mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided.  The 
workers should not wear any rings, watches and carry keys or other materials which are the good 
conductors of electricity. 
 

xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 
in safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use.  
Adequate washing facilities should be provided at near places of work. 
 
xvi) These safety provision should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot.  The person responsible for compliance of the safety code shall 
be named therein by the contractor. 
 
xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the 
department or their representatives. 
 
xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
 
 
 
 

 
 
 
 
 
 



50 
 

 
 
 

MODEL RULES FOR THE   PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR. 

 
1. APPLICATION 
 
 These rules shall apply to all building and construction works in charge of National Seeds 
Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed in 
any day during the period during which the contract work is in progress. 
 
2. DEFINITION 
 
 Work place means a place where twenty or more workers are ordinarily employed or are 
proposed to be employed in connection with construction work on any day during the period during 
which the contract work is in progress. 
 
3. FIRST AID FACILITIES 
 
 (A) At every work place there shall be provided and maintained so as to be easily accessible during 
working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof 
ordinarily employed. 
 
 (B) The first aid box shall be distinctly marked with a red cross on white good and shall contain the 
following equipment namely" 
 
a) For work places in which the number of contract labour employed does not exceed 50 - 
 
i) 6 small sterilized dressings. 
 
ii) 3 medium size sterilized dressings. 
 
iii) 3 large size sterilized dressing. 
 
iv) 3 large size sterilized burn dressings. 
 
v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration  indicated on the 
label. 
 
vi) 1 (3o gms.) bottle of potassium permanganates crystals. 
 
vii) 1 pair scissors. 
 
viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  and Labour 

Institutes Government of India. 
 
ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 
 
x) 1 snake bite lancet. 
 
xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
 
xii) Ointment for burns. 
 
xiii) A bottle of suitable surgical antiseptic solution. 
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b) For work places in which the number of contract is labour exceed 50 - 
 
  Each first aid box shall contain the following equipment :- 
 
 i) 12 small sterilised dressings. 
 ii) 6 medium size sterilised dressings. 
 iii) 6 large size sterilised dressings. 
 iv) 6 large size sterilised burn dressings. 
 v) 6 (15 gms.) packets sterilised cotton wool. 
 vi) 1 (60 ml) bottle containing a  two percent alcoholic solution iodine. 
 vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of    
  administration indicated on the label. 
 viii) 1 roll of adhesive plaster. 
 ix)  1 snake bite lancet. 
 x) 1 (3o gms.) bottle of potassium permanganate crystals. 
 xi) 1 pair scissors. 
 xii) 1 copy of the first air leaf let issued by the Director General, Factory    
  Advice Service and Labour Institutes, Government of India.  
 xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 
 xiv) Ointment for burns. 
 xv) Aottle of suitable surgical antiseptic solution. 
 
C) Adequate arrangements shall be made for immediate recoupment of the  equipment when 
necessary. 
D) Nothing except the prescribed contents shall be kept in the First Aid Box. 
 
E) The first aid box shall be kept in charge of responsible person who shall always  be readily 
available during the working hours of the work place. 
 
F) A person-in-charge of the First Aid Box shall be a person trained in First Aid  treatment, in 
work place where the number of contract labour employed is 150 or  more. 
 
G) In work places where the No. of contract labour employed is 500 or more and hospital facilities 
are not available within easy distance of the works, First Aid posts shall be established and run by a 
trained compounder.  The compounder shall be on duty and shall be available at all hours when the 
workers are at work. 
 
H) Where work places are situated in places which are not towns or cities, a suitable motor transport 
shall be kept readily available to carry injured person or persons suddenly taken ill to the nearest 
hospital. 
 
4. DRINKING WATER 
 
 a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour a sufficient supply of cold water fit for drinking. 
 
 b) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 
 
 c) Every water supply of storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution.  Where water has to be drawn from the existing well which is 
within such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking.  All such wells shall be entirely closed in and be 
provided with a trap door which shall be dust and water proof. 
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 d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 
 
5. WASHING FACILITIES 
 
 i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 
 
 ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. 
 
 iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 
 
6. LATRINES AND URINALS 
 
A (i) Latrines shall be provided in every work place on the following scale    
 namely:- 
  (ii) Where female are employed there shall be at least one latrine, for every 25  
 females. 
B (i) Where males are employed, there shall be at least one latrine, for every 25   
 males provided that where the number of males or females exceeds 100, it  
  shall be sufficient if there is one latrine for 25 males or females as the case  
 may be, upto the first 100, and one for every 50 thereafter. 
 
 ii) Every latrine shall be under cover & so partitioned off  fastening as to secure privacy, and 
shall have a proper door and fastenings. 
 
iii) Construction of latrines:  The inside walls shall be constructed of masonry or some suitable heat 
resisting non absorbent materials and shall be cement washed inside and outside at least once a year.  
Latrines shall not be of a standard lower than bore hole system. 
 
iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of 
latrine and urinal, a notice in the language understood by the majority of the workers 'FOR MEN ONLY' 
or  'FOR WOMEN ONLY' as the case may be. 
 
 (2) The notice shall bear the figure of a man or of a woman as the case may be. 
 
v) There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty 
employed at a time, provided that where the number of male or female workmen, as the case may be 
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 
and one for every 100 of per thereafter. 
 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land 
sanitary condition at all times. 
 
 b) Latrines and urinals other than those connected with a flush sewerage system shall comply 
with the requirements and urinals of the Public Health Authorities. 
 
vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or 
near the latrines and urinals. 
 
viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements 
for proper disposal of excreta by incineration at the work place shall be made by means of a suitable 
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incinerator.  Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a 
pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn to manure). 
  
 ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer 
to effect proper disposal of soil and other conservancy work in respect of the contractor's workmen or 
employees on the site.  The contractor shall be responsible for payment of any charges which may be 
levied by Municipal or Cantonment Authority for execution of such work on his behalf. 
 
7. PROVISION OF SHELTER DURING REST 
 
 At every place shall be provided, free of cost, four suitable sheds, two for meals and the other 
two for rest separately for the use of men and women labour.  The height of each shelter shall not be less 
than 3 metres from the floor level to the lowest part of the roof.  These shall be kept clean and the space 
provided shall be on the basis of 0.6 sqm. per head. 
 
Provided  that the Engineer may permit subject to his satisfaction, a portion of the building under 
construction of other alternative accommodation to be used for the purpose. 
 
8. CRECHES 
 
 a) At every work place, at which 20 or more women are ordinarily employed, there shall be 
provided two room of reasonable dimensions for the use of their children under the age of six years.  One 
room shall be used as a play rooms for the children and the other as their bed room.  The rooms shall be 
constructed, with specifications similar to those given in Clause 19-H. 
 
 b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation.  There shall be adequate provision of sweepers to keep the place clean. 
 
 c) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots ad bedding in the bed room. 
 
 d) The contractor shall provide one aye to look after the children in the crech when the 
number of women workers does not exceed 50 and two ayaa when the number of women workers 
exceed fifty. 
 
9. CANTEEN 
a. In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and wherein contract labour numbering one hundred or more are ordinarily 
employed on adequate canteen shall be provided by the contractor for the use of such contract labour. 
b. The canteen shall be maintained by the contractor in an efficient manner. 
 
c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places 
separately for workers and utensils. 
 
d. The canteen shall be sufficiently lighted at all times when any person has access to it. 
 

e. The floor shall be made of smooth and impervious material and inside walls shall be lime washed 
or colour washed at least once in each year.  Provided that the inside walls of the kitchen shall be lime 
washed every four months. 
f. The premises of the canteen shall be maintained in a clean and sanitary condition. 
g. Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 
 
h. Suitable arrangements shall be made for the collection and disposal of garbage. 
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i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time. 
j. The floor area of the dinning hall, excluding the area occupied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be 
accommodated as prescribed in sub Rule 9. 
 
k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 
 (ii) Washing places for woman shall be separate and screened to secure privacy. 
 
l. Sufficient table stools, chair or benches shall be available for the number of diners to be 
accommodate as prescribed in sub Rule 9. 
 

m)  (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any 
other equipment necessary for the efficient running of the canteen. 
(ii) The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 
(iv) A service counter, if provided, shall have top or smooth and impervious material. 
(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipment. 
 

n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal 
habits of the contract labour. 
 
o) The charges for food stuffs, beverages and any other items served in the canteen shall be based 
on 'No profit No loss' and shall be conspicuously display in the canteen. 
 
p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 
 

i) The rent of land and building. 
 
ii) The depreciation and maintenance charges for the building and equipment provided for the 
canteen. 
 
iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery 
and utensils. 
 
iv) The water charges and other charges incurred for lighting and ventilation. 
 
v) The interest and amount spent on the provision land maintenance and equipment provided for in 
the canteen. 
 

q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 
 

10. ANTI MALARIAL PRECAUTIONS 
 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer including the filing up of any borrow pits which may have been dug by him. 
 

11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall 
from an integral part of the contracts. 
 

12. AMENDMENTS 
 

Employer may from time to time, add to or amend these rules and issue such directions as it may 
consider necessary for the purpose of removing any difficulty which may arise in the administration 
thereof. 
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CONTRACTOR LABOUR REGULATION 
 
 

           SHORT TITLE 
 

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations. 
 

2. DEFINITIONS:- 

 i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through 

a sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, 

semi-skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the 

terms of employment are expressed or implied but does not include any person: 
 

a) Who is employed mainly in a managerial or administrative capacity : or 
 

 b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred rupees 

per mensem for exercised either by the nature of the duties attached to the office or by reason of powers 

vested in him, functions mainly of managerial nature. 
 

 c) Who is an out worker, that is to say a person to whom, any articles or materials are given out 

by or on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental finished, 

repaired, adopted or otherwise processed for sale for the purpose of the trade or business of the principal 

employer and the process is to be carried out either in the home of the out worker or in some other 

premises, not principal employer. 
 

 ii) Fair Wages shall include every person who undertake whether for time or piece work fixed  & 

notified under the provisions of the Minimum Wages Act from time to time. 
 

 iii) 'Contractors' shall include every person who undertake to produce a given result other than a 

more supply of goods or articles of manufacture through contract labour or who supplied contract labour 

for any work and includes a sub-contractor. 
 

 iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 
 

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of 

child 4-1/2 hours a day.  The working day shall be so arranged that inclusive of interval for rest, if any, it 

shall not spread over more than 12 hours on one day. 

 b) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate 

of wages.  Children shall not be made to work extra hours. 
 

 c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the 

provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of 

whether such worker is governed by the Minimum Wages Act or not. 

   ii) Where the Minimum wages prescribed by the National Seeds Corporation under the 

Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be 

entitled to rest day wages at the rate applicable to the next proceeding day, provided he had worked 

under the same contractor for a continuous period of not less than 6 days. 
 

  iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days 

immediately before or after the normal weekly holiday and pay wages to such worker for the work 
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performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

 The contractor shall before be commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clean and legible condition in conspicuous places on 

the work, notices in English and in the local Indian Languages spoken by the majority of the workers, 

giving the minimum rates of wages fixed under the Minimum Wages Act, the actual wages being paid, 

the hours of work for which such wages are earned, wage periods, date of payments of wages and other 

relevant informations as per Appendix 'A'. 
 

5. PAYMENT OF WAGES 
 

 i) The contractor shall fix wage period in respect of which wages shall be  payable.  
  

 ii) No wage period shall exceed one month. 
 

 iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand, such persons are employed shall be paid before the expiry of seventh day 

and in other cases before the expiry of tenth day after the last day of the wage period in respect of which 

the wages are payable. 

 iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated. 
  

 v) All payments of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the 

 work is completed before the expiry of the wage period, final payment shall be made within 48 hours of 

the last working day. 
 

 vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in 

this behalf. 
 

 vii) All wages shall be paid in current coin or currency or in both. 
 

 viii) Wages shall be paid without any deductions of any kind except those specified by the 

National Seeds Corporation by general or special order in this behalf of permissible under the payment 

of wages Act, 1956. 
 

 ix) A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer under 

acknowledgment. 
 

 x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the 

Engineer or any other authorized representative of the Engineer who will be required to be present at 

place and time of disbursement of wages by the contractor to workman. 
 

 xi) The contractor shall obtain from the Engineer or any other authorized representative of 

the Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of 

Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-    
  

   "Certified that the amount shown in Column No. 

   ____________________________ has been paid 



57 
 

   to the workman concerned in my presence on 

   _______________________________________ 
 

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

i) The wages of a worker shall be paid to him without any deductions of any kind except the following" 

 a. Fines 
 

 b. Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required work.  The amount of deduction shall be in proportion to the period for which 

he was absent. 
 

 c. Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where such damage 

or loss is directly attributable to his neglect or default. 
  

 d. Deduction for recovery of advances or for adjustment of over-payment of wage advances 

granted shall be entered in a register. 
 

 e. i) Any other deduction which the National Seeds Corporation may from time to time allow. 
 

 ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of any the Chief Labour Commissioner. 
 

NOTE :  

 An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix 

-  
 

 iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made 

from his wage until the worker has been given an opportunity of showing cause against such fines or 

deductions. 
 

 iv) The total amount of fine which may be imposed in any wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of that 

wage period. 
 

 v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 

of sixty days from the date on which it was imposed. 
 

 vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect 

of which it was imposed. 
 

8. LABOUR RECORDS 
 

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII of 

the CL (R&A) Central Rules 1971 (Appendix - IV) 

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on 

the work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V). 

iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the 

work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 
 

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as 

may be convenient at the work placed but the same shall include the following particulars". 
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a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 
  

c) Sex. 

d) Age. 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date & time when admitted in Hospital. 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen's Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) 

Rules 1971 (Appendix - XII). 

 The contractor shall display in a good condition and in a conspicuous place of work the approved 

list of Acts and Omissions for which fines can be imposed (Appendix - X). 
 

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in 

form XX of the CL (R&A) Rules 1971 (Appendix - XII) 
 

vii) Register of Advance:  The contractor shall maintain a 'Register of Advances' in form XXII of the CL 

(R&A) Rules 1971 (Appendix XIII). 

viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the 

CL (R&A) Rules 1971 (Appendix XIV) . 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
 

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in 

the specimen form at (Appendix VII). 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the 

commencement of the day and again after the rest interval, before the actually starts work. 

The card shall remain in possession of the worker during the wage period under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to 

the disbursement of wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the 

time of disbursement of wages and retain the card with himself. 

9. EMPLOYMENT CARD  ; 

 The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-VIII). 
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10. SERVICE CERTIFICATE: 

 On termination of employment for any reason whatsoever, the contractor shall issue to the 

workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) 

Central Rules, 1971 (Appendix-IX). 
 

11. PRESERVATION OF LABOUR RECORDS 

 All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original 

for a period of three years from the date of last entries made available for inspection by the Engineer or 

Labour Officer or any other officers authorized by the Department of works and Housing in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 The Labour Officer or any other person authorized by National Seeds Corporation on their behalf 

shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance 

of the Fair Wage Clauses and the Provision of Regulations.  He shall investigate into any complaint 

regarding the default made by the Contractor or sub-contractor in regard to such provisions. 

 The labour officer or other person authorized as fore said shall submit a report of result of his 

investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has 

been committed with a note that necessary deductions from the contractor's bill be made and the wages 

and other dues be paid to the labourers concerned.  In case an appeal is made by the contractor under 

Clause of these regulations, actual payment to labourers will be made by the Engineer after the 

Superintending Engineer has given his decision on such appeal. 

 The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of 

the report from the Labour Officer or the Superintending Engineer as the case may be. 
 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default has 

been committed with a note that necessary deductions from the contractor"s bill be made and the wages 

and other dues to paid to the labourers concerned.  In case any appeal is  made by the contractor under 

clause 13 of these regulations, actual payment to labourers will be made by the Engineer after the 

Superintending Engineer has given his decision on such appeal. 

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the 

report from the Labour Officer or the Superintending Engineer as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 Any person agreed by the decision and recommendation of the Labour Officer or other person so 

authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision, 

forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to 

such appeal, the decision of the Officer shall be final and binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or an  enquiry under these 
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regulations by :- 

 a) An Officer of a registered trade union or which he is a member. 

 b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.    

c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with, the industry in which the worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations 

by :- 

 a) An Officer of an association of employers of which he is a member. 

 b) An Officer of  federation of associations of employers to which    

 association referred to in clause (A) is affiliated. 

 c) Where the employer is not a member of any association of employers by an officer of 

association of employer, connected with industry or by any other employer, engaged in the industry in 

which the employer is engaged. 
 

iii) No party shall be entitled to be represented by a legal partitioner in any investigation or enquiry 

under these regulations. 
 

16. INSPECTIONS OF BOOKS AND SLIPS 

 The contractor shall allow inspection of all the prescribed labour recorded to any of his workers 

to his agent at a convenient time and place after due notice is received or to the Labour Officer or any 

other person, authorized by the National Seeds Corporation on his behalf. 
 

17. SUBMISSION OF RETURNS 

 The contractor shall submit periodical returns as may be specified from time to  time. 
 

18. AMENDMENTS 

 The National Seeds Corporation may from time to time and to or amend the regulations and on 

any question as to the application, interpretation or effect of those regulations the decision of the 

Engineer concerned in this behalf shall be final. 
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LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII) 
 
 
1 Appendix-I  Register of maternity benefits. 

2 Appendix-ii  Maternity benefit admissible to the Contractor’s in  

                                                National  Seeds Corporation Limited. 

3 Appendix-iii  Labour Board 

4 Appendix-iv             Register of workman employed by Contractor 

5 Appendix-v  Muster Roll 

6 Appendix-vi   Register of wage 

7 Appendix-vii   Wage Card & Wages slip 

8 Appendix-viii   Employment Card 

9 Appendix-ix  Service certificate 

10 Appendix--x  Register of fines 

11 Appendix-xi  Register of deduction for damage or loss 

12 Appendix-xii  Register of advance. 

13 Appendix-xiii  Register of over time.  
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 
 
 In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English & local language. 

 

1) Willful insubordination or disobedience, whether alone or in combination with other. 

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of 

NSC. 

3) Taking or giving bribes or any illegal gratification’s. 

4) Habitual late attendance. 

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6) Habitual negligence. 

7) Smoking near or around the area where combustible or other materials are locked 

8) Habitual  in-discipline. 

9) Causing damage to work in the progress or to property of the NSC or of the contractor 

10) Sleeping on duty 

11) Malingering or slowing down work. 

12) Giving of false information regarding name, age, father’s name etc. 

13) Habitual loss of wage cards supplied by the employers. 

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized particle at 

the work place.  

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by 

the department and for which the contractors are compelled to undertake rectifications. 

16) Making false complaints and /or misleading statements. 

17) Engaging on trade within the premises of the establishments. 

18) Any unauthorized divulgence of business affairs of the employees 

19) Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 

20) Holding meeting inside the premises without prior sanction of the employer. 

21) Threatening or intimidating any workman or employer during the working hours  within the 

premises. 
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SECTION-IV  

 
PROFORMA OF SCHEDULE 

 
SCHEDULE ‘A’:-    Schedule of quantities (as per Annex-3) 
 
SCHEDULE ‘B’ :-  Schedule of materials to be issued to the Contractor cement.     
     
SN Description of item  Qty. Rate in figures and works 

at which the material will 
be charged to the contractor 

Place of issue 

1 OPC-43 Grade Cement full  
-------------------------------- 

FOR  
Destination ( at 
work site) 

 
SCHEDULE ‘ C’:- Tools and plants to be hired to the Contractor. 
 
SN Description Hire charges/day Place of issue 
1 2 3 4 

    
    
    
 
 SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any 
 
SCHEDULE ‘ E’:-    Reference to general conditions of contract:-  
   Name of work     :-                  --------------------------------- 
   Estimated cost of work:-       Rs.--------- 
   Earnest  money :-                  Rs. ------------- 
   Performance Guarantee: -     5 % of accepted value  
   Security Deposit:-                 5 %  value of work done. 
 
CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour  and POL etc. at FOR . 
 
Components of materials: - Expressed as per cent of total value of  work:-  55 % . 
 
Component of Labour :-    Expressed as per cent of total value of work:-    25 % 
 
 
Component of  P.O.L.:-      Expressed as per cent of total value of work:-      5 % . 
 
CLAUSE-1    Furnishing   Performance Guarantee :-  5 % of accepted value 
 
 
CLAUSE-1-A   Recovery of  security deposit :-          5 % value of work done 
  
 
CLAUSE-2 Authority of fixing compensation under clause-2:-____________________ 
                                                                                                                                            
CLAUSE-5 Time allowed for execution of work.                  _____________________ 
   Authority  to  give fair and reasonable               _____________________ 
  extension of time for completion  
 
CLAUSE-7 Gross work to be done together with net           _____________________ 
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   Payment/adjustment of advances                         _____________________ 
   for materials collected, if any, since the            _____________________ 
   last such payment for being eligible to             _____________________ 
    interim payment.  
 
CLAUSE-11 Specifications to be followed for                          ____________________ 
  execution of work                                                  ____________________ 
 
CLAUSE-12 Deviations/variations extent & pricing 
 
12,1(ii)  Schedule of rates for determining rates for          ____________________ 
   additional, altered or substituted items that         ____________________ 
  can not be determined under 12.1                          ___________________ 
 
12.1(iii) Plus/minus the % over the rate                               ___________________ 
  entered in the schedule of rates                              ___________________ 
       
12.1(iv)  A Deviation limit beyond which                                ___________________ 
   sub clauses (i) to (iii) shall not apply and               ___________________ 
  clauses 12.2 & 12.3 shall apply.                             ___________________  
 
12.1 (iv) B (a)  Limit for value of any item                                 _________________ 
  of any individual trade                                               __________________ 
  beyond which sub-clauses (i) to (v)                          __________________ 
  shall not apply and clauses 12.2 & 12.3 shall apply  
 
CLAUSE-16 
  Competent authority for                                       _____________________ 
  deciding reduced rates                                         ._____________________ 
CLAUSE-35 
 
            Minimum qualifications and  
                  experienced required for Principal 
                  Technical Representative. 
 
a) For works with estimated cost  
 put to tender more than. 
   i) Rs 100 lakhs for civil work                             Graduate or retired Engineer 
   ii)      Rs   10 lakhs for Elect./Mech. Works   possessing at least recognized 
                                                                                      diploma. 
b) For works with estimated cost  
            put to tender 
 
 More than 50 lakhs but less                                         Recognized diploma holder 
             than Rs 100 lakhs for civil work.                                                      
 More than Rs 1 lakhs but less than   
            Rs 10 lakhs for Elect./Mech. Works 
 
c) Discipline to which Principal Technical         Civil/Elect./Mech. 
 Representative should belong    
d) Minimum experience of works --------------years. 
 
e) Recovery to be affected from                                    Rs. 15,000/-p.m. for Graduate              
 for the contractor in the event of not fulfilling          Rs 10,000/-p.m. for diploma holder.          
            Provision of clause 36 (i)                  
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CLAUSE-42 
 
i)  Schedule/ statement for determining  theoretical 
 of cement & bitumen on the basis of Delhi- 
 Schedule of Rates 
 
ii) Variations permissible on theoretical quantity.   
    
a) (i)       Cement for works with estimated cost put to                5 % plus/minus          
                       Tender not more than Rs, 5 lakhs 
 (ii)     Works with estimated cost put to tender 
                       more than Rs. 5 lakhs                                                    3 % plus/minus 
b) Bitumen all works                                                                    2.5% plus only & nil -  
         on minus side. 
c) Steel reinforcement and structural steel 
 Sections for each diameter, section and category    3% plus/minus 
d) All other materials              Nil 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
SN 
 1 

Description of item Rate in figures and words at which recovery shall be 
made form the contractor. 
 
Excess beyond                      Less use beyond the  
Permissible variation            permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 
2 Steel reinforcement -----do------ 
3 Structural Sections -----do------ 
  
SCHEDULE ‘F’ 
 
Reference to general rules & guidance for inviting of tender:- 
 
Name of work:                                __________________________________________                                                                  
Estimated cost of work :              Rs. ________________________________________ 
Earnest money :                           Rs._________________________________________ 
Performance Guarantee             5 % of accepted value.  
Security deposit:                        5 %  value of work done subject to a maximum   
                                                   of Rs. 5 lakhs . 
 
Clause 1:- 
 i) Time allowed for submission of performance guarantee. 
   from the date of issue of letter of acceptance. :-                           15 days  
 ii) Maximum allowable extension beyond the period provided 
   in (i) above:-                          10 days. 
 
Clause:- 5  
 
 Number of days from  the date   of issue of letter of acceptance for 
             reckoning date of start  15  days mile stone as per table given below:- 
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Table of Mile stone 
 

SN Description of milestone 
(physical) 

Time allowed in days 
(from date of start) 

Amount to be with-held in case 
of non achievement of milestone 

1 2 3 4 
    
  
 Time allowed for execution of work:-    ________________ 
 
Authority to decide: 
 
 i) Extension of time _____________ 
 ii) Rescheduling of milestone ----------------------------- 
 
GENERAL RULES            Officer inviting tender__________ Maximum percentage 
&  DIRECTIONS :                for quantity  of items of work to be executed beyond which 
                                               rates are to be determined in accordance with clause 12.1 
 
DEFINITIONS: 
 
 2(e)    Engineer   :-                                       _________________ 
 
 6   Accepting Authority :-                        CMD, N.S.C.  
 
 2(k)   Percentage on cost of  materials  & 
     labour to cover  all over heads and profits :-      15% 
 
 2(i)   Department/Employer:-                      __________________ 
 
 2(L)   Standard schedule of Rates: -              DSR-2018. 
 
 6(ii)   Standard NSC contract form                                                   
                                                Modified & corrected up to the date stipulated in schedule  
 
            3   Works to be carried out:- 
 
 4   Sufficiency of tender:-  
  
 5   Discrepancies and adjustment of errors:- 
  

6   Signing of contract:- 
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SPECIFICATIONS  & CONDITIONS FOR MODIFICATION  
& DISMANTLING WORKS 

 
(A) Dismantling The term dismantling implies carefully separating the parts without damage and 
removing.  This may consist of dismantling one  or more parts of the building as specified or shown on 
the drawing. 
(B) Demolition The term Demolition implies breading up.  This shall consist of demolishing 
whole or part of work including all relevant items as specified or shown on the drawing. 
 Precautions 
 All materials obtained from dismantling or demolition shall be the property of the Government 
unless otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-
in-charge before starting the work. 
 The demolition shall always be well planned before hand and shall generally be done in reverse 
order of the one in which the structure was constructed.  The operations shall be got approved from the 
Engineer-in-charge before starting the work. 
 Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of 
terms and conditions. 
 Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the 
adjoining work or property before dismantling and demolishing is taken up and the work shall  be carried 
out in such a way that no damage is caused to the adjoining work or property.  Wherever specified, 
temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge. 
 Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 
 Dismantling shall be done is a systematic manner.  All materials which are likely to be damaged 
by dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first.  The 
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) and 
then property stacked as directed by the Engineer-in-Charge. 
 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by 
taking out the fixing with proper tools and not by tearing or ripping off. 
 Any serviceable material, obtained during dismantling or demolition, shall be separated out and 
stacked properly as directed by the by the Engineer-in-Charge. 
    All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-
Charge. 
 The contractor shall maintain/disconnect existing services, whether temporary or permanent. 
Measurements 
 All work shall be measured net in the decimal system, as fixed in its place, subject to the 
following limits, unless otherwise started hereinafter. 
 (a) Dimensions shall be measured correct to a cm. 
 (b) Areas shall be worked out in sqm correct to two places of decimal. 
 (c ) Cubical contents shall be worked out to the nearest 0.01 cum. 
Parts of work required to be dismantled and those required to be demolished shall be measured 
separately. 
 Measurements of all work except hidden work shall be taken before demolition or dismantling 
and no allowance for increase in bulk shall be allowed. Specifications for deduction for voids, 
opening etc. shall be on the same basis as that adopted for new construction of the work. 
 Work executed in the following conditions shall be measured separately. 
(a) Work in or under water and /or liquid mud. 
(b) Work in or under foul positions. 
 Rates:  The rate shall include the cost of all labour involved   and tools used in demolishing and 
dismantling including scaffolding.  The rate shall also included the charges for separating out and 
stacking the serviceable material properly and disposing off unserviceable materials as directed by the by 
the Engineer-in-Charge. 
 The rate shall also include for temporary shoring for the safety of portions not required to be 
pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, where  
considered necessary.  
  



68 
 

 
ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK 

 
1) The work shall be carried out as pr CPWD Specifications 2005, amended  up to date  

a. and Indian Electricity Rules 1956 amended up-to-date. 
2) The contractor shall obtain prior approval from the Engineer-in –charge for the  material to be 

used at site of work. 
3) The contractor shall have to submit the completion plan in triplicate along with one set of tracing 

cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 of the 
contract. 

4) The work shall be carried out in full co-operation with the other contractors working at site. 
5) All inter connection shall be carried out with suitable lengths of cables, commensurate with 

current carrying capacity with solder less thimbles, All earth connections with metal boards shall 
be made only with soldered thimbles lugs. Nothing extra shall be paid to the contractor on these 
accounts.  

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable colour 
Hylam sheet cover with full “HYLAM” inscription on it.  Nothing  extra paid on this account.  
Colour of the sheet shall be got approved from the  Engineer-in-charge. 

7) The route of conduits & cables are to be got approved from the Engineer-in-charge. 
8) The drawing showing the arrangement of switches gears and dimensions for  angle  iron  or sheet 

metal boards shall have to be got approved from the Engineer-in-charge  before fabrication and 
installation at site of work. 

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized  representative. 
10)  All damages done to the building during execution of the work shall have to be made  

a. good by the electrical contractor at his own cost and risk for which nothing extra  
b. shall be paid. 

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site decided by 
the Engineer-in-charge after each days work and nothing extra will be paid on this account.  It 
will be the contractor’s responsibility to keep the site neat  

a. and clean after completion of the work other wise the site shall be got clear at the  risk 
and cost of the contractor. 

12) The contractor will make his own arrangements for watch & ward of the materials and electrical 
installations until the work is completed and handed over to the department in full.  No extra 
payment will be made to the contractor for the same. 

13) The check nuts are to be provided on both ends of the conduits whenever it enters  any metallic 
box, frame etc. 

14) The contractor is bound to sign the site order book as and when reuired by the Engineer-in-charge 
or his authorized representative. 

15) Persons expecting the work should have electrical licence as required according to the Indian 
Electricity Act. 

16) The contractor will have to submit the completion certificate as per Annexure “E” of General 
specifications for electrical work, 2005.  The prescribed test shall have to be conducted in the 
presence of Engineer-in-charge. 

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s and main 
board as required by the Engineer-in-charge. Nothing extra shall be   

a. paid on this account. 
18) Completed portion of the work shall not be taken over in parts unless otherwise agreed over by 

the Engineer-in-charge. 
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RECOMMENDED MAKES OF ELECTRICAL EQUIPMENTS 

S.No. Equipment IS No. Approved Makes/ Manufactures 
1 LT Panel Relevant IS Havells, Neptune, Advance, C&S, 

Adlec, Geetu Electrical System Pvt. 
Ltd./ECS, Ghaziabad/Risha Control 
Engineers Pvt. Ltd./TSR Enterprises, 
Kolkata 

2 MCCB  L&T, Siemens, C&S, GE, 
Crompton/Schnieder/ABB/Indo- 
Asian, Havells or equivalent ISI make 

3 Floodlight /light fittings -do- Bajaj, Crompton, Phillips, Halonix, 
Havells or equivalent ISI make 

4 High Masts  Bajaj, Crompton, Valmont, Phillips 
5 XLPE insulated, PVC Sheathed 

Alu. Conductor armoured/un- 
armoured power cables (HT & 
LT) 

ISI 7098 
(Part I) 

M/s Havells , M/s Fort Gloster 
M/s ICL/Gem Cab, universal, 
polycab, KEC/KEI, Grandlay or 
equivalent ISI make 

6 Copper conductor cables  Havells/Standard/Finolex/Gem Cab, 
universal, polycab, Grandlay 

7 Cable joints for XLPE LT & HT  Raychem, M-Seal 
8 Measuring instruments (Digital) 1248 and 6236 

latest 
AE, Capital, Neptune/Rishab 
(L&T)/as per OEM Standard 

9 Selector Switch To relevant ISS Control Switch Gear/Kaycee/L&T as 
per OEM standards. 

10 Indicating lamps (LED 
TYPE)/Push Buttons 

-do- Binay/Schneider/L&T/HPL or as per 
OEM standard 

11 Contactor -do- L&T/ABB/Schnider/Siemens/Indo- 
Asian or equivalent ISI make 

12 MCB  MDS/ Hager , legrand, ABB/Indo- 
Asian/Havells or equivalent ISI make 

13 Instrument Transformer  AE, Kappa, Alsthom or as per OEM 
standard 

14 Diesel Engine  Cummins/Kirlosker/Kirlosker Green/ 
KOEL/Caterpiller/Greaves/KEC 

15 Alternator  AVK/Stamford/KEC/Crompton 
Greaves/ KOEL/Kirlosker Green 

16 Cable Glands Relevant IS Comet/Jainson 
17 Cable lugs copper/ Aluminium Relevant IS Dowells/Jainson 
18 Distribution Boards Relevant IS Hager/standard/Legrand/ 

ABB/Havells 
19 Battery Relevant IS Exide, Standard Feruk/Cummins /as 

per OEM standard 
20 Transformer As per latest 

IS/IS-1180 
Kirloskar, Indian 
Transformer(Gurgaon)/ 
Kanohar/AMCO/KOTSONS/ 
Crompton/MEIL 
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NATIONAL SEEDS CORPORATION LTD. 

Section - V 
Annexure-A 

 
(To be submitted to NSC in online mode ‘Technical Bid’) 

 

FORM FOR TECHNICAL BID  
 
 
To            FROM  
The Regional Manager,                           ------------------------------------------------ 
National Seeds Corporation Ltd.,                 ------------------------------------------------- 
Lucknow                                               ------------------------------------------------- 
Pin Code – 226029 (UTTAR PRADESH)   ------------------------------------------------- 
 
Sir, 
 Profile of our Company is as under: 

 

1.1. Constitution or legal status of Bidder (Attach Copy) 
 Place of registration: ________________ 
 Principal place of business: ______________________ 
 Power of attorney of signatory of Bid 
 
A.     Work performed as prime contractor/ supplier on works of Construction Seeds Processing Plant cum Storage building infrastructure 

over the last five years (Bidder should have experience for successfully execution of at least three similar works of 40% value 
of the estimated cost of tender or two similar works of 50% value of the estimated cost of tender or one similar work of 80% 
value of the estimated cost of tender executed during the last five years of same nature work experience with 
CPWD/PWD/Municipal Authorities/Govt./Semi Govt./PSU Organization only).  

Year Name & 
Address of 
Contract 

Person with 
his Mb. No. , 

Description of 
work  

Work  
Order No. 

& Date 

Value 
(Rs. in lakhs) 

Stipulated 
period of 

Completion 

Actual date of 
Completion 

Remarks explaining 
reasons for delay and 

work completed. 

1 2 3 4 5 6 7 8 
        

        

 Attach a copy of Work Orders and proof of completion. 

B.  Information of Bid Capacity (works for which bids have been submitted and works which are yet to be completed) as on the date of this 
bid. 

(A) Existing commitments and on-going works: 

Name of 
work  

Place 
and 

State 

Contract 
No. & Date 

Name & 
Address of 
Contract  

Value of 
Contract 

(Rs.) 

Stipulated 
period of 

completion 

Value of order yet 
to be completed 

Anticipated date of 
Completion 

1 2 3 4 5 6 7 8 

        

        

(B) Past works for which bids already submitted. 
 

Name of work Place and 
State 

Tender No. 
& Date 

Name 
&Address of 
Contractor 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks, if any 
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with his Mb. 
No.  

1 2 3 4 5 6 7 
       

 Attach supporting documents. 
(C) Capabilities with respect to personnel, equipment and manufacturing facilities 
 
1. Availability of infrastructure. 

Name of the Building Size (Sq.Mtr.) Type of Structure 

1 2 3 
   

2. Availability of Equipment. 

Item of 
Equipment 

Available No. 
&Capacity 

Owned/leased/to 
be procured 

Nos./Capacity Age/Condition Remarks ( From whom 
to be purchased) 

1 2 3 4 5 6 
      

3. Availability of Personnel. 

Type of Employee No. Qualification Experience 

1 2 3 4 
    

 
C.         Qualification and experience of key personnel proposed for administration and execution of the Contract. 

D.            Attach biographical data. 

Position Name Qualification Years of 
Experience 
(general) 

Years of experience 
in the proposed 

position. 

Contact No. 

1 2 3 4 5 6 
      

4.  Financial statement including Annual report: (i.e. Balance sheet and profit & loss account) duly signed 
 by Statutory Auditor of last 3 years along with copies. Average annual Turnover in last three year should
 be submitted. 

Financial year Annual Turnover                         
(Rs. in Lakh) 

Annual Profit/ loss                    
(Rs. in Lakh) 

Remarks 

    

    

    

5.      Registration: 

TIN/VAT No. CST No. 

  
6.    Income tax Details:- 

PAN No Returns for Last Two Years (attached) 

Year Copy  

   

  EMD : 
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Online   Date & Time Amount 
   

7.  Particular of Banker : 

Name and address of 
Banker 

Type of Account Account No. IFS Code MICR Code 

     

8.  MSME registration details (NSIC registered unit) along with a valid  copy of NSIC Registration Certificate 
(Attach) :  

Registration No. Category of Firm 
General/S

C/ST 

Validity 
Perio

d 

Registered 
Item/Item

s 

Quantitative  
Capacity 

Monetary Limit 

      

9.  Information on litigation history in which the Bidder is involved. 
 

Other party( s) Employer Cause of 
dispute 

Amount Remarks involved showing present status 

1 2 3 4 5 
     

11.  Department/Institution/Public Enterprises/Undertaking and no arbitration case is lying pending with this 
 office as on date as per Performa attached in annexure A-1 (Copy Attached). 
13.  Evidence of Access of Finance Required (With Valid Proof) Attach:-  
14.  Authorization for Signing Bid (With Valid Ltr) (Attach). 
 

I hereby certify that all the information mentioned above are true and in case any information is found to be 
incorrect, my bid may be treated as rejected by NSC management.  

Thanking you, 
 
      Stamp of the Company                                                 

      Signature: ---------------------------------------- 
 
Place: -                                                      Name of Authorized Signatory: -    ------------------------------------ 
 
Date:-.                                                                     Complete Postal Address:  ---------------------------------------------- 
  
      Phone No.:                       ------------------------------------------------ 

      Mb. No. :-                           ----------------------------------------------- 

      E-mail Address: -  ------------------------------------------------ 
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SECTION -VI 
 

FORM OF PERROMANCE SECURITY (GUARANTEE) 
 BANK GUARANTEE BOND 

 
 In consideration of the National Seeds Corporation (hereinafter called  Corporation) to accept 

the terms and conditions of the proposed agreement between ------------------ and -------------- (hereinafter 

called” the Contractor) for the work----------------(hereinafter called the said agreement) having agreed to 

production of an irrevocable Bank Guarantee for Rs.--------- (Rs.---------) as a security/guarantee from 

the contractor for compliance of his obligations in accordance with the terms and conditions in the said 

agreement. 

 

 We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an 

amount not exceeding Rs.--------  (Rs.---------) on demand by the Corporation. 

 

2 We,--------------------- do hereby undertake to pay the amounts due and payable under this 

guarantee without any demure, merely on a demand from the Corporation stating that the amount 

claimed as required to meet the recoveries due or likely to be due from the said contractor.  Any such 

demand made on the bank shall be conclusive as regards the amount due and payable by the bank under 

this guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs. ------ (Rs. --------------- only.) 

 

3 We, the said bank further undertake to pay the Corporation any money so demanded 

notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending before 

any count or Tribunal relating thereto, our liability under this present being absolute and unequivocal. 

 

  The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor shall have no claim against us for making such payment. 

 

4  We-------- ----- further agree that the guarantee herein contained shall  remain in full force and 

effect during the period that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the  Corporation under or by virtue of the said agreement 

have been fully paid and its claims satisfied or discharged or till Engineer on behalf of the Corporation  

certified  that the terms and conditions of the said agreement have been fully and properly carried out by 

the said contractor and accordingly discharges this guarantee. 

 

5 We---------- (indicate the name of bank) further agree that the Corporation  shall have fullest 

liberty without our consent and without affecting in any manner our obligation hereunder to vary any of 

the terms and conditions of the said agreement or to  extend time of performance by the said contractor 
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from time to time or to postpone for any time or from time to time any of the powers exercisable by the 

Corporation against the said contractor and to forbear or enforce any of the terms and conditions relating 

to the said agreement and we shall not be relieved from our liability by reason of any such variation or 

extension being granted to the said contractor or for any forbearance, act of omission. 

 

 On the part of the Corporation any indulgence by the Corporation to the said contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 

have effect of so relieving us. 

 

6 This guarantee will not be discharged due to the change in  the constitution of the Bank or the 

contractor. 

 

7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with 

the previous consent of the Corporation in writing. 

 

8 This guarantee shall be valid up to ------------ unless extended on demand by the Corporation.  

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.-------- 

(Rs._------------) and unless a claim in writing is lodged with us within six months of the date of expiry or 

the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand 

discharged. 

 

 

 

Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORM OF AGREEMENT 

 
 
 
Contract no. …………                   Dated ………….… 
.           
 

This agreement is made between National Seeds Corporation Limited, Regional  Office .----------
---------------- having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012  as the first 
part,  referred here after as corporation and M/S  or  
Sh……………………………………………………………………………….. , the party as the second 
part, referred as contractor for  at--------------------------------------------------------------------------------------
-------------------------------------------------------------------. 
 

Whereas the Corporation being desirous of having performing the provision of works mentioned 
above, enumerated or referred in Notice inviting Tender, General conditions of contract, specifications, 
Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed, all of 
which are designed in form of this contract and are included in the term ‘CONTRACT’ when ever here 
in used. 
 

And whereas the Corporation accepted the tender of contractor for the provision and the 
execution of the said work upon the terms and conditions as contained in the tender documents submitted 
by the contractor form in part of the contract. 
 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
 
1 The consideration of the payment to be made to the contractor for the works to be executed by 
him the contractor hereby covenant with the corporation of contractor shall and will duly provide, 
execute and complete the said works in ----….months  as per the terms of the contract and maintain the 
same at his own cost during the maintenance period, 
“…………………………………………………………………….. ”,.there  after , perform all other acts 
and things in the contract mentioned or described or which are to be implied  there from or may be 
reasonable necessary for the completion of the said works and at the times and in the manner and subject 
to the terms and conditions or stipulations mentioned  in the  contract. 
 
2 In consideration of the due provision, execution and completion of the said works, the 
corporation does hereby agree to pay to the contractor for the works actually done by him at the rates 
quoted by the contractor against the bill of quantities forming part of the tender documents and accepted 
by the corporation or at Agreed Rates and such other sums are may become payable to the contractor 
under the provision of the contractor such payments to be made at such time and in such manner as 
provided for in the contract. 
 
3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the 
sums as may be due to the corporation for the services, if any, rendered by the corporation to the 
contractor and such other sum or sums as may become payable  
to the corporation as per the terms and conditions of contractor, such payment to be made at such manner 
as it provided in the contract. 
 
 
4   The arbitration on this tender shall be governed by the following conditions:- 
 In case any dispute arises between NSC and the order party due to any term or matter, both the 
parties will opt to resolve it through mutual understanding and discussion. In case, dispute remains even 
after discussions, then it shall be binding upon parties to resolve issue under the provisions of arbitration 
and conciliation ACT, 1996 as amended from time to time. Under this provision, the Chairmen-cum- 
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Managing Director, National Seeds Corporation Limited with the concurrence of both the parties shall 
appoint sole Arbitrator to resolve the issue and both the parties abide by the decision. The parties will 
blind to resolve the dispute through arbitration before going to court of law. The arbitration shall be 
conducted at New Delhi and shall in English language. The court of Delhi shall have jurisdiction. 
 
5 If the contractor fails to comply with the time for completion in accordance with clause 5 or 
required progress for the whole of the work or if applicable any section within the relevant time 
prescribed and clear the site, In case of delay in completion of civil contracts, LD shall be levied from 
the contractor at the rate of ½ % (half percent) of the contract price per week of delay, subject to a 
maximum of 10% (ten percent) of the contract price (which sum shall be the only money due from 
the contractor for such default) for every day or part of the day which shall elapse between the relevant 
time for completion and the date stated in completion certificate of the whole of the works or the relevant 
section, subject to the applicable limit of 10% of the contract price.  The employer may, without 
prejudice to any other method of recovery, deduct the amount of such damages from any money due or 
to become due to the contractor.  The payment of deduction of such damages shall not relieve the 
contractor from his obligation to complete the works, or from any other of his obligations and liabilities 
under the contract. 
 
 Reduction of liquidated damages shall be considered by the employer if, before the time of 
completion of the whole of the works, if applicable, any section, a taking over certificate has been issued 
for any part of the works or of a section, the liquidated damages for delay in completion of the remainder 
of the works or of that section shall, for any period of delay after the date stated in such taking over 
certificate, and in the absence of alternative provisions in the contract be reduced in the proportion which 
the value of the part so certified bears to the value of the whole of the Works or Section, as applicable.  
The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect 
the limit thereof. 
 
 6        Notwithstanding the execution of this agreement at any place other than Delhi the parties      
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts at Delhi 
alone shall have jurisdiction in respect of this contract and dispute if any.  The parties shall not take any 
proceedings in any other court having concurrent jurisdiction in the matter. 
 
In witness where of the parties hereto have signed on the date respectively set under their signatures. 
 
 
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT NSC 
 
In the presence of :- 
 
Witness    1______________________. 
 
      2______________________. 
 

 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT CONTRACTOR 
 
In the presence of :- 
 
Witness    1______________________. 
 
      2______________________. 
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NATIONAL SEEDS CORPORATION LTD. 

 
Annexure-A-1 

Affidavit Certificate  
 
 
 
I /We__________________________________________ (Name, Designation and 

Address) hereby declaring that my/our  firm/Company has not  been neither  black-listed nor de-

barred from participation in tender by any of the Govt. Department/  Organization /PSUs /Institution 

etc  , where I /We had supplied the goods during the last_________________________ years as 

well as  no arbitration case pending in NSC .  

 
Signature of Authorized signatory ----------------- 

Name__________________ 
 

Designation ________________ 
 

Name of the Firm/Company ______________ 
 

Full address __________________ 
__________________ 

 
 stamp_________________ 

 
Place: ________________ 
 
Dated:  ______________ 
 

 
 
 
 
 

***** 
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NATIONAL SEEDS CORPORATION LTD. 
SECTION - VII 

                                                      Annexure-B 
(It is to be submitted to NSC in online mode ‘PRICE BID’) 

To,                                                                      From-                                                                                      
 Regional Manager     _______________ 
              National Seeds Corporation Ltd.,       _______________ 
 Lucknow      _______________ 

Pin Code – 226029 (UP).              _______________ 
Sir,  

 We have examined the prescribed specification and read the Terms & Conditions of E-Tender No.    -------
-------, issued under File No -------------------------------------Dated ---------.  

BOQ OF CONSTRUCTION OF CLASS ROOMS AND OTHER ANCILLARY 
WORKS to be executed at RAFI AHMAD KIDWAI MEMORIAL TRUST, Vill- 

Mausauli Distt. Barabanki 
    

 



79 
 

 



80 
 

  



81 
 

 

  



82 
 

 

`  



83 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note:- Civil Works BOQ based on the estimate received from Trust’s Architect. Electrical, Plumbing and other 
ancillary works will be carried out against reserved 12.50%. The payment will be made as per actual work done 
based on prevailing PWD rates in proportion to the quoted rates. 
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LAYOUT MAP OF PROPOSED SITE  
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LIST FOR TECHNICAL EVALUATION OF TENDER CHECK LIST 

 
SN Particulars  Remarks 

1 Tender fee as per NIT (Non- refundable) :-   

  590/- (including GST 18%)  by online mode.    

2 EMD as per tender  :-  294000/- on online mode   

3 Certificate of registration of the firm in appropriate class   

a  Class –I Eligible up to tender value Rs.15 crores   

b Class –II Eligible up to tender value Rs.3 crores   

c Class –III,IV Eligible up to tender value    

d MSME/NSIC certificate with validity of time and item.   

4 Partnership Deed if Partnership firm.   

5 Authorization for signing if it is limited company or partnership firm.   

6 An affidavit of ownership if proprietary firm/sole traders.   

7 PAN Number   

8 Income-tax Return for the current & two previous years .   

  ITR- 2021-2022   

  ITR- 2022- 2023   
 ITR- 2023- 2024  

9 Name and addresses of the Bank,   

  Account No.,    

  IFS Code.   

10 Copy of registration for :-    

  i)  GST   

  ii) EPF, ESI or Labour License   

11 Work done certificate for Rs. in lakhs  (As per NIT) of Govt Sector only 
ALONG WITH WORK ORDERS & LETTER OF INTENT 

  

A 3 works  similar nature -40% value of the estimated cost in past 7 years  

2 works similar nature -50% value of the estimated cost in past 7 years  

1 work similar nature -80% value of the estimated cost in past 7 years  

12  Affidavit certificate that not black listed and no arbitration case pending in 
Govt. Office. (ON Rs. 100 NON-JUDICIAL NOTARIZED STAMP PAPER) 

  

13 SIGNED COPY OF TENDER DOCUMENT   

14 Each and every pages of tender document should be signed with stamp      

15 Address of the contractor   

  Contact No.   

  E-mail ID   

 
 


