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NATONAL SEEDS CORPORATION LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 

REGIONAL OFFICE: JAIPUR (Rajasthan) 

 (CIN NO: U 74899 DL 1963 GOI 003913) 
 

 
 

Name of work:- CONSTRUCTION OF GODOWNS ROOFING , ROAD & BOUNDARY WALL IN 
AREA OFFICE,KOTA (Based on BSR 2022)-324005 

 
 
                      TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM ONLINE MODE ONLY 
 

TENDER DOCUMENT AVAILABLE FOR ONLINE SUBMISSION: 

 From 21.08.2025 to 10.09.2025 at 5:00PM 

ON NSC e-Portal:http//indiaseeds.enivida.com 

 
OPENING OF TENDER (TECHNICALBID): Dated on 11.09.2025 at 12:30 PM 

 

      COST OF TENDER FORM Rs. 1000.00 + GST 18% (Rs. One thousand only + GST) paid online only. 

 (Civil works). 

 

Contact details: 

Particulars Telephone E-mail Mob.No. 

H.O. New Delhi 011-25842209 sagm.engg@indiaseeds.com  

Regional Office –Jaipur  0141 - 2376760 rm.jaipur@indiaseeds.com  

Area Office- Kota  kota@indiaseeds.com 9001779608 

Web Site www.indiaseeds.com 

TenderPortal https://indiaseeds.enivida.in/ 
 

https://indiaseeds.enivida.in/
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NATIONAL SEEDS CORPORATION LIMITED 
(A GOVT. OF INDIA UNDERTAKING) 

REGIONAL OFFICE: JAIPUR -302001 (Rajasthan) 

(CIN NO: U 74899 DL 1963 GOI 003913) 

 
No.05 (43)/Engg./NSC/jaipur/civil/kota/2025-26                                                                Date- 21/08/2025 

 
NOTICE INVITING E-TENDER 

       Regional Manager, National Seeds Corporation Ltd. (NSC) Regional Office, Jaipur-
302001 invites online E-tenders under two bid system from reputed Contractors Registered in 
appropriate class for CIVIL WORKS only with CPWD/PWD/Municipal Authorities/Semi 
Govt. Organization and having experience for successfully execution of at least three 
similar works of 40% value of the estimated cost of tender or two similar works of 50% 
value of the estimated cost of tender or one similar work of 80% value of the estimated 
cost of tender executed the last five years & who is having EPF & ESI Registration for 
Laborers for:- 
 

1. Name of Work  CONSTRUCTION OF GODOWNS ROOFING , ROAD & BOUNDARY 
WALL IN AREA OFFICE, KOTA 

2. Location  National Seeds Corporation Ltd, E-134, road no. 5, Indraprastha 
industrial area. 324005 

3. Estimated cost Rs. 58,88,144.00 (Fifty Eight Lakhs Eighty Eight Thousand One 
Hundred Forty Four.)  

4. Completion Period  Three  months 

5. Earnest  Money Rs. 2,94,500.00 (Rs. Two lakh Ninety Four Thousand five hundred 

only). 

6.   Date & Time for      
submission of E-tender  

21.08.2025 To 10/09/2025 Up to 17:00 hours.  

7. Date & Time for opening of  
E-tender 
 

11/09/2025 at 12:30 hours. 

 

1. Tender document will be available on NSC e-Portal: https://indiaseeds.enivida.com from 
22/08/2025 at 11:00 hours for uploading. 

2. The eligibility criteria for participation are given in the tender document. 
3. Parties participating for Tender EMD amount should be submitted online along with cost of tender 

document. 
4. (Technical bid) may be opened on Date- 11/09/2025 at 12:30 hours. 
5. (Price bid) will be opened on suitable date & time which will be communicated to all responsive 

bidders through E-mail. 
6. Tenderers should be submitted both Technical bid and Price bid strictly as per instructions to 

tenderers given in Part-A of the tender documents. 
7. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per 

instructions contained in the tender document are liable for rejection. 
8. Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under single point 

registration scheme are exempted from payment of cost of tender document and EMD as well as 
entitle to avail the benefit of Public Procurement Policy for Micro and Small Enterprises (MSEs) 
2012, according to the policy approved in the NSC subject to furnish documentary proof in support 
of their claim along with their request. 

9. The successful bidders have to sign "Integrity Pact" with NSC. 
10. The Corporation reserves the right to accept or reject any/all tenders without assigning any 

reason whatsoever and decision of the Corporation shall be final and binding on tenderer. 
11. Quantities and number of above works may increase or decrease. 

----Sd----- 

 

Regional Manager 
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                       NATIONAL SEEDS CORPORATION LTD. 
     SECTION - I 

INSTRUCTIONS TO BIDDER – ONLINE MODE 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the portal 

for participating in the e-tenders published on https://indiaseeds.enivida.com by 

paying the charges of Rs. 2360/- (Inclusive taxes) per year. 

2. Bidders must provide the details of PAN number, registration details etc as 

applicable and submit the related documents. The user id will be activated only after 

submission of complete details. The activation process will take minimum 24 

working hour’s enividahelpdesk@gmail.com. 

3. Bidders must have a valid email id and mobile number. 

4. Bidders are required to obtain Class 3 Digital Certificates (Signing &amp; 

Encryption) as per their company details. 

5. Once bidder DSC is mapped with the user id, the same DSC must not be used for 

another user id on the same portal. However, bidder can update the digital certificate 

to another user id after uncapping it from the exiting user id. 

6. Bidders now can login with the activated user Id &amp; DSC for online tender 

submission process in this portal. 

7. Bidders can upload required documents for the tender well in advance under My 

Documents and these documents can be attached to the tender during tender 

participation as per the tender requirements. This will save the bid submission 

duration/time period and reduce upload time of bid documents. 

8. Bidders must go through the downloaded tender documents and prepare and 

upload bid documents as per the requirements of the department. 

9. Once the bidders have selected the tenders they are interested in, Bidders will pay the 

processing fee Rs 550/- per tender (NOT REFUNDABLE) by net-banking / Debit / 

Credit card then Bidder may download the Bid documents etc. Once Bidders will pay 

both fee tenders status will be shown “form received”. This would enable the e-

tender Portal to intimate the bidders through e-mail in case there is any corrigendum 

issued to the tender document. 

10. Bidders are advised to read complete BoQ/SoQ/Price Bid/Financial Bid and Terms 

&amp; Conditions before quoting rates in the bid document. 

11. Any modification/replacement in BoQ/SoQ/Price Bid/Financial bid template is not 

allowed. Bidders must quote only in predefined fields in the bid sheet and save the 

bid sheet. After saving, the same bid sheet must be uploaded in the portal. 

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc) 

as mentioned in the tender document, before submitting the bid. 

13. Bidders are recommended to use PDF files for uploading the documents. Only price 

bid sheet will be in Excel format. 

 

14. The bidders must ensure to get themselves registered on the portal at least 1 week 

before the tender submission date and get trained on the online tender submission 

process. For tender submission and registration process bidders are advised to refer 

mailto:enividahelpdesk@gmail.com
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respective manuals on website. Tender inviting Authority/Department will not be 

held responsible for any sort of delay or the difficulties faced during the submission 

of bids online by the bidders due to local issues like internet connectivity/PC 

speed/etc... 

15. Offline Submission of bids/documents/rates by the bidders will not be accepted by 

the department, under any circumstance. 

16. After final submission of the bid, a confirmation message and bid submission 

acknowledgement will be generated by the portal. The bid submission 

acknowledgement contains details of all documents submitted along with bid 

summary, token number, date &amp; time of submission of the bid and other 

relevant details. Bidder can keep print of the bid submission acknowledgement. 

17. If bidder is resubmitting the bid, bidder must confirm existence of all the required 

documents, financial bid and again submit the bid. Once submitted, the bid will be 

updated. 

18. Submission of the bid means that the bid is saved online; but system does not 

confirm correctness of the bid. Correctness of the bid will be decided by tender 

inviting authority only. 

19. The time displayed in the server is IST(GMT 5:30) and same will be considered for 

all the tendering activities. Bidders must consider the server time for submission of 

bids. 

20. Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted 

at the client end and the software uses PKI encryption techniques to ensure 

security/secrecy of the data. The submitted bid documents/data become readable only 

after tender opening by the authorized individual. 

 

Technical Support - Phone: 9355030617, 8448288980 

 

Tel: 011-49606060 

 

Email ID - enividahelpdesk@gmail.com, 

 

 

 

 

 

 

                                    

 

mailto:enividahelpdesk@gmail.com
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SECTION - II 
Instruction to Tenderers 

GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER   
 

1. The e-tenders are being invited by Area Manager/ Regional Manager, National Seeds 
Corporation, NSC, Kota/Jaipur.  

2. The contractor should read the specifications carefully before submitting e-tender.  
3. The earnest money as per Notice should accompany the e-tender in the shape of online payment 

only. Contractors/firm who are registered with MSME are exempted for submitting the tender 
fees as well as EMD.  

4. (a) The tenderer will be required to attach Income Tax Return for the last 2 year and 
Registration No. of GST, ESI and PF while applying for e-tender through online. 
(b)The contractor will have to give an undertaking that he will submit the proof of remittance of 
PF/ESI through challan at the time of bill payment. In case of non-furnishing of such proof, 4.7% 
(four point seven percent) of the value of the bill amount of work shall be withheld by NSC 
which can be released only after production of the required document. 

                If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same shall be 
deposited by NSC with EPF authorities. After deposition of the amount, NSC shall not refund this 
to the contractor even on production of EPF Challans. 
(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall be deposited with the 
Labor Board of the concerned state by the contractor and on providing the receipt to the NSC 
and it will be reimbursing to the contractor. In case the Labor Board is not established in the 
state, recovery made by NSC shall be retained under suspense and will be deposited with the 
Labor Board as & when established in the state. 

5. PROCEDURE FOR SUBMISSION OF TENDER: -The tenderer shall submit the bid online only 
before the due date and time of submission. 

6. GST or any other tax applicable in respect of this contract shall be payable by the contractor and 
no claim whatsoever in this respect will be entertained. 

7. The rates quoted by the contractor are in _______% above or _____% below against the estimated 
cost referred in Schedule of the tender will be taken as correct and not the amounts worked out 
by them. 

8. The contractor should quote the rates in figures as well as in words and amount tendered by 
him.  The amount for each item should be worked out and the requisite the total given.  Rates 
should be written in words closely followed by figures and it should not be written in the next 
line. 

9. Time allowed for carrying out the work will be Two month. 
10. Tenders shall be received Up to _____________ and will be opened at ______ hours on same day at 

above mentioned address in presence of tenderer who wish to attend. 
11. Tender should remain open for acceptance for a period of 90 days from the date of receipt of 

tender.  If any tenderer withdraws his tender before the said period or makes any modification     
in the terms and conditions of the tender which are not acceptable to the department, then the 
corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the 
earnest money as aforesaid. 

12. Tenders who do not fulfil all or any of the above conditions or incomplete tenders in any respect 
are liable to be summarily rejected.  

13. The e-tenders submitted with any additional conditions are liable to summarily rejection. 
14. Mobilization advance shall not be applicable. 
15. Certificate of financial soundness issued by the bankers with the complete address be submitted 

along with the tender. 
16. In the case of any tender where unit rate of any item /items appear unrealistic and  imbalance 

and in case the tenderer is unable to provide satisfactory explanation, such a tender will be 
liable for rejection. 

17. The contractor should visit the site and shall satisfy himself to the conditions, the accessibility of 
site, the full extent and character of operation, the nature of the ground and supply conditions 
affecting lay out execution of the contract generally.  No claim on the ground for want of 
knowledge in such respect will be entertained. 

18. Water & Electricity for work of what so ever purpose related to the work will be arranged by the 
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contractor.  Where ever the same is provided by the Department consumption charges shall be 
borne by the contractor @ 1.5 % of the work value. 

19. Change in the terms and condition or the specifications, or schedule of completion shall not be 
accepted such conditional tenders shall be liable for rejection. 

20. The rates shall be inclusive Up to all heights, materials, labors, tools & plants and taxes etc. as 
per site condition. 

21. The payments will be released on submission of monthly bill of work done valuing not less than 
one-month tender amount proportionately. 

22. The memorandum of work tendered for and the schedule of materials to be supplied by the NSC 
and their issue rates, shall be filled in and completed in the office of the Area Manager / 
Regional Manager, Kota / Jaipur before the tender form is issued.  If form is issued to an 
intending tender without having been so filled in and complete, he shall request the officer to 
have this done before he completes and delivers his tender. (In this case no materials is splied 
by NSC, hence no need for correction) 

23. Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.  The 
cement concrete laid shall be mechanically vibrated by means of mechanically operated 
vibrators.  The rates quoted shall be inclusive of these operations and no extra payments shall 
be made. 

24. The receipt of clerk for any money paid by the contractor will not be considered as any 
acknowledgement or payment to the National Seeds Corporation and the contractor shall be 
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly 
authorized Cashier. 

25. The contractor shall give a list of NSC employees related to him. 
26. The contractor should verify all elevations shown in the drawings and in case of doubt, obtain 

required particulars which may in any way influence his tender from the Engineer as no 
allowance whatsoever will be made beyond the contract for any alleged ignorance thereof.  

27. The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, 
rubbish of all kind.  All holes of hollows whether originally existing or produced during 
clearance shall be carefully filled with earth, well rammed, levelled off, as directed. 

28. The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted value 
of work within 15 days of letter issued in this regard.  

29. The performance guarantee shall be refunded to the contractor soon after the completion of 
work and recording of the completion certificate. 

30. The security deposit shall be dubitable @ 5 % from the bills and will remains as such for a 
period of defect liability from the date of completion of work. 

31. Defects arising during the defect liability guarantee period if any shall be rectified by the party 
free of cost with in fortnight as and when brought to the notice in writing or telephonically. 

32. The contractor’s responsibility for this contract shall commence from the date of issue of order 
of acceptance of tender. 

33. The contractor shall maintain and produces all records when called for, related to relevant Acts 
concerning   labour engaged and construction. 

34.  ‘No’ negotiation is envisages even with a lowest party except under exceptional situations 
35. The Corporation shall have the right of rejecting all or any of the tender without assigning any 

reason whatsoever and will not be bound to accept the lowest tender or any of the tender.  
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SECTION –III 

 
GENERAL TERMS & CONDITIONS OF THE CONTRACT 

 
DEFINITIONS:- 
 
1 The contract means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the National Seeds 
Corporation Ltd,  and the Contractor, together with the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from time to time 
by the Engineer and all these documents taken together, shall be deemed to form the contract 
and shall be complementary to one another. 
‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum 
Managing Director including his authorized representative(s) who will employ the contractor 
and legal successor(s) in title and permitted assigns. 
 

2 In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assignees to them:- 

 
a) The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent and whether 
original, altered, substituted or additional. 

 
b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be 

executed under the contract or any adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or street which may allotted or used for 
the purpose of carrying out the contract. 

 
c) The ‘Contractor shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include the legal personal representative or such individual or 
the person composing such firm or company, or the successors of such firm or company and the 
permitted assignees or such individual, firm or company. 

 
d) The Corporation or NSC means the National Seeds Corporation Ltd. 
 
e) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall 

service and be in charge of the work or any other designation authorized by the Employer for 
the purpose of operating the contract. 

 
f) Where the context requires, words imparting the singular only also include the plural number 

and vice-versa. 
 

g) ‘Specification’ means the specification referred to in the tender and any modification there of 
or addition there to as may from time to time be furnished approved in writing by Engineer. 

 
h) ‘District specification’ means the specifications followed by the State Govt. in the area where the 

work is to be executed.  
 
i) ‘Approved’ means approved in writings and ‘approval’ means approval in writing. 
 
j) Tendered value means the value of the entire work as stipulated in the letter of award. 
k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials 

and labor at the site where is the work is to be executed plus the percentage mentioned in the 
schedule “ F” to cover all over heads and profits. 

l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to the 
tender papers or the standard schedule of Rates of the government mentioned in Schedule “F” 
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hereunder, with the amendments thereto issued to the date of receipt of the tender. 
 

WORK TO BE CARRIED OUT: 
3. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labor, material, tool, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works.  The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless 
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 
return of empties, hoisting, setting, fitting and fixing in position and all other labors necessary in 
and for the full and entire execution and completion of the work as aforesaid in accordance with 
good practice and recognized principles. 

 
 SUFFICIENCY OF TENDER: 
4. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 
quantities, which rates and prices shall, except as otherwise provided, over all his obligations 
under the Contract and all matters and things necessary for the proper completion and 
maintenance of the works. 

 
 DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 
5. The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figure 
dimensions in preference to scale and the special conditions in preference to general conditions. 

(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or the 
Drawings, the following order of preference shall be observed:- 

a) Description of Schedule of Quantities. 
b) Particular Specification and Special Condition as per manufacturer. 
c) Drawings 
d) C.P.W.D. specifications 
 e) Indian standard specification of B.I.S. 
f) If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Acceptance Authority shall be the deciding authority with regard to the intention 
of the document and his decision shall be final and binding on the contractor. 

 g) Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

 
SIGNING OF CONTRACT 
6.   The successful contractor, on acceptance of office tender by the accepting Authority shall, within 

15   days from the stipulated date of start of the work sign the contract consisting of:  
 (I) The notice inviting tender, all the documents including drawings, if any forming the tender as 

issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading there to. 

(II) Various standard clause with corrections Up to the date stipulated in schedule “F” along with 
annexure there to. 

(a) Model rules for the protection for the health, sanitary arrangements for workers employed by 
NSC or its contractors  

(b) Contractor’s labor regulations  
 (c) List of act and omissions for which fines can be imposed  
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ITEM RATE TENDER 
 I/We    hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of 
India Undertaking) New Delhi specified in the underwritten memorandum within the time specified in 
such memorandum at the rates specified therein, and in accordance in all respect with the 
specifications, designs, drawings and instructions in written referred to rule of General Rule and 
Guidance and with such materials as are provided for by and in all respect in accordance with such 
conditions so far as applicable. 
Memorandum 

 a) General description  
 b) Estimated cost  
c) Earnest money                                    AS PER NOTICE 
d)Performance Guarantee   
e) Security deposit  
      I/We have read and examined the Notice schedules, specifications applicable, general 
rules and directions, conditions, schedule of rates and other documents and rules referred to in 
the tender document for the work. 
The validity of the tender is for 90 days from the date of opening of tender. 
We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted 

value of work within 15 days of letter issued in this regard.  The performance guarantee shall be kept 
valid   and will be refundable to us soon after the completion of work and recording of the completion 
certificate.  

A sum of Rs ----(As per NIT) is hereby forwarded in the shape of cash/DD as earnest money.   
The security deposit will be collected through deductions from the bills     @ 5 % of work done 

till the sum along with earnest money deposited amount to 5 % of value of contract and that will be 
treated as security deposit. 
 The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the 
terms & provisions of the said conditions annexed here to and all the terms and provision contained in 
the notice inviting tender so far as applicable, and or in default thereof to forfeit and pay to the 
Corporation or their successors, the sum of money mentioned in the said conditions. 

I/We agree that the said Corporation or their successor in office shall without prejudice to any 
other right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said 
Performance Guarantee shall be retained for performance of contract onward for a period Up to two 
months from the date of completion of work.  Earnest money shall be retained by them towards 
security deposit mentioned against clause (e). 

(ii) to execute all the works referred to in the tender documents on the terms & conditions 
contained or referred to therein, and to carry out such deviations as may be ordered, up to a maximum 
of 100 % at the rates quoted in the tender documents and those in excess of that limit at the rates to be 
determined in accordance with the provisions mutually agreed. 
Dated………… 
                                                               Signature of Contractor  
 Postal Address 
 ……………………………. 
 ………………………….. 
 …………………………..  
 Witness:- 
 
Address………… 
Occation………… 

 

Witness:-……………… 

Address:-……………. 

 

Occation……… 
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CLAUSES OF CONTRACT 
 

CLAUSE- 1 PERFORMANCE GUARANTEE  
1. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the 
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) with in period specified in schedule “F” from the date of issue of letter of 
acceptance.  This period can be further extended by the Engineer Up to maximum period as specified in 
schedule “F” on written request of the contractor stating the reason for delays in procuring the 
Performance Guarantee, to the satisfaction of the Engineer.  This guarantee shall be in the form of Cash 
(in case guarantee amount is less than Rs. 10,000/- or deposited by Demand Draft/ pay order of any 
schedule bank (in case guarantee amount is less than 1,00,000/-only).   
a.   This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as per 
proforma attached of the tender document.  The Bank Guarantee shall be issued by and Schedule Bank 
in favour of National Seeds Corporation.  The Bank Guarantee should be accompanied by a forwarding 
letter of the banker on their letter head  

1 The performance guarantee shall be initially valid Up to the stipulated date of completion plus 60 days 
beyond that.  In case the time for completion of work gets enlarged, the contractor shall get the validity of 
performance guarantee extended to cover such enlarged time for completion of work.  After recording of 
the completion of certificate for the work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest. 

2 The Engineer shall not make a claim under the performance guarantee except for amounts to 
which the Corporation is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as described herein 
above, in which event the Engineer may claim the full amount of the performance guarantee. 

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor 
or determined under any of the Clauses/conditions of the agreement, within 30 days of 
the service of the notice to this effect by Engineer. 

3 In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Chairman-cum-Managing Director. 

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT 
 The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall 

permit National Seeds Corporation (hereinafter called the employer) at the time of making any payment 

to him for work done under the contract to deduct at the rate of 5 % of the gross amount of each 

running bill till the sum along with the sum already deposited as earnest money, will amount to security 

deposit of 5 % of the tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five 

lakhs only).   

 All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 

interest arising there from or from any sums which may be due or may become due to the contractor or 

any account whatsoever and in the event of his security deposit being reduced by reason of any such 

deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or any part 

thereof the security deposit shall be collected from running bills of the contractor at the rates 

mentioned above and the Earnest money if deposited in cash at the time of tenders will be treated as 

part of the Security deposit. 

Note – 1 

      Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or 

at its face value, whichever is less.  The market price of Govt. papers would be ascertained by the 

Engineer at the time of collection of interest and the amount of interest to the extent of deficiency in 

value of the Govt. paper, will be withheld, if necessary. 
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Note No.2 

        Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules 

except fidelity bond. This will be subject to the observance of the condition mentioned under the rule 

against each form of security. 

CLAUSE   2 LIQUIDATED DAMAGES FOR DELAY   

 If the contractor fails to comply with the time for completion in accordance with clause 5 or 

required progress for the whole of the work or if applicable any section within the relevant time 

prescribed and clear the site, in case of delay in completion of civil contracts, LD shall be levied from the 

contractor at the rate of 0.5% (half percent) of the contract price per week of delay, subject to a 

maximum of 10% (ten percent) of the contract price. The payment of deduction of such damages shall 

not relieve the contractor from his obligation to complete the works, or from any other of his 

obligations and liabilities under the contract. 

CLAUSE 3.1 SUSPENSION OF WORK 

 The contractor shall, on the instructions of the engineer suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer may consider necessary and shall 

during such suspension, properly protect and secure the works or such part thereof so far as is 

necessary in the opinion of the Engineer unless such suspension is; 
a) Otherwise provided for in the contract, or 

   b)  Necessary by reason of some default or of breach of contract by the contractor of which he is  
responsible, or 

a) Necessary by reason of climatic conditions on the site, or 
b) Necessary for the proper execution of the works or for the safety of the works or  any part 

thereof (save to the extent that such necessity arises from any act or default by the Engineer or 
the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply. 

 3.2 DETERMINATION FOLLOWING SUSPENSION 

       Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation 

with the Employer determine; 

a) Any extension of time to which the contractor is entitled under clause 5, and 

b) The amount which shall be added to the contract price, in respect of the cost  incurred by the 

contractor by reason of such suspension and shall notify the  contractor with a copy to the Employer. 

CLAUSE: - 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF ACTION NOT TAKEN UNDER 
CLAUSE -  3 
        In any case in which any of the powers conferred on the Engineer by the clause 3 thereof 

shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall not withstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the contractor 

for damages shall remain unaffected.  In the event of the Engineer putting in force all or any of the 

powers vested in him under the preceding clause, he may if he so desired after giving a notice in writing 

to the contractor take possession of (or at the sole discretion of the Engineer which shall be final and 

binding on the contractor) use on as hire (the amount of the hire money being also in the final 

determination of the Engineer) all or any tools, plant material and stores in or on the works, or the site 

thereof, belonging to the contractor or procured by the contractor and intended to be used for 

execution of the work or any part thereof, paying or allowing for the same in account at the contract 

rates or in the case of these not being applicable, at current market rate to be certified by the Engineer 

whose certificate thereof shall be final and binding on the contractor otherwise the Engineer by notice 

in writing may order the contractor, foreman or other authorized agent to remove such tools, plant 

materials or stores from the premises (within the time specified in the notice) and in event the 

contractor failing to comply with any such requisition, the Engineer may remove them at the 

contractor's expense or sell them by auction or private sale on account of the contractor and his risk in 

all respects and the certificate of the Engineer as to the expense of any such removal and amount of the 

proceed and expense of any such sale shall be final and conclusive against the contractor. 

 



1

4  

CLAUSE: 5   EXTENSION OF TIME FOR COMPLETION 

1. In the event of: 

 a) The amount or nature of extra or additional work or 

 b) Exceptionally adverse climatic conditions, or  

 c) Any delay, impediment or prevention by the Employer, or 

 d) other special circumstances which may occur, other than through a default or breach of 

contract by the Contractor or for which he is responsible being such as fairly to entitle the Contractor to 

an extension of the Time for Completion of the works, or any section or part thereof, the Engineer shall 

determine the amount of such extension and shall notify the Contractor accordingly, with a copy to the 

Employer. 

2. Contractor to provide notification and detailed particulars. 

Provided that the Engineer is not bound to make any determination unless the Contractor has  

a)within 28 days after such even has first arisen notified the Engineer with a copy to the Employer, and 

b)within 28 days, or such other reasonable time as may be agreed by the Engineer, after such 

notification submitted to the Engineer detailed particulars of any extension of time to which  

he may consider himself entitled in order that such submission may be investigated at the time. 

CLAUSE:   6 MEASUREMENTS OF WORK DONE 

 The quantities set out in the Bill of Quantities are the estimated quantities for the works, and 

they are not to be taken as the actual and correct quantities of the works to be executed by the 

Contractor in fulfillment of his obligation under the Contract. 

 The Engineer shall, except as otherwise stated ascertain and determine, by measurement the 

value of the works in accordance with Clause 7.  The Engineer shall, when he requires any part of the 

works to be measured, give reasonable notice to the Contractor's authorized agent, who shall 

a) Forthwith attend or send a qualified representative to assist the Engineer in  making such 

measurement and 

b) supply all particulars required by the Engineer. Should the Contractor not attend, or neglect or 

omit to send such representative, then the measurement made by the Engineer or approved by him 

shall be taken to be the correct measurement of such part of the works.  For the purpose of measuring 

such permanent works as are to be measured by records and drawings, the Engineer shall prepare 

records and drawings as the work proceeds and the Contractor, as and when called on to do so in 

writing, shall, within 14 days, attend to examine and agree such records and drawing with the   

Engineer and shall sign the same   when so agreed.  If the   contractor does not attend to examine and 

agree such  records and drawing, they  shall   be taken to be correct.  If, after examination of such 

records and drawing, the contractor does not agree the same or does not sign the same as agreed, they 

shall nevertheless be taken to be correct, unless the Contractor within 14 days of such examination, 

lodges with the Engineer notice of the respect in which such records and drawing are claimed by him to 

be incorrect.  On receipt of such notice, the Engineer shall review the records and drawings and either 

confirm or vary them. 

 The works shall be measured net, notwithstanding any general or local custom, except where 

otherwise provided for the Contract. 

CLAUSE:   7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCE 

 No payment shall be made for a work estimated to cost Rupees fifty thousand or less till after 

the whole of the work shall have been completed and certificate of completion given.  But in the case of 

a work estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be 

entitled to receive a monthly payment as interim or running account bill then executed to the 

satisfaction of the Engineer, on the basis of recorded measurements in triplicate on or before every 

month on date fixed by the Engineer.  But all such intermediate payments shall be regarded as 

payments by way of advance against the final payment only and not as payment for work actually done 

and completed, and shall not preclude the requiring of bad, unsound imperfect or unskilled work to be 

removed and taken away and reconstructed or re-erected or be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the accruing of any claim nor shall its 



1

5  

conclude, determine or effect in any way the powers of the Engineer, Under these conditions or any of 

them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 

effect the contract. 

 Whenever there is likely to be delay in recording detailed measurements for making running 

payment in the case of residential buildings, advance payments without detailed measurements for 

work done (other then foundation and finishing items) Up to (a) lintel level (including sun shades etc.) 

and (b) slab level, for each floor worked out at 75% of the tendered rates may be made in running 

account bills by the Engineer at his discretion on the basis that the work has been completed Up to the 

level in question. 

 The advance payments so allowed shall be adjusted in the subsequent running bill by taking 

detailed measurements thereof.  Final payment shall be made only on the running basis of detailed 

measurements. 

CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN 

 Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall 

inspect the work and if there is no defect in the work shall furnish the  

contractor with a certificate of physical completion otherwise a provisional certificate of completion 

indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at 

reduced rates, shall be issued but no certificate of completion, provisional or otherwise shall be issued, 

nor shall the work be considered to be complete until the contractor shall have removed from the 

premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts 

and sanitary arrangement required for his/their work people on the site in connection with the 

execution of the  

work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all 

wood work, doors, windows, walls, floors or other part of any building, in on or about which the work is 

to be executed or of he may have had possession for the purpose of the execution thereof and not until 

the work shall have been measured by the Engineer/.  If the contractor shall fail to comply with the 

requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work 

the Engineer may at the expense of the contractor remove such scaffolding, surplus materials and 

rubbish etc. and dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the 

contractor shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 

except for any sum actually realized by the sale thereof. 

 8.2      CONTRACTOR TO KEEP SITE CLEAN 

 The splashes and droppings from white washing, colour washing, painting etc. on walls, floors, 

doors, windows, etc. shall be removed and the surface cleaned simultaneously with the completion of 

these items of work in the individual rooms, quarters or premises etc. where the work is done without 

waiting for the actual completion of all the other items of work in the contract.  In case the contractor 

fails to comply with the requirements of this clause, Engineer shall have the right to get this work done 

at the cost of the contractor either departmentally or through another agency.  Before taking such 

action, the Engineer shall give two days notice in writing to the contractor. 

 8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 

 The contractor on completion of the work shall submit to the employer's three bound sets of all 

"As constructed" drawing for every component of the work at his own cost and plan as required vide 

General specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as 

applicable within thirty days of the completion of the work. 

 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen 

thousand  only) as may be fixed by the Engineer shall be final and binding on the contractor 

CLAUSE: 9 PAYMENT OF BILLS 

9.1 RUNNING BILLS 
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 A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer for all works executed in the previous months and the Engineer shall take or cause to be taken 

the requisite measurement for the purpose of having the same verified and the claim as far as 

admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the bill.  If 

the contractor does not submit the bill within the time fixed as aforesaid the Engineer may depute 

within seven days of the date fixed as aforesaid, a subordinate to measure the said work in the presence 

of the contractor whose countersignature to the measurement list will be sufficient warrant and the 

Engineer may prepare a bill from such list.  Engineer's consent for release of running bill shall be linked 

with the satisfactory progress of the work. 

9.2 FINAL BILL 

 The final bill shall be submitted by the contractor in the same manner as specified in running 

bills within one month from the date of the final certificate of completion furnished by the Engineer.  No 

further claims shall be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished.  Payments off those items of the bill in respect of which 

there is no dispute and of items in dispute, for quantities and rates as approved by Engineer, will, as far 

as possible be made within the period specified herein under, the period being reckoned from the date 

of receipt of the bill by the Engineer or his authorized Officer, complete with account of materials, 

issued by the Corporation and dismantled materials. 

           i) If the Tendered value of work is Up to Rs. 5 lakhs    : 3 months 

          ii) If the Tendered value of work exceeds Rs. 5 lakhs   : 6 months 

CLAUSE: 10.1  MATERIAL SPLIED BY EMPLOYER 

 Material which Employer will sply are shown in schedule 'B'.  The same will be splied by the 

employer for the purpose of the contract only and for that contractor shall give his requirement on the 

basis of drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall 

be issued to him keeping in view progress of work.  For storage of such issued material, the contractor 

will make his own arrangement of storage space at site under double lock locking arrangement 

operable jointly by the engineer and the contractor.  Contractor shall be responsible to take delivery of 

the material from local sply place of employer as per direction of Engineer and no extra payment will be 

admissible for this. The value of the full quantity of material so splied at the rates specified in the said 

schedule of materials shall be set off or deducted from any sum due or thereafter to become due to the 

contractor under the contract or otherwise against or from the security deposit.  At the time of 

submission of bills the contractor shall sply statement of material issued, material consumed and the 

material balance at site in original good condition. 

 Notwithstanding anything to the contrary contained in any other clause of contract, all 

stores/materials so splied to the contractor shall remain the absolute property of Employer and the 

contractor shall be trustee of the stores/material so splied/procured and the said stores/materials shall 

not be removed/disposed off from the site of the work on any Account and shall be at all times open to 

inspection by Engineer.  Any such stores/materials remaining unused shall be returned to the Engineer 

at a place, directed by him.  But in case it is decided no to take back the stores/materials the contractor 

shall have no claim for compensation on any account of such stores/materials so splied to him as 

aforesaid and not used by him or for any wastage in or damage to him on such stores/materials. 

         On being required to return the stores/materials, the contractor shall hand over the 

stores/materials, on being paid or credited such price as the Engineer shall determine, having due 

regard to the condition of the stores/materials.  The price allowed for credit to the contractor, however, 

shall be at the prevailing market rate not exceeding the amount charged to him excluding the storage 

charge, if any.  The decision of the Engineer shall be final and conclusive.  In the event of breach of the 

aforesaid condition, the contractor shall in addition to throwing himself open to account of 

contravention of the terms of the licenses or permit and/or fro criminal breach of trust, be liable to 

Government for all advantages or profits resulting or which in the usual course would have resulted to 

him by reason of such breach.  Provided that the contractor shall in no case be entitled to any 

compensation or damages on account of any delay in sply of non sply thereof at all or any such 
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materials and stores provided further that the contractor shall be in no case entitled to sply thereof at 

all or any such materials and stores provided further that the contractor shall be bound to execute the 

entire work. 

10.2  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

 The contractor shall at his own expense provide all materials, required for the works other than 

those which are stipulated to be splied by the employer. 

 The contractor shall, at his own expense and without delay; sply to the engineer samples of 

materials to be used on the work and shall get these approved in advance.  All such materials to be 

provided by the contractor shall be in conformity with the specifications laid down or referred in the 

contract.  The contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the 

Engineer that the materials so comply. 

 The Engineer shall have full powers to require the removal from the premises of all materials 

which in his opinion are not in accordance with the specifications and in case of default the Engineer 

shall be at liberty to employ other persons to remove the same without being answerable or 

accountable or any loss or damage that may happen or arise to such materials.  The Engineer shall also 

have full powers to require other proper materials to be substituted thereof and in case of default the 

Engineer may cause the same to be splied and all costs which may be involved due to such removal and 

substitution are to be borne by the contractor.  

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 

 The contractor on signing an indenture in the form to be specified by the Engineer shall be 

entitled to be paid during the progress of the execution of the work Up to 75% of the value of materials 

which are in the opinion of the Engineer non-perishable and or in accordance with the contract and 

which have been brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which have at the time of advance been 

incorporated in the works.  When materials on account of which an advance has been made under this 

sub-clauses are incorporated in the work the amount of such advance shall be deducted from the next 

payment made under any of the clause or clauses of this contractor. 

10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN PRICES/WAGES DUE TO 

STATUTORY ORDERS. 

If during the progress of works the price of any material incorporated in the works (not being a 

materials splied by the Employer in accordance with clause 10 hereof) and or wages of labour 

increases/decreases as a result of any fresh law or statutory rule or order coming into force (but not 

due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price and/or 

wages prevailing at the time of receipt of the tender for the work and the contractor thereon necessarily 

and properly pays in respect of that material (incorporated in the works) such increased/decreased 

price and/or in respect of labour engaged on the execution of the work such increased/decreased 

wages, then the amount of the contract shall accordingly be varied provided always that any increase so 

payable is not in the opinion of the Engineer (whose decision shall be final and binding) attributable to 

delay in the execution of the contract within the control of the contractor. 

 Provided however, no reimbursement shall be made if the increase is not more than 10% of the 

said prices/wages and if so the reimbursement shall be made only on the excess over 10% and 

provided further that any such increase shall not be payable if such increase has become operative after 

the contract or extended date of completion of the work in question.  In the same way any decrease in 

the prices of material/wages of labour coming into force in excess of 10%, downward adjustment 

would be made and recovery would be affected by the Engineer accordingly. 

 The contractor shall for the purpose of this condition keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or reduction available and 

shall allow inspection of the same by a authorized representative of the Employer and further shall at 

the request of the Engineer furnish any documents so kept and such other information as the Engineer 

may require. 

 The contractor shall within a reasonable time of his becoming aware of any alteration in the 
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price of any such material and or wages of labor give notice thereof to the Engineer stating that the 

same is given pursuant to this condition together with an information relating thereto which he may be 

in a position to sply. 

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES AFTER RECEIPT OF TENDER 

FOR WORKS FOR 18 MONTHS 

 If the prices of material (not being the material splied by the Employer in accordance with 

Clause 10) and/or wages of labour required for execution of the work increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation for escalation in prices shall be 

available only for work done during the stipulated period of the contract including such period for 

which the contract is validity extended under the provisions of Clause 5 of the contract without any 

action under clause 2 and also subject to the condition that no such compensation shall be payable for a 

work for which the stipulated period of completion is 6 months or less.  Such compensation for 

escalation in the prices of materials and labour when due, shall be worked out based on the following 

provisions: 

1. The base date for working out such escalation shall be the last date on which tenders were 

received. 

2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 

work as per the bills, running or final excluding any work for which payment is made at prevailing 

market rates.  From this amount the value of material splied by the Employer under clause 10 and 

proposed to be recovered shall be deducted before the amount of compensation for escalation is 

worked out.  In the case of materials brought to site for which any secured advance is included in the 

bill the full value of such materials as assessed by the Engineer (and not the reduced amount for which 

secured advance has been paid) shall be added to the cost of work shown in the bill for operation of this 

clause.  Similarly, when such materials are incorporated in the work and the secured advance is 

deducted from the bill, the full assessed value of the materials originally considered for operation of this 

clause should be deducted from the cost of the work shown in the bill, running or final. 

3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 

incorporated in the conditions of contract attached to the Tender papers and the decision of the 

Engineer in working out such percentage shall be binding on the contractor. 

4. The compensation for escalation for materials and P.O.L shall be worked out as per formula given  
below: 
 
(i) Vm= W      x     __X__   x      ( MI   --  MIo ) 
        100                     MIo 
 Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or 
recovered. 
 W    = Cost of work done worked out as indicated in sub para 2 above. 
 X    =   Component of materials expressed as percent of the total value of work. 
 MI &MIo = All India whole sale index for all commodities for the period under reckoning as 
published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the period 
under consideration and the valid at the time  of receipt of tenders, respectively. 
 

(ii) Vf  =  W    x      Z        x     FI   --   FIo) 
                        100  FIo[ 
 Vf  =  Variation in cost of fuel, oil and lubricant, increase or decrease in Rupees to be paid or 
recovered. 
 W   =   Value of work done, worked out indicated in sub para 2 above. 
 Z    =    Component of P.O.L expressed as a percent of total value of work as indicated under the 
special conditions of contract. 
 FI &FIo   =    Average index number of wholesale price for gro (fuel, power  light and 
lubricants) as published weekly by the Economic Adviser to Govt.of India  Ministry of Industry for the 
period under reckoning and that valid at the  time of receipt of tenders respectively. 
5.  The following principles shall be followed while working out indices mentioned in sub-para 4 above. 
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a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 
respect to the cost of work done as per bills paid during the three calendar months of said quarter.  The 
first such payment shall be made at the end of three months after the month (excluding) in which the 
tender was accepted and thereafter at three months interval.  At the time of completion of the work, the 
last period for payment might become less than three month, depending on the actual date of 
completion. 
 The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall 
be the arithmetical average of the indices relevant to the three calendar months.  If the period Up to 
date of completion after the quarter covered by the last such installment of payment, is less than three 
months, the index MI and FI shall be the average of the indices for the moths falling within that period. 
6. The compensation for escalation for labour shall be work out as per the formula given below: 

 Vl   =   W     x     Y x    (LI  -LIo)  

     100 LIo   

 Vl  =  Variation in labour cost i.e increase or decrease in the amount in Rupees to be paid or 
recovered. 
 W   =   Value of work done, worked out as indicated in sub para 2 above. 
 Y   =    Component of labour expressed as percent of the total value of work. 
LI &LIo  = Minimum daily wage in Rupees of an unskilled adult male mazdoor fixed under any 
lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous to the one 
under consideration respectively. 
7. The following principles will be followed while working out the compensation as per sub para 6 
above: 
 a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the 
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local 
administration both relevant to the place of work and the period of reckoning. 
 b) The escalation for labour shall also be paid at the same quarterly intervals when escalation 
due to increase in cost of materials and / or P.O.L is paid under this clause.  If such revision of minimum 
wages takes place during any such quarterly intervals, the escalation compensation shall be payable at 
revised intervals, the escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters. 
8. In the event the price of material and/or wages of labour required for execution of the work 

decreases, there shall be downward adjustment of the cost of the work so that such price of materials 

and/or wages of labour shall be deductible from the cost of work under this contract and in this regard 

the formula herein before stated under this clause 10.5 shall mutatis mutandis apply, provided that 

 (i) No such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of completion of the 

work is one months or less. 

 (ii) The Engineer shall otherwise be entitled to lay down the procedure by which the provision of 

this sub clause shall be implemented from time to time and the decision of the Engineer on this behalf 

shall be final and binding on the contractor. 

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for 

contracts where provisions of this clause 10.5 are applicable.  But in cases where provisions of this 

clause are not applicable then provisions in clause 10.4 will become applicable. 

10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 

 The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work etc. as Employer's property and such materials shall be disposed off to the best 

advantage of the Employer. 

CLAUSE: 11    WORK TO BE EXECUTED ACCORDING TO  SPECIFICATION DRAWINGS, ORDERS ETC. 

 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regard materials and otherwise in every respect in strict accordance 

with the specifications.  The contractor shall also confirm exactly fully and faithfully to the designs, 

drawings and instructions in writing in respect of the work signed by the Engineer  

and the contractor shall be furnished free of charge one copy of the such specifications, and of all such 

designs, drawings and instruction as are not included in the standard specification. 
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 The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including for 

measurements and servision of all works, structural plans and other thinks of temporary or permanent 

nature required for such execution and maintenance in so far as the necessity for providing these, is 

specified or is reasonably responsibility for adequacy, suitability and safety of all the works and 

methods of construction. 

CLAUSE: 12 VALUATION OF DEVIATIONS/VARIATIONS 

 The Engineer shall have power (1) to make any alternations in omissions from, additions to or 

substitutions for the original specifications, drawings, designs and instructions, that may appear to him 

to be necessary during the progress of the work, and (2) to omit a part of the work in case of non 

availability of a portion of the site or for any other reasons and the contractor shall be bound to carry 

out the work in accordance with any instructions given to him in writing by the Engineer and such 

alterations omission, additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may be directed to do in 

the manner above specified as part of the work, shall be carried out the contractor on the same 

conditions in all respect including price on which he agreed to do the main work.  The time for the 

completion of the work shall in the proportion that the altered, additional or substituted work bears to 

the original contract work on the request of the contractor and the decision of the Engineer shall be 

conclusive. 

12.1    The rate for additional altered or substituted work referred to in clauses shall be worked out in 

accordance with the following provisions in their respective order:- 

i) If the rates for the additional, altered or substituted item of work is specified in the contract for the 

work, the contractor is bound to carry out additional, altered or substituted work at same rate as are 

specified in the contract for the work. 

ii)If the rates for the additional or substituted work includes any work for which no rate is specified in 

the contract for work and cannot be derived from similar class of work in the contract, then such work 

shall be carried out as the rates appearing in CPWD Schedule of Rates 2014 for location of work or state 

PWD rates whichever is less in order of preference with correction slips min us/plus percentage which 

the total tendered amount compares to the estimated cost of the entire work put to tender. 

iv)If the rates for the altered, additional or substituted work cannot be determined in the manner 

specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the 

Engineer on the basis of the prevailing market rates when the work was done. 

12.2      The Contractor shall send to the Engineer once every three months an Up to date account giving 

complete details of all claims for additional payments to which the contractor may consider himself 

entitled and of all additional work ordered by the Engineer which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right.  However, the Employer 

may authorize consideration of such claims on merits. 

12.3 

 Any operation incidental to or necessarily has to be in contemplation of tendered while filing 

tender, or necessary for proper execution of the item included in the Schedule of quantities or in the 

schedule of rates mentioned above, whether or not, specifically indicated in the description of the item 

and the relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or 

the rate given in the said schedule of rates, as the case may be.  Nothing extra shall be admissible for 

such operations. 

CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF   
WORK 

 If at any time after the commencement of the work the Employer shall for any reasons decide to 

abandon or reduce the scope of the works and hence not required the whole or part of works to be 

carried out the Engineer shall give notice in writing to that effect to the contractor and the contractor 

shall act accordingly in the matter.  The contractor shall have no claim to any payment of compensation 

whatsoever on account of any profit or advantage which he might have derived from the execution of 
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the work in full but which he did not derive in consequence of the foreclosure of whole or part of the 

work. 

      The contractor shall be paid at contract rates full amount for the works executed at site and in 

addition, a reasonable amount on account of the items as mentioned here under, 

i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide 

brought to the site of the work by the contractor and rendered surplus as a result of the abandonment 

curtailment of the work or any portion thereof and then taken back by the contractor, provided 

however, that the Engineer shall have in all such cases the option of taking over all or any such 

materials at their purchase price or at local current rates whichever may be less. 

"In the case of such stores having been issued by the Employer and returned by the contractor to the 

Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were 

originally issued to him after taking into consideration and deduction for claims on account of any 

deterioration or damage while in the custody of the contractor and in this respect the decision of the 

Engineer shall be final and binding. 

CLAUSE: 14.1        CANCELLATION OF CONTRACT IN FULL OR PART 

If contractor: 

i) at any time makes default in proceeding with the work or any part of the work with the due 

diligence and continuous to do so after a notice in writing of 7 days from the Engineer. 

ii) commits default to complying with any of the terms & conditions of the contract and does not 

remedy, it or take effective steps to remedy it within 7 days after a notice in writing is given to him in 

that behalf by the Engineer. 

iii) fails to complete the works or items of work with individual dates of  completion, on or before 

the date(s) of completion, and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer, or 

iv) shall enter into a contract with NSC in connecting with which commission has  been paid or 

agreed to be paid by him or to hi knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to the Accepting 

Authority/Engineer, or 

v) shall obtain a contract with NSC as a result of wrong tendering or other non -bonafide methods 

of competitive tendering; or 

vi) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or 

have a receiving order or order for administration of his  estate made against him or shall take any 

proceedings for liquidation or  composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors 

or purport so to do, or if any application be made under any Insolvency Act for the time being in force 

for the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

         On cancellation of the contract in full or in part, the Engineer shall determine what amount, 

if any, is recoverable from the contractor for completion of the works or part of the works or in case the 

works or part of the works is not to be completed, the loss or damage suffered by Employer. 

Any excess expenditure incurred to be incurred by Employer in completing the works or part of the 

works or the excess loss or damages suffered or may be suffered by Employer as aforesaid after 

allowing such credit shall  without prejudice to any other right or remedy available to Employer in law 

be recovered from any moneys due to the contractor on any account, and if such moneys are not 

sufficient the contractor shall be called on in writing and shall be liable to pay the same within 30 days. 

       If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer shall have the right to sell any or all of the contractors unused materials, constructional plant, 

implements, temporary buildings etc. 

 14.2 WHEN CONTRACT CAN BE TERMINATED 

       Subject to other provisions contained in this clause the Engineer may, without prejudice to his 

any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any 
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claims for damages and/or any other provisions of this contract or otherwise, and whether the date of 

completion has or has not elapsed, by notice in writing absolutely terminate the contract in any of the 

following cases. 

i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or 

replace any defective work or that the work is being performed in an inefficient or otherwise improper 

or unworkman like manner shall omit to comply with the requirement of such notice for a period of 

seven days thereafter. 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer (which shall be 

final and binding) he will be unable to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days from the Engineer. 

iii)    If the contractor persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms in conditions of the contract and does not remedy it 

or take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer. 

iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has 

made himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall 

have powers. 

v) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 

writing to the contractor under the hand of the Engineer shall be conclusive evidence)  on such 

determination or rescission the full security deposit recoverable under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit has not 

been paid or received it would be called for an forfeited. 

vi) After giving notice to the contractor to measure  the work of the contractor and to take such 
whole, or the balance or part thereof as shall be un-executed of his hands and to give it to another 
contractor to complete in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor if the whole work has been executed by him (of the 
amount of which excess the certificate in writing of the Engineer shall be final and conclusive) shall be 
borne and paid by the original contractor and may be deducted from any money due to him by NSC 
under his contract or on any other account whatsoever or from his security deposit or the proceeds of 
sales thereof or  a sufficient part thereof as the case may be.  If the expenses incurred by the 
Department are less than the amount payable to the contractor at his agreement rate, the difference 
shall not be paid to the contractor. 
 

CLAUSE:  15    MEASUREMENTS OF WORK BEYOND REACH 

 If the contractor shall give, not less than seven days notice in writing to the Engineer or his 

representative, before covering  or otherwise placing beyond the reach of measurements, any work in 

order that the same may be measured and correct dimensions thereof be taken before the same is so 

covered  or placed beyond the reach of measurement and shall not cover  any work without the consent 

in writing of the Engineer or his Representative shall within the aforesaid period of seven days inspect 

the work, and if any work shall be covered  or placed beyond the reach of measurement without such 

notice having been given or the Engineer consent being obtained the same shall be uncovered at the 

contractors expense, or in default thereof no payment or allowance shall be made for such work or the 

materials with which the same was executed. 

CLAUSE: 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 

      All work under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and servision of the Engineer and his authorized representative and 

other serior officers related to Quality Control and of Chief Technical Examiner's office and the 

contractor shall at all times during the usual working hours and at all other times at which reasonable 

notice of the visit of such officers have been given to the contractor, either himself be present to receive 

orders and instructions, or have a responsible agent duly accredited in writing, present for that 

purpose.  Orders given to the contractor's agent shall be considered to have the same force as if they 
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had been given to the contractor himself. 

 If it shall appear to the Engineer or his authorized representative at work or to the Chief 

Technical Examiner or his subordinate Officers, that any work has been executed with unsound, 

imperfect, or unskillful workmanship, or with materials or articles provided by him for the execution of 

the work which are unsound or of a quality inferior to that contracted or otherwise not in accordance 

with the contract the contractor shall, on demand in writing which shall be made within six months of 

the completion of the work from the Engineer specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as the case 

may be, remove the materials or articles so specified and provide other proper and suitable materials or 

articles at his own charges and cost.  In the event of the failing to do so within a period specified by the 

Engineer in his demand aforesaid, then the contractor shall be liable to pay compensation at the same 

rate as under Clause 2 of the contract (for non-completion of the work in time) for this default. 

 In such case the Engineer may not accept the item of work at the rates applicable the item of 

work at the rates applicable under the contract but may accept such items at reduced rates as the 

competent authority may consider reasonable during the preparation of on account bills or final bill if 

the item is so acceptable without detriment to the safety ad utility of the item and the structure or he 

may reject the work outright without any payment and/or get it and other connected and incidental 

items rectified, or removed and re-executed at the risk and cost of the contractor.  Decision of the 

Engineer to be conveyed in writing in respect of the same will be final and binding on the contractor. 

CLAUSE: 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAIN TENANCE PERIOD 

 If the contractor or his working people or servants shall break, deface, injure or destroy and 

part of building, in which they may be working, or any building, main or ancillary or other installation 

fixture etc. or any part of it is being executed or if any damage shall happen to the work while in 

progress, from any cause whatsoever or if any defect, shrinkage or other faults appear in the work 

within twelve months after a certificate final or otherwise of its completion shall have been given by the 

Engineer as aforesaid arising out of defective or improper materials or workmanship, the contractor 

shall on a receipt of a notice in writing on that behalf make the same good at his own expense, or in 

default the Engineer may cause the same to be made good by other workman and deduct the expense 

from any sums that may be due or at any time thereafter may become due to the contractor or from his 

security deposit, or the proceeds of sale thereof or of a sufficient portion there of from the security 

deposit of the contractor. 

 

CLAUSE: 18 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.  

 The contractor shall provide at his own cost all materials (except such special materials if any, 

as may in accordance with the contract be splied by Employer plant tools, appliances, implements, 

ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of the 

work.  Whether original, altered or substituted and whether included in the specification or other 

documents forming part of the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements of Engineer as to any 

matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work.  The contractor, shall also sply without charge 

the requisite number of persons with the means and materials, necessary for the purpose of setting out 

works, and counting, weighing and assisting in the measurement for examination at any time and from 

time to time of the work or materials.  Failing his so doing the same may be provided by the Engineer at 

the expense of the contractor and the expense may be deducted, from any money due to the contractor, 

under the contract and/or from his security deposit thereof. 
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CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN  

CONTRACTOR’S LABOUR REGULATIONS 

             The Contractor shall comply with all the applicable and mandatory provisions of labour 

regulations relating to wages, occupational safety, health, working conditions, social security, industrial 

relations etc. including any Statutory amendments and modifications thereof. The Contractor shall 

submit a report about compliance of all the applicable laws, rules and regulations to the Employer with 

the final bill amount compliance with the following conditions: - 

 i) Terms and Mode of Payment 

1) The periodic Minimum Wage/VDA increase as and when notified by the Central Government or State 

Government as applicable whichever is higher, will be payable to the Manpower deployed by the 

Contractor. A ledger for the records of payment made to the employees will be maintained by the 

successful bidder. NSC will have the right to inspect the same as and when required. The contractor 

shall undertake responsibility of ensuring that minimum wage is paid to the manpower deployed. 

2) Each monthly bill must accompany the following duly signed documents by the contractor: a) 

Attendance sheet of employees/workers deployed by the Contractor for the month. b) Payment 

sheet/wages / salary sheet. c) Bank transfer details of wages/salary paid and a copy of pay 

salary/wages slip. d) ESIC Challan e) PF Challan f) ECR by EPFO 

The payment(s) shall be made to the contractor through RTGS/NEFT and are subject to deduction of 

tax(s), Cess levied by any Government as per rules from time to time and will be made after the 

completion of every month or on completion of the assigned work and after certification by user 

Section/Competent Authority. The bill must be submitted in triplicate. Further, the contractor shall 

furnish a copy of deposit of monthly EPF/ESI challans/ returns etc. with next bill, failing which amount 

as deemed fit by National Seeds Corporation Ltd. shall be with-held from the bill. 

Any variation will be adjusted from the next bill. Any deviation as reported by the supervisor will be 

taken care separately during the next month. The required strength of manpower for various works 

shall be as per actual manpower deployment and any increase/decrease there by in the actual 

manpower deployed shall increase/reduce the payment to be made proportionately as per rates given 

in the agreement. 

ii) General Conditions 

1) In case of disputes for non-payment of wages to the deployed manpower or any other, the payment 

due to the Contractor firm can be withheld by NSC till settlement of the disputes on the orders of the 

Court of law. 

2) The Contractor shall be responsible for all injuries and accidents to persons employed by him. In the 

event of injury, illness or mis-happening to any manpower deployed by the Contractor, NSC (the 

company) will not be liable to pay any compensation. 

3) In case the Contractor leaves the job before completion of the period of contract NSC shall be entitled 

to forfeit the security money deposited by the contractor/agency for the execution of this contract. The 

same shall be over and above the liquidated damages suffered on such account by NSC. If any. 

4) The contractor shall indemnify the NSC and hold it harmless in respect of all other any expenses 

arising out of such injury or damage to person’s property as aforesaid and also in respect of any claim 

made in respect of injury, damage under any act of the Government or otherwise and also in respect of 

any award or compensation or damages which may be passed consequent upon such claims 

5) The terms and conditions contained herein shall form part of and shall take as if they were included 

in the contract/agreement to be entered in to between NSC with contractors. 

iii) Penalties 

 i. The Contractor shall disburse monthly payment to its deployed manpower latest by 10th of every 

month, failing which penalty of Rs.1000/- per day will be imposed upto 20th of the month and 

thereafter the contract shall liable to be terminated. Security Deposit/Performance Bank Guarantee 

shall be forfeited and will be en-cashed and in such events NSC Ltd will have the power to appoint any 

other agency to carry out works as per scope of work under this contract at the risk and cost of the 

Contractor. ii. Whenever and wherever it is found that the assigned work is not performed up to the 
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entire satisfaction of the NSC Ltd., it will be brought to the notice of Contractor by the NSC and if no 

action is taken immediately, penalty of Rs.1000/- per day per complaint will be imposed by invoking 

penalty clause. 

iii. The Contractor has to maintain adequate number of manpower as per this contract and also arrange 

a pool of standby manpower of requisite qualifications. If deployment of manpower is below 90% of 

total manpower to be deployed per day, a penalty of Rs. 100/- per day per absentee shall be levied on 

the contractor. 

iv. In case the Contractor fails to fulfil the statutory requirements as per the conditions of the tender 

document and fails to produce the concerned documents, it shall be treated as breach of the Contract 

and the Contractor is liable to be debarred for 2 years/blacklisted by the NSC, in addition to forfeiture 

of Performance Security Deposit, monthly bills that are due to the firm. 

        i.            In case of breach of any conditions of the contract and for all types of losses caused 

including excess cost due to hiring services in the event of Contractor failing to provide requisitioned 

number of manpower, NSC shall make deductions at double the rate on 33 pro rata basis from the bills 

preferred by the Contractor or that may become due to the Contractor under this or any other 

contractor from the security deposit or may be demanded from him to be paid within seven days to the 

credit of the NSC. 

      ii.            vi. Non-compliance of any tender conditions may also lead to deduction of service charge for 

the month and decision of NSC management shall be final and binding. 

 

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR FAILS 

 In every case in which by virtue of the provisions of the contract labour (Regulation and 

Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer 

is obliged to pay any amounts of wages to a Workman employed by the contractor in execution of the 

works or to incur any expenditure providing welfare and health amenities required to be provided 

under the above said Act and the Rules under Clause 19 and sanitary arrangements for workers 

employed by Contractors.  NSC will recover from the contractor the amount of wages so paid or the 

amount of expenditure so incurred; and without prejudice to the right of the Employer under, Section 

20 Sub section (2) and Section 21 sub-section (4) of the contractor Labour (Regulation & Abolition Act 

1970).  Employer shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due to the contractor whether under this agreement or otherwise.  

Employer shall not be bound to contest any claim made against section 20 sub section (1) & Section 21, 

sub-section (4) of the said Act, except on the written request of the contractor and on his giving to the 

Employer full security for all costs for which Employer might become liable in contesting such claim. 

CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR 

 The contractor shall, unless otherwise provided in the contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and for their payment housing, feeding and 

transport. 

a) The Contractor shall, at all times during the continuity  of the contract, comply fully with all 

existing Acts, regulations and by laws including all statutory amendments and re-enactment of Stare or 

Central Government and other local authorities and any other enactments, notifications and acts that 

may be passed in future either by the State or the Central Government or local authority, including 

Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal 

Remuneration Act 1976.  Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees 

Provident Fund Act, schemes made under the same Act and also labour Regulations made by 

Government from time to time.  Health and Sanitary Arrangement for Workmen, Insurance and other 

benefits and shall keep Employer indemnified in case any action is commenced by competent 

authorities for contravention by the Contractor.  If the Employer is cause to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated 

here forth on the part of the Contractor, the Engineer shall have the right to deduct from nay moneys 

due to the Contractor, his amount of Performance Security or recover from the Contractor personally 
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any sum required or estimated to be required for making good the loss or damage suffered by the 

Employer.   

Provided, however, the Employer shall have no other responsibility in connection with the employees 

of the contractor, who shall, in no case, be treated as the employees of the Employer at any point of 

time. 

19.1 AGE OF LABOUR  

      No labourer below the age of eighteen years shall be employed on the work. 

19.2 FAIR WAGES 

      The contractor shall pay the labourers engaged by him on the work not less than a fair wages, 

which expression shall mean, whatever for time or piecework, the respective rates of wages fixed by 

Govt. Department as fair wages for the area payable to the different categories of labourers or those 

notified under the Minimum wages Act for corresponding employees, of the Employer/Client, 

whichever may be higher. 

     The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair 

wage to lab ourer indirectly engaged on the works, including any labour engaged on the works, 

including any labour engaged by sub-contractor in connection with the said works as if the labourer 

had been directly employed by him. 

NOTE:- 

1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean 

and legible conditions at a conspicuous place on the site, notices in English and in a language spoken by 

the majority of the workers, stating therein the rate of wages which have been fixed as fair wages and 

the hours of work for which such wages are earned and send a copy of such notices to the Engineer.  

2. The Contractor shall maintain records of wages and other remuneration paid to his employees 

in such form as may be convenient and as per the requirements of the Employer/Engineer and 

theconciliation Officer (Central), Ministry of Labour, Government of India or such other authorised 

person appointed by the Central or State Government and the same shall include the following 

particulars of each worker: 

 i) Name, worker's number and grade. 

 ii) Rate of daily or monthly wage. 

 iii) Nature of work on which employed. 

 iv) Total number of days worked during each wage period. 

 v) Total amount payable for the work during each wage period. 

 vi) All deductions made from the wage with details in each case of the ground for which the  

deduction is made. 

 vii) Wage actually paid for each wage period. 

3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 

4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry. 

19.3 SAFETY PROVISIONS  

 In respect of labour directly or indirectly employed in the work for the performance of the 

contractor's part of this agreement the contractor shall at his own expense arrange for the safety 

provisions as per Safety code of CPWD.  Safety code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith.  In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- 

for each default and in addition the Engineer shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

19.4   The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement 

showing, in respect of the second, half of the preceding month and the first half of the current month 

respectively:- 

(1) the number of labourers employed by him on the work. 

(2) their working hours. 

(3) the wages paid to them. 
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(4) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them,   

(5) the number of female workers who have been allowed Maternity Benefit according to Clauses 

and amount paid to them. 

 Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for 

each default or materially incorrect statement.  The decision of the Engineer shall be final in deducting 

from any bill due to the contractor amount levied as fine and be binding on the contractor. 

19.5 HEALTH AND SANITATION 

       In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor's part of this agreement, the contractor shall comply with or cause to be complied with all 

the rules framed by Govt. from time to time for the protection of health and sanitary arrangements for 

workers employed by Employer and its contractors. 

 19.6 MATERNITY BENEFITS  

 Leave and pay during leave shall be regulated as follows: 

(1) Leave: 

 (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks to and including the 

day of delivery and 4 weeks following that day. 

 (ii) In the case of miscarriage to 3 weeks from the date of miscarriage. 

(2) Pay: 

       (i) In the case of delivery leave day during maternity leave will be at the rate of the 

women’s average daily earnings calculated on the total wages earned on the days when full time work 

was done during a period of 3 months immediately preceding the date on which she gives notice that 

she expects to be confide or at the rate of Rupees one only a day whichever is greater. 

 (ii) In case of miscarriage leave pay at the rate of average daily earning  calculated on the 

total wages earned or the days when full time work was done during a period of 3 months immediately 

preceding the date of such miscarriage. 

19.7    

1. In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of 
health and sanitary arrangements for the workers as amended from time to time or furnishing 
any information submitting or filling any statement under the provisions of the above 
Regulation and rules which is materially incorrect, he/they shall without prejudice to any other 
liability pay to the Employer a sum not exceeding Rs.200/- for every default breach or 
furnishing making, submitting, filling such materially incorrect statements and in the event of 
the contractor(s) defaulting continuously in this respect, the penalty may be  enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated cost 
of the work put to the tender.  The decision of the Engineer shall be final and binding on the 
parties. 

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and 
complying with the provisions of the Govt. Contractor Labour Regulations and Model Rules and 
the provisions of the Contract Labour (R&A) Central Rules 1971, for the protection of health and 
sanitary arrangements for work people employed by the contractor(s) (hereinafter referred the 
said Rules) the Engineer shall have power to give notice in writing to the contractor(s) requiring 
that the said Rules be compiled with and the amenities prescribed therein be provided to the 
work people within a reasonable time to be specified in the notice.  If the contractor(s) shall fail 
within the period specified in the notice to comply with and observe the said Rules and to 
provide the amenities to the work people as aforesaid, the Engineer shall have the power to 
provide the amenities to herein before mentioned at the cost of the contractor(s) shall erect, 
make and maintain at his/their own expense and to approved standards all necessary as huts 
and sanitary arrangements required for his/their work people if the same shall not have been 
erected or construction, according to approved standard, the Engineer-in charge shall have 
power to give notice in writing to the contractor(s) requiring that the huts and sanitary 
arrangements be remodelled and/or reconstructed according to approved standard and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement according 
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to approved standards within the period specified in the notice, the Engineer shall have the 
power to remodel or reconstruct such huts and sanitary arrangements according to approved 
standards at the cost of the Contracts(s). 

3. The site selected for the camp shall be high ground, removed from jungle. 
4. Disposal of excreta:  The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by transience or incineration which shall be according to the 
requirements laid down by the Local Health Authorities.  If trenching or incineration is not 
allowed, the contractor(s) shall make arrangements for the removal to the excreta through the 
Municipal Committee/Authority and inform it about the number of labourers employed so that 
arrangements may be made by such committee authority for the removal of the excreta.  All 
charges on this account shall be borne by the contractor and paid direct by him to the Municipal 
Committee/Authority.  The contractor shall provide one sweeper for every 8 sets in case of dry 
system. 

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge 
water so as to keep the camp neat and tidy. 

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently 
lighted to avoid accidents to the workers. 

7. Sanitation: The contractor(s) shall make arrangements for conservancy and  sanitation in the 
labour camps according to the rules of the Local Public Health and Medical authorities 

19.8   The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter 

referred to as the camp) of the following specifications on a suitable  plot of land to be approved by the 

Engineer: 

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to  the floor 

area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of  the worker's family 

staying with the labourer. 

      b) The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 

      c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of  the total strength, separate 

latrines and urinals being provided for women. 

     d) The contractor(s) shall construct sufficient number of bathing & washing  places, one 

undid for every 25 persons residing in the camp.  These bathing and  washing places shall be suitably 

screened.  

2.    a) All the huts shall have walls of sun dried or burnt bricks laid in mud  mortar or other 

suitable local materials as may be approved by the Engineer.  The  floor may be kutcha but plastered 

with mud gobri and shall be at least 15 cm (6") above the surrounding ground.  The roofs shall be laid 

with thatch or any other materials as may be approved by the Engineer.  The Contractor shall ensure 

that throughout the period of their occasion the roof remain water-tight. 

 

 

 

 b) The contractor(s) shall provide each hut with proper ventilation. 

 

 c) All doors, windows and ventilators shall be provided with suitable leaves for security 

purpose. 

       d) There shall be kept an open space of at least 7.2m (8 yards) between the  rows of 

huts which may be reduced to 6 m. (20 ft.) according to the availability of  site with construction will 

be allowed. 

3. WATER SUPPLY: 

       The Contractor(s) shall provide adequate splay of water for the use of labourers. The 

provisions shall not be less than 2 gallons of pure and whole some water per head per day for drinking 

purposes and 3 gallons of clean water per head per day for bathing and washing purpose.  Where piped 

water sply is available, sply shall be at shall pay all fees and charges therefore. 
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4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

       No maternity leave benefit shall be admissible to a woman unless she has been employed for 

a total period of not less than 6 months immediately proceedings the date on which she proceeds on 

leave. 

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown 

below in Annexure I and II the same shall be kept at the place of work. 

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractor’s employ on the work who may be incompetent or 

misconduct himself and the contractor should forthwith comply with such requirements. 

19.10 It shall be the responsibility of the contractor to see that the building under construction is not 

occied by anybody unauthorized during construction and is handed over to the Engineer with vacant 

possession of complete building.  If such building though completed is occied illegally, then the Engineer 

shall have the option to refuse to accept the said buildings.  Any delay in acceptance on this account will 

be treated as delay in completion and for such delay a levy Up to 5% of the estimated cost put to the 

tender may be imposed by the Engineer whose decision shall be final both with regard to the 

justification and quantum and be binding on the Contractor. 

  However, the Employer may require the contractor to remove the illegal occation any time on 

or before construction and delivery. 

CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting 

contract labour that may be brought into force from time to time. 

CLAUSE: 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY 

 The contract shall not be assigned or sublet without the written approval of the Engineer and if 

the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence 

any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any 

bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly 

or indirectly, be given promised or offered by the Contractor or any of his servant or agent to any public 

officer or person in the employ of NSC in any way relating to his office or employment, or if any such 

officer or person shall become if any way directly or indirectly interested in the contract, the Engineer 

on behalf of the Managing Director shall have power to adopt any of the courses specified in Clause 3 as 

he may deem best suited in the interest of NSC and in the event of any of these courses being adopted 

the consequences specified in the said Clause 3 shall ensure. 

CLAUSE: 22 

 All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be spliced to the use of Employer without reference to the actual loss or 

damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer 

shall be obtained before any changes is made in the constitution of the firm.  Where the contractor is an 

individual or a Hindu undivided family business concern such approval as aforesaid shall likewise be 

obtained before the contractor enters into any partnership agreement where under the partnership 

firm would have the right to carry out the work as aforesaid is not obtained, the contract shall be 

deemed to have been as singed in the contravention of Clause 21 hereof and the same action may be 

taken, and the same consequences shall ensure as provided in the said Clause 21. 

CLAUSE:  24 

       All works to be executed under the contract shall be executed under the direction and subject 

to the approval in all respect of the Engineer who shall be entitled to directly at what point or points 

and in what manner they are to be commenced, and from time to time carried on. 

CLAUSE:  25 SETTLEMENT OF DISPUTES AND ARBITRATION 
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25.1 ENGINEERS' DECISION 

 If a dispute of any kind whatsoever arises between the Employer and the contractor in 

connection with, or arising out of, the contract or the execution of the works, whether during the 

execution of the works or after their completion and whether before or after repudiation or other 

termination of the contract, including any dispute as to any opinion, instruction, determination, 

certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 

writing to the Engineer, with a copy to the other party.  Such reference shall state that it is made 

pursuant to this clause.  No letter than the eighty fourth day after the day on which he received such 

reference the Engineer shall give notice of his decision to the employer and the contractor.  Such 

decision shall state that it is made pursuant to the Clause. 

 Unless the contract has already been repudiated or terminated, the contractor shall, in every 

case, continue to proceed with the works with all due diligence and the contractor and the employer 

shall give effect forthwith to every such decision of the Engineer unless and until the same shall be 

revised, as hereinafter provided, in an amicable settlement or an arbitrator award. 

 If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if 

the Engineer fails to give notice of his decision on or before the eighty fourth day after the day on which 

he received the reference, then either the Employer or the contractor may, on or before the seventieth 

day after the day on which he received notice of such decision,  on or before the seventieth day after the 

day on which the said period of 84 days expired, as the case may be given notice to the other party, with 

a copy for information to the Engineer, of his intention to commence arbitration, as herein after 

provided, as to the matter in dispute.  Such notice shall establish the entitlement of the party giving the 

same to commence arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 

25.4      no arbitration in respect thereof may be commenced unless such notice is given. 

 If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 

Contractor and no notice of intention to commence arbitration as to such dispute has been given by 

either the Employer or the Contractor on or before the seventieth day after the day on which the parties 

received notice as to such decision from the Engineer, the said decision shall be come final and binding 

on the employer and the contractor.  Request for arbitration by the contractor shall be entertained by 

the employer only after completion of work. 

25.2  AMICABLE SETTLEMENT 

 Where notice of intention to commence arbitration as to a dispute has been given in accordance 

with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first 

been made by the parties to settle such dispute amicably.  Provided that, unless the parties otherwise 

agree, arbitration may be commenced on or after the fifty sixth day after the day on which notice of 

intention to commence arbitration of such dispute was given, whether or not any attempt at amicable 

settlement thereof has been made. 

25.3 ARBITRATION:- 

 The arbitration on this tender shall be governed by the following conditions:- 

i) Jurisdiction of subject :- 
   All the disputes/differences between the parties as may be arising out of the present tender 

documents and subsequent to the execution of the agreement between the parties including 

interpretation of the terms and agreement shall be subject to the exclusive jurisdiction of Courts at 

New Delhi/Delhi only. 

ii) Arbitration Clause: 
 Except where otherwise provided for in the sub contract all questions and disputes relating to 

the meaning of instructions herein before mentioned or as to any other question, claim, right matter of 

anything whatsoever, in any arising out of or relating to the sub contract, specification, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the execution or failure 

to  execute the same  whether arising during the     progress   of the    work or after completion of 

abandonment thereof or any    matter directly or  indirectly connected with this  agreement shall be 

referred   to the  sole    arbitrator to be appointed by the   Chairman - cum - Managing   Director or  the 
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holder of highest office in  NSC for adjudication of the dispute.  The Arbitration will be done in 

accordance with the Arbitration and Conciliation Atc, 1996 was amended from time to time.  The venue 

of Arbitration proceeding shall be at New Delhi only and the language of proceedings English only. 

If the C.M.D is unable or unwilling to act as such, then the matter shall be referred to sole 

arbitration of such other person appointed by the C.M.D. NSC willing to act as such arbitrator.  There 

will be no objection, if the Arbitrator, so appointed is an employee of NSC provided that the person shall 

not have been directly connected with the execution of the work of the project.  In case the arbitrator so 

appointed is unable to act for any reasons.  Chairman-cum-Managing Director, NSC in the event of such 

inability shall appoint another person to act as Arbitrator in accordance with the terms of the sub 

contract.  Such person shall be entitled to proceed with the reference from the stage at which it was left 

by his predecessor.  It is also a term of this contract that no person other than a person appointed by 

Chairman-cum Managing Director, NSC as aforesaid should act as Arbitrator.  

 It is a term of the sub contract that the party seeking arbitration shall specify the dispute to be 

referred to arbitration under this clause together with the amount or amounts claimed in respect of  

each dispute(s).  The arbitrator may from time to time with the consent of the parties enlarge the time 

for making and publishing the award. The work under the sub contract shall nevertheless continue 

during the arbitration/proceedings.  The Arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties fixing the date of the first hearing.  The Arbitrator shall 

give a separate reasoned award in respect of each reference referred to. 

 The award of the arbitrator shall be conclusive and binding on all parties to this contract. 

iii) Force Majeure Clause 

       Due to failure of any of the parties in the performance of the Agreement on the happening of Civil 

disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of the 

parties, the party as default shall not be guilty, if that party serves on the other party, a notice of such 

circumstances and upon the end of the above situations, that party will again serve the notice on the 

other party about the removal of the above mentioned events.  The notice shall be issued within 48 

hours from the happening of the event. 

CLAUSE: 26   CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT RIGHTS   

        The contractor shall fully indemnify the Employer against any action claim or proceeding 

relating to infringement or use of any patent or design or any alleged patent or design rights and shall 

pay any royalties which may be payable in respect of any article or part thereof included in the contract.  

In the event of any claims made under or action brought against Employer in respect of any such 

matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expenses, to settle any dispute or to conduct any litigation that may arise there from.  

Provided that the contractor shall not be liable to indemnify the Employer if the infringe of the patent or 

design or any alleged patent or design right is the direct result of an order passed by the Engineer in 

this behalf. 

CLAUSE:  27 LUMPSUM PROVISIONS IN THE TENDER 

        When the estimate on which a tender is made includes lump sums in respect of parts of the 

work the contractor shall be entitled to payment in respect the items of work involved or the part of the 

work in question at the same rates as are payable under this contract for such items or if the part of the 

work in question is not, in the opinion of the Engineer capable of measurement, the Engineer may at his 

discretion pay the lump sum amount entered in the estimates and the certificate in writing of the 

Engineer shall be final and conclusive against the contractor with regard to any sum or sums payable to 

his under the provisions of the clause. 

CLAUSE: 28  ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

              In the case of any class or work for which there is no such specification as is mentioned in Clause 

(1), such work shall be carried out in accordance with the district specification and in the event of there 

being no district specification, then in such case the work shall be carried out in all respect in 

accordance with the instructions and requirements of the Engineer. 

CLAUSE:  29  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR 
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29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor the Engineer or Employer shall be entitled to withhold and also have a 

lien to retain such sum or sums in whole or in part from the security, if any deposited by the Contractor 

and for the purpose aforesaid, the Engineer or Employer shall be entitled to withhold the security 

deposit, if any, furnished as the case may be and also have a lien over the same pending finalization or 

adjudication of any such claim.  In the event of the security being in sufficient to cover the claimed 

amount or amounts or if not security has been taken from the contractor the Engineer or Employer 

shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above from any sum or sums, found payable or which at any time there-after become 

payable to the contractor under the same contract or any other contract pending finalization or 

adjudication of any such claims. 

 It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, 

under the lien referred to above by the Engineer or Employer will be kept withheld or retained as such 

by the Engineer/Employer till the claim arising out of or under the contract is determined by the 

Arbitrator, and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly notified as 

such to the contractor.  For the purpose of this clause, where the contractor is a partnership firm or 

limited company, the Engineer or Employer shall be entitled to withhold and also have a lien to retain 

towards such claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual capacity or otherwise. 

29.2 Employer shall have the right to cause and audit and technical examination of the work and the 
final bills of the contractor including all sporting vouchers, abstract etc. to be made after payment of the 
final bill and if as a result of such audit and technical examination any sum is found to have been over 
paid in respect of any work done by the contractor under the contract or any work claimed by him to 
have been done by him under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of overpayment and it shall be lawful for the Employer to recover the same 
from him in the manner prescribed in sub-clause (I) of this clause or in any other manner legally 
permissible and if it is found that the contractor was paid less than what was due to him under it, the 
amount of such under payment shall be duly made by the Employer. 
 Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed on between 
the Employer or Engineer on the one hand and the contractor on the other under any term of the 
contract permitting payment for work after assessment by the Employer or the Engineer. 
29.3   LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

 Any sum of money due and payable to the contractor (including the security deposit returnable 

to him as under the contract) may be withhold or retained by way lien by the Engineer or the Employer 

or any other contracting person or persons through Engineer against any claim of the Engineer or 

Employer or such person or persons.  In respect of payment of a sum money arising out of or under any 

other contract made by the Contractor with the Engineer or the Employer or with such other person or 

persons. 

It is an agreed term of the contract that the sum of money so withhold or retained under this clause by 

the Engineer or the Employer or till his claim arising out of in the same contract or any other contract is 

either mutually settled or determined by the arbitration clause or by the competent court as the case 

may be and that the contractor shall have not claim for interest or damage whatsoever on this account 

or on any other ground in respect of any sum of money withhold or retained under clause and duly 

notified as such to the contractor. 

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA MINING LABOUR NOT 

PERMISSIBLE. 

 The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever on or in connection with the work or recruit labour from area within a radius of 

32 km (20 miles of the controlled area).  Subject as above the Contractor shall employ imported labour 

on i.e deposit imported labour or labours imported by the Contractor from area from which import is 

permitted. 
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       Where ceiling price for imported labour has been fixed by state or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the Contractor. 

       The Contractor shall immediately remove any labourer who may be pointed out by the 

Engineer being a coal mining or controlled area labourer.  Failure to do so shall render the Contractor 

liable to pay to employer a sum calculated at the rate of Rs.10 per labourer.  The certificate of the 

Engineer about the number of causal mining or controlled area labour and the number of days which 

they worked shall be final and binding on the contractor. 

        It is declared and agreed between the parties that the aforesaid stipulation in this clauses is 

one in which the public are interested within the meaning of the exception of Section 74 of Indian 

Contract Act 1872. 

Explanation - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, Jamtra- a 

sub-division under Santali Pargana Commissionery, Districts of Bankuara, Birbhum, Bardwan district of 

Bilaspur. 

       Any other area which may be declared as controlled Area by or with the approval of the 

Central Government. 

CLAUSE: 31 UN-FILTERED WATER SPLY 

        The Contractor(s) shall make his/their own arrangements for unfiltered water required for 

the work and nothing extra will be paid for the same.  This will be subject to the following conditions : 

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 

of the Engineer. 

ii) The Engineer shall make alternative arrangements for sply of water at the risk and cost of 

contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the 

opinion of the Engineer unsatisfactory. 

31.1 DEPARTMENTAL WATER IF AVAILABLE   

 Unfiltered water if available will be splied to the Contractor by the Engineer subject to the 

following conditions: 

 

i) The water charges @ 1% shall be recovered on gross amount of the work done. 

ii) The Contractor (s) shall make his/their own arrangements of water connection and  the laying 

of pipe lines from existing mains or source of supply. 

iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be 

incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in the 

event of any temporary break down in water sply of the employee so that the progress of his/their 

work is not held  for want of water.  No claim of damage of refund of water charges will be entertained 

on account of such break down. 

CLAUSE: 32  ALTERNATE WATER ARRANGEMENTS 

 Where there is no piped water sply arrangement and the water is taken by the Contractor from 

the wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor 

on that account.  The contractor shall however, draw water at such hours of the day that does not  

interfere with the normal use for which the hand pump and wells are intended.  He will also be 

responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him.  The Engineer shall be the final authority to determine the cost recoverable from 

the contractor on this account. 

 The Contractor shall be allowed to construct temporary wells in land for taking water for 

construction purposes only after he has got permission of the Engineer in writing.  No charges shall be 

recovered from the Contractor on this account by the Contractor shall be required to provide necessary 

safety arrangements to avoid any accidents or damage to adjacent building road and service lines.  He 

shall be responsible for any accident or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the walls are 

dismantled on completion of the work.   

CLAUSE:  33 HIRE OF PLANT AND MACHINERY 



3

4  

i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 

(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery 

listed in Schedule 'C' and stipulated for issue to the contractor.  If the contractor requires any item of T 

& P on hire from the T & P available with the Employer over and above the T & P stipulated for issue, 

the Employer will, if such item is available, hire it to the contractor at rates to be agreed on between 

him and the Engineer. In such a case all the conditions hereunder for issue of T & P shall also be 

applicable to such T & P as is agreed to be issued. 

ii) Plant & Machinery when splied shall be made over and taken back at the Departmental 

equipment shed at and the Contractor shall bear the cost of their carriage from the shed to the site of 

work and back.  The contractors shall be responsible to return the plant & machinery with condition in 

which it was handed over to him and he shall be responsible for all damage caused to the said plant & 

machinery at the site of work for elsewhere in operations & otherwise during transit including damage 

to or loss of plants and for all losses due to his failure to return the same soon after the completion of 

the work for which it was issued.  The Engineer shall be the sole judge to determine the liability of the 

contractor and its extent in this and regard and his decision shall be final & binding on the contractor. 

iii) The plant & machinery as stipulated above will be issued as & when available and if required by 

the contractor shall his program of work according to the availability of the plant & machinery and no 

claim, whatsoever, will be entertained from him for any delay in sply by the Department. 

iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the 

plant and machinery is made over Up to and inclusive of the date of its return in good order even 

though the same may not have working for any cause except for major breakdown due to no fault. 

v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour 

lunch break.  In case of an urgent work, however, the Engineer may at his discretion, allow the plant and 

machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire 

charges for overtime to be borne by the contractor. 

vi) Log book for recording the hours of daily work for each of the plant and machinery splied to the 

contractor will be maintained by the Department and will be attested by the contractor or his 

authorized agent daily. 

vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the 

drum washed at the close of the work each day or each occasion. 

viii) In case of road rollers for consolidation are employed by the contractor himself, log book for 

such rollers shall be maintained in the same manner as is done in case of departmental rollers 

maximum quantity of any items to be consolidated for each roller day shall be also be same as in 

Annexure. 

ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue 

rate. 

x) The contractor shall be responsible to return the plant and machinery in the conditions in which 

it was handed over to him and he shall be responsible for all damages caused to the said plant and 

machinery at the site of work or elsewhere when the operation or otherwise or during transit including 

damage to or loss of parts, and for all losses due to his failure and return the same soon after the 

completion of the work for which it was issued.  The Engineer shall be the sole authority to determine 

the liability of the contractor and its extent in this regard and his decision shall be final and binding on 

the contractor. 

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety 

of machinery and materials splied by the employer to the contractor related to this contract. 

CLAUSE: 34 CONDITION RELATING TO USE OF ASPHALT MATERIALS 

i) The contractor undertakes to make arrangements for the servision of the work by the firm 

splying the tar or bitumen used. 

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 

standard formulas before the process of the painting is started and shall hypothecate it to the Engineer.  

If ay bitumen or tar remains unused on completion of the work on account of lesser use of materials in 
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actual execution for reasons other than authorised changes of specification & abandonment of portion 

of work, a corresponding deduction equivalent to the cost of unused materials as determined by the 

Engineer shall be made and the materials returned to the contractors. Although the materials are 

hypothecated to employer the contractor undertakes the responsibility for their proper watch safe 

custody and protection against all risks.  The materials shall not be removed from site of work without 

the consent of the Engineer in writing. 

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of 

completion of the work and the portion of the security deposit relating to asphaltic work shall be 

refunded after the expiry of this period. 

CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

        Contractors serintendence, servision, technical staff and employees. 

i. The contractor shall provide all necessary serintendence during execution of the work and as 

along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

      The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, 

age, address and other particulars along with certificates, of the principal technical representative to be 

in charge of the work.  Such qualifications and experience shall not be lower than specified in schedule 

'f'.  The Engineer shall within 15 days of receipt of such communication intimate in writing his approval 

or otherwise of such a representative according to the provisions on the contractor in this respect.  Such 

a principal technical representative shall be appointed by the contractor soon after receipt of the 

approval from Engineer and shall be available at site within fifteen days of start of work.  

        If the contractor (or any partner in case of firm/company) who himself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal technical 

representative but the contractor shall designate and appoint a responsible agent to represent him and 

to be present at the work whenever the contractor is not in a position to be so present.  All the 

provisions applicable to the principal technical representative under the Clause will also be applicable 

in such a case to contractor or his responsible agent.  The principal technical representative and/or the 

contractor shall on receiving reasonable notice from the Engineer or his designated representative(s) in 

charge of the work in writing or in person or otherwise, present himself to the Engineer and/or at the 

site of work, as required, to take instructions.  

 Instructions given to the principal technical representative or the responsible agent shall be 

deemed to have the same force as if these have been given to the contractor.  The principal technical 

representative and/or the contractor or his responsible authorized agent shall be actually available at 

site during important stages of execution of work, recording of measurement of works and when ever 

so required by the Engineer, his designated representative in the site order book and shall affix his 

signature in token of noting down the instructions and in token of acceptance of measurements. 

       If the Engineer whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative or agent is effectively appointed or is effectively 

attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor as 

specified in schedule 'f' and the decision of the Engineer as recorded in the site order book and 

measurement recorded in measurement book shall be final and binding on the contractor.  Further, if 

the contractor fails to appoint a suitable technical representative or responsible agent and if such 

appointed persons are not effectively present or do not discharge their responsibilities satisfactorily, 

the Engineer shall have full powers to suspend the execution of the work until such date as a suitable 

agent is appointed and the contractor shall be held responsible for the delay so caused to the work.  The 

contractor shall submit a certificate of employment of the technical representative/responsible agent 

along with every on account bill/fixed bill and shall produce evidence if at any time so required by the 

Engineer. 

 The contractor shall provide and employ on the site only such technical assistance as are skilled 

and experienced in their respective fields and such foremen and servisory staff as are competent to give 

proper servision to the work. 
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       The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

 The Engineer shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the Engineer to be 

undesirable.  Such person shall not be employed again at works site without the written permission of 

the Engineer and the persons so removed shall be replaced as soon as possible by competent 

substituted.  

CLAUSE: 36 APPRENTICES ACT  PROVISIONS TO BE COMPLIED WITH   

 The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and 

Orders issued there under from time to time.  If he fails to do so, his failure will be a breach of contract 

and the Engineer may, in his discretion cancel the contract.  The Contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the Act. 

CLAUSE:  37  

                  The whole work, may be spilt  between two or more contractors or accepted in part and not in 

entirely, if considered expedient. 

CLAUSE:  38 LEVY/TAXES PAYABLE BY CONTRACTOR 

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor 

and Employer shall not entertain any claim whatsoever in this respect. 

ii) The contractor shall obtain necessary permit and have to deposit royalty for sply of the red 
bajri, stone, moorum etc. from local authorities. 
iii) If pursuant to on under any law such notification or order any royalty, or the like becomes 
payable by the Employer by the contractor to the State Government.  Local authorities in respect of any 
material used by the contractor in the works then in such a case.   It shall be lawful to the Employer and 
it will have the right and be entitled to recover the amount paid in the circumstances as aforesaid from 
the dues of the contractor. 
CLAUSE:  39  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

 Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the 
Engineer on behalf of the Employer shall have the option of terminating the contract without 
compensation to the Contractor. 
CLAUSE:  40  IF RELATION WORKING IN NSC THEN THE CONTRACTOR NOT ALLOWED TO 

TENDER. 

 The contractor shall not be permitted to tender for works in the NSC in which his near relative 

is posted capacity between the grade of serintending Engineer and Assistant Engineer (both inclusive) 

and similar cadre officials of other discipline.  He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who are near relative to 

any officer in the National Seed Corporation.  Any breach of this condition by the Contractor would 

render him liable to be removed from the work of these Corporations. 

NOTE: 

 By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and 

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws. 

CLAUSE:  41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO YEARS OF RETIREMENT 

 No Engineer or other officer of Employer or client is allowed to work as a contractor without 

prior permission of Employer.  This contract is liable to be cancelled if either the contractor or any of 

his employees is found at any time to be such a person who had not obtained the permission of 

Employer aforesaid, before submission of the tender or engagement in the contractor's service as the 

case may be. 

CLAUSE:  42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL ISSUED EXCESS 

i) After completion of the work and also at any intermediate stage in the event of non-

 reconciliation of materials issued, consumed and in balance (see Clause 10),  theoretical 

quantity of materials issued by the Employer for use in the work shall be calculated on the basis and 

method given hereunder. 
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a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement & bitumen 

required for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'.  In 

case any item is executed for which standard constant executed for which standard constants for the 

consumption of cement of  bitumen are not available in the above mentioned schedule/statement  or 

can not be derived from the same shall be calculated on the basis of standard formula to be laid down 

by the Engineer.  

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the 

quantity required as per design or as authorized by the Engineer, including  authorized lappages, 

chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined and 

compared with the actual issues each  diameter wise, section wise and category wise separately. 

c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig lead and GI/MS 

sheets shall be taken as quantity actually required and measured plus 5% of wastage due to cutting into 

pieces (except in the case of GI/MS sheets shall be 10%) such determination and comparison being 

made diameter wise and category wise. 

d) For any other material as per actual requirements. 

ii)         Over the theoretical quantities of materials so computed a variation shall be allowed as specified 

in Schedule 'F'.  The difference in the net quantities of material actually issued to the contractor an the 

theoretical quantities including such authorized variation, if not returned by the contractor or if not 

fully reconciled to the satisfaction of the Engineer to this effect shall be recovered at the rates   specified 

in  Schedule  'F'  without  prejudice  to  the provision of the relevant conditions regarding return of 

materials governing the contract. Decision of Engineer in regard to theoretical quantities of materials, 

 which should have been actually used as per the Annexure of the standard schedule of rates and 

recovery at rates specified in Schedule 'F', shall be final and binding on the contractor. 

              For non schedules items, the decision of the Engineer regarding theoretical quantities of 

materials  which should have been actually used, shall be final and binding on the contractor. 

iii) The said action under this clause is without prejudice to the right of the Employer to take action 

against the contractor under any other conditions of contract for not doing the work according to the 

prescribed specifications. 

CLAUSE:  43 COMPENSATION DURING WAR LIKE SITUATION 

 The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until, the work has been delivered to the Engineer and a certificate from him to that effect 

obtained.  In the event of the work or any materials properly brought to the site for incorporation in the 

work being damaged or destroyed in consequence of hostilities or war like operation the contractor 

shall, when ordered in writing by the Engineer, remove in store all serviceable materials salvaged from 

the damaged work and shall be pair at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking removal of serviceable materials and for 

the construction of all works ordered by the Engineer such payments being in addition to compensation 

Up to the value of the work, originally executed before being damaged or destroyed and not paid for. In 

case of works damaged or destroyed but not already measured and paid for the compensation shall be 

assessed by the Engineer Up to Rs.5,000/- and by the Employer concerned for a higher amount.  The 

contractor shall be paid for the damage destruction suffered and for the restoring the material at the 

rates based on the analysis of rates tendered for in accordance with the provision of this agreement.  

The certificate of the Engineer regarding the qty. & quality of materials and the purpose for which they 

were collected shall be final and binding on all parties to this contract. 

 Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or war like operations (a) unless the contractor had taken all such precautions against air raid as are 

deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the 

work or for any tools and plant, machinery, scaffolding temporary buildings and other things not 

intended for the work. 

 In the event of the contractor having to carry out reconstructions as aforesaid, he shall be 
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allowed such extension of time for its completion as is considered reasonable by the Engineer. 

CLAUSE:  45 MONTHLY PROGRESS REPORT 

 The contractor shall submit in quadrlicate a monthly progress report to the Engineer before the 

second day of every month.  The format of the report shall be decided in consultation with the Engineer, 

to meet the work schedule requirement. 

CLAUSE:  46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP 

 All materials, Plant and Workmanship shall be 

a) of the respective kinds described in the Contract and in accordance with the Engineer's 

instructions, and 

b) subjected from time to time to such tests as the Engineer may require at the place of 

manufacture, fabrication or on the Site or at such other place or places as maybe specified in the 

Contract or at all or any of such places. 

 The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 

instruments as are normally required for examining, measuring and testing any materials or Plant and 

shall sply samples of materials, before incorporation in the works, for testing as may be selected and 

required by the Engineer.  The contractor shall bear the cost of samples, testing fee, if tested out side in 

laboratory for testing of material provided in the contract or any other material/test not provided in 

the contract and Engineer feel that the test of this kind is necessary. 

CLAUSE:  47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 

       Some work on the site may be done through other contractors.  In the event of any such work, 

the Contractor shall have to work in full cooperation and in close coordination with other contractor(s).  

The contractor shall, in accordance with the requirements of the Engineer, afford all reasonable 

opportunities for carrying out the work of other contractors employed by the Engineer and their 

workmen and to the workmen of the Employer and of any other duly constituted authorities who may 

be employed in the execution of near the site of any work not included in the contract or any contract 

which the Employer may enter into in connection with or ancillary to the works. 

 Any dispute that may arise in this connection will have to be amicably settled by the contractors 
amongst themselves.  If they fail to do so, the matter shall be referred to the Engineer whose decision 
will be final and binding on all the parties, provided that if  as a result of such a decision of the Engineer 
any financial obligations or liabilities arise amongst the contractors, the same shall be settled between 
themselves and the Engineer/Employer shall remain indemnified against any claim arising out of his 
decision. 
 If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the 
Engineer. 
a) make available to any such other contractor, or to the Employer or any such authority, any 
roads or ways for the maintenance of which the Contractor is responsible or 
b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or 
c) provide any other service of whatsoever nature for any such the Engineer shall determine an 
addition to the contract price in accordance with Clause-12 and shall notify the contractor accordingly. 
d) The Contractor's attention is directed to the fact that during the contract period, 
 other contractors and the Employer's departmental staff will be carrying out 
 various works and maintenance including diversion of drains, roads, rails, oil pipe 
 lines, electric cables and other services on and through areas in which the Contractor will be    

working.  The contractor shall maintain close liaison with the 
 Engineer to avoid the possibility of delay or inconvenience as a result of these 
 operations and shall be deemed to have allowed for this in his tender. 
CLAUSE:  48 DEFAULT OF CONTRACTOR IN COMPLIANCE 

In case of default on the part of the contractor in carrying out such instruction within the time specified 
therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay other 
persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer be determined by the Engineer and shall be recoverable from the 
contractor by the Employer/Engineer and may be deducted by the Employer from any moneys due or 
to become due to the contractor and the Engineer shall notify the contractor accordingly with a copy of 
the Employer. 
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CLAUSE:  49 BRIBES/COMMISSION 

  Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his 
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent 
of the Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any 
other contract with the Employer shall in addition to any criminal liability which he may incur, subject to 
the contractor to the cancellation of this and all  other contracts with the Employer and also to the 
payment of any loss or damage resulting from any such cancellation.  The Employer shall be entitled to 
deduct the amounts so payable from any money otherwise due to the contractor under this or any other 
contract Any Question or dispute as to the commission of any offense under the present Clause shall be 
settled in accordance with the law for the time being in force and applicable in India.  

CLAUSE:  50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS 

 The contractor shall not disclose of drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing.  No photograph of the works or any part 
thereof or plant employed thereon shall be taken or permitted by the contractor to be taken by any of 
his employees or any employees of his sub contractors without the prior approval of the Engineer in 
writing and no such photographs shall be published or otherwise circulated without the approval of the 
Engineer in writing.  
 
 
 
 

                                    SAFETY CODE 

 

 Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground or from solid construction except such short period work as can be done safely from 
ladders.  When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well suitable footholds and handholds shall be provided on the 
ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 
vertical) 
ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended 
from an overhead sport of erected with stationery sport shall have a guard rail properly attached or 
bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such 
scaffolding or staging and extending along with entire length of the outside and ends thereof with only 
such opening as may be necessary for the delivery of materials.  Such scaffolding or staging shall be 
fastened as to prevent it from swaying from the building or structure. 
 
iii) Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m 
(12 feet) above ground level or floor level, they should be closely hoarded and should have adequate 
width land should be suitably fastened as described in (ii) above. 
iv) Every opening in the floor of building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitably fencing or railing whose 
minimum height shall be 90 cm (3 feet). 
v) Safe means of access shall be provided to all working platform and other working places.  Every 
ladder shall be securely fixed.  No portable single ladder shall be over 9m (30 feet) in length while the 
width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder Up to and 
including 3m (10 feet) in length.  For longer ladders with width should be increased at least 1/4" for 
each additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm (12").  Adequate 
precaution shall be taken to prevent danger from electrical equipment.  No materials on any of the site 
of work shall be stacked or placed as to cause danger or inconvenience to any person or the public.  The 
contractor shall provide all necessary fencing and lights to protect the public from accident, and shall be 
bound to bear the expenses of defence of every suit, action or other proceeding at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action proceedings to any such person or 
which may, with the consent of the contractor, be paid to compromise any claim by any such person. 
vi) Excavation& Trenching.  All trenches, 1.2 m (4 feet) or more in depth, shall at all times be splied 
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from 
bottom of the trench to at least 90 cm (3 feet) above the surface of the ground.   The side of the trenches 
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which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held 
by timber bracing, so as to avoid the danger of sides collapsing.  The excavated materials shall not be 
placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of trench whichever is more.  
Cutting shall be done from top to bottom.  Under no circumstances undermining or undercutting shall 
be done. 
vii) Demolition : Before demolition work is commenced and also during the process of the work: 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 
viii) All necessary personal safety equipment as considered adequate by the Engineer should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 
those concerned:- 
a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 
b) Those engaged in white washing and mixing or stacking or cement bags or any materials which 
is injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder's protective eye shields. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in active use, the contractor 
shall ensure that the manhole cover are opened and ventilated at least for an hour before the workers 
are allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to the public.  In addition, the 
contractor shall ensure that the following safety measures are adhered to :-  
ix (a) Entry for workers into the line shall not be allowed except under servision of the Engineer or his 
authorized representative. 
b) At least 5 to 6 manholes stream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and give indication of their presence. 
d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no 
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 
e) Safety belt with rope should be provided to the workers.  While working inside the manholes 
such rope should be handled by two man standing outside to enable him to be pulled out during 
emergency. 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind, 
proper warning signs should be displayed for the safety of the public whenever cleaning works 
undertaken during night or day. 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
i) Workers should not be allowed to work inside the manhole continuously.  He should be given 
rest intermittently.  The Engineer may decide the time Up to which a workers may be allowed to work 
continuously inside the manhole. 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air blowers should be used for flew of fresh air through the manholes.  Whenever called for.  
Portable air blowers are recommended for ventilating the manholes.  The Motors for these shall be 
vapour proof and of totally enclosed type.  Non sparking gas engines also could be used but they should 
be placed at least 2 meters away from the opening and on the lowered side protected from wind so that 
they will not be source of friction on any inflammable gas that might by present. 
l) The workers engaged for cleaning the manholes sewers should be properly trained before 
allowing to work in the manholes. 
m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves 
non sparkling tools safety lights and gas masks and portable air blowers (when necessary).  They must 
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be splied with barrier cream for anointing the lamps before working inside the sewer lines. 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 
o) If a man has received a physical injury he should be brought out by the sewer immediately and 
adequate medical aid should be provided to him.  
p) The extent to which these precautions are to be taken  depend on individual situation but the 
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be final. 
x) The contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form.  Wherever ,an above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken: 
a) No paint containing lead or lead products shall be used except in the form of paste or ready 
made paint. 
b) Suitable face masks should be splied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scraped. 
c) Overalls shall be splied by the contractor to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 
xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and 
men below the age of 18 on the work of painting with product containing lead, in any form wherever 
men above the age of 18 are employed on the work of lead painting, the following principles must be 
observed for such use: 
(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting 
operation except in the form of pastes or paint ready for use. 
(b) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of paint in the form of spray. 
(c) Measures shall be taken wherever required, to prevent danger arising out of from the 
application of a  paint in the form of spray. 
(d) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
(e) Over all shall be worn by working painters during the whole of working period. 
(f)) Suitable arrangement shall be made to prevent clothing put off during working hours being 
soiled by painting materials. 
(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 
verified by medical man appointed by Competent Authority.  
(h) Engineer may require when necessary medical examination of workers. 
(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 
be distributed to working painters. 
xii) When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision should be made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work. 
xiii) Use of hoisting machines and tackle including their attachments, anchorage and sports shall 
conform to the following standards or conditions: 
a. (i) These shall be of a good mechanical construction, sound materials and adequate strength and 
free from patent defects and shall be kept in good working order. 
      (ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
durable quality and adequate strength, and free from patent defects. 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any scaffolding winch 
or give signal to operator. 
c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension the safe working load shall be ascertained by adequate 
means.  Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load each safe working load and the conditions under which it is applicable shall be clearly 
indicated.  No part of any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except, for the purpose of testing. 
d. In case of departmental machines, the safe working load shall be notified by the Elect/. 
Engineer.  As regards contractor's machine the contractor shall notify the safe working load of the 
machine to the Engineer whenever he brings any machinery to site of work and get it verified by the 
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Electrical Engineer concerned. 
xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safe guard.  Hoisting appliances should be provided with such means 
as shall reduce to the minimum the risk of accidental descent of the load.  Adequate precautions should 
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displayed.  When workers employed on electrical installations which are already energized insulating 
mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided.  The 
workers should not wear any rings, watches and carry keys or other materials which are the good 
conductors of electricity. 
xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while it is 
in use.  Adequate washing facilities should be provided at near places of work. 
xvi) These safety provision should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot.  The person responsible for compliance of the safety code shall 
be named therein by the contractor. 
xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the 
department or their representatives. 
xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
MODEL RULES FOR THE   PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR. 

1. APPLICATION 

      These rules shall apply to all building and construction works in charge of National Seeds 
Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed 
in any day during the period during which the contract work is in progress. 
2. DEFINITION 

     Work place means a place where twenty or more workers are ordinarily employed or are 
proposed to be employed in connection with construction work on any day during the period during 
which  the contract work is in progress. 
3. FIRST AID FACILITIES 

(A) At every work place there shall be provided and maintained so as to be easily accessible during 
working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof 
ordinarily employed. 
 B) The first aid box shall be distinctly marked with a red cross on white good and shall contain the 
following equipment namely" 
a) For work places in which the number of contract labour employed does not exceed 50 - 
i) 6 small sterilized dressings. 
ii) 3 medium size sterilized dressings. 
iii) 3 large size sterilized dressing. 
iv) 3 large size sterilized burn dressings. 
v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration  indicated 
on the label. 
vi) 1 (3o gms.) bottle of potassium permanganates crystals. 
vii) 1 pair scissors. 
viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  and 
LabourInstitutes Government of India. 
ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 
x) 1 snake bite lancet. 
xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
xii) Ointment for burns. 
xiii) A bottle of suitable surgical antiseptic solution. 
b) For work places in which the number of contract is labour exceed 50 - 
 
  Each first aid box shall contain the following equipment :- 
 
 i) 12 small sterilised dressings. 
 ii) 6 medium size sterilised dressings. 
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 iii) 6 large size sterilised dressings. 
 iv) 6 large size sterilised burn dressings. 
 v) 6 (15 gms.) packets sterilised cotton wool. 
 vi) 1 (60 ml) bottle containing a  two percent alcoholic solution iodine. 
 vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of    
  administration indicated on the label. 
 viii) 1 roll of adhesive plaster. 
 ix)  1 snake bite lancet. 
 x) 1 (3o gms.) bottle of potassium permanganate crystals. 
 xi) 1 pair scissors. 
 xii) 1 copy of the first air leaf let issued by the Director General, Factory    
  Advice Service and Labour Institutes, Government of India.  
 xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 
 xiv) Ointment for burns. 
 xv) Aottle of suitable surgical antiseptic solution. 
C) Adequate arrangements shall be made for immediate recoment of the equipment when 
necessary. 
D) Nothing except the prescribed contents shall be kept in the First Aid Box. 
E) The first aid box shall be kept in charge of responsible person who shall always be readily 
available during the working hours of the work place. 
F) A person-in-charge of the First Aid Box shall be a person trained in First Aid  treatment, in work 
place where the number of contract labour employed is 150 or  more. 
G) In work places where the No. of contract labour employed is 500 or more and hospital facilities 
are not available within easy distance of the works, First Aid posts shall be established and run by a 
trained compounder.  The compounder shall be on duty and shall be available at all hours when the 
workers are at work. 
H) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or persons suddenly taken ill to the 
nearest hospital. 
4. DRINKING WATER 

     a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour a sufficient sply of cold water fit for drinking. 
     b) Where drinking water is obtained from an intermittent public water sply, each work 
place shall be provided with storage where such drinking water shall be stored. 
     c) Every water sply of storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution.  Where water has to be drawn from the existing well which is within 
such proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated 
before water is drawn from it for drinking.  All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and water proof. 
 d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 
5. WASHING FACILITIES 

 i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 
ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 
6. LATRINES AND URINALS 

A (i) Latrines shall be provided in every work place on the following scale  namely:- 
              (ii) Where female are employed there shall be at least one latrine, for every 25 females. 
B (i) Where males are employed, there shall be at least one latrine, for every 25 males 
provided that where the number of males or females exceeds 100, it shall be sufficient if there is one 
latrine for 25 males or females as the case may be, to the first 100, and one for every 50 thereafter. 
       ii) Every latrine shall be under cover & so partitioned off  fastening as to secure privacy, 
and shall have a proper door and fastenings. 
       iii) Construction of latrines:  The inside walls shall be constructed of masonry or some 
suitable heat resisting non absorbent materials and shall be cement washed inside and outside at least 
once a year.  Latrines shall not be of a standard lower than bore hole system. 
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                iv) (1) Where workers of both sexes are employed, there shall be displayed outside each 
block of latrine and urinal, a notice in the language understood by the majority of the workers 'FOR 
MEN ONLY' or  'FOR WOMEN ONLY' as the case may be. 
 (2) The notice shall bear the figure of a man or of a woman as the case may be. 
v) There shall be at least one urinal for male workers Up to 50 and one for female workers Up to 
fifty employed at a time, provided that where the number of male or female workmen, as the case may 
be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females Up to the first 
500 and one for every 100 of per thereafter. 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land 
sanitary condition at all times. 
      b) Latrines and urinals other than those connected with a flush sewerage system shall comply 
with th e requirements and urinals of the Public Health Authorities. 
vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or 
near the latrines and urinals. 
viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements 
for proper disposal of excreta by incineration at the work place shall be made by means of a suitable 
incinerator.  Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a 
pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn to manure). 
 ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer 
to effect proper disposal of soil and other conservancy work in respect of the contractor's workmen or 
employees on the site.  The contractor shall be responsible for payment of any charges which may be 
levied by Municipal or Cantonment Authority for execution of such work on his behalf. 
7. PROVISION OF SHELTER DURING REST 

       At every place shall be provided, free of cost, four suitable sheds, two for meals and the other 
two for rest separately for the use of men and women labour.  The height of each shelter shall not be 
less than 3 metres from the floor level to the lowest part of the roof.  These shall be kept clean and the 
space provided shall be on the basis of 0.6 sqm. per head. 
Provided  that the Engineer may permit subject to his satisfaction, a portion of the building under 
construction of other alternative accommodation to be used for the purpose. 
8. CRECHES 

     a) At every work place, at which 20 or more women are ordinarily employed, there shall be 
provided two room of reasonable dimensions for the use of their children under the age of six years.  
One room shall be used as a play rooms for the children and the other as their bed room.  The rooms 
shall be constructed, with specifications similar to those given in Clause 19-H. 
       b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilaton.  There shall be adequate provision of sweepers to keep the place clean. 
 c) The contractor shall sply adequate number of toys and games n the play room and 
sufficient number of cots ad bedding in the bed room. 
     d) The contractor shall provide one ayaa to look after the children in the crech when the 
number of women workers does not exceed 50 and two ayaa when the number of women workers 
exceed fifty. 
9. CANTEEN 

a. In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and wherein contract labour numbering one hundred or more are ordinarily 
employed on adequate canteen shall be provided by the contractor for the use of such contract labour. 
b. The canteen shall be maintained by the contractor in an efficient manner. 
c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places 
separately for workers and utensils. 
d. The canteen shall be sufficiently lighted at all times when any person has access to it. 
e. The floor shall be made of smooth and impervious material and inside walls shall be lime 
washed or colour washed at least once in each year.  Provided that the inside walls of the kitchen shall 
be lime washed every four months. 
f. The premises of the canteen shall be maintained in a clean and sanitary condition. 
g. Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 
h. Suitable arrangements shall be made for the collection and disposal of garbage. 
i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time. 
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j. The floor area of the dinning hall, excluding the area occied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be 
accommodated as prescribed in sub Rule 9. 
k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 
 (ii) Washing places for woman shall be separate and screened to secure privacy. 
l. Sufficient table stools, chair or benches shall be available for the number of diners to be 
accomodate as prescribed in sub Rule 9. 
m)  (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any 
other equipments necessary for the efficient running of the canteen. 
(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic 
condition. 
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 
(iv) A service counter, if provided, shall have top or smooth and imprevious material. 
(v) Suitable facilities including an adequate sply of hot water shall be provided for the cleaning of 
utensils and equipments. 
n). The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 
o) The charges for food stuffs, beverages and any other items served in the canteen shall be based 
on 'No profit No loss' and shall be conspicuously display in the canteen. 
p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 
i) The rent of land and building. 
ii) The depreciatio and maintenance charges for the building and equipment provided for the 
canteen. 
iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 
cutlery and utensils. 
iv) The water charges and other charges incurred for lighting and ventilation. 
v) The interst and amount spent on the provision land maintenance and equipment provided for in 
the canteen. 
q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 
10. ANTI MALARIAL PRECAUTIONS 

               The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer including the filing  of any borrow pits which may have been dug by him. 
11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall 
from an integral part of the contracts. 
12. AMENDMENTS 

Employer may from time to time, add to or amend these rules and issue such directions as it may 
consider necessary for the purpose of removing any difficulty which may arise in the administration 
thereof. 
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                           CONTRACTOR LABOUR REGULATION 

                                                                                 SHORT TITLE 

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations. 

2. DEFINITIONS:- 

 i) 'Workman' means any person employed by NSC or its contractor directly or indirectly 

through a sub-contractor with or without the knowledge of the National Seeds Corporation to do any 

skilled, semi-skilled or unskilled manual servisory, technical or electrical work for hire or reward 

whether the terms of employment are expressed or implied but does not include any person: 
a) Who is employed mainly in a managerial or administrative capacity : or 

   b) Who, being employed in a servisory capacity drawn wages exceeding five hundred Rupees per 

mensem for exercised either by the nature of the duties attached to the office or by reason of powers 

vested in him, functions mainly of managerial nature. 

   c) Who is an out worker, that is to say a person to whom, any articles or materials are given out by 

or on behalf of the principal employer to be made , cleaned, washed, altered, ornamental finished, 

repaired, adopted or otherwise processed for sale for the purpose of the trade or business of the 

principal employer and the process is to be carried out either in the home of the out worker or in some 

other premises, not principal employer. 

ii) Fair Wages shall include every person who undertake whether for time or piece work fixed  & 

notified under the provisions of the Minimum Wages Act from time to time. 

iii) 'Contractors' shall include every person who undertake to produce a given result other than a more 

sply of goods or articles of manufacture through contract labour or who splied contract labour for any 

work and includes a sub-contractor. 

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of 

child 4-1/2 hours a day.  The working day shall be so arranged that inclusive of interval for rest, if any, 

it shall not spread over more than 12 hours on one day. 

 b) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week he shall be paid overtime for the extra hours put in by him at double the ordinary 

rate of wages.  Children shall not be made to work extra hours. 

       c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with 

the provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective 

of whether such worker is governed by the Minimum Wages Act or not. 

   ii) Where the Minimum wages prescribed by the National Seeds Corporation under the 

Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be 

entitled to rest day wages at the rate applicable to the next proceeding day, provided he had worked 

under the same contractor for a continuous period of not less than 6 days. 

         iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days 

immediately before or after the normal weekly holiday and pay wages to such worker for the work 

performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

       The contractor shall before be commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clean and legible condition in conspicuous 

places on the work, notices in English and in the local Indian Languages spoken by the majority of the 

workers, giving the minimum rates of wages fixed under the Minimum Wages Act, the actual wages 

being paid, the hours of work for which such wages are earned, wage periods, date of payments of 

wages and other relevant informations as per Appendix 'A'. 
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5. PAYMENT OF WAGES 
      i) The contractor shall fix wage period in respect of which wages shall be  payable.   
      ii) No wage period shall exceed one month. 
      iii) The wages of every person employed as contract labour in an establishment or by a 
contractor where less than one thousand, such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage period in 
respect of which the wages are payable. 
 iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date on which 
his employment is terminated. 
      v) All payments of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the 

work is completed before the expiry of the wage period, final payment shall be made within 48 hours of 

the last  working day. 

      vi) Wages due to every worker shall be paid to him direct or to other person authorized by him 

in this behalf. 

      vii) All wages shall be paid in current coin or currency or in both. 

      viii) Wages shall be paid without any deductions of any kind except those specified by the 

National Seeds Corporation by general or special order in this behalf of permissible under the payment 

of wages Act, 1956. 

       ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the Engineer under 

acknowledgment. 

       x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of 

the Engineer or any other authorized representative of the Engineer who will be required to be present 

at place and time of disbursement of wages by the contractor to workman. 

       xi) The contractor shall obtain from the Engineer or any other authorized representative of 

the Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register 

of Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-  

  

              "Certified that the amount shown in Column No. 

   ____________________________ has been paid 

   to the workman concerned in my presence on 

   _______________________________________ 

 

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

i) The wages of a worker shall be paid to him without any deductions of any kind except the following" 

 a. Fines 

       b. Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required work.  The amount of deduction shall be in proportion to the period for 

which he was absent. 

       c. Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where such 

damage or loss is directly attributable to his neglect or default. 

       d. Deduction for recovery of advances or for adjustment of over-payment of wage advances 

granted shall be entered in a register. 

       e. i) Any other deduction which the National Seeds Corporation may from time to time allow. 

 ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of any the Chief Labour Commissioner. 

NOTE :  

 An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix -  

       iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be 
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made from his wage until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

       iv) The total amount of fine which may be imposed in any wage period on a worker shall not 

exceed an amount equal to three paise in a ree of the total wages, payable to him in respect of that wage 

period. 

       v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

       vi) Every fine shall be deemed to have been imposed on the day of the act of omission in 

respect of which it was imposed. 

7. LABOUR RECORDS 

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII of 

the CL (R&A) Central Rules 1971 (Appendix - IV) 

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on 

the work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V). 

iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the 

work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as 
may be convenient at the work placed but the same shall include the following particulars". 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 

c) Sex. 

d) Age. 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date & time when admitted in Hospital. 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen's Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) 

Rules 1971 (Appendix - XII). 

 The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of Acts and Omissions for which fines can be imposed (Appendix - X). 

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in 

form XX of the CL (R&A) Rules 1971 (Appendix - XII) 

vii) Register of Advance:  The contractor shall maintain a 'Register of Advances' in form XXII of the CL 

(R&A) Rules 1971 (Appendix XIII). 

viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL 

(R&A) Rules 1971 (Appendix XIV) . 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in 

the specimen form at (Appendix VII). 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the 

commencement of the day and again after the rest interval, before the actually starts work. 

The card shall remain in possession of the worker during the wage period under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to 
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the disbursement of wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the 

time of disbursement of wages and retain the card with himself. 

9. EMPLOYMENT CARD  ; 

 The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 

to each worker within three days of the employment of the worker (Appendix-VIII). 

10. SERVICE CERTIFICATE: 

 On termination of employment for any reason whatsoever, the contractor shall issue to the 

workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central 

Rules, 1971 (Appendix-IX). 

11. PRESERVATION OF LABOUR RECORDS 

 All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made available for inspection by the 

Engineer or Labour Officer or any other officers authorized by the Department of works and Housing in 

this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 The Labour Officer or any other person authorized by National Seeds Corporation on their 

behalf shall have power to make inquiries with a view to ascertaining and enforcing due and proper 

observance of the Fair Wage Clauses and the Provision of Regulations.  He shall investigate into any 

complaint regarding the default made by the Contractor or sub-contractor in regard to such provisions. 

 The labour officer or other person authorized as fore said shall submit a report of result of his 

investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default 

has been committed with a note that necessary deductions from the contractor's bill be made and the 

wages and other dues be paid to the labourers concerned.  In case an appeal is made by the contractor 

under Clause of these regulations, actual payment to labourers will be made by the Engineer after the 

Serintending Engineer has given his decision on such appeal. 

 The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt 

of the report from the Labour Officer or the Serintending Engineer as the case may be. 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default has 

been committed with a note that necessary deductions from the contractor"s bill be made and the 

wages and other dues to paid to the labourers concerned.  In case any appeal is  made by the contractor 

under clause 13 of these regulations, actual payment to labourers will be made by the Engineer after the 

Serintending Engineer has given his decision on such appeal. 

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the 

report from the Labour Officer or the Serintending Engineer as the case may be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 Any person agreed by the decision and recommendation of the Labour Officer or other person 

so authorized may appeal such decision to the Engineer concerned within 30 days from the date of 

decision, forwarding simultaneously a copy of his appeal to the Serintending Engineer concerned but 

subject to such appeal, the decision of the Officer shall be final and binding on the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or an  enquiry under these 

regulations by :- 

 a) An Officer of a registered trade union or which he is a member. 

 b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.  

 c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with, the industry in which the worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :- 
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 a) An Officer of an association of employers of which he is a member. 

 b) An Officer of  federation of associations of employers to which association referred to in 

clause (A) is affiliated. 

 c) Where the employer is not a member of any association of employers by an officer of 

association of employer, connected with industry or by any other employer, engaged in the industry in 

which the employer is engaged. 

iii) No party shall be entitled to be represented by a legal partitioner in any investigation or enquiry 

under these regulations. 

16. INSPECTIONS OF BOOKS AND SLIPS 

 The contractor shall allow inspection of all the prescribed labour recorded to any of his workers 

to his agent at a convenient time and place after due notice is received or to the Labour Officer or any 

other person, authorized by the National Seeds Corporation on his behalf. 

17. SUBMISSION OF RETURNS 

 The contractor shall submit periodical returns as may be specified from time to time. 

18. AMENDMENTS 

 The National Seeds Corporation may from time to time and to or amend the regulations and on 

any question as to the application, interpretation or effect of those regulations the decision of the 

Engineer concerned in this behalf shall be final. 

    

LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII) 

1 Appendix-I  Register of maternity benefits. 

2 Appendix-ii  Maternity benefit admissible to the Contractor’s in  

National  Seeds Corporation Limited. 

3 Appendix-iii  Labour Board 

4 Appendix-iv              Register of workman employed by Contractor 

5 Appendix-v  Muster Roll 

6 Appendix-vi   Register of wage 

7 Appendix-vii   Wage Card & Wages slip 

8 Appendix-viii         Employment Card 

9 Appendix-ix  Service certificate 

10 Appendix--x  Register of fines 

11 Appendix-xi  Register of deduction for damage or loss 

12 Appendix-xii  Register of advance. 

13 Appendix-xiii  Register of over time.  
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

       In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English & local language. 

 

1) Willful insubordination or disobedience, whether alone or in combination with other. 

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of 

NSC. 

3) Taking or giving bribes or any illegal gratification’s. 

4) Habitual late attendance. 

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6) Habitual negligence. 

7) Smoking near or around the area where combustible or other materials are locked 

8) Habitual  in-discipline. 

9) Causing damage to work in the progress or to property of the NSC or of the contractor 

10) Sleeping on duty 

11) Malingering or slowing down work. 

12) Giving of false information regarding name, age, father’s name etc. 

13) Habitual loss of wage cards splied by the employers. 

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized particle 

at the work place.  

15) Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the department and for which the contractors are compelled to undertake rectifications. 

16) Making false complaints and /or misleading statements. 

17) Engaging on trade within the premises of the establishments. 

18) Any unauthorized divulgence of business affairs of the employees 

19) Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 

20) Holding meeting inside the premises without prior sanction of the employer. 

21) Threatening or intimidating any workman or employer during the working hours  within the 

premises. 
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SECTION-IV  

 

PROFORMA OF SCHEDULE 

SCHEDULE ‘A’:-    Schedule of quantities (as per Annex-3) 

SCHEDULE ‘B’ :-  Schedule of materials to be issued to the Contractor cement.     

 

 

 

 

 

 

 
 

SCHEDULE ‘ C’:- Tools and plants to be hired to the Contractor. 

 

 

 

 

 

 
 

 

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any 

 

SCHEDULE ‘ E’:-    Reference to general conditions of contract:-  

   Name of work     :-                  --------------------------------- 

   Estimated cost of work:-       Rs.--------- 

   Earnest  money :-                  Rs. ------------- 

   Performance Guarantee: -     5 % of accepted value  

   Security Deposit:-                    5 %  value of work done. 

 

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour  and POL etc. at FOR . 

Components of materials: - Expressed as per cent of total value of  work:-  55 % . 

Component of Labour :-    Expressed as per cent of total value of work:-    25 % 

Component of  P.O.L.:-      Expressed as per cent of total value of work:-      5 % . 

 

CLAUSE-1    Furnishing   Performance Guarantee :-  5 % of accepted value 

 

CLAUSE-1-A   Recovery of  security deposit :-  5 % value of work done subject to a maximum of Rs. 

5.00 lakhs  

CLAUSE-2     Authority of fixing compensation under clause-2:-____________________ 

 

CLAUSE-5 Time allowed for execution of work.                  _____________________ 

  Authority  to  give fair and reasonable               _____________________ 

  extension of time for completion  

 

CLAUSE-7 Gross work to be done together with net           _____________________ 

  Payment/adjustment of advances                         _____________________ 

  for materials collected, if any, since the            _____________________ 

  last such payment for being eligible to             _____________________ 

  interim payment.  

CLAUSE-11 Specifications to be followed for                          ____________________ 

  execution of work                                                  ____________________ 

SN Description of item  Qty. Rate in figures and works at 

which the material will be 

charged to the contractor 

Place of issue 

1 OPC-43 Grade Cement full  

-------------------------------- 

FOR  

Destination ( at 

work site) 

SN Description Hire charges/day Place of issue 

1 2 3 4 
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CLAUSE-12 Deviations/variations extent & pricing 

12,1(ii) Schedule of rates for determining rates for          ____________________ 

  additional, altered or substituted items that         ____________________ 

  can not be determined under 12.1                          ___________________ 

12.1(iii) Plus/minus the % over the rate                               ___________________ 

  entered in the schedule of rates                              ___________________ 

12.1(iv)  A Deviation limit beyond which                                ___________________ 

  sub clauses (i) to (iii) shall not apply and               ___________________ 

  clauses 12.2 & 12.3 shall apply.                             ___________________  

12.1 (iv) B (a)  Limit for value of any item                                 _________________ 

  of any individual trade                                               __________________ 

  beyond which sub-clauses (i) to (v)                          __________________ 

  shall not apply and clauses 12.2 & 12.3 shall apply  

 

CLAUSE-16 

  Competent authority for                                       _____________________ 

  deciding reduced rates                                         ._____________________ 

 

CLAUSE-35 

              Minimum qualifications and  

        experienced required for Principal 

              Technical Representative. 

a) For works with estimated cost  

 put to tender more than. 

i) Rs 10 lakhs for civil work                                      Graduate or retired Engineer 

   ii)        Rs 5 lakhs for Elect./Mech. Works      possessing at least recognized diploma. 

b) For works with estimated cost put to tender 

              More than 5 lakhs but less                                   Recognized diploma holder 

             than Rs 10 lakhs for civil work.                                                      

        More than Rs 1 lakhs but less than   

                    Rs 5 lakhs for Elect./Mech. Works 

c) Discipline to which Principal Technical         Civil/Elect./Mech. 

 Representative should belong    

d) Minimum experience of works --------------years. 

e) Recovery to be affected from                                    Rs. 15,000/-p.m. for Graduate              

 for the contractor in the event of not fulfilling          Rs 10,000/-p.m. for diploma holder.          

            Provision of clause 36 (i)                  

 

CLAUSE-42 

 

i)  Schedule/ statement for determining  theoretical 

 of cement & bitumen on the basis of Delhi- 

 Schedule of Rates 

ii) Variations permissible on theoretical quantity.   

a) (i)       Cement for works with estimated cost put to                5 % plus/minus          

                       Tender not more than Rs, 5 lakhs 

 (ii)     Works with estimated cost put to tender 

more than Rs. 5 lakhs3 % plus/minus 

b) Bitumen all works                                                                    2.5% plus only & nil on minus side. 

c) Steel reinforcement and structural steel 
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 Sections for each diameter, section and category    3% plus/minus 

d) All other materials              Nil 

 

 

 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

SN 

 1 

Description of item Rate in figures and words at which recovery shall be 

made form the contractor. 

 

Excess beyond                      Less use beyond the  

Permissible variation            permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 

2 Steel reinforcement -----do------ 

3 Structural Sections -----do------ 

 

SCHEDULE ‘F’ 

 

Reference to general rules & guidance for inviting of tender:- 

Name of work:                                __________________________________________                                                                   

Estimated cost of work :              Rs. ________________________________________ 

Earnest money :                           Rs._________________________________________ 

Performance Guarantee             5 % of accepted value.  

Security deposit:                        5 %  value of work done subject to a maximum   

of Rs. 5 lakhs . 

 

Clause 1:- 

 

 i) Time allowed for submission of performance guarantee. 

  from the date of issue of letter of acceptance. :-                           15 days  

 ii) Maximum allowable extension beyond the period provided 

  in (i) above:-                          10 days. 

 

Clause:- 5  

 

 Number of days from  the date   of issue of letter of acceptance for 

reckoning date of start  15  days mile stone as per table given below:- 
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Table of Mile stone 

 

 

SN Description of milestone 

(physical) 

Time allowed in days 

(from date of start) 

Amount to be with-held in case of 

non achievement of milestone 

1 2 3 4 

    

  

 Time allowed for execution of work:-    ________________ 

 

Authority to decide: 

 

 

 i) Extension of time _____________ 

 ii) Rescheduling of milestone ----------------------------- 

 

GENERAL RULES  Officer inviting tender__________ Maximum percentage 

&  DIRECTIONS :   for quantity  of items of work to be executed beyond which 

 rates are to be determined in accordance with clause 12.1 

DEFINITIONS: 

 2(e)    Engineer   :-                                       _________________ 

 6   Accepting Authority :-                        CMD, N.S.C.  

 2(k)   Percentage on cost of  materials& 

    labour to cover  all over heads and profits :-      15% 

 2(i)   Department/Employer:-                      __________________ 

 2(L)   Standard schedule of Rates: -              BSR-2019. 

 6(ii)   Standard NSC contract form                           

                                                Modified & corrected Up to the date stipulated in schedule  

             3   Works to be carried out:- 

 4   Sufficiency of tender:-  

 5   Discrepancies and adjustment of errors:- 

 6   Signing of contract 
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SPECIFICATIONS  & CONDITIONS FOR MODIFICATION  

& DISMANTLING WORKS 

 

(A) Dismantling 
 The term dismantling implies carefully separating the parts without damage and removing.  
This may consist of dismantling one  or more parts of the building as specified or shown on the drawing. 
(B) Demolition 
 The term Demolition implies breading .  This shall consist of demolishing whole or part of work 
including all relevant items as specified or shown on the drawing. 
 Precautions 
 All materials obtained from dismantling or demolition shall be the property of the Government 
unless otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-
in-charge before starting the work. 
 The demolition shall always be well planned before hand and shall generally be done in reverse 
order of the one in which the structure was constructed.  The operations shall be got approved from the 
Engineer-in-charge before starting the work. 
 Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code 
of terms and conditions. 
 Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the 
adjoining work or property before dismantling and demolishing is taken  and the work shall  be carried 
out in such a way that no damage is caused to the adjoining work or property.  Wherever specified, 
temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge. 
 
 Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 
 Dismantling shall be done is a systematic manner.  All materials which are likely to be damaged 
by dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first.  The 
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) 
and then property stacked as directed by the Engineer-in-Charge. 
 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by 
taking out the fixing with proper tools and not by tearing or ripping off. 
 Any serviceable material, obtained during dismantling or demolition, shall be separated out and 
stacked properly as directed by the by the Engineer-in-Charge. 
  All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-
Charge. 
 The contractor shall maintain/disconnect existing services, whether temporary or permanent. 
Measurements 
 All work shall be measured net in the decimal system, as fixed in its place, subject to the 
following limits, unless otherwise started hereinafter. 
 (a) Dimensions shall be measured correct to a cm. 
 (b) Areas shall be worked out in sqm correct to two places of decimal. 
 (c ) Cubical contents shall be worked out to the nearest 0.01 cum. 
Parts of work required to be dismantled and those required to be demolished shall be measured 
separately. 
 Measurements of all work except hidden work shall be taken before demolition or dismantling 
and no allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening 
etc. shall be on the same basis as that adopted for new construction of the work. 
 Work executed in the following conditions shall be measured separately. 
(a) Work in or under water and /or liquid mud. 
(b) Work in or under foul positions. 
 Rates:  The rate shall include the cost of all labour involved   and tools used in demolishing and 
dismantling including scaffolding.  The rate shall also included the charges for separating out and 
stacking the serviceable material properly and disposing off unserviceable materials as directed by the 
by the Engineer-in-Charge. 
 The rate shall also include for temporary shoring for the safety of portions not required to be 
pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, where  
considered necessary.  
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK 

 
1) The work shall be carried out as pr CPWD Specifications 2005, amended Up to date and Indian 

Electricity Rules 1956 amended -to-date. 
2) The contractor shall obtain prior approval from the Engineer-in –charge for the material to be 

used at site of work. 
3) The contractor shall have to submit the completion plan in triplicate along with one set of 

tracing cloth/paper failing which charges will be deducted from the  final bill as per clause 8.3 
of the contract. 

4) The work shall be carried out in full co-operation with the other contractors  working at site. 
5) All inter connection shall be carried out with suitable lengths of cables, commensurate with 

current carrying capacity with solder less thimbles, All earth  connections with metal boards 
shall be made only with soldered thimbles lugs. Nothing extra shall be paid to the contractor on 
these accounts.  

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable 
colour Hylam sheet cover with full “HYLAM” inscription on it.  Nothing extra paid on this 
account.  Colour of the sheet shall be got approved from the Engineer-in-charge. 

7) The route of conduits & cables are to be got approved from the Engineer-in-charge. 
8) The drawing showing the arrangement of switches gears and dimensions for  angle  iron  or 

sheet metal boards shall have to be got approved from the Engineer-in-charge before 
fabrication and installation at site of work. 

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized 
representative. 

10)  All damages done to the building during execution of the work shall have to be made good by 
the electrical contractor at his own cost and risk for which nothing extra shall be paid. 

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site  decided by 
the Engineer-in-charge after each days work and nothing extra will be paid on this account.  It 
will be the contractor’s responsibility to keep the site neat  and clean after completion of the 
work  other wise the site shall be got clear at the risk and cost of the contractor. 

12) The contractor will make his own arrangements for watch & ward of the materials and electrical 
installations until the work is completed and handed over to the department in full. No extra 
payment will be made to the contractor for the same. 

13) The check nuts are to be provided on both ends of the conduits whenever it enters any metallic 
box, frame etc. 

14) The contractor is bound to sign the site order book as and when required by the Engineer-in-
charge or his authorized representative. 

15) Persons expecting the work should have electrical licence as required according to the Indian 
Electricity Act. 

16) The contractor will have to submit the completion certificate as per Annexure “E” of General 
specifications for electrical work, 2005.  The prescribed test shall have to be conducted in the 
presence of Engineer-in-charge. 

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s and main 
board as required by the Engineer-in-charge. Nothing extra shall be paid on this account. 

18) Completed portion of the work shall not be taken over in parts unless otherwise agreed over by 
the Engineer-in-charge. 
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RECOMMENDED MAKES OF ELECTRICAL EQUIPMENTS. 

 
 
                             
 

1 Transformer  a) Siemens India Ltd. 

  b) NGEF Ltd 

  c) Crompton Greaves Ltd. 

  d) GEC Ltd 

  e) Jyoti Ltd. 

  f) Kasun (Madras) 

  g) NEI   Ltd. 

  h) ITE Hyderabad 

  i) BHEL 

2 HT Circuit breaker and fuse switch units. a) Siemens India Ltd. 

  b) NGEF Ltd 

  c) GEC Ltd 

  d) MET Ltd. 

  e) Jyoti Ltd. 

  f) Crompton Greaves Ltd. 

  g) Allind 

  h) Kirloskar 

  i) Voltas 

  J BHEL 

3 LT switch gear (PCC) and motor control centre (MCC) a) Larsen  &Tubro) 

  b) Siemens India Ltd. 

  c) Bhartia Cutler Hammper 

  d) English Electric company 

4 Cables a) Cable Corporation of India 

  b) Fort Gloster 

  c) TCC 

  d) NICCO 

  e) Grandlay 

  f) Universal 

  g) Asian cables 

  h) Industrial cable 

5 Ceiling fans a) GEC Ltd 

  b) Philips 

  c) Usha 

  d) Crompton 

  e) Orient 

  f) Cool home 

6 Exhaust fans a) GEC Ltd 

  b) Philips  

  c) Usha 

  d) Crompton 

  e) Cool home 

7 Lighting fixtures a) Incandesocent  fixtures.  

  b) GEC Ltd 

  c) Philips  

  d) Deccon 

  e) Crompton 

II Flourescent and HPMV fixtures.   

  a) Philips 

  b) GEC 

  c) Crompton 

  d) Anchor 

  e) Mysore Lamps 

  f) Best & Crompton Ltd. 
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NATIONAL SEEDS CORPORATION LTD. 

Section - V 
Annexure-A 

 

(To be submitted to NSC in online mode ‘Technical Bid’) 

 

FORM FOR TECHNICAL BID  
 

 
To            FROM  
The Regional Manager,     ------------------------------------------------ 
National Seeds Corporation Ltd.,                 ------------------------------------------------- 
Jaipur                              ------------------------------------------------- 
Pin Code – 302001(RAJASTHAN)   ------------------------------------------------- 
 
Sir, 

 Profile of our Company is as under: 

 

1.1. Constitution or legal status of Bidder (Attach Copy) 
 Place of registration: ________________ 

 Principal place of business: ______________________ 

 Power of attorney of signatory of Bid 

 

A.     Work performed as prime contractor/ splier on works of Construction Seeds Processing Plant cum Storage 
building infrastructure over the last three years (Bidder should have experience for successfully 
execution of at least three similar works of 40% value of the estimated cost of tender or two similar 
works of 50% value of the estimated cost of tender or one similar work of 80% value of the estimated 
cost of tender executed during the last five years).  

Year Name & 

Address of 

Contract 

Person 

with his 

Mb. No. , 

Description 

of work  

Work  

Order No. 

& Date 

Value 

(Rs. in 

lakhs) 

Stipulated 

period of 

Completion 

Actual date of 

Completion 

Remarks 

explaining reasons 

for delay and work 

completed. 

1 2 3 4 5 6 7 8 

        

        

 Attach a copy of Work Orders and proof of completion. 
B.  Information of Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 
(A) Existing commitments and on-going works: 

Name of 

work  

Place 

and 

State 

Contract 

No. & 

Date 

Name & 

Address of 

Contract  

Value of 

Contract 

(Rs.) 

Stipulated 

period of 

completion 

Value of order 

yet to be 

completed 

Anticipated date of 

Completion 

1 2 3 4 5 6 7 8 

        

        

(B) Past works for which bids already submitted. 
 

Name of work Place 

and 

State 

Tender No. 

& Date 

Name 

&Address 

of 

Contractor 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks, if 

any 
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with his Mb. 

No.  

1 2 3 4 5 6 7 

       

 Attach sporting documents. 
(C) Capabilities with respect to personnel, equipment and manufacturing facilities 
 

1. Availability of infrastructure. 
Name of the Building Size (Sq.Mtr.) Type of Structure 

1 2 3 

   

2. Availability of Equipment. 
Item of 

Equipme

nt 

Available No. 

&Capacity 

Owned/leased/

to be procured 

Nos./Capacity Age/Condition Remarks ( From 

whom to be 

purchased) 

1 2 3 4 5 6 

      

3. Availability of Personnel. 
Type of Employee No. Qualification Experience 

1 2 3 4 

    

 

C.  Qualification and experience of key personnel proposed for administration and execution of the Contract. 
D. Attach biographical data. 

Position Name Qualificatio

n 

Years of 

Experience 

(general) 

Years of 

experience in the 

proposed 

position. 

Contact No. 

1 2 3 4 5 6 

      

4.  Financial statement including Annual report: (i.e. Balance sheet and profit & loss account) duly signed 
 by Statutory Auditor of last 3 years along with copies. Average annual Turnover in last three year should
 be submitted. 

Financial year Annual Turnover                         
(Rs. in Lakh) 

Annual Profit/ loss                       
(Rs. in Lakh) 

Remarks 

    

    

    

5.      Registration: 
TIN/VAT No. CST No. 

  

6.    Income tax Details:- 
PAN No Returns for Last Two Years (attached) 

Year Copy  

   

  EMD : 
Online Date & Time Amount 
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7.  Particular of Banker : 
Name and address of 

Banker 
Type of Account Account No. IFS Code MICR Code 

     

8.  MSME registration details (NSIC registered unit) along with a valid  copy of NSIC Registration Certificate 

(Attach) : 

Registration 

No. 

Category of 

Firm 

General/

SC/ST 

Validity 

Peri

od 

Registered 

Item/It

ems 

Quantitative  

Capacit

y 

Monetary 

Limit 

      

9.  Information on litigation history in which the Bidder is involved. 
 

Other party( s) Employer Cause of 

dispute 

Amount Remarks involved showing present 

status 

1 2 3 4 5 

     

11.  Department/Institution/Public Enterprises/Undertaking and no arbitration case is lying pending with 

this  office as on date as per Performa attached in annexure A-1 (Copy Attached). 

13.  Evidence of Access of Finance Required (With Valid Proof) Attach:-  

14.  Authorization for Signing Bid (With Valid Ltr) (Attach). 

    I hereby certify that all the information mentioned above are true and in case any information is found to be 

incorrect, my bid may be treated as rejected by NSC management.  

      Thanking you, 

 

      Stamp of the Company                                                 

      Signature: ---------------------------------------- 

 

Place: -                                                      Name of Authorized Signatory: -    ------------------------------------ 

 

Date:-.                                                                     Complete Postal Address:  ---------------------------------------------- 

  

      Phone No.:                       ------------------------------------------------ 

      Mb. No. :-                           ----------------------------------------------- 

      E-mail Address: -  ------------------------------------------------ 
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SECTION -VI 

 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

 BANK GUARANTEE BOND 

 

 In consideration of the National Seeds Corporation (hereinafter called  Corporation) to 
accept the terms and conditions of the proposed agreement between ------------------ and -------------- 
(hereinafter called” the Contractor) for the work----------------(hereinafter called the said agreement) 
having agreed to production of an irrevocable Bank Guarantee for Rs.--------- (Rs.---------) as a 
security/guarantee from the contractor for compliance of his obligations in accordance with the terms 
and conditions in the said agreement. 
 We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an 
amount not exceeding Rs.--------  (Rs.---------) on demand by the Corporation. 
2 We,--------------------- do hereby undertake to pay the amounts due and payable under this 
guarantee without any demure, merely on a demand from the Corporation stating that the amount 
claimed as required to meet the recoveries due or likely to be due from the said contractor.  Any such 
demand made on the bank shall be conclusive as regards the amount due and payable by the bank 
under this guarantee.  However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. ------ (Rs. --------------- only.) 
3 We, the said bank further undertake to pay the Corporation any money so demanded 
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending 
before any count or Tribunal relating thereto, our liability under this present being absolute and 
unequivocal. 
 The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor shall have no claim against us for making such payment. 
4  We-------- ----- further agree that the guarantee herein contained shall  remain in full force and 
effect during the period that would be taken for the performance of the said agreement and that it shall 
continue to be enforceable till all the dues of the  Corporation under or by virtue of the said agreement 
have been fully paid and its claims satisfied or discharged or till Engineer on behalf of the Corporation  
certified  that the terms and conditions of the said agreement have been fully and properly carried out 
by the said contractor and accordingly discharges this guarantee. 
5 We---------- (indicate the name of bank) further agree that the Corporation  shall have fullest 
liberty without our consent and without affecting in any manner our obligation hereunder to vary any 
of the terms and conditions of the said agreement or to  extend time of performance by the said 
contractor from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Corporation against the said contractor and to forbear or enforce any of the terms 
and conditions relating to the said agreement and we shall not be relieved from our liability by reason 
of any such variation or extension being granted to the said contractor or for any forbearance, act of 
omission. 
 On the part of the Corporation any indulgence by the Corporation to the said contractor or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 
6 This guarantee will not be discharged due to the change in  the constitution of the Bank or the 
contractor. 
7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with 
the previous consent of the Corporation in writing. 
8 This guarantee shall be valid Up to ------------ unless extended on demand by the Corporation.  
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.-------
- (Rs._------------) and unless a claim in writing is lodged with us within six months of the date of expiry 
or the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand 
discharged. 
Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORM OF AGREEMENT 
 

Contract no. …………                                                                                                                                 Dated ………….… 

This agreement is made between National Seeds Corporation Limited, Area  Office .-----------------
--------- having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012  as the first part,  
referred here after as corporation and M/S  or  Sh……………………………………………………………………………….. 
, the party as the second part, referred as contractor for  at----------------------------------------------------------
-----------------------------------------------------------------------------------------------. 

Whereas the Corporation being desirous of having performing the provision of works 
mentioned above, enumerated or referred in Notice inviting Tender, General conditions of contract, 
specifications, Drawing and other documents constituting the tender and acceptance thereof, copy 
hereto annexed, all of which are designed in form of this contract and are included in the term 
‘CONTRACT’ when ever here in used. 

And whereas the Corporation accepted the tender of contractor for the provision and the 
execution of the said work on the terms and conditions as contained in the tender documents submitted 
by the contractor form in part of the contract. 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
1 The consideration of the payment to be made to the contractor for the works to be executed by 
him the contractor hereby covenant with the corporation of contractor shall and will duly provide, 
execute and complete the said works in ----….months  as per the terms of the contract and maintain the 
same at his own cost during the maintenance period, “…………………………………………………………………….. 
”,.there  after , perform all other acts and things in the contract mentioned or described or which are to 
be implied  there from or may be reasonable necessary for the completion of the said works and at the 
times and in the manner and subject to the terms and conditions or stipulations mentioned  in the  
contract. 
2 In consideration of the due provision, execution and completion of the said works, the 
corporation does hereby agree to pay to the contractor for the works actually done by him at the rates 
quoted by the contractor against the bill of quantities forming part of the tender documents and 
accepted by the corporation or at Agreed Rates and such other sums are may become payable to the 
contractor under the provision of the contractor such payments to be made at such time and in such 
manner as provided for in the contract. 
3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation 
the sums as may be due to the corporation for the services, if any, rendered by the corporation to the 
contractor and such other sum or sums as may become payable  
to the corporation as per the terms and conditions of contractor, such payment to be made at such 
manner as it provided in the contract. 
 4          Notwithstanding the execution of this agreement at any place other than Delhi the parties      
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts at 
Delhi alone shall have jurisdiction in respect of this contract and dispute if any.  The parties shall not 
take any proceedings in any other court having concurrent jurisdiction in the matter. 
In witness where of the parties hereto have signed on the date respectively set under their signatures. 
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 

In the presence of:- 

Witness    1______________________. 

 

                     2______________________. 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 

In the presence of :- 

Witness    1______________________. 

 

 2______________________. 
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NATIONAL SEEDS CORPORATION LTD. 

 
Annexure-A-1 

Affidavit Certificate  
 
 
 
I /We__________________________________________ (Name, Designation and Address) hereby declaring 

that my/our firm/Company has not been neither black-listed nor de-barred from participation in 

tender by any of the Govt. Department/ Organization /PSUs /Institution etc, where I /We had spliced 

the goods during the last_________________________ years as well as no arbitration case pending in NSC.  

 
Signature of Authorized signatory ----------------- 

Name__________________ 
 

Designation ________________ 
 

Name of the Firm/Company ______________ 
 

Full address __________________ 
__________________ 

 
 stamp_________________ 

 
Place: ________________ 
 
Dated:  ______________ 
 

 

 

 

 

 

***** 
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NATIONAL SEEDS CORPORATION LTD. 
SECTION - VII 

Annexure-B 

(It is to be submitted to NSC in online mode ‘PRICE BID’) 

To,                                                                         From-     

Regional Manager                               _______________ 

National Seeds Corporation Ltd.,                      _______________ 

Jaipur                                            _______________ 

Pin Code – 302001 (RAJASTHAN).                                       _______________ 

Sir,                                   

 We have examined the prescribed specification and read the Terms & Conditions of E-

Tender No.    --------------, issued under File No -------------------------------------Dated --------- for 

Construction of godown Roofing, Road & Boundary Wall in Area office, kota. Our 

rates to your specification, Terms & Conditions for below work are mentioned as under: -  

G. SCHEDULFOR  GODOWNS ROOFING , ROAD & BOUNDARY WALL IN AREA 
OFFICE,KOTA (Based on BSR 2022) 

S.NO. ITEM OF WORK UNIT QTY RATE AMOUNT 

1 

Clearing jungle including uprooting of rank 
vegetation, grass, brush wood, trees and saplings of 
girth up to 30 cm measured at a height of 1 m above 
ground level and removal of rubbish up to a distance 
of 50 m outside the periphery of the area cleared. 
Code 1.31, BSR-2022 

SQM 752.50 5.00 3762.50 

2 

Surface dressing of the ground including removing 
vegetation and inequalities not exceeding 15cm 
deep and disposal of rubbish lead up to 50 Mtr. and 
lift up to 1.5 Mtr. : All kinds of soil. Code 1.28, BSR-
2022 

SQM 2517.76 9.00 22659.84 

3 

Filling available excavated earth (excluding rock) in 
trenches, plinth side of foundation etc. in layers not 
exceeding 20 cm. in depth, consolidating each 
deposited layer by ramming and watering including 
lead up to 50 meter and with all lift.Code 1.25, BSR-
2022 

CUM 734.48 64.00 47006.72 

4 

Providing and laying in position cement concrete 
including curing, compaction etc. complete in 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level. M10 grade 
Nominal Mix 1: 3: 6 (1 cement : 3 coarse sand : 6 
graded stone  aggregate 20mm nominal size).Code 
3.1.4, BSR-2022 

CUM 367.24 3847.00 1412772.28 

5 

Providing and laying in position specified grade of  
cement concrete for  all RCC structural elements 
upto plinth level including curing, compaction, 
finishing with rendering in cement sand mortar 1:3 
(1 cement: 3 coarse sand) and making good the 
joints and cost of plastizers( if required) excluding 
the cost of centering, shuttering and reinforcement. 
M20 grade Nominal Mix / Design Mix Code 4.1, BSR-
2022 

CUM 37.47 4934.00 184876.98 
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6 

M-40,80mm thick to be used in medium- traffic ( 
Medium traffic is defined as a daily traffic of 150-450 
commercial vehicles exceeding 30 KN laden weight, 
or an equivalent of 0.5 to 2.0 MSA for a design life of 
20 years.) like city streets, small and medium market 
roads, low volume roads, utility cuts on arterial 
roads, etc. Category A Denated units to key into 
each other on four faces zigzag  shape as per IRC SP 
63:2004. Code 11.38.3(A), BSR-2022 

SQM 2843.76 1089.00 3096854.64 

7 
Plaster on new surface on wall in cement sand 
mortar 1:3 including racking of joints etc. complete 
fine finish : 20 mm Thick.  Code 12.1.2, BSR-2022 

SQM 592.76 211.00 125072.36 

8 

Dismantling old plaster or skirting, raking out joints 
and cleaning the surface for plaster including 
disposal of rubbish to the dumping ground within 50 
meter lead.Code 14.55, BSR-2022 

SQM 592.76 15.00 8891.40 

9 

Colour washing of all shades to give an even shade 
including all scaffolding : Old work (two or more 
coats) with whiting with a base coat of white 
washing including scrapping surface..Code 12.35.4, 
BSR-2022 

SQM 592.76 6.00 3556.56 

10 
Dismantling  roofing  including  ridges,  hips,  valleys  
and  rafters  etc.  and  stacking  the  within 50 meter 
lead of: Asbestos Sheet.Code 14.28.2, BSR-2022 

SQM 610.40 23.00 14039.20 

11 

Providing corrugated G.S. sheet roofing including 
vertical / curved surface fixed with polymer coated J 
or L hooks, bolts and nuts 8 mm diameter with 
bitumen and G.I. limpet washers or with G.I. limpet 
washers filled with white lead and including a coat of 
approved steel primer and two coats of approved 
paint on overlapping of sheets complete (upto any 
pitch in horizontal/ vertical or curved surfaces)  
excluding the cost of purlins, rafters and trusses and 
including cutting to size and shape whenever 
required. 0.63 mm thick with zinc coating not less 
than 275 gm/m2. Code 10.01.3, BSR-2022 

SQM 610.40 645.00 393708.00 

12 

Kota stone slab flooring 25 mm thick over 20 mm 
(average) thick  base laid over and jointed with grey 
cement slurry mixed with pigment to match the 
shade of the slab including rubbing and polishing 
complete  with base of cement mortar 1 : 4 (1 
cement : 4 coarse sand)For area of each slab from 
901 to 2000 Sq.Cm : Code 11.18.1, BSR-2022  

SQM 419.02 950.00 398069.00 

13 

Supplying and fixing of chain link fencing with angle 
iron posts 50x50x6mm placed at every 3 Mtr. apart 
30cm in ground embedded in cement concrete 1:3:6 
(30x30x45cm) corner and every tenth post to be 
strutted with (50 x 50 x 6cm) angle iron provided and 
fixed and fitted with posts including earth work in 
excavation etc. complete with chain link size.50mm x 
50mm x 3.15mm. Code 9.36.1, BSR-2022  

SQM 281.20 629.00 176874.80 

  Sub Total   
              

58,88,144.28  

  GRAND TOTAL (ROUNDOFF)   
                   

58,88,144  
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i.          Estimated cost is as per the rate of BSR- 2022 and tentative market rate for NS items. 

ii.The rate shall include the cost of all labour, material, equipment, transport (lead and lift) used in the work Up to 
the height of Floor - V level and all taxes etc as applicable on the work. 

iii.The contractor shall bear the cost of samples, testing fee, if tested materials outside in laboratory. 

iv.Basic rate may be quoted for materials, labours and P,O,L, in the Schedule 'E' of tender. 

v.Rate should be valid for one year 
vi.All taxes ie GST bear by contractor/firm. 

vii.Quantities and number of above works may increase or decrease. 
viii.Tendered cost of the material will be recovered from the payable amount. 
I/We here by tender for Grand Total of (A) my/ours rates ………% (percent) above the rate   

I/We here by tender for Grand Total of (A) my/ours rates ………% (percent) below the rate   

Place: -                                                            Name of Authorized Signatory : -- -------------------------  

Date:-.                                                            E-mail Id:                  --------------------------------- 

            Phone No :               --------------------------------- 

        Mb. No. :-                                   -------------------------------- 

                    Complete Postal Address -----------------------------

---- 

           

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                             Signature of  the Contractor  

                                                             with 

Seal  
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SCHEDULE-‘E’ 

 

Schedule for basic rate of Materials, Labor and P.O.L. etc FOR  at  site. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

SN Particulars  Unit Rate Amount 

1 MATERIAL    

i Cement OPC  43 grade 50 kg  Bag   

 Cement OPC 53  grade  50 kg  Bag   

ii Cold Twisted steel bars Qtls.   

iii Bricks as per availability .   

 50kg/cm 2 Per Thous   

 30/35 kg /cm 2 ,  local Per Thous   

iv Galvalume colour coated sheet 1 mm thick Qtls   

v Steel for general structure-Angle, Tee & flat 

etc. 

Qtls   

vi Stone aggregate     

 Below 12.5 mm nominal size Cum   

 Above 12.5 mm nominal size Cum   

 Stone ballast 25 to 40 mm nominal size. Cum   

 Stone ballast 40 mm – 60 mm nominal size Cum   

vii Coarse sand  Cum   

viii Local sand Cum   

ix Moorum Cum   

x Good earth Cum   

2 Labours    

i) Mason (Average) Per day   

ii) Carpenter/black smith (average) Per day   

iii) Beldar    

3 P.O.L.    

i) Diesel Litre.   

ii) Petrol Litre.   

iii) Lubricant Litre.   
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CHECK LIST FOR TECHNICAL EVALUATION OF E-TENDER    
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                                                                                                                                              Signature with seal 

 

 

SN Particulars  Remarks / Yes or No 

1 Tender fee as per NIT (Non- refundable) :- 

online mode. 

 

2 EMD as per tender online mode.  

3 Certificate of registration of the firm in appropriate class  

 Class –I Eligible up to tender value Rs.15 crores  

 Class –II Eligible up to tender value Rs.3 crores  

 Class –III, IV & V  Eligible up to tender value Rs.90, 40 

&10 Lakhs  respectively 

 

4 Partnership Deed if Partnership firm.  

5 Authorization for signing if it is limited company or 

partnership firm. 

 

6 An affidavit of ownership if proprietary firm/sole traders.  

7 PAN Number  

8 Income-tax Return for the current & two previous years .  

 ITR-2022-23 -Value  

 ITR-2023-24  - Value  

 ITR-2024-25 -Value                   Current status-   

9 Name and addresses of the Bank,  

 Account No.,   

 IFSC Code.  

10 Copy of registration for :-   

 i)  GST  

 ii) PF, ESI or   Labour License  

11 Performance / experience certificate of Department for :-  

12 Work done certificate during last three years    

 2022-23             Rs.------- lakhs  

 2023-24             Rs.------- lakhs  

 2024-25             Rs.------- lakhs  

 Current status-  

13 Three similar works of  40% or two works of  50%  or one 

work of 80% value of the estimated cost of tender  

 

14  Affidavit certificate that not black listed/Debarred and no 

arbitration case pending in this office. 

 

16 MSME / NSIC certificate with validity of time and item with 

MSME UDYOG ADHAR MEMORANDUM 

 

17 Other document if any in support of the tender.  

18 Each and every pages of tender document should be signed 

with stamp    

 

19 Address of the contractor  

 Contact No.  

 E-mail ID  
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