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TERMS & CONDITIONS OF E-TENDER  
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Electrical work of Godowns at NSC, Hebbal, RO, Bangalore 
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NATIONAL SEEDS CORPORATION LIMITED 
(A GOVT.OF INDIA UNDERTAKING) 

 
Regional Office Bangalore 

No.NSC-BNG-Engg/2025-26                                                   Dated: 02.01.2026 

 
 

NOTICE INVITING For E-TENDER 

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM ONLINE MODE 
ON NSC e-Portal: http//indiaseeds.eproc.in 

National Seeds Corporation Ltd. (NSC) Regional Office, Bangalore invites online e-tenders under 
two bid system from reputed Contractors Registered in appropriate class with CPWD/PWD/Municipal 
Authorities/ Govt./Semi Govt./PSU Organization and having experience for successfully execution of at 
least three works of 40% value of the estimated cost of tender or two works of 50% value of the estimated 
cost of tender or one work of 80% value of the estimated cost of tender executed during the last Seven years 
of similar nature work experience (GODOWN ROOFING WORK OR ROOF REPLACEMENT WORK) 
with CPWD/PWD/Municipal Authorities/Govt./Semi Govt./PSU Organization only & who is having EPF & 
ESI Registration for Laborers . Only Government sector Experience supported by work order/ Letter of 
intent will be accepted. Experience other than similar nature will not be accepted.: 
 

1. Name of Work E-Tender for Replacement of Old AC Sheet Roof With 0.50mm Thick 
precoated galvanised iron profile sheets, Minor Repairing, Painting and 
Electrical work of Godowns at NSC, Hebbal, RO, Bangalore. 

2. Location National Seeds Corporation Limited, Regional Office, UAS Campus, 
Hebbal, Bangalore, Karnataka-560024 

3. Cost of Tender 2000.00 + 18% GST 

4. Estimated cost Rs.15,01,041.00 
5. Completion Period 60 days from 7th day after the date of issue of work order 
6. Earnest Money Rs. 75000.00/- (Rupees Seventy-Five thousand only) 
7. Tender document 

available for online 
submission 

From 02.01.2026 at 13:00 hours. 

8. Last Date & Time for 
submission of e- tender 

16.01.2026 Up to 13.00 hours. 

9. Date & Time for 
opening of Technical bid 

16.01.2026 at 14:00 hours. 

10. Contact Person Sh. Neeraj Bhatia - sagm.engg@indiaseeds.com - 9818646569 Sh. 
Ahamed Raza, RM -rm.bangalore@indiaseeds.com-9677227062 
Sh. D Ashwin,- nscbangalore.engg@gmail.com-91 8587003776 
Sh. Surya Sekhar Pandit, engg.nscsecunderabad@gmail.com-91 
9579817983 

11. Web Site www.indiaseeds.com 
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1. Tender document will be available on NSC e-Portal: https://indiaseeds.enivida.com . 

2. The eligibility criteria for participation are given in the tender document. 

3. Parties participating for Tender EMD amount should be submitted online only along with cost 

of tender document. 

4. (Price bid) will be opened after evaluation of technical bid. 

5. Bidders should submit both Technical bid and Price bid strictly as per instructions to 

bidders/tenderer given in Part-A of the tender documents. 

6. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as 

per instructions contained in the tender document are liable for rejection.  

7. Micro Small Enterprises (MSEs) vendors  having  Udyo g Aa dhar  Me morandum or 

registered with District Industries Centre (DIC) or Khadi and Village Industries Commission 

(KVIC) or Khadi and Village Industries Board (KVIB) or Directorate of  Handicrafts and 

Handlooms or  National Small industries Commission (NSIC) or any other body specified by 

Ministry of MSME are exempted from payment of cost of tender document and EMD as well as 

entitle to avail the benefit of Public Procurement Policy/Revised Policy for Micro and Small 

Enterprises (MSEs) 2012, according to the policy approved in the NSC subject to furnish 

documentary proof in support of their claim along with their request. 

8. The successful bidders have to sign "Integrity Pact" with NSC. 

9. The Corporation reserves the right to accept or reject any/all tenders without assigning any 

reason whatsoever and decision of the Corporation shall be final and binding on bidders. 

10. Quantities and number of above works may increase or decrease. 

11. All taxes i.e. GST, IT bear by the contractor/Firm.  

 

 

 
----Sd----- 

 Regional Manager
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SECTION-1 
NATIONAL SEEDS CORPORATION LTD. 

 
INSTRUCTIONS TO BIDDER – ONLINE MODE 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the portal 
for participating in the e-tenders published on https://indiaseeds.enivida.com by paying 
the charges of Rs. 2360/- (Inclusive taxes) per year. 

2. Bidders must provide the details of PAN number registration details etc as applicable 
and submit the related documents. The user id will be activated only after submission 
of complete details. The activation process will take minimum 24 working 
hour’s enividahelpdesk@gmail.com. 

3. Bidders must have a valid email id and mobile number. 
4. Bidders are required to obtain Class 3 Digital Certificates (Signing & Encryption) as 

per their company details. 
5. Once bidder DSC is mapped with the user id, the same DSC must not be used for 

another user id on the same portal. However bidder can update the digital certificate to 
another user id after un-mapping it from the exiting user id. 

6. Bidders now can login with the activated user Id & DSC for online tender 
submission process in this portal. 

7. Bidders can upload required documents for the tender well in advance under My 
Documents and these documents can be attached to the tender during tender 
participation as per the tender requirements. This will save the bid submission 
duration/time period and reduce upload time of bid documents. 

8. Bidders must go through the downloaded tender documents and prepare and upload 
bid documents as per the requirements of the department. 

9. Once the bidders have selected the tenders they are interested in, Bidders will pay the 
processing fee Rs 550/- per tender (NOT REFUNDABLE) by net-banking / Debit / 
Credit card then Bidder may download the Bid documents etc. Once Bidders will pay 
both fee tenders status will be shown “form received”. This would enable the e- tender 
Portal to intimate the bidders through e-mail in case there is any corrigendum issued 
to the tender document. 

10. Bidders are advised to read complete BoQ/SoQ/Price Bid/Financial Bid and Terms & 
Conditions before quoting rates in the bid document. 

11. Any modification/replacement in BoQ/SoQ/Price Bid/Financial bid template is not 
allowed. Bidders must quote only in predefined fields in the bid sheet and save the 
bidsheet. After saving, the same bid sheet must be uploaded in the portal. 

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee etc) as 
mentioned in the tender document, before submitting the bid. 

13. Bidders are recommended to use PDF files for uploading the documents. Only price 
bid sheet will be in Excel format. 

14. The bidders must ensure to get themselves registered on the portal at least 1 week 
before the tender submission date and get trained on the online tender submission 
process. For tender submission and registration process bidders are advised to refer 
respective manuals on website. Tender inviting Authority/Department will not be 
heldresponsible for any sort of delay or the difficulties faced during the submission of 
bids online by the bidders due to local issues like internet connectivity/PC speed/etc... 
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15. Offline Submission of bids/documents/rates by the bidders will not be accepted by the 
department, under any circumstance. 

16. After final submission of the bid, a confirmation message and bid submission 
acknowledgement will be generated by the portal. The bid submission 
acknowledgement contains details of all documents submitted along with bid 
summary, token number, date & time of submission of the bid and other relevant 
details. Bidder can keep print of the bid submission acknowledgement. 

17. If bidder is resubmitting the bid, bidder must confirm existence of all the required 
documents, financial bid and again submit the bid. Once submitted, the bid will be 
updated. 

18. Submission of the bid means that the bid is saved online; but system does not confirm 
correctness of the bid. Correctness of the bid will be decided by tender inviting 
authority only. 

19. The time displayed in the server is IST(GMT 5:30) and same will be considered for all 
the tendering activities. Bidders must consider the server time for submission of bids. 

20. Bid documents being entered by the Bidders/Vendors/Contractors will be encrypted at 
the client end and the software uses PKI encryption techniques to ensure 
security/secrecy of the data. The submitted bid documents/data become readable only 
after tender opening by the authorized individual. 

 
Technical Support - Phone: 9355030617, 8448288980 

 
Tel: 011-49606060 

 
Email ID - enividahelpdesk@gmail.com, 
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SECTION - II 

Instruction to Tenderers 
GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER 

 
1. The e-tenders are being invited by NSC, Regional Office, Bangalore Replacement of Old AC 

Sheet Roof With 0.50mm Thick precoated galvanised iron profile sheets, Minor Repairing, 
Painting and Electrical of Godowns at NSC, Hebbal, RO, Bangalore.  
The contractor should read the specifications carefully before submitting e-tender. 

2. The earnest money as per Notice should accompany the e-tender in the shape of online 
payment only. Contractors/firm who is registered with MSME’s are exempted for submitting 
the tender fees as well as EMD. 

3. (a) The tenderer will be required to attach Income Tax Return for the current and last 2 

Assessment year, Registration No. of GST, ESI and PF, Bank solvency certificate, work 
completion plan, while applying for e-tender through online. 

(b) The contractor will have to give an undertaking that he will submit the proof of 
remittance of PF/ESI through challan at the time of bill payment. In case of non-furnishing of 
such proof, 4.7% (four-point seven percent) of the value of the bill amount of work shall be 
withheld by NSC which can be released only after production of the required document. 

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same 
shall be deposited by NSC with EPF authorities. After deposition of the amount, NSC shall 
not refund this to the contractor even on production of EPF Challans. 

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall be deposited with 
the Labor Board of the concerned state by the contractor and on providing the receipt to the 
NSC and it will be reimbursed to the contractor. In case the Labor Board is not established in 
the state, recovery made by NSC shall be retained under suspense and will be deposited with 
the Labor Board as & when established in the state. 

4. PROCEDURE FOR SUBMISSION OF TENDER: -The tenderer shall submit the bid online 
only before the due date and time of submission. 

5. GST or any other tax applicable on material in respect of this contract shall be payable by 
the contractor and no claim whatsoever in this respect will be entertained. 

6. The rates quoted by the contractor should be in  % above or  % below against the 
estimated cost referred in Schedule of the tender will be taken as correct and not the amounts 
worked out by them. 

7. The contractor should quote the rates in figures as well as in words and amount tendered by 
him. The amount for each item should be worked out and the requisite the total given. Rates 
should be written in words closely followed by figures and it should not be written in the 
next line. 

8. Time allowed for carrying out the work will be 60 days from 7th day after the date of 
issue of work order. 

9. Tender should remain open for acceptance for a period of 90 days from the date of receipt of 
tender. If any tenderer withdraws his tender before the schedule date or makes any 
modification in the terms and conditions of the tender which are not acceptable to the 
department, then the corporation shall, without prejudice to any other right or remedy, be at 
liberty to forfeit the earnest money as aforesaid. 

10. Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any 
respect are liable to be summarily rejected. 
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11. The e-tenders submitted with any additional conditions are liable to summarily rejection. 
12. Mobilization advance shall not be applicable. 
13. In the case of any tender where unit rate of any item /items appear unrealistic and imbalance 

and in case the tenderer is unable to provide satisfactory explanation, such a tender will be 
liable for rejection. 

14. The contractor may visit each site or any of the sites and shall satisfy himself to the 
conditions, the accessibility of site, the full extent and character of operation, the nature 
of the ground and work conditions affecting lay out execution of the contract generally, 
before quoting the tender rates. No claim on the ground for want of knowledge in such 
respect will be entertained. 

15. Change in the terms and condition or the specifications, or schedule of completion shall not 
be accepted. Such conditional tenders shall be liable for rejection. 

16. The rates shall be inclusive Up to all heights, materials, labour, tools & plants and taxes etc. 
as per site condition. 

17. The payments will be released after satisfactory completion of work. 
18. Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. 

The cement concrete laid shall be mechanically vibrated by means of mechanically operated 
vibrators. The rates quoted shall be inclusive of these operations and no extra payments shall 
be made. 

19. The receipt of clerk for any money paid by the contractor will not be considered as any 
acknowledgement or payment to the National Seeds Corporation and the contractor shall be 
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly 
authorized Cashier. 

20. The contractor shall give a list of NSC employees related to him. 
21. The contractor should verify all elevations shown in the drawings and in case of doubt, 

obtain required particulars which may in any way influence his tender from the Engineer as 
no allowance whatsoever will be made beyond the contract for any alleged ignorance 
thereof. 

22. The successful tenderer shall deposit Performance Security through Bank guarantee, 
Demand Draft, Online mode (Imps/Neft/UPI) @ 5 % of accepted value of work within 
15 days of letter issued in this regard. If EMD is deposited then EMD will be adjusted 
against Performance Security and balance Payment will have to be deposited as per 
LOA issued/tender term and condition. 

23. The performance Security shall be refunded to the contractor soon after the completion of 
work and recording of the completion certificate. 

24. Security deposit shall be debitable 5 % from the each bills and will remains as such for 
a period of defect liability (i.e. One Year) from the date of completion of work. It will be 
refunded after the defect liability period i.e. for one year. 

25. Defects arising during the defect liability guarantee period, if any, shall be rectified by the 
party free of cost with in fortnight as and when brought to the notice in writing or 
telephonically. 

26. The contractor’s responsibility for this contract shall commence from the date of issue of 
order of acceptance of tender. 

27. The contractor shall maintain and produce all records when called for, related to relevant 
Acts concerning labour engaged and construction. 

28. ‘No’ negotiation envisages even with a lowest party except under exceptional situations 
29. The Corporation shall have the right of rejecting all or any of the tender without assigning 
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any reason whatsoever and will not be bound to accept the lowest tender or any of the 
tender. 

30. The EMD shall be refunded to the unsuccessful contractor/parties after finalization of the tender. 
31. Additional items if any executed by the contractor, the payments will be considered in 

proportionate of the rate quoted by the contractor for those items also. 
32. The expenditure towards registration, stamp duty etc., of the work agreement shall be borne 

by the successful contractor. 
33. Risk of Labour working at site will be of contractor and insurance of workers should be 

done before start of work. 
34. Water & Electricity for any purpose related to the civil work will be arranged by the 

contractor. Wherever arranged by the department, the consumption charge @ 1.5% or actual 
cost will be borne by the contractor.  

35. The contractor shall bear the cost of samples, testing fee, if materials tested outside  
in laboratory. 

36. The contractor is responsible to follow the construction standards as per CPWD norms. 
37. If the date of opening of the tender is declared as holiday, tenders will be opened on next 

working day at the same time of venue. 
38. All the construction material required for the construction work is to be procured in the time 

bound manner by the successful tenderer. NSC shall not entertain any request of the 

successful tenderer in this regard for the delay in completion of the work due to non-

availability of any materials. 

39. After completion of work all blueprint/ complete drawing of civil, electric, water supply 

line, and drainage water line work has to be submitted to NSCL. 

40. If tenderer fail to submit the Performance guarantee in stipulated time given in 

tender, NSC will forfeit EMD amount and may consider for debarring/blacklisting. 

41. If tenderer fails to start in the time given in work order, then NSC may forfeit the 

Performance guarantee amount and the contractor will be debarred/blacklisted for 2 

years. 

42. The maximum time to start the work is ¼ of the total time given to complete the work. 

43. Certificate of financial soundness issued by the banker with complete communication address 

to be submitted along the tender. The certificate should be issue in favor of National seeds 

corporation limited and date of issue of certificate should be after publication of NIT. 

44. If MSME Party take exemption for submission of EMD and don’t submit the performance 

guarantee for start the work then MSME party may be restricted for 2 years from corporation. 

45. The attached document will be valid in Hindi and English language only. 

46. The attached document must be clear and readable. 

47. All documents must be submitted in the given format; no other format will be accepted. 
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SECTION –III 
 

GENERAL TERMS & CONDITIONS OF THE CONTRACT 
 

DEFINITIONS: - 

1 The contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of the National Seeds Corporation 
Ltd, and the Contractor, together with the documents referred to therein including these conditions, 
the specifications, designs, drawings and instructions issued from time to time by the Engineer and all 
these documents taken together, shall be deemed to form the contract and shall be complementary to 
one another. 
‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum Managing 
Director including his authorized representative(s) who will employ the contractor and legal 
successor(s) in title and permitted assigns. 

2 In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assignees to them: - 

 
a) The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or permanent and whether original, altered, 
substituted or additional. 

 
b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be executed 

under the contract or any adjacent land, path or street through which work is to be executed under the 
contract or any adjacent land, path or street which may allotted or used for the purpose of carrying out 
the contract. 

c) The ‘Contractor shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include the legal personal representative or such individual or the 
person composing such firm or company, or the successors of such firm or company and the permitted 
assignees or such individual, firm or company. 

 
d) The Corporation or NSC means the National Seeds Corporation Ltd. 

e) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall service and 
be in charge of the work or any other designation authorized by the Employer for the purpose of 
operating the contract. 

 
f) Where the context requires, words imparting the singular only also include the plural number and 

vice-versa. 
 

g) ‘Specification’ means the specification referred to in the tender and any modification there of or 
addition there to as may from time to time be furnished approved in writing by Engineer. 

h) ‘District specification’ means the specifications followed by the State Govt. in the area where the 
work is to be executed. 

 
i) ‘Approved’ means approved in writings and ‘approval’ means approval in writing. 

 
j) Tendered value means the value of the entire work as stipulated in the letter of award. 
k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and 

labor at the site where the work is to be executed plus the percentage mentioned in the schedule 
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“F” to cover all over heads and profits. 

l) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender 

papers or the standard schedule of Rates of the government mentioned in Schedule “F” hereunder, 

with the amendments thereto issued to the date of receipt of the tender. 

WORK TO BE CARRIED OUT: 
 

3. The work to be carried out under the Contract shall, except as otherwise provided in these conditions, 

include all labor, material, tool, plants, equipment and transport which may be required in preparation 

of and for and in the full and entire execution and completion of the works. The descriptions given in 

the Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to include wastage on 

materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in 

position and all other labors necessary in and for the full and entire execution and completion of the 

work as aforesaid in accordance with good practice and recognized principles. 

SUFFICIENCY OF TENDER: 
4. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities, 

which rates and prices shall, except as otherwise provided, over all his obligations under the Contract 

and all matters and things necessary for the proper completion and maintenance of the works. 

DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 

5. The several documents forming the contract are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawing and figure dimensions in 

preference to scale and the special conditions in preference to general conditions. 

(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings, 

the following order of preference shall be observed:- 

a) Description of Schedule of Quantities. 

b) Particular Specification and Special Condition as per manufacturer. 

c) Drawings 

d) C.P.W.D. specifications 

e) Indian standard specification of B.I.S. 

f) If there are varying or conflicting provisions made in any one document forming part of the contract, 

the Acceptance Authority shall be the deciding authority with regard to the intention of the document 

and his decision shall be final and binding on the contractor. 

 
g) Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall 

not vitiate the Contract or release the Contractor from the execution of the whole or any part of the 
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works comprised therein according to drawings and specifications or from any of his obligations under 

the contract. 

Work Completion Time 

6. Work completion time means that the work has to be started within the maximum time (which is 1/4 of 

the total time) or one month which is less and completed on or before the deadline. Work completion 

time does not mean that the work has to be started till the last moment after the work order is issued. 

Rectification work and Period 

7. Rectification work means improving the work already done and not doing anything new. For 

example, if the contractor informed, he has completed the painting work but the engineer's 

inspection shows that some parts of the work have not been painted properly and some parts need 

painting, then it will be considered as rectification work. If the painting work has been done and the 

entire work needs to be painted again, then it will not come under rectification work. 

The engineer in charge will set a time limit (which is maximum 15 days) for the rectification 

work and if the work is completed within that time limit, then it will come under the category of 

rectification work and extra time will be added to the completion time. A maximum of two times can 

be given for rectification work, if the work is not completed even in two times, then the department 

will do the work itself and the recovery will be made from the contractor's bill. 

 SIGNING OF CONTRACT 
 
 

8. The successful contractor, on acceptance of office tender by the accepting Authority shall, within 15 

days from the stipulated date of start of the work sign the contract consisting of: 

 
(I) The notice inviting tender, all the documents including drawings, if any forming the tender as issued 

at the time of invitation of tender and acceptance thereof together with any correspondence leading 

there to. 

 
(II) Various standard clauses with corrections Up to the date stipulated in schedule “F” along with 

annexure there to. 

 
(a) Model rules for the protection for the health, sanitary arrangements for workers employed by NSC 

or its contractors, enclosed in the tender. 

 
(b) Contractor’s labor regulations, enclosed in the tender. 

 
 

(c) List of act and omissions for which fines can be imposed, enclosed in the tender. 
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DISQUALIFICATION CONDITION 
 

1. Tenderers who have been blacklisted or otherwise debarred by NSCL or any department of Central or 

State Government or any other Public Sector Undertaking will be ineligible during the period of such 

debarring/blacklisting. 

2. Any Tenderer whose contract with National Seeds Corporation limited, or any department of Central or 

State Government or any other Public Sector Undertaking has been terminated before the expiry of the 

contract period at any point of time during two years, will be ineligible. 

3. Tenderer who’s EMD or PS/SD has been forfeited by National Seeds Corporation limited, or any 

department of Central or State Government or any other Public Sector Undertaking during last two years, 

will be ineligible. 

4. If the proprietor/any of the partners of the Tenderer firm/any of the Director of the tenderer company have 

been, at any time, convicted by a court of an offence and sentenced to imprisonment for a period of three 

years or more, such Tenderer will be ineligible. 

5. While considering ineligibility arising out of any of the above clauses, incurring of any such 

disqualification in any capacity whatsoever (even as a proprietor, partner firm, or as director of a company 

etc.) will render the tenderer disqualified. 
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ITEM RATE TENDER 
 

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India 

Undertaking) New Delhi specified in the underwritten memorandum within the time specified in such 

memorandum at the rates specified therein, and in accordance in all respect with the specifications, designs, 

drawings and instructions in written referred to rule of General Rule and Guidance and with such materials as 

are provided for by and in all respect in accordance with such conditions so far as applicable. 

Memorandum 
 

a) General description 

b) Estimated cost 
 

c) Earnest money AS PER NOTICE 
 

d) Performance Guarantee 
 

e) Security deposit 
 

 
I/We have read and examined the Notice schedules, specifications applicable, general rules and 

directions, conditions, schedule of rates and other documents and rules referred to in the tender document for 

the work. 

The validity of the tender is for 90 days from the date of opening of tender. 
 

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value of 

work within 15 days of letter issued in this regard. The performance guarantee shall be kept valid and will be 

refundable to us soon after the completion of work and recording of the completion certificate. 

Security deposit shall be debitable @ 5 % from the each bills and will remains as such for a period of defect 

liability (i.e. One Year) from the date of completion of work. It will be refunded after the defect liability 

period i.e. for one year. The security deposit as deducted above can be released against bank guarantee issued 

by a scheduled bank. 

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the terms 

& provisions of the said conditions annexed here to and all the terms and provision contained in the notice 

inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or their 
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successors, the sum of money mentioned in the said conditions. 
 

I/We agree that the said Corporation or their successor in office shall without prejudice to any other 

right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said Performance 

Guarantee shall be retained for performance of contract onward for a period Up to two months from the date 

of completion of work. Earnest money shall be retained by them towards security deposit mentioned against 

clause (e). 

(ii) to execute all the works referred to in the tender documents on the terms & conditions contained 

or referred to therein, and to carry out such deviations as may be ordered, Up to a maximum of 100 % at the 

rates quoted in the tender documents and those in excess of that limit at the rates to be determined in 

accordance with the provisions mutually agreed. 

Dated………… 
 

Signature of Contractor 
 

Postal Address 

……………………………. 

………………………….. 

…………………

……….. Witness:- 

 
Address………… 

 
Witness:-

……………… 

Address:-

……………. 



17  

CLAUSES OF CONTRACT 
 
 

CLAUSE- 1 PERFORMANCE GUARANTEE 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (five percent) of the 
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in schedule “F” from the date of issue of letter of 
acceptance. This period can be further extended by the Engineer up to maximum period as specified 
in schedule “F” on written request of the contractor stating the reason for delays in procuring the 
Performance Guarantee, to the satisfaction of the Engineer. In case the contractor fails to deposit the 
said performance guarantee within the period as indicated in Schedule 'F', including the extended 
period, if any, the Earnest Money deposited by the contractor shall be forfeited automatically without 
any notice to the contractor. 

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as 
per Performa attached of the tender document. The Bank Guarantee shall be issued by and 
Schedule Bank in favour of National Seeds Corporation Limited. The Bank Guarantee 
should be accompanied by a forwarding letter of the banker on their letter head. 

ii. The performance guarantee shall be initially valid Up to the stipulated date of completion plus 
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 
the validity of performance guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion of certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest. 

iii. The Engineer shall not make a claim under the performance guarantee except for amounts to which 
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the performance 
guarantee. 

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or 
determined under any of the Clauses/conditions of the agreement, within 30 days of the 
service of the notice to this effect by Engineer. 

iv. In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Chairman-cum-Managing Director. 

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT 
 

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall permit 
National Seeds Corporation (hereinafter called the employer) at the time of making any payment to him for 
work done under the contract to deduct at the rate of 5 % of the gross amount of each running bill till the sum 
along with the sum already deposited as earnest money, will amount to security deposit of 5 % of the 
tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five lakhs only). 

 
 

All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
interest arising there from or from any sums which may be due or may become due to the contractor or any 
account whatsoever and in the event of his security deposit being reduced by reason of any such deductions or 
sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security deposit 
shall be collected from running bills of the contractor at the rates mentioned above and the Earnest money if 
deposited in cash at the time of tenders will be treated as part of the Security deposit. 
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Note – 1 

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its 
face value, whichever is less. The market price of Govt. papers would be ascertained by the Engineer at the 
time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt. paper, 
will be withheld, if necessary. 

 
Note No.2 

 
Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules except 

fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each 
form of security. 

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY 
 

If the contractor fails to comply with the time for completion in accordance with clause 5 or fail to 
make required progress for the whole of the work as applicable/for any section within the relevant time 
prescribed and/fails to clear the site, (In case of delay in completion of civil contracts.) LD shall be levied on 
the contractor at the rate of 0.5% (half percent) of the contract price per week of delay, subject to a maximum 
of 5 week which is 2.5% (two and half percent) of the contract price. If the work is not completed within 5 
weeks, then the contract shall be terminated as specified in clause 14.2 and 14.3. 
The payment of deduction of such damages shall not relieve the contractor from his obligation to complete the 
works, or from any other of his obligations and liabilities under the contract. 

 
CLAUSE 3.1 SUSPENSION OF WORK 

 
The contractor shall, on the instructions of the engineer suspend the progress of the works or any part 

thereof for such time and in such manner as the Engineer may consider necessary and shall during such 
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion of 
the Engineer unless such suspension is; 

a) Otherwise provided for in the contract, or 
b) Necessary by reason of some default or of breach of contract by the contractor of which he is 

responsible, or 
c) Necessary by reason of climatic conditions on the site, or 
d) Necessary for the proper execution of the works or for the safety of the works or any part thereof 

(save to the extent that such necessity arises from any act or default by the Engineer or the Employer 
or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply. 

 
 

3.2 DETERMINATION FOLLOWING SUSPENSION 

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with the 
Employer determine; 
a) Any extension of time to which the contractor is entitled under clause 5, and 
b) The amount which shall be added to the contract price, in respect of the cost incurred by the 
contractor by reason of such suspension and shall notify the contractor with a copy to the Employer. 
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CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF 
ACTION NOT TAKEN UNDER CLAUSE - 3 

 
In any case in which any of the powers conferred on the Engineer by the clause 3 thereof shall have 

become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver 
of any of the conditions hereof and such powers shall not withstanding be exercisable in the event of any 
future case of default by the contractor and the liability of the contractor for damages shall remain unaffected. 
In the event of the Engineer putting in force all or any of the powers vested in him under the preceding clause, 
he may if he so desired after giving a notice in writing to the contractor take possession of (or at the sole 
discretion of the Engineer which shall be final and binding on the contractor) use on as hire (the amount of the 
hire money being also in the final determination of the Engineer) all or any tools, plant material and stores in 
or on the works, or the site thereof, belonging to the contractor or procured by the contractor and intended to 
be used for execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates or in the case of these not being applicable, at current market rate to be certified by the Engineer 
whose certificate thereof shall be final and binding on the contractor otherwise the Engineer by notice in 
writing may order the contractor, foreman or other authorized agent to remove such tools, plant materials or 
stores from the premises (within the time specified in the notice) and in event the contractor failing to comply 
with any such requisition, the Engineer may remove them at the contractor's expense or sell them by auction or 
private sale on account of the contractor and his risk in all respects and the certificate of the Engineer as to the 
expense of any such removal and amount of the proceed and expense of any such sale shall be final and 
conclusive against the contractor. 

 
CLAUSE: 5 EXTENSIONS OF TIME FOR COMPLETION 

 
1. In the event of: 

a) The amount or nature of extra or additional work or 
b) Exceptionally adverse climatic conditions, or 
c) Any delay, impediment or prevention by the Employer, or 
d) other special circumstances which may occur, other than through a default or breach of contract by 

the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an extension of 
the Time for Completion of the works, or any section or part thereof, the Engineer shall determine the amount 
of such extension and shall notify the Contractor accordingly, with a copy to the Employer. 

 
2. Contractor to provide notification and detailed particulars. 

Provided that the Engineer is not bound to make any determination unless the C o n t r a c t o r  has 
a) within 28 days after such event has first arisen notified the Engineer with a copy to the 
Employer, and 
b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such 
notification submitted to the Engineer detailed particulars of any extension of time to which 
he may consider himself entitled in order that such submission may be investigated at the time. 

 
 

CLAUSE:  6 MEASUREMENTS OF WORK DONE 
 

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they are 
not to be taken as the actual and correct quantities of the works to be executed by the Contractor in fulfillment 
of his obligation under the Contract. 

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value of 
the works in accordance with Clause 7. The Engineer shall, when he requires any part of the works to be 
measured, give reasonable notice to the Contractor's authorized agent, who shall: 
a) Forthwith attend or send a qualified representative to assist the Engineer in   making such 
measurement and 
b) Supply all particulars required by the Engineer. 
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Should the Contractor not attend, or neglect or omit to send such representative, then the measurement 
made by the Engineer or approved by him shall be taken to be the correct measurement of such part of the 
works. For the purpose of measuring such permanent works as are to be measured by records and drawings, 
the Engineer shall prepare records and drawings as the work proceeds and the Contractor, as and when called 
on to do so in writing, shall, within 14 days, attend t o  examine and agree such records and drawing with the 
Engineer and shall sign the same when so agreed. If the contractor does not attend to examine and agree 
such records and drawing, they shall be taken to be correct. If, after examination of such records and 
drawing, the contractor does not agree the same or does not sign the same as agreed, they shall nevertheless be 
taken to be correct, unless the Contractor within 14 days of such examination, lodges with the Engineer notice 
of the respect in which such records and drawing are claimed by him to be incorrect. On receipt of such 
notice, the Engineer shall review the records and drawings and either confirm or vary them. 

 
The works shall be measured net, notwithstanding any general or local custom, except where 

otherwise provided for the Contract. 

 
CLAUSE: 7 PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE 

REGARDED AS ADVANCE 
 

No payment shall be made for a work estimated to cost Rupees fifty thousand or less till after the 
whole of the work shall have been completed and certificate of completion given. But in the case of a work 
estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be entitled to 
receive a monthly payment as interim or running account bill then executed to the satisfaction of the Engineer, 
on the basis of recorded measurements in triplicate on or before every month on date fixed by the Engineer. 
But all such intermediate payments shall be regarded as payments by way of advance against the final 
payment only and not as payment for work actually done and completed, and shall not preclude the requiring 
of bad, unsound imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or 
be considered as an admission of the due performance of the contract or any part thereof in any respect or the 
accruing of any claim nor shall its conclude, determine or effect in any way the powers of the Engineer, Under 
these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any 
other way vary or effect the contract. 

 
Whenever there is likely to be delay in recording detailed measurements for making running payment 

in the case of residential buildings, advance payments without detailed measurements for work done (other 
then foundation and finishing items) Up to (a) lintel level (including sun shades etc.) and (b) slab level, for 
each floor worked out at 75% of the tendered rates may be made in running account bills by the Engineer at 
his discretion on the basis that the work has been completed Up to the level in question. 

The advance payments so allowed shall be adjusted in the subsequent running bill by taking detailed 
measurements thereof. Final payment shall be made only on the running basis of detailed measurements. 

 
CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN 

 
Within ten days of the completion of the work, the contractor shall give notice of such completion to 

the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and if 
there is no defect in the work shall furnish the contractor with a certificate of physical completion otherwise a 
provisional certificate of completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional or 
otherwise shall be issued, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and 
all huts and sanitary arrangement required for his/their work people on the site in connection with the 
execution of the work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt 
from all wood work, doors, windows, walls, floors or other part of any building, in on or about which the 
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work is to be executed or of he may have had possession for the purpose of the execution thereof and not until 
the work shall have been measured by the Engineer. If the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary 
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work the 
Engineer may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. and 
dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim 
in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 

 
8.2 CONTRACTOR TO KEEP SITE CLEAN 

The splashes and droppings from white washing, colour washing, painting etc. on walls, floors, 
doors, windows, etc. shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done without waiting for 
the actual completion of all the other items of work in the contract. In case the contractor fails to comply with 
the requirements of this clause, Engineer shall have the right to get this work done at the cost of the contractor 
either departmentally or through another agency. Before taking such action, the Engineer shall give two days 
notice in writing to the contractor. 

 
8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 

The contractor on completion of the work shall submit to the employer's three bound sets of all "As 
constructed" drawing for every component of the work at his own cost and plan as required vide General 
specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as applicable within thirty 
days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum 
equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen thousand only) 
as may be fixed by the Engineer shall be final and binding on the contractor. 

 
 
 
 

PAYMENT OF BILLS 
CLAUSE: 

9 
 

9.1 RUNNING BILLS 
Only two running and final bill shall be submitted by the contractor as indicated in clause no 19 of 

Section – II (Instructions to Tenderers) and the Engineer shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as far as 
possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit the 
bill within the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as 
aforesaid, a subordinate to measure the said work in the presence of the contractor whose countersignature to 
the measurement list will be sufficient warrant and the Engineer may prepare a bill from such list. Engineer's 
consent for release of running bill shall be linked with the satisfactory progress of the work. 

 
9.2 FINAL BILL 

The final bill shall be submitted by the contractor in the same manner as specified in running bills 
within one month from the date of the final certificate of completion furnished by the Engineer. No further 
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished. Payments of those items of the bill in respect of which there is no dispute and 
of items in dispute, for quantities and rates as approved by Engineer, will, as far as possible be made within 
the period specified herein under, the period being reckoned from the date of receipt of the bill by the 
Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and 
dismantled materials. 

 
i) If the Tendered value of work is up to Rs. 5 lakhs:  3 months 
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ii) If the Tendered value of work exceeds Rs. 5 lakhs:  6 months 
 
 

CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER 

Materials which Employer will supply are shown in schedule 'B'. The same will be supplied by the 
employer for the purpose of the contract only and for that contractor shall give his requirement on the basis of 
drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall be issued to 
him keeping in view progress of work. For storage of such issued material, the contractor will make his own 
arrangement of storage space at site under double lock locking arrangement operable jointly by the engineer 
and the contractor. Contractor shall be responsible to take delivery of the material from local supply place of 
employer as per direction of Engineer and no extra payment will be admissible for this. The value of the full 
quantity of material so supplied at the rates specified in the said schedule of materials shall be set off or 
deducted from any sum due or thereafter to become due to the contractor under the contract or otherwise 
against or from the security deposit. At the time of submission of bills the contractor shall supply statement of 
material issued, material consumed and the material balance at site in original good condition. 

 
Notwithstanding anything to the contrary contained in any other clause of contract, all stores/materials 

so supplied to the contractor shall remain the absolute property of Employer and the contractor shall be trustee 
of the stores/material so supplied/procured and the said stores/materials shall not be removed/disposed off 
from the site of the work on any Account and shall be at all times open to inspection by Engineer. Any such 
stores/materials remaining unused shall be returned to the Engineer at a place, directed by him. But in case it 
is decided no to take back the stores/materials the contractor shall have no claim for compensation on any 
account of such stores/materials so supplied to him as aforesaid and not used by him or for any wastage in or 
damage to him on such stores/materials. 

 
On being required to return the stores/materials, the contractor shall hand over the stores/materials, on 

being paid or credited such price as the Engineer shall determine, having due regard to the condition of the 
stores/materials. The price allowed for credit to the contractor, however, shall be at the prevailing market rate 
not exceeding the amount charged to him excluding the storage charge, if any. The decision of the Engineer 
shall be final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in addition 
to throwing himself open to account of contravention of the terms of the licenses or permit and/or for criminal 
breach of trust, be liable to Government for all advantages or profits resulting or which in the usual course 
would have resulted to him by reason of such breach. Provided that the contractor shall in no case be entitled 
to any compensation or damages on account of any delay in supply of non supply thereof at all or any such 
materials and stores provided further that the contractor shall be in no case entitled to supply thereof at all or 
any such materials and stores provided further that the contractor shall be bound to execute the entire work. 

 
 

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 

The contractor shall at his own expense provide all materials, required for the works other than those 
which are stipulated to be supplied by the employer. 

The contractor shall, at his own expense and without delay; supply to the engineer samples of 
materials to be used on the work and shall get these approved in advance. All such materials to be provided 
by the contractor shall be in conformity with the specifications laid down or referred in the contract. The 
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the 
materials so comply. 

The Engineer shall have full powers to require the removal from the premises of all materials which in 
his opinion are not in accordance with the specifications and in case of default the Engineer shall be at liberty 
to employ other persons to remove the same without being answerable or accountable or any loss or damage 
that may happen or arise to such materials. The Engineer shall also have full powers to require 
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other proper materials to be substituted thereof and in case of default the Engineer may cause the same to be 
supplied and all costs which may be involved due to such removal and substitution are to be borne by the 
contractor. 

 
10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 

 
The contractor on signing an indenture in the form to be specified by the Engineer shall be entitled to 

be paid during the progress of the execution of the work Up to 75% of the value of materials which are in the 
opinion of the Engineer non-perishable and or in accordance with the contract and which have been brought 
on the site in connection therewith and are adequately stored and/or protected against damage by weather or 
other causes but which have at the time of advance been incorporated in the works. When materials on 
account of which an advance has been made under this sub-clauses are incorporated in the work the amount of 
such advance shall be deducted from the next payment made under any of the clause or clauses of this 
contractor. 

 
10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN PRICES/WAGES DUE TO 
STATUTORY ORDERS. 

 
If during the progress of works the price of any material incorporated in the works (not being a materials 
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour increases/decreases as 
a result of any fresh law or statutory rule or order coming into force (but not due to any changes in Sales tax) 
and such increase/decrease exceeds ten percent of the price and/or wages prevailing at the time of receipt of 
the tender for the work and the contractor thereon necessarily and properly pays in respect of that material 
(incorporated in the works) such increased/decreased price and/or in respect of labour engaged on the 
execution of the work such increased/decreased wages, then the amount of the contract shall accordingly be 
varied provided always that any increase so payable is not in the opinion of the Engineer (whose decision shall 
be final and binding) attributable to delay in the execution of the contract within the control of the contractor. 

Provided however, no reimbursement shall be made if the increase is not more than 10% of the said 
prices/wages and if so the reimbursement shall be made only on the excess over 10% and provided further that 
any such increase shall not be payable if such increase has become operative after the contract or extended 
date of completion of the work in question. In the same way any decrease in the prices of material/wages of 
labour coming into force in excess of 10%, downward adjustment would be made and recovery would be 
affected by the Engineer accordingly. 

The contractor shall for the purpose of this condition keep such books of account and other documents 
as are necessary to show the amount of any increase claimed or reduction available and shall allow inspection 
of the same by a authorized representative of the Employer and further shall at the request of the Engineer 
furnish any documents so kept and such other information as the Engineer may require. 

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of 
any such material and or wages of labor give notice thereof to the Engineer stating that the same is given 
pursuant to this condition together with an information relating thereto which he may be in a position to 
supply. 

 
10.5 PAYMENT DUE TO INCREASE/DECREASE IN 

PRICES/WAGES AFTER RECEIPT OF TENDER FOR 
WORKS FOR 18 MONTHS 

If the prices of material (not being the material supplied by the Employer in accordance with Clause 
10) and/or wages of labour required for execution of the work increase, the contractor shall be compensated 
for such increase as per provisions detailed below and the amount of the contract shall accordingly be varied, 
subject to the condition that such compensation for escalation in prices shall be available only for work done 
during the stipulated period of the contract including such period for which the contract is validity extended 
under the provisions of Clause 5 of the contract without any action under clause 
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2 and also subject to the condition that no such compensation shall be payable for a work for which the 
stipulated period of completion is 6 months or less. Such compensation for escalation in the prices of 
materials and labour when due, shall be worked out based on the following provisions: 

 
1. The base date for working out such escalation shall be the last date on which tenders were received. 

2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work as 
per the bills, running or final excluding any work for which payment is made at prevailing market rates. 
From this amount the value of material supplied by the Employer under clause 10 and proposed to be 
recovered shall be deducted before the amount of compensation for escalation is worked out. In the case of 
materials brought to site for which any secured advance is included in the bill the full value of such materials 
as assessed by the Engineer (and not the reduced amount for which secured advance has been paid) shall be 
added to the cost of work shown in the bill for operation of this clause. Similarly, when such materials are 
incorporated in the work and the secured advance is deducted from the bill, the full assessed value of the 
materials originally considered for operation of this clause should be deducted from the cost of the work 
shown in the bill, running or final. 
3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 
incorporated in the conditions of contract attached to the Tender papers and the decision of the Engineer in 
working out such percentage shall be binding on the contractor. 
4. The compensation for escalation for materials and P.O.L shall be worked out as per formula given 
below: 

 
(i) Vm= W  x    X  x( MI -- MIo ) 

100 MIo 
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or 

recovered. 
 

W  = Cost of work done worked out as indicated in sub para 2 above. 
 

X  = Component of materials expressed as percent of the total value of work. 
 

MI &MIo = All India whole sale index for all commodities for the period under reckoning as 
published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the period under 
consideration and the valid at the time of receipt of tenders, respectively. 

(ii) Vf = W  x Z x FI -- FIo) 
100 FIo 

[ 
Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in Rupees to be paid or 

recovered. 
 

W = Value of work done, worked out indicated in sub para 2 above. 
 

Z = Component of P.O.L expressed as a percent of total value of work as indicated under the 
special conditions of contract. 

FI &FIo = Average index number of wholesale price for gro (fuel, power light and lubricants) 
as published weekly by the Economic Adviser to Govt.of India Ministry of Industry for the period under 
reckoning and that valid at the time of receipt of tenders respectively. 

 
5. The following principles shall be followed while working out indices mentioned in sub-para 4 above. 

 
a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to 
the cost of work done as per bills paid during the three calendar months of said quarter. The first such 
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payment shall be made at the end of three months after the month (excluding) in which the tender was 
accepted and thereafter at three months interval. At the time of completion of the work, the last period for 
payment might become less than three month, depending on the actual date of completion. 

 
The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be the 

arithmetical average of the indices relevant to the three calendar months. If the period Up to date of 
completion after the quarter covered by the last such installment of payment, is less than three months, the 
index MI and FI shall be the average of the indices for the moths falling within that period. 

6. The compensation for escalation for labour shall be work out as per the formula given below: 

Vl = W x Y x (LI -LIo) 
100 LIo 

 
Vl = Variation in labour cost i.e increase or decrease in the amount in Rupees to be paid or 

recovered. 

W = Value of work done, worked out as indicated in sub para 2 above. 
 

Y =  Component of labour expressed as percent of the total value of work. 
 

LI &LIo = Minimum daily wage in Rupees of an unskilled adult male mazdoor fixed under any lawa, 
statutory rule or order as on the last date of receipt of tender and the quarter previous to the one under 
consideration respectively. 

7. The following principles will be followed while working out the compensation as per sub para 6 
above: 

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the 
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local 
administration both relevant to the place of work and the period of reckoning. 

 
b) The escalation for labour shall also be paid at the same quarterly intervals when escalation due to 

increase in cost of materials and / or P.O.L is paid under this clause. If such revision of minimum wages takes 
place during any such quarterly intervals, the escalation compensation shall be payable at revised intervals, the 
escalation compensation shall be payable at revised rates only for work done in subsequent quarters. 

8. In the event the price of material and/or wages of labour required for execution of the work decreases, 
there shall be downward adjustment of the cost of the work so that such price of materials and/or wages of 
labour shall be deductible from the cost of work under this contract and in this regard the formula herein 
before stated under this clause 10.5 shall mutatis mutandis apply, provided that 

 
(i) No such adjustment for the decrease in the price of materials and/or wages of labour aforementioned 
would be made in case of contracts in which the stipulated period of completion of the work is six months or 
less. 

(ii) The Engineer shall otherwise be entitled to lay down the procedure by which the provision of this sub 
clause shall be implemented from time to time and the decision of the Engineer on this behalf shall be final 
and binding on the contractor. 

 
 

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for contracts 
where provisions of this clause 10.5 are applicable. But in cases where provisions of this clause are not 
applicable then provisions in clause 10.4 will become applicable. 
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10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 
 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the 
site for a work etc. as Employer's property and such materials shall be disposed off to the best advantage of 
the Employer. 

CLAUSE: 11   WORKS TO BE EXECUTED ACCORDING TO SPECIFICATION DRAWINGS, ORDERS 
ETC. 

The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regard materials and otherwise in every respect in strict accordance with the 
specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and 
instructions in writing in respect of the work signed by the Engineer 
and the contractor shall be furnished free of charge one copy of the such specifications, and of all such 
designs, drawings and instruction as are not included in the standard specification. 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other thinks of temporary or permanent 
nature required for such execution and maintenance in so far as the necessity for providing these, is specified 
or is reasonably responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 

 
CLAUSE: 12    VALUATIONS OF DEVIATIONS/VARIATIONS 

The Engineer shall have power (1) to make any alternations in omissions from, additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be 
necessary during the progress of the work, and (2) to omit a part of the work in case of non availability of a 
portion of the site or for any other reasons and the contractor shall be bound to carry out the work in 
accordance with any instructions given to him in writing by the Engineer and such alterations omission, 
additions or substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner above specified as 
part of the work, shall be carried out the contractor on the same conditions in all respect including price on 
which he agreed to do the main work. The time for the completion of the work shall in the proportion that the 
altered, additional or substituted work bears to the original contract work on the request of the contractor and 
the decision of the Engineer shall be conclusive. 

 
12.1 The rate for additional altered or substituted work referred to in clauses shall be worked out in 
accordance with the following provisions in their respective order:- 

 
i) If the rate for the additional, altered or substituted item of work is specified in the contract for the 
work, the contractor is bound to carry out additional, altered or substituted work at same rate as are specified 
in the contract for the work. 
ii) If the rates for the additional or substituted work includes any work for which no rate is specified in 
the contract for work and cannot be derived from similar class of work in the contract, then such work shall be 
carried out as the rates appearing in CPWD Schedule of Rates 2023 for location of work or state PWD rates 
whichever is less in order of preference with correction slips min us/plus percentage which the total tendered 
amount compares to the estimated cost of the entire work put to tender. 

iv)  If the rates for the altered, additional or substituted work cannot be determined in the manner specified 
in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the Engineer on the 
basis of the prevailing market rates when the work was done. 
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12.2 
The Contractor shall send to the Engineer once every three months an Up to date account giving 

complete details of all claims for additional payments to which the contractor may consider himself entitled 
and of all additional work ordered by the Engineer which he has executed during the preceding quarter failing 
which the contractor shall be deemed to have waived his right. However, the Employer may authorize 
consideration of such claims on merits. 
12.3 

Any operation incidental to or necessarily has to be in contemplation of tendered while filing tender, 
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates 
mentioned above, whether or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said 
schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 
 

CLAUSE: 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR  REDUCTION IN SCOPE OF 
WORK 

If at any time after the commencement of the work the Employer shall for any reasons decide to 
abandon or reduce the scope of the works and hence not required the whole or part of works to be carried out 
the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act accordingly 
in the matter. The contractor shall have no claim to any payment of compensation whatsoever on account of 
any profit or advantage which he might have derived from the execution of the work in full but which he did 
not derive in consequence of the foreclosure of whole or part of the work. 

 
The contractor shall be paid at contract rates full amount for the works executed at site and in 

addition, a reasonable amount on account of the items as mentioned here under, 

i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide brought 
to the site of the work by the contractor and rendered surplus as a result of the abandonment curtailment of the 
work or any portion thereof and then taken back by the contractor, provided however, that the Engineer shall 
have in all such cases the option of taking over all or any such materials at their purchase price or at local 
current rates whichever may be less. 

 
"In the case of such stores having been issued by the Employer and returned by the contractor to the 
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were 
originally issued to him after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of the Engineer 
shall be final and binding. 

 
CLAUSE: 14.1   CANCELLATION OF CONTRACT IN FULL OR PART 

 
If contractor: 

 
i) At any time makes default in proceeding with the work or any part of the work with the due 

diligence and continuous to do so after a notice in writing of 7 d a y s  from the Engineer. 
ii) Commits default to complying with any of the terms & conditions of the contract and does not 

rectified, it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer. 

iii) fails to complete the works or items of work with individual dates of c o m p l e t i o n , on or 
before the date(s) of completion, and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer, or 

iv) shall enter into a contract with NSC in connecting with which commission has been paid or agreed 
to be paid by him or to his knowledge, unless the particulars of any such commission and the 
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terms of payment thereof have been p r e v i o u s l y  disclosed in writing to the Accepting 
Authority/Engineer, or 

v) obtain a contract with NSC as a result of wrong tendering or other non-bonafide methods of 
competitive tendering; or 

vi) being an individual, or if a firm, any partner there of shall at any time be adjudged insolvent or have 
a receiving order or order for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any Insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of 
his creditors. 

vii) Fails to start the work (the maximum time to start the work is ¼ of the total time given to complete 
the work). 

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any, is 
recoverable from the contractor for completion of the works or part of the works or in case the works or part 
of the works is not to be completed, the loss or damage suffered by Employer. 
Any excess expenditure incurred or to be incurred by Employer in completing the works or part of the works 
or the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to Employer in law be recovered from any 
moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall be 
called on in writing and shall be liable to pay the same within 30 days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall 
have the right to sell any or all of the contractors unused materials, constructional plant, implements, 
temporary buildings etc. 

 
14.2 WHEN CONTRACT CAN BE TERMINATED 

 
Subject to other provisions contained in this clause the Engineer may, without prejudice to his any 

other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases. 

i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise improper or un-
workman like manner shall omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

 
ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 
proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final and 
binding) he will be unable to secure completion of the work by the date for completion and continues to do so 
after a notice in writing of seven days from the Engineer. 

iii) If the contractor persistently neglects to carry out his obligations under the contract and/or commits 
default in complying with any of the terms in conditions of the contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the 
Engineer. 

 
iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made 
himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall have 
powers. 
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v) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing 
to the contractor under the hand of the Engineer shall be conclusive evidence) on such determination or 
rescission the full security deposit recoverable under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the NSC if any portion of the Security Deposit has not been paid or received it 
would be called for an forfeited. 
vi) Fails to start the work (the maximum time to start the work is ¼ of the total time given to complete the 
work). 

 
14.3 After giving notice to the contractor to measure the work of the contractor and to take such whole, or 
the balance or part thereof as shall be un-executed of his hands and to give it to another contractor to complete 
in which case any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor if the whole work has been executed by him (of the amount of which excess the certificate 
in writing of the Engineer shall be final and conclusive) shall be borne and paid by the original contractor and 
may be deducted from any money due to him by NSC under his contract or on any other account whatsoever 
or from his security deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be. If 
the expenses incurred by the Department are less than the amount payable to the contractor at his agreement 
rate, the difference shall not be paid to the contractor. 

 
CLAUSE: 15 M E A S U R E M E N T S  OF WORK BEYOND REACH 

The contractor shall give, not less than seven days notice in writing to the Engineer or his 
representative, before covering or otherwise placing beyond the reach of measurements, any work in order 
that the same may be measured and correct dimensions thereof be taken before the same is so covered or 
placed beyond the reach of measurement. The contractor shall not cover any work without the consent in 
writing of the Engineer or his Representative who shall within the period of seven days inspect the work, and 
if any work shall be covered or placed beyond the reach of measurement without such notice having been 
given or the Engineer consent being obtained the same shall be uncovered at the contractors expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with which the same 
was executed. 

 
CLAUSE: 16 ACTIONS IN CASE WORK NOT DONE AS PER SPECIFICATION 

 
All work under or in course of execution or executed in pursuance of the contract shall at all times be 

open to the inspection and supervision of the Engineer and his authorized representative and other senior 
officers related to Quality Control and of Chief Technical Examiner's office and the contractor shall at all 
times during the usual working hours and at all other times at which reasonable notice of the visit of such 
officers have been given to the contractor, either himself be present to receive orders and instructions, or have 
a responsible agent duly accredited in writing, present for that purpose. Orders given to the contractor's agent 
shall be considered to have the same force as if they had been given to the contractor himself. 

 
If it shall appear to the Engineer or his authorized representative at work or to the Chief Technical 

Examiner or his subordinate Officers, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of the work which are unsound 
or of a quality inferior to that contracted or otherwise not in accordance with the contract the contractor shall, 
on demand in writing which shall be made within six months of the completion of the work from the Engineer 
specifying the work, materials or articles complained of notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as 
the case may require or as the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charges and cost. In the event of the failing to do so within 
a period specified by the Engineer in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under Clause 2 of the contract (for non-completion of the work in time) for 
this default. 

In such case the Engineer may not accept the item of work at the rates applicable the item of work at 
the rates applicable under the contract but may accept such items at reduced rates as the competent 
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authority may consider reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety ad utility of the item and the structure or he may reject the work 
outright without any payment and/or get it and other connected and incidental items rectified, or removed and 
re-executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 

CLAUSE: 17 CONTRACTORS LIABLE FOR DAMAGES, 
DEFECTS DURING MAINTENANCE PERIOD 

 
If the contractor or his working people or servants shall break, deface, injure or destroy and part of 

building, in which they may be working, or any building, main or ancillary or other installation fixture etc. or 
any part of it is being executed or if any damage shall happen to the work while in progress, from any cause 
whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months after a 
certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid arising out 
of defective or improper materials or workmanship, the contractor shall on a receipt of a notice in writing on 
that behalf make the same good at his own expense, or in default the Engineer may cause the same to be made 
good by other workman and deduct the expense from any sums that may be due or at any time thereafter may 
become due to the contractor or from his security deposit, or the proceeds of sale thereof or of a sufficient 
portion thereof from the security deposit of the contractor. 

 
CLAUSE: 18 CONTRACTORS TO SUPPLY TOOLS & PLANTS ETC. 

 
The contractor shall provide at his own cost all materials (except such special materials if any, as may 

in accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper execution of the work. Whether 
original, altered or substituted and whether included in the specification or other documents forming part of 
the contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of Engineer as to any matter as to which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the work. 
The contractor, shall also supply without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting in the measurement for 
examination at any time and from time to time of the work or materials. Failing his so doing the same may be 
provided by the Engineer at the expense of the contractor and the expense may be deducted, from any money 
due to the contractor, under the contract and/or from his security deposit thereof. 

CLAUSE: 18.1 CONTRACTOR’S LABOUR REGULATIONS 
 

The Contractor shall comply with all the applicable and mandatory provisions of labour regulations 
relating to wages, occupational safety, health, working conditions, social security, industrial relations etc. 
including any Statutory amendments and modifications thereof. 

The Contractor shall submit a report about compliance of all the applicable laws, rules and regulations 
to the Employer with the final bill amount compliance with the following conditions: - 

 
i) Terms and Mode of Payment 

1) The periodic Minimum Wage/VDA increase as and when notified by the Central Government or 
State Government as applicable whichever is higher, will be payable to the Manpower deployed 
by the Contractor. A ledger for the records of payment made to the employees will be 
maintained by the successful bidder. NSC will have the right to inspect the same as and when 
required. The contractor shall undertake responsibility of ensuring that minimum wage is paid to 
the manpower deployed. 

2) Each monthly bill must accompany the following duly signed documents by the contractor if 
desire by EIC or any complaint received by labor. 
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a) Attendance sheet of employees/workers deployed by the Contractor for the month. 
b) Payment sheet/wages / salary sheet. 
c) Bank transfer details of wages/salary paid and a copy of pay salary/wages slip. 
d) ESIC Challan 

e) PF Challan 
f) ECR by EPFO 

The payment(s) shall be made to the contractor through RTGS/NEFT and are subject to 
deduction of tax(s), Cess levied by any Government as per rules from time to time and will be 
made after the completion of every month or on completion of the assigned work and after 
certification by user Section/Competent Authority. The bill must be submitted in triplicate. 
Further, the contractor shall furnish a copy of deposit of monthly EPF/ESI challans/ returns etc. 
with next bill, failing which amount as deemed fit by National Seeds Corporation Ltd. shall be 
with-held from the bill. 

Any variation will be adjusted from the next bill. Any deviation as reported by the supervisor 
will be taken care separately during the next month. The required strength of manpower for 
various works shall be as per actual manpower deployment and any increase/decrease there by in 
the actual manpower deployed shall increase/reduce the payment to be made proportionately as 
per rates given in the agreement. 

ii) General Conditions 

1) In case of disputes for non-payment of wages to the deployed manpower or any other, the payment 
due to the Contractor firm can be withheld by NSC till settlement of the disputes on the orders of the 
Court of law. 

2) The Contractor shall be responsible for all injuries and accidents to persons employed by him. In the 
event of injury, illness or mis-happening to any manpower deployed by the Contractor, NSC (the 
company) will not be liable to pay any compensation. 

3) In case the Contractor leaves the job before completion of the period of contract NSC shall be entitled 
to forfeit the security money deposited by the contractor/agency for the execution of this contract. The 
same shall be over and above the liquidated damages suffered on such account by NSC. If any. 

4) The contractor shall indemnify the NSC and hold it harmless in respect of all other any expenses 
arising out of such injury or damage to persons property as aforesaid and also in respect of any claim 
made in respect of injury, damage under any act of the Government or otherwise and also in respect of 
any award or compensation or damages which may be passed consequent upon such claims 

5) The terms and conditions contained herein shall form part of and shall take as if they were included in 
the contract/agreement to be entered in to between NSC with contractors. 

 
iii) Penalties 

i. The Contractor shall disburse monthly payment to its deployed manpower latest by 10th of 
every month, failing which penalty of Rs.1000/- per day will be imposed upto 20th of the month 
and thereafter the contract shall liable to be terminated. Security Deposit/Performance Bank 
Guarantee shall be forfeited and will be en-cashed and in such events NSC Ltd will have the 
power to appoint any other agency to carry out works as per scope of work under this contract at 
the risk and cost of the Contractor. 

ii. Whenever and wherever it is found that the assigned work is not performed up to the entire 
satisfaction of the NSC Ltd., it will be brought to the notice of Contractor by the NSC and if no 
action is taken immediately, penalty of Rs.1000/- per day per complaint will be imposed by 
invoking penalty clause. 



32  

iii. The Contractor has to maintain adequate number of manpower as per this contract and also 
arrange a pool of standby manpower of requisite qualifications. If deployment of manpower is 
below 90% of total manpower to be deployed per day, a penalty of Rs. 100/- per day per 
absentee shall be levied on the contractor. 

iv. In case the Contractor fails to fulfill the statutory requirements as per the conditions of the 
tender document and fails to produce the concerned documents, it shall be treated as breach of 
the Contract and the Contractor is liable to be blacklisted by the NSC, in addition to forfeiture 
of Performance Security Deposit, monthly bills that are due to the firm. 

v. In case of breach of any conditions of the contract and for all types of losses caused including 
excess cost due to hiring services in the event of Contractor failing to provide requisitioned 
number of manpower, NSC shall make deductions at double the rate on pro rata basis from the 
bills preferred by the Contractor or that may become due to the Contractor under this or any 
other contractor from the security deposit or may be demanded from him to be paid within 
seven days to the credit of the NSC. 

vi. Non-compliance of any tender conditions may also lead to deduction of service charge for the 
month and decision of NSC management shall be final and binding. 

 
CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO 

WORKERS IF CONTRACTOR FAILS 
 

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition) 
Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to pay 
any amounts of wages to a Workman employed by the contractor in execution of the works or to incur any 
expenditure providing welfare and health amenities required to be provided under the above said Act and the 
Rules under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will recover 
from the contractor the amount of wages so paid or the amount of expenditure so incurred; and without 
prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section 
(4) of the contractor Labour (Regulation & Abolition Act 1970). Employer shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due to the contractor 
whether under this agreement or otherwise. Employer shall not be bound to contest any claim made against 
section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written request of the 
contractor and on his giving to the Employer full security for all costs for which Employer might become 
liable in contesting such claim. 

CLAUSE: 19 ENGAGEMENTS OF STAFF AND LABOUR 
 

The contractor shall, unless otherwise provided in the contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment housing, feeding and transport. 

 
a) The Contractor shall, at all times during the continuity of the contract, comply fully with all existing 
Acts, regulations and by laws including all statutory amendments and re-enactment of Stare or Central 
Government and other local authorities and any other enactments, notifications and acts that may be passed in 
future either by the State or the Central Government or local authority, including Indian Workmen's 
Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal Remuneration Act 1976. 
Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees Provident Fund Act, schemes 
made under the same Act and also labour Regulations made by Government from time to time. Health and 
Sanitary Arrangement for Workmen, Insurance and other benefits and shall keep Employer indemnified in 
case any action is commenced by competent authorities for contravention by the Contractor. If the Employer 
is cause to pay or reimburse, such amounts as may be necessary to cause or observe, or for non observance of 
the provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right to deduct 
from nay moneys due to the Contractor, his amount of Performance 
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Security or recover from the Contractor personally any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 
Provided, however, the Employer shall have no other responsibility in connection with the employees of the 
contractor, who shall, in no case, be treated as the employees of the Employer at any point of time. 

 
19.1 AGE OF LABOUR 

 
No labourer below the age of eighteen years shall be employed on the work. 

 
19.2 FAIR WAGES 

 
The contractor shall pay the labourers engaged by him on the work not less than a fair wages, which 

expression shall mean, whatever for time or piecework, the respective rates of wages fixed by Govt. 
Department as fair wages for the area payable to the different categories of labourers or those notified under 
the Minimum wages Act/code on wages, 2019 including any Statutory modification and amendment thereof 
for corresponding employees, of the Employer/Client, whichever may be higher. 

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair wage to 
labourer indirectly engaged on the works, including any labour engaged on the works, including any labour 
engaged by sub-contractor in connection with the said works as if the labourer had been directly employed by 
him. 

 
NOTE: - 

1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean and 
legible conditions at a conspicuous place on the site, notices in English and in a language spoken by the 
majority of the workers, stating therein the rate of wages which have been fixed as fair wages and the hours of 
work for which such wages are earned and send a copy of such notices to the Engineer. 

 
2. The Contractor shall maintain records of wages and other remuneration paid to his employees in such 
form as may be convenient and as per the requirements of the Employer/Engineer and the conciliation Officer 
(Central), Ministry of Labour, Government of India or such other authorized person appointed by the Central 
or State Government and the same shall include the following particulars of each worker: 

i) Name, age, sex, present address, permanent address of workers engalged worker's number and 
grade. 

ii) Rate of daily or monthly wage. 
iii) Nature of work on which employed and current location of work, date of commencement of 

employment. 
iv) Total number of days worked during each wage period. 
v) Total amount payable for the work during each wage period. 
vi) All deductions made from the wage with details in each case of the ground for which the 

deduction is made. 
vii) Wage actually paid for each wage period. 

3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 
 

4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry. 
 

19.3 SAFETY PROVISIONS 
 

In respect of labour directly or indirectly employed in the work for the performance of the contractor's 
part of this agreement the contractor shall at his own expense arrange for the safety provisions 
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as per Safety code of CPWD. Safety code framed from time to time and shall at his own expense provide for 
all facilities in connection therewith. In case the contractor fails to make arrangement and provide necessary 
facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in addition the 
Engineer shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement 
showing, in respect of the second, half of the preceding month and the first half of the current month 
respectively:- 

 
(1) the number of labourers employed by him on the work. 
(2) their working hours. 
(3) the wages paid to them. 
(4) the accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them, 
(5) the number of female workers who have been allowed Maternity Benefit according to 
Clauses and amount paid to them. 

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for 
each default or materially incorrect statement. The decision of the Engineer shall be final in deducting from 
any bill due to the contractor amount levied as fine and be binding on the contractor. 

 
 

19.5 HEALTH AND SANITATION 

In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the rules 
framed by Govt. from time to time for the protection of health and sanitary arrangements for workers 
employed by Employer and its contractors. 

 
19.6 MATERNITY BENEFITS 

Leave and pay during leave shall be regulated as follows: 
 

(1) Leave: As per the provisions of the maternity Benefit Act, 1961 including code on social security, 
2019 and any other statutory notification or amendment thereof. 
(2) Pay: 

 
(i) In the case of delivery leave day during maternity leave will be at the rate of the 

women’s average daily earnings calculated on the total wages earned on the days when full time work was 
done during a period of 3 months immediately preceding the date on which she gives notice that she absent 
herself on account of maternity, subject to minimum rate of wage fixed or revised. 

 
(ii) In case of miscarriage leave pay at the rate of average daily earning calculated on the total 

wages earned or the days when full time work was done during a period of 3 months immediately preceding 
the date of such miscarriage. 

19.7  
1. In the event of the contractor(s) committing a default or breach of any of the provisions of the Central 

Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any information 
submitting or filling any statement under the provisions of the above Regulation and rules which is 
materially incorrect, he/they shall without prejudice to any other liability pay to the Employer a sum 
not exceeding Rs.200/- for every default breach or furnishing making, submitting, filling such 
materially incorrect statements and in the event of the contractor(s) defaulting 
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continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of default 
subject to a maximum of 5 percent of the estimated cost of the work put to the tender. The decision of 
the Engineer shall be final and binding on the parties. 

 
2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying 

with the provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions 
of the Contract Labour (R&A) Central Rules 1971, and other causes relating thereof including 
Statutory amendment for the protection of health and sanitary arrangements for work people 
employed by the contractor(s) (hereinafter referred the said Rules) the Engineer shall have power to 
give notice in writing to the contractor(s) requiring that the said Rules be compiled with and the 
amenities prescribed therein be provided to the work people within a reasonable time to be specified 
in the notice. If the contractor(s) shall fail within the period specified in the notice to comply with and 
observe the said Rules and to provide the amenities to the work people as aforesaid, the Engineer shall 
have the power to provide the amenities to herein before mentioned at the cost of the contractor(s) 
shall erect, make and maintain at his/their own expense and to approved standards all necessary as 
huts and sanitary arrangements required for his/their work people if the same shall not have been 
erected or construction, according to approved standard, the Engineer-in charge shall have power to 
give notice in writing to the contractor(s) requiring that the huts and sanitary arrangements be 
remodeled and/or reconstructed according to approved standard and if the contractor(s) shall fail to 
remodel or reconstruct such huts and sanitary arrangement according to approved standards within the 
period specified in the notice, the Engineer shall have the power to remodel or reconstruct such huts 
and sanitary arrangements according to approved standards at the cost of the Contracts(s). 

 
3. The site selected for the camp shall be high ground, removed from jungle. 

4. Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of excreta 
from the latrines by transience or incineration which shall be according to the requirements laid down 
by the Local Health Authorities. If trenching or incineration is not allowed, the contractor(s) shall 
make arrangements for the removal to the excreta through the Municipal Committee/Authority and 
inform it about the number of labourers employed so that arrangements may be made by such 
committee authority for the removal of the excreta. All charges on this account shall be borne by the 
contractor and paid direct by him to the Municipal Committee/Authority. The contractor shall provide 
one sweeper for every 8 sets in case of dry system. 

 
5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge water so 

as to keep the camp neat and tidy. 
 

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently lighted to 
avoid accidents to the workers. 

 
7. Sanitation: The contractor(s) shall make arrangements for conservancy and sanitation in the labour 

camps according to the rules of the Local Public Health and Medical authorities 

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter referred to as 
the camp) of the following specifications on a suitable plot of land to be approved by the Engineer: 

 
1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to the floor area to be 
provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of the worker's family staying with the 
labourer. 

 
b) The contractor(s) shall in addition construct suitable cooking places having a minimum area 

of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 
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c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 
each on the scale of not less than four per each one hundred of the total strength, separate latrines and urinals 
being provided for women. 

d) The contractor(s) shall construct sufficient number of bathing & washing places, one 
undid for every 25 persons residing in the camp. These bathing and  washing places shall be suitably 
screened. 

 
2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud  mortar or other 
suitable local materials as may be approved by the Engineer. The floor may be kutchha but plastered 
with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The roofs shall be laid with 
thatch or any other materials as may be approved by the Engineer. The Contractor shall ensure that 
throughout the period of their occasion the roof remain water-tight. 

b) The contractor(s) shall provide each hut with proper ventilation. 
 

c) All doors, windows and ventilators shall be provided with suitable leaves for security 
purpose. 

 
d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6 m. (20 ft.) according to the availability of site with construction will 
be allowed. 

 
3. WATER SUPPLY: 

 
The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions shall 

not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 3 gallons 
of clean water per head per day for bathing and washing purpose. Where piped water supply is available, 
supply shall be at shall pay all fees and charges therefore. 

 
4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

 
No maternity leave benefit shall be admissible to a woman unless she has been employed for a total 

period of not less than 80 days in the twelve months immediately preceedings the date on which she proceeds 
on leave. 

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown below 
in Annexure I and II the same shall be kept at the place of work. 

 
19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work any 
person or persons in the contractors employ on the work who may be incompetent or misconduct himself and 
the contractor should forthwith comply with such requirements. 

19.10 It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant 
possession of complete building. If such building though completed is occupied illegally, then the Engineer 
shall have the option to refuse to accept the said buildings. Any delay in acceptance on this account will be 
treated as delay in completion and for such delay a levy Up to 5% of the estimated cost put to the tender may 
be imposed by the Engineer whose decision shall be final both with regard to the justification and quantum 
and be binding on the Contractor. 

 
However, the Employer may require the contractor to remove the illegal occasion any time on or 



37  

before construction and delivery. 
 
 

CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting contract 
labour that may be brought into force from time to time. 

CLAUSE: 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY 
 

The contract shall not be assigned or sublet without the written approval of the Engineer and if the 
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, 
be given promised or offered by the Contractor or any of his servant or agent to any public officer or person in 
the employ of NSC in any way relating to his office or employment, or if any such officer or person shall 
become if any way directly or indirectly interested in the contract, the Engineer on behalf of the Managing 
Director shall have power to adopt any of the courses specified in Clause 3 as he may deem best suited in the 
interest of NSC and in the event of any of these courses being adopted the consequences specified in the said 
Clause 3 shall ensure and also claim for damages/losses incurred to employer. 

 
CLAUSE : 22  All sums payable by way of compensation under nay of these conditions shall be considered 
as reasonable compensation to be supplied to the use of Employer without reference to the actual loss or 
damage sustained and whether or not any damage shall have been sustained. 

CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 
 

Where the contractor is partnership firm/Company/LLP/Associates of Person/Separate legal entity, the 
previous approval in writing of the Engineer shall be obtained before any change is made in the constitution of 
the firm. Where the contractor is an individual or a Hindu undivided family business concern such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement where under 
the partnership firm would have the right to carry out the work as aforesaid is not obtained, the contract shall 
be deemed to have been as singed in the contravention of Clause 21 hereof and the same action may be taken, 
and the same consequences shall ensure as provided in the said Clause 21. 

 
CLAUSE: 24 

 
All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respect of the Engineer who shall be entitled to directly at what point or points and in what 
manner they are to be commenced, and from time to time carried on. 

 
CLAUSE: 25 SETTLEMENTS OF DISPUTES AND ARBITRATION 

 
25.1 ENGINEERS' DECISION 

If a dispute of any kind whatsoever arises between the Employer and the contractor in connection 
with, or arising out of, the contract or the execution of the works, whether during the execution of the works or 
after their completion and whether before or after repudiation or other termination of the contract, including 
any dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer, the matter in 
dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such 
reference shall state that it is made pursuant to this clause. No letter than 60th day after the day on which he 
received such reference the Engineer shall give notice of his decision to the employer and the contractor. Such 
decision shall state that it is made pursuant to the Clause. 

 
Unless the contract has already been repudiated or terminated, the contractor shall, in every case, 



38  

continue to proceed with the works with all due diligence and the contractor and the employer shall give effect 
forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter 
provided, in an amicable settlement or an arbitrator award. 

 
If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the 

Engineer fails to give notice of his decision on or before the 60th day after the day on which he received the 
reference, then either the Employer or the contractor may, on or before the 30th day after the day on which the 
said period of 60 days expired, or from the date of receipt of reply of the Engineer as the case may be given 
notice to the other party, with a copy for information to the Engineer, of his intention to commence arbitration, 
as herein after provided, as to the matter in dispute. Such notice shall establish the entitlement of the party 
giving the same to commence arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 
25.4 no arbitration in respect thereof may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either the 
Employer or the Contractor on or before the 30th day after the day on which the parties received notice as to 
such decision from the Engineer, the said decision shall be come final and binding on the employer and the 
contractor. Request for arbitration by any of the party will be considered by the employer in accordance with 
the provisions of the arbitration & conciliation Act, 1998 and as per clause 25.2 and 25.3 of the tender 
document. 

 
25.2 AMICABLE SETTLEMENT 

 
Where notice of intention to commence arbitration as to a dispute has been given in accordance with 

Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first been made by 
the parties to settle such dispute amicably. Provided that, unless the parties otherwise agree, arbitration may 
be commenced within thirty days after the day on which notice of intention to commence arbitration of such 
dispute was given, 

25.3 ARBITRATION:- 
The arbitration on this tender shall be governed by the following conditions:- 

i) Jurisdiction of subject :- 
All the disputes/differences between the parties as may be arising out of the present tender documents 

and subsequent to the execution of the agreement between the parties including interpretation of the terms 
and agreement shall be subject to the exclusive jurisdiction of Courts at New Delhi/Delhi only. 
ii) Arbitration Clause: 

In case any dispute arises between NSC and the other party due to any term or matter, both the parties 
will opt to resolve it through mutual understanding and discussion. In case, dispute remains even after 
discussions, then it shall be binding upon the parties to resolve issue under the provisions of Arbitrations & 
Conciliation Act, 1996 as amended from time to time. Under this provision, Chairman-cum- Managing 
Director, National Seeds Corporation Limited with the concurrence of both the parties shall appoint Sole 
Arbitrator to resolve the issue and both the parties will have to abide by the decision. The parties will bind to 
resolve this dispute through arbitration before going to court of law. The Arbitration shall be conducted at 
New Delhi and shall in English Language. The court of Delhi shall have the jurisdiction. Further, if the 
Contractor is a Government Department/Undertaking/CPSEs, the dispute or differences in relation to this 
tender shall be reformed for adjudication before the Administrative Mechanism for Resolution of CPSEs 
Dispute (AMRCD). 

 
iii) Force Majeure Clause 
Due to failure of any of the parties in the performance of the Agreement on the happening of Civil 
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of the parties, 
the party as default shall not be guilty, if that party serves on the other party, a notice of such circumstances 
and upon the end of the above situations, that party will again serve the notice on the other 



39  

party about the removal of the above-mentioned events. The notice shall be issued within 48 hours from the 
happening of the event. 

 
 

CLAUSE: 26 CONTRACTORS TO INDEMNIFY EMPLOYER AGAINST PATENT RIGHTS 

The contractor shall fully indemnify the Employer against any action claim or proceeding relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the contract. In the event of any 
claims made under or action brought against Employer in respect of any such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses, to 
settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not 
be liable to indemnify the Employer if the infringe of the patent or design or any alleged patent or design right 
is the direct result of an order passed by the Engineer in this behalf. 

 
CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER 

 
When the estimate on which a tender is made includes lump sums in respect of parts of the work the 

contractor shall be entitled to payment in respect the items of work 
 

involved or the part of the work in question at the same rates as are payable under this contract for such items 
or if the part of the work in question is not, in the opinion of the Engineer capable of measurement, the 
Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate in writing 
of the Engineer shall be final and conclusive against the contractor with regard to any sum or sums payable to 
his under the provisions of the clause. 

CLAUSE: 28 ACTIONS WHERE NO SPECIFICATIONS ARE SPECIFIED 
 

In the case of any class or work for which there is no such specification as is mentioned in Clause (1), such 
work shall be carried out in accordance with the district specification and in the event of there being no district 
specification, then in such case the work shall be carried out in all respect in accordance with the instructions 
and requirements of the Engineer. 

 
CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF 

SUMS DUE FROM CONTRACTOR 
29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor the Engineer or Employer shall be entitled to withhold and also have a lien to retain 
such sum or sums in whole or in part from the security, if any deposited by the Contractor and for the purpose 
aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any, furnished as the 
case may be and also have a lien over the same pending finalization or adjudication of any such claim. In the 
event of the security being in sufficient to cover the claimed amount or amounts or if not security has been 
taken from the contractor the Engineer or Employer shall be entitled to withhold and have a lien to retain to 
the extent of such claimed amount or amounts referred to above from any sum or sums, found payable or 
which at any time there-after become payable to the contractor under the same contract or any other contract 
pending finalization or adjudication of any such claims. 

It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, under 
the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by the 
Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator, and that 
the contractor will have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or limited company, the Engineer or 
Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts 
in whole or in part from any sum found payable to any partner/limited company as the case may 
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be, whether in his individual capacity or otherwise. 
 
 

29.2 Employer shall have the right to cause and audit and technical examination of the work and the final 
bills of the contractor including all sporting vouchers, abstract etc. to be made after payment of the final bill 
and if as a result of such audit and technical examination any sum is found to have been over paid in respect of 
any work done by the contractor under the contract or any work claimed by him to have been done by him 
under the contract and found not to have been executed, the contractor shall be liable to refund the amount of 
overpayment and it shall be lawful for the Employer to recover the same from him in the manner prescribed in 
sub-clause (I) of this clause or in any other manner legally permissible and if it is found that the contractor 
was paid less than what was due to him under it, the amount of such under payment shall be duly made by the 
Employer. 

 
Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment has been agreed on between the Employer or 
Engineer on the one hand and the contractor on the other under any term of the contract permitting payment 
for work after assessment by the Employer or the Engineer. 

 
29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

 
Any sum of money due and payable to the contractor (including the security deposit returnable to him 

as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or any other 
contracting person or persons through Engineer against any claim of the Engineer or Employer or such person 
or persons. In respect of payment of a sum money arising out of or under any other contract made by the 
Contractor with the Engineer or the Employer or with such other person or persons. 
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the 
Engineer or the Employer or till his claim arising out of in the same contract or any other contract is either 
mutually settled or determined by the arbitration clause or by the competent court as the case may be and that 
the contractor shall have not claim for interest or damage whatsoever on this account or on any other ground 
in respect of any sum of money withhold or retained under clause and duly notified as such to the contractor. 

 
CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA 

MINING LABOUR NOT PERMISSIBLE. 
The contractor shall not employ coal mining or controlled area labour falling under any category 

whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 miles 
of the controlled area). Subject as above the Contractor shall employ imported labour on i.e deposit imported 
labour or labours imported by the Contractor from area from which import is permitted. 

Where ceiling price for imported labour has been fixed by state or Regional Labour Committees not 
more than that ceiling price shall be paid to the labour by the Contractor. 

 
The Contractor shall immediately remove any labourer who may be pointed out by the Engineer being 

a coal mining or controlled area labourer. Failure to do so shall render the Contractor liable to pay to 
employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the Engineer about the number 
of causal mining or controlled area labour and the number of days which they worked shall be final and 
binding on the contractor. 

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in 
which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act 1872. 

 
Explanation - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, Jamtra- a sub- 
division under Santali ParganaCommissionery, Districts of Bankuara, Birbhum, Bardwan district of Bilaspur. 
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Any other area which may be declared as controlled Area by or with the approval of the Central 
Government. 

 
CLAUSE: 31 UN-FILTERED WATER SUPPLIES 

 
The Contractor(s) shall make his/their own arrangements for unfiltered water required for the work 

and nothing extra will be paid for the same. This will be subject to the following conditions: 
 

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer. 

 
ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the opinion of the 
Engineer unsatisfactory. 

31.1   DEPARTMENTAL WATER IF AVAILABLE 
 

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the 
following conditions: 

 
i) The water charges @ 1.5% shall be recovered on gross amount of the work done. 
ii) The Contractor (s) shall make his/their own arrangements of water connection and the laying of pipe 
lines from existing mains or source of supply. 

iii) The Department does not guarantee to maintain uninterrupted supply of water, and it will be 
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in the event of 
any temporary break down in water supply of the employee so that the progress of his/their work is not held 
for want of water. No claim of damage of refund of water charges will be entertained on account of such 
break down. 

 
CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS 

 
Where there is no piped water supply arrangement and the water is taken by the Contractor from the 

wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor on that 
account. The contractor shall however, draw water at such hours of the day that does not interfere with the 
normal use for which the hand pump and wells are intended. He will also be responsible for all damage and 
abnormal repairs arising out of his use, the cost of which shall be recoverable from him. The Engineer shall 
be the final authority to determine the cost recoverable from the contractor on this account. 

 
The Contractor shall be allowed to construct temporary wells in land for taking water for construction 

purposes only after he has got permission of the Engineer in writing. No charges shall be recovered from the 
Contractor on this account by the Contractor shall be required to provide necessary safety arrangements to 
avoid any accidents or damage to adjacent building road and service lines. He shall be responsible for any 
accident or damage caused due to construction and subsequent maintenance of the wells and shall restore the 
ground to its original condition after the walls are dismantled on completion of the work. 

CLAUSE: 33 HIRE OF PLANT AND MACHINERY 
 

i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery listed in 
Schedule 'C' and stipulated for issue to the contractor. If the contractor requires any item of T & P on hire 
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from the T & P available with the Employer over and above the T & P stipulated for issue, the Employer will, 
if such item is available, hire it to the contractor at rates to be agreed on between him and the Engineer. In 
such a case all the conditions hereunder for issue of T & P shall also be applicable to such T & P as is agreed 
to be issued. 
ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental equipment 
shed at   and the Contractor shall bear the cost of their carriage from the shed to the site of work and back. The 
contractors shall be responsible to return the plant & machinery with condition in which it was handed over to 
him and he shall be responsible for all damage caused to the said plant & machinery at the site of work for 
elsewhere in operations & otherwise during transit including damage to or loss of plants and for all losses due 
to his failure to return the same soon after the completion of the work for which it was issued. The Engineer 
shall be the sole judge to determine the liability of the contractor and its extent in this and regard and his 
decision shall be final & binding on the contractor. 
iii) The plant & machinery as stipulated above will be issued as & when available and if required by the 
contractor shall his program of work according to the availability of the plant & machinery and no claim, 
whatsoever, will be entertained from him for any delay in supply by the Department. 

iv.)   The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the 
plant and machinery is made over Up to and inclusive of the date of its return in good order even though the 
same may not have working for any cause except for major breakdown due to no fault. 

 
v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour 
lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the plant and 
machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire charges for 
overtime to be borne by the contractor. 

vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to the 
contractor will be maintained by the Department and will be attested by the contractor or his authorized agent 
daily. 

 
vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the drum 
washed at the close of the work each day or each occasion. 

 
viii) In case of road rollers for consolidation are employed by the contractor himself, log book for such 
rollers shall be maintained in the same manner as is done in case of departmental rollers maximum quantity of 
any items to be consolidated for each roller day shall be also be same as in Annexure. 

ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue rate. 
 

x) The contractor shall be responsible to return the plant and machinery in the conditions in which it was 
handed over to him and he shall be responsible for all damages caused to the said plant and machinery at the 
site of work or elsewhere when the operation or otherwise or during transit including damage to or loss of 
parts, and for all losses due to his failure and return the same soon after the completion of the work for which 
it was issued. The Engineer shall be the sole authority to determine the liability of the contractor and its extent 
in this regard and his decision shall be final and binding on the contractor. 

 
xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety of 
machinery and materials supplied by the employer to the contractor related to this contract. 

 
CLAUSE: 34   CONDITIONS RELATING TO USE OF ASPHALT MATERIALS 

 
i) The contractor undertakes to make arrangements for the supervision of the work by the firm supplying 
the tar or bitumen used. 

 
ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 
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standard formulas before the process of the painting is started and shall hypothecate it to the Engineer. If ay 
bitumen or tar remains unused on completion of the work on account of lesser use of materials in actual 
execution for reasons other than authorized changes of specification & abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as determined by the Engineer shall be 
made and the materials returned to the contractors. Although the materials are hypothecated to employer the 
contractor undertakes the responsibility for their proper watch safe custody and protection against all risks. 
The materials shall not be removed from site of work without the consent of the Engineer in writing. 

 
iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of 
completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded 
after the expiry of this period. 

 
CLAUSE: 35   EMPLOYMENTS OF TECHNICAL STAFF AND EMPLOYEES 

 
Contractor’s superintendence, supervision, technical staff and employees. 

i. The contractor shall provide all necessary superintendence during execution of the work and as along 
thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

 
The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age, 
address and other particulars along with certificates, of the principal technical representative to be in charge of 
the work. Such qualifications and experience shall not be lower than specified in schedule 'f'. The Engineer 
shall within 15 days of receipt of such communication intimate in writing his approval or otherwise of such a 
representative according to the provisions on the contractor in this respect. Such a principal technical 
representative shall be appointed by the contractor soon after receipt of the approval from Engineer and shall 
be available at site within fifteen days of start of work. 

 
If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will 

not be necessary for the said contractor to appoint such a principal technical representative but the contractor 
shall designate and appoint a responsible agent to represent him and to be present at the work whenever the 
contractor is not in a position to be so present. All the provisions applicable to the principal technical 
representative under the Clause will also be applicable in such a case to contractor or his responsible agent. 
The principal technical representative and/or the contractor shall on receiving reasonable notice from the 
Engineer or his designated representative(s) in charge of the work in writing or in person or otherwise, present 
himself to the Engineer and/or at the site of work, as required, to take instructions. 

 
Instructions given to the principal technical representative or the responsible agent shall be deemed to 

have the same force as if these have been given to the contractor. The principal technical representative and/or 
the contractor or his responsible authorized agent shall be actually available at site during important stages of 
execution of work, recording of measurement of works and when ever so required by the Engineer, his 
designated representative in the site order book and shall affix his signature in token of noting down the 
instructions and in token of acceptance of measurements. 

 
If the Engineer whose decision in this respect is final and binding on the contractor, is convinced that 

no such technical representative or agent is effectively appointed or is effectively attending or fulfilling the 
provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f' and the 
decision of the Engineer as recorded in the site order book and measurement recorded in measurement book 
shall be final and binding on the contractor. Further, if the contractor fails to appoint a suitable technical 
representative or responsible agent and if such appointed persons are not effectively present or do not 
discharge their responsibilities satisfactorily, the Engineer shall have full powers to suspend the execution of 
the work until such date as a suitable agent is appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment of 
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the technical representative/responsible agent along with every on-account bill/fixed bill and shall produce evidence 
if at any time so required by the Engineer. 

 
The contractor shall provide and employ on the site only such technical assistance as are skilled and 

experienced in their respective fields and such foremen and supervisory staff as are competent to give proper 
supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for 
proper and timely execution of the work. 

 
The Engineer shall be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself or is incompetent or negligent in the performance of his duties 
or whose employment is otherwise considered by the Engineer to be undesirable. Such person shall not be 
employed again at works site without the written permission of the Engineer and the persons so removed shall 
be replaced as soon as possible by competent substituted. 

 
CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and Orders 
issued there under from time to time. If he fails to do so, his failure will be a breach of contract and the 
Engineer may, in his discretion cancel the contract. The Contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the Act. 

 
CLAUSE: 37 The whole work, may be spilt between two or more contractors or accepted in part 
and not in entirely, if considered expedient. 

CLAUSE: 38 LEVY/TAXES PAYABLE BY CONTRACTOR 
 

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor and 
Employer shall not entertain any claim whatsoever in this respect. 

 
ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri, 
stone, moorum etc. from local authorities. 

 
iii) If pursuant to on under any law such notification or order any royalty, or the like becomes payable by 
the Employer by the contractor to the State Government. Local authorities in respect of any material used by 
the contractor in the works then in such a case. It shall be lawful to the Employer and it will have the right 
and be entitled to recover the amount paid in the circumstances as aforesaid from the dues of the contractor. 

CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the 

Engineer on behalf of the Employer shall have the option of terminating the contract without compensation to 

the Contractor. 

CLAUSE: 40 

IF RELATION WORKING IN NSC THEN THE CONTRACTOR NOT ALLOWED TO TENDER. 

The contractor shall not be permitted to tender for works in NSC whose near relative is posted in the 

capacity between the grade of Superintending Engineer and Assistant Engineer (both inclusive) and similar 

cadre officials of other discipline. He shall also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are near relative to any officer in the National 
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Seed Corporation. Any breach of this condition by the Contractor would render him liable to be removed 

from the work of these Corporations. 

NOTE: 
By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and grand 

children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws. 

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO 
YEARS OF RETIREMENT 

No Engineer or other officer of Employer or client is allowed to work as a contractor without prior 
permission of Employer. This contract is liable to be cancelled if either the contractor or any of his employees 
is found at any time to be such a person who had not obtained the permission of Employer aforesaid, before 
submission of the tender or engagement in the contractor's service as the case may be. 

 
CLAUSE: 42 RETURNS OF MATERIAL AND RECOVERY FOR 

MATERIAL 
ISSUED EXCESS 

i) After completion of the work and also at any intermediate stage in the event of non- 
reconciliation of materials issued, consumed and in balance (see Clause 10), theoretical quantity 

of materials issued by the Employer for use in the work shall be calculated on the basis and method given 
hereunder. 

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement & bitumen 
required for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'. In case 

any item is executed for which standard constant executed for which standard constants for the 
consumption of cement of bitumen are not available in the above mentioned schedule/statement or 

cannot be derived from the same shall be calculated on the basis of standard formula to be laid 
down by the Engineer. 
b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken  as the 
quantity required as per design or as authorized by the Engineer, including authorized lappages, chairs 
etc. plus 3% wastage due to cutting into pieces, such  theoretical quantity being determined and compared 
with the actual issues each  diameter wise, section wise and category wise separately. 
c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead  and GI/MS 
sheets shall be taken as quantity actually required and measured plus5% of wastage due to cutting 
into pieces (except in the case of GI/MS sheets shall be 10%) such determination and comparison 
being  made diameter wise and category wise. 
d) For any other material as per actual requirements. 
ii) Over the theoretical quantities of materials so computed a variation shall be allowed  as 
specified in Schedule 'F'. The difference in the net quantities of material actually issued to  the 
contractor an the theoretical quantities including such authorized variation, if not returned by the 
contractor or if not fully reconciled to the satisfaction  of  the  Engineer  to  this  effect  shall  be 

recovered at the rates specified in  Schedule 'F' without  prejudice to the  provision of 
the relevant conditions regarding return of materials governing the  contract. Decision of 
Engineer in regard to  theoretical quantities of materials,   which should have been actually used as per the   
Annexure of the standard schedule of rates and recovery at rates specified in Schedule 'F', 

shall be final and binding on the contractor. 

For non schedules items, the decision of the Engineer regarding theoretical quantities 
of materials which should have been actually used, shall be final and binding on the contractor. 

 
iii) The said action under this clause is without prejudice to the right of the Employer to take action 
against the contractor under any other conditions of contract for not doing the work according to the 
prescribed specifications. 

 
CLAUSE: 43   COMPENSATION DURING WAR LIKE SITUATION 
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The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 
temporary buildings and other things connected therewith shall be at the risk of the contractor until, the work 
has been delivered to the Engineer and a certificate from him to that effect obtained. In the event of the work 
or any materials properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or war like operation the contractor shall, when ordered in writing by the Engineer, 
remove in store all serviceable materials salvaged from the damaged work and shall be pair at the contract 
rates in accordance with the provision of this agreement for the work of clearing the site of debris, stacking 
removal of serviceable materials and for the construction of all works ordered by the Engineer such payments 
being in addition to compensation Up to the value of the work, originally executed before being damaged or 
destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for the 
compensation shall be assessed by the Engineer Up to Rs.5,000/- and by the Employer concerned for a higher 
amount. The contractor shall be paid for the damage destruction suffered and for the restoring the material at 
the rates based on the analysis of rates tendered for in accordance with the provision of this agreement. The 
certificate of the Engineer regarding the qty. & quality of materials and the purpose for which they were 
collected shall be final and binding on all parties to this contract. 

 
Provided always that no compensation shall be payable for any loss in consequence of hostilities or 

war like operations (a) unless the contractor had taken all such precautions against air raid as are deemed 
necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the work or for 
any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work. 

 
In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed such 

extension of time for its completion as is considered reasonable by the Engineer. 

 
CLAUSE: 45 MONTHLY PROGRESS REPORT 

 
The contractor shall submit in quadrlicate a monthly progress report to the Engineer before the second 

day of every month. The format of the report shall be decided in consultation with the Engineer, to meet the 
work schedule requirement. 

 
CLAUSE: 46 QUALITIES OF MATERIALS, PLANT AND WORKMANSHIP 

 
All materials, Plant and Workmanship shall be 

a) Of the respective kinds described in the Contract and in accordance with the Engineer's instructions, 
and 
b) Subjected from time to time to such tests as the Engineer may require at the place of manufacture, 
fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or any of 
such places. 

 
The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 

instruments as are normally required for examining, measuring and testing any materials or Plant and shall 
supply samples of materials, before incorporation in the works, for testing as may be selected and required by 
the Engineer. The contractor shall bear the cost of samples, testing fee, if tested outside in laboratory for 
testing of material provided in the contract or any other material/test not provided in the contract and Engineer 
feel that the test of this kind is necessary. 

 
CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 

 
Some work on the site may be done through other contractors. In the event of any such work, the 

Contractor shall have to work in full cooperation and in close coordination with other contractor(s). The 
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities for 
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carrying out the work of other contractors employed by the Engineer and their workmen and to the workmen 
of the Employer and of any other duly constituted authorities who may be employed in the execution of near 
the site of any work not included in the contract or any contract which the Employer may enter into in 
connection with or ancillary to the works. 

Any dispute that may arise in this connection will have to be amicably settled by the contractors 
amongst themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be 
final and binding on all the parties, provided that if as a result of such a decision of the Engineer any financial 
obligations or liabilities arise amongst the contractors, the same shall be settled between themselves and the 
Engineer/Employer shall remain indemnified against any claim arising out of his decision. 

 
If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the 

Engineer. 
 

a) make available to any such other contractor, or to the Employer or any such authority, any roads or 
ways for the maintenance of which the Contractor is responsible or 

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or 
 

c) provide any other service of whatsoever nature for any such the Engineer shall determine an 
addition to the contract price in accordance with Clause-12 and shall notify the contractor accordingly. 

 
d) The Contractor's attention is directed to the fact that during the contract period, 

other contractors and the Employer's departmental staff will be carrying out 
various works and maintenance including diversion of drains, roads, rails, oil pipe 
lines, electric cables and other services on and through areas in which the Contractor will be 
working. The contractor shall maintain close liaison with the 
Engineer to avoid the possibility of delay or inconvenience as a result of these 
operations and shall be deemed to have allowed for this in his tender. 

 
CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE 

 
In case of default on the part of the contractor in carrying out such instruction within the time 

specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay other 
persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer be determined by the Engineer and shall be recoverable from the contractor by 
the Employer/Engineer and may be deducted by the Employer from any moneys due or to become due to the 
contractor and the Engineer shall notify the contractor accordingly with a copy of the Employer. 

 
CLAUSE: 49 BRIBES/COMMISSION 

 
Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his 

partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of the 
Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any other 
contract with the Employer shall in addition to any criminal liability which he may incur, subject to the 
contractor to the cancellation of this and all other contracts with the Employer and also to the payment of any 
loss or damage resulting from any such cancellation. The Employer shall be entitled to deduct the amounts so 
payable from any money otherwise due to the contractor under this or any other contract Any Question or 
dispute as to the commission of any offense under the present Clause shall be settled in accordance with the law 
for the time being in force and applicable in India. 
 

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
 

The contractor shall not disclose of drawings furnished to him and works on which he is engaged 
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without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or plant 

employed thereon shall be taken or permitted by the contractor to be taken by any of his employees or any 

employees of his sub contractors without the prior approval of the Engineer in writing and no such 

photographs shall be published or otherwise circulated without the approval of the Engineer in writing. 
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SAFETY CODE 
 

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground or from solid construction except such short period work as can be done safely from ladders. When a 
ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is used for carrying 
materials as well suitable footholds and handholds shall be provided on the ladder and the ladder shall be 
given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical) 

ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended from 
an overhead sport of erected with stationery sport shall have a guard rail properly attached or bolted, braced 
and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such scaffolding or staging 
and extending along with entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be fastened as to prevent it from 
swaying from the building or structure. 

iii) Working platform, gangways and stairways should be so constructed that they should not sag unduly 
or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m (12 feet) 
above ground level or floor level, they should be closely hoarded and should have adequate width land should 
be suitably fastened as described in (ii) above. 

 
iv) Every opening in the floor of building or in a working platform shall be provided with suitable means 
to prevent the fall of persons or materials by providing suitably fencing or railing whose minimum height shall 
be 90 cm (3 feet). 

 
v) Safe means of access shall be provided to all working platform and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length while the width 
between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder Up to and including 3m 
(10 feet) in length. For longer ladders with width should be increased at least 1/4" for each additional 30cm 
(12") of length uniform step, spacing shall not exceeding 30cm (12"). Adequate precaution shall be taken to 
prevent danger from electrical equipment. No materials on any of the site of work shall be stacked or placed 
as to cause danger or inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident, and shall be bound to bear the expenses of defence of 
every suit, action or other proceeding at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and cost which may be awarded in any such suit, 
action proceedings to any such person or which may, with the consent of the contractor, be paid to 
compromise any claim by any such person. 

vi) Excavation& Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be supplied 
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from bottom 
of the trench to at least 90 cm (3 feet) above the surface of the ground. The side of the trenches which are 1.5 
m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so 
as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 feet) of 
the edges of the trench or half of the depth of trench whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances undermining or undercutting shall be done. 

 
vii) Demolition: Before demolition work is commenced and also during the process of the work: 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used 
by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 
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viii) All necessary personal safety equipment as considered adequate by the Engineer should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for immediate 
use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:- 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

 
b) Those engaged in white washing and mixing or stacking or cement bags or any materials which are 
injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder's protective eye shields. 

 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in active use, the contractor shall 
ensure that the manhole cover are opened and ventilated at least for an hour before the workers are allowed 
to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to the public. In addition, the contractor shall 
ensure that the following safety measures are adhered to :- 

 
ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer or his 
authorized representative. 

b) At least 5 to 6 manholes stream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 

 
c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and give indication of their presence. 

 
d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no 
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 

 
e) Safety belt with rope should be provided to the workers. While working inside the manholes such 
rope should be handled by two men standing outside to enable him to be pulled out during emergency. 

 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind, proper 
warning signs should be displayed for the safety of the public whenever cleaning works undertaken during 
night or day. 

 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Engineer may decide the time Up to which a workers may be allowed to work 
continuously inside the manhole. 

 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 
k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for. Portable 
air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour 
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proof and of totally enclosed type. Non sparking gas engines also could be used but they should be placed at 
least 2 meters away from the opening and on the lowered side protected from wind so that they will not be 
source of friction on any inflammable gas that might by present. 
l) The workers engaged for cleaning the manholes sewers should be properly trained before allowing to 
work in the manholes. 

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves non 
sparkling tools safety lights and gas masks and portable air blowers (when necessary). They must be supplied 
with barrier cream for anointing the lamps before working inside the sewer lines. 

 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

 
o) If a man has received a physical injury he should be brought out by the sewer immediately and 
adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but the decision 
of the Engineer regarding the steps in this regard to be taken in an individual case will be final. 
x) The contractor shall not employ men and women below the age of 18 years on the work of painting 
with products containing lead in any form. Wherever, an above the age of 18 years are employed on the work 
of lead painting, the following precautions should be taken: 

 
a) No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scraped. 

 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided 
to enable the working painters to wash during the cessation of work. 

 
xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men 
below the age of 18 on the work of painting with product containing lead, in any form wherever men above 
the age of 18 are employed on the work of lead painting, the following principles must be observed for such 
use: 

(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting 
operation except in the form of pastes or paint ready for use. 

 
(b) Measures shall be taken, wherever required in order to prevent danger arising from the application of 
paint in the form of spray. 

 
(c) Measures shall be taken wherever required, to prevent danger arising out of from the application of a 
paint in the form of spray. 

(d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 

 
(e) Over all shall be worn by working painters during the whole of working period. 

 
(f) )  Suitable arrangement shall be made to prevent clothing put off during working hours being soiled by 
painting materials. 

 
(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 



52  

verified by medical man appointed by Competent Authority. 
 

(h) Engineer may require when necessary medical examination of workers. 
 

(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 

 
xii) When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 
xiii) Use of hoisting machines and tackle including their attachments, anchorage and sports shall conform 
to the following standards or conditions: 

 
a. (i) These shall be of a good mechanical construction, sound materials and adequate strength and 
free from patent defects and shall be kept in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
durable quality and adequate strength, and free from patent defects. 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signal to 
operator. 

 
c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load each safe 
working load and the conditions under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load except, 
for the purpose of testing. 

 
d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer. As 
regards contractor's machine the contractor shall notify the safe working load of the machine to the Engineer 
whenever he brings any machinery to site of work and get it verified by the Electrical Engineer concerned. 

xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safe guard. Hoisting appliances should be provided with such means as shall reduce 
to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce to 
the minimum the risk of any part of a suspended load becoming accidentally displayed. When workers 
employed on electrical installations which are already energized insulating mats, wearing apparel, such as 
gloves, sleeves and boots as may be necessary should be provided. The workers should not wear any rings, 
watches and carry keys or other materials which are the good conductors of electricity. 

 
xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at near places of work. 

xvi) These safety provision should be brought to the notice of all concerned by display on a notice board at 
a prominent place at work spot. The person responsible for compliance of the safety code shall be named 
therein by the contractor. 

 
xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the 
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department or their representatives. 
 

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS 
CONTRACTOR. 

 
 

1. APPLICATION 

These rules shall apply to all building and construction works/repair & maintenance 
work/modification work/ roof replacement etc   in charge of National Seeds Corporation in which twenty or 
more workers are ordinarily employed or are proposed to be employed in any day during the period during 
which the contract work is in progress. 

 
2. DEFINITION 

 
Work place means a place where twenty or more workers are ordinarily employed or are proposed to 

be employed in connection with construction work on any day during the period during which the contract 
work is in progress. 

3. FIRST AID FACILITIES 
 

(A) At every work place there shall be provided and maintained so as to be easily accessible during 
working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof 
ordinarily employed. 

 
(B) The first aid box shall be distinctly marked with a red cross on white good and shall contain the 
following equipment namely" 

a) For work places in which the number of contract labour employed does not exceed 50 - 
 

i) 6 small sterilized dressings. 
 

ii) 3 medium size sterilized dressings. 
 

iii) 3 large size sterilized dressing. 
 

iv) 3 large size sterilized burn dressings. 

v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on the 
label. 

 
vi) 1 (3o gms.) bottle of potassium permanganates crystals. 

 
vii) 1 pair scissors. 

 
viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service and Labour 

Institutes Government of India. 

ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 
 

x) 1 snake bite lancet. 
 

xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
 

xii) Ointment for burns. 
 

xiii) A bottle of suitable surgical antiseptic solution. 
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b) For work places in which the number of contract is labour exceed 50 - 

Each first aid box shall contain the following equipment :- 

i) 12 small sterilized dressings. 
ii) 6 medium size sterilized dressings. 
iii) 6 large size sterilized dressings. 
iv) 6 large size sterilized burn dressings. 
v) 6 (15 gms.) packets sterilized cotton wool. 
vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine. 
vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
viii) 1 roll of adhesive plaster. 
ix) 1 snake bite lancet. 
x) 1 (3o gms.) bottle of potassium permanganate crystals. 
xi) 1 pair scissors. 
xii) 1 copy of the first air leaf let issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 
xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 
xiv) Ointment for burns. 
xv) Bottle of suitable surgical antiseptic solution. 

 
C) Adequate arrangements shall be made for immediate recommends of the equipment when 
necessary. 
D) Nothing except the prescribed contents shall be kept in the First Aid Box. 

 
E) The first aid box shall be kept in charge of responsible person who shall always be readily available 
during the working hours of the work place. 

 
F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment, in work 
place where the number of contract labour employed is 150 or more. 

 
G) In work places where the No. of contract labour employed is 500 or more and hospital facilities are 
not available within easy distance of the works, First Aid posts shall be established and run by a trained 
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at 
work. 

H) Where work places are situated in places which are not towns or cities, a suitable motor transport 
shall be kept readily available to carry injured person or persons suddenly taken ill to the nearest hospital. 

 
 

4. DRINKING WATER 
 

a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour a sufficient supply of cold water fit for drinking. 

 
b) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 
 

c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution. Where water has to be drawn from the existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before water 
is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door 
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which shall be dust and water proof. 
 

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES 
 

i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 

 
ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 
 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

6. LATRINES AND URINALS 
 

A (i) Latrines shall be provided in every work place on the following scale 
namely:- 
(ii) Where female are employed there shall be at least one latrine, for every 25 
females. 

B (i) Where males are employed, there shall be at least one latrine, for every 25 
males provided that where the number of males or females exceeds 100, it 

shall be sufficient if there is one latrine for 25 males or females as the case may 
be, to the first 100, and one for every 50 thereafter. 

 
ii) Every latrine shall be under cover & so partitioned off fastening as to secure privacy, and 

shall have a proper door and fastenings. 
 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat 
resisting non absorbent materials and shall be cement washed inside and outside at least once a year. Latrines 
shall not be of a standard lower than bore whole system. 

 
iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of latrine 
and urinal, a notice in the language understood by the majority of the workers 'FOR MEN ONLY' or 'FOR 
WOMEN ONLY' as the case may be. 

(2) The notice shall bear the figure of a man or of a woman as the case may be. 
 

v) There shall be at least one urinal for male workers Up to 50 and one for female workers Up to fifty 
employed at a time, provided that where the number of male or female workmen, as the case may be exceeds 
500, it shall be sufficient if there is one urinal for every 50 males or females Up to the first 500 and one for 
every 100 of per thereafter. 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land sanitary 
condition at all times. 

 
b) Latrines and urinals other than those connected with a flush sewerage system shall comply with the 

requirements and urinals of the Public Health Authorities. 
 

vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or near 
the latrines and urinals. 
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viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for 
proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator. 
Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca tank prepared 
for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it with a layer of earth 
for a fortnight (when it will turn to manure). 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer to 
effect proper disposal of soil and other conservancy work in respect of the contractor's workmen or employees 
on the site. The contractor shall be responsible for payment of any charges which may be levied by Municipal 
or Cantonment Authority for execution of such work on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 

 
At every place shall be provided, free of cost, four suitable sheds, two for meals and the other two for 

rest separately for the use of men and women labour. The height of each shelter shall not be less than 3 metres 
from the floor level to the lowest part of the roof. These shall be kept clean and the space provided shall be on 
the basis of 0.6 sqm. per head. 

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under 
construction of other alternative accommodation to be used for the purpose. 

 
8. CRECHES 

 
a) At every work place, at which 20 or more women are ordinarily employed, there shall be 

provided two room of reasonable dimensions for the use of their children under the age of six years. One 
room shall be used as a play room for the children and the other as their bed room. The rooms shall be 
constructed, with specifications similar to those given in Clause 19-H. 

b) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the place clean. 

 
c) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots ad bedding in the bed room. 
 

d) The contractor shall provide one ayaa to look after the children in the crech when the number 
of women workers does not exceed 50 and two ayaa when the number of women workers exceeds fifty. 

9. CANTEEN 
 

a. In every work place where the work regarding the employment of contract labour is likely to continue 
for six months and wherein contract labour numbering one hundred or more are ordinarily employed on 
adequate canteen shall be provided by the contractor for the use of such contract labour. 
b. The canteen shall be maintained by the contractor in an efficient manner. 

c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places 
separately for workers and utensils. 

 
d. The canteen shall be sufficiently lighted at all times when any person has access to it. 

 
e. The floor shall be made of smooth and impervious material and inside walls shall be lime washed or 
colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime washed 
every four months. 
f. The premises of the canteen shall be maintained in a clean and sanitary condition. 
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g. Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate 
so as to cause a nuisance. 

 
h. Suitable arrangements shall be made for the collection and disposal of garbage. 

i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time. 
j. The floor area of the dining hall, excluding the area occied by the service counter and any furniture 
except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be accommodated as 
prescribed in sub-Rule 9. 

 
k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 

(ii) Washing places for woman shall be separate and screened to secure privacy. 
 

l. Sufficient table stools, chair or benches shall be available for the number of diners to be accommodate 
as prescribed in sub-Rule 9. 

m) (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any other 
equipments necessary for the efficient running of the canteen. 
(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic condition. 
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 
(iv) A service counter, if provided, shall have top or smooth and impervious material. 
(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipments. 

n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal 
habits of the contract labour. 

 
o) The charges for food stuffs, beverages and any other items served in the canteen shall be based on 'No 
profit No loss' and shall be conspicuously display in the canteen. 

 
p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 

 
i) The rent of land and building. 

ii) The depreciation and maintenance charges for the building and equipment provided for the 
canteen. 

 
iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and 
utensils. 

 
iv) The water charges and other charges incurred for lighting and ventilation. 

 
v) The interest and amount spent on the provision land maintenance and equipment provided for in the 
canteen. 

 
q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 

 
10. ANTI MALARIAL PRECAUTIONS 

 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer including the filing of any borrow pits which may have been dug by him. 
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11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall from an 
integral part of the contracts. 

 
12. AMENDMENTS 

Employer may from time to time, add to or amend these rules and issue such directions as it may consider necessary 
for the purpose of removing any difficulty which may arise in the administration thereof. 
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CONTRACTOR LABOUR REGULATION 
SHORT 
TITLE 

 
 

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations. 

2. DEFINITIONS:- 
i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through a 

sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi- 
skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms of 
employment are expressed or implied but does not include any person: 

 
a) Who is employed mainly in a managerial or administrative capacity : or 

 
b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred Rupees per 

menses for exercised either by the nature of the duties attached to the office or by reason of powers vested in 
him, functions mainly of managerial nature. 

c) Who is an out worker, that is to say a person to whom, any articles or materials are given out by or 
on behalf of the principal employer to be made , cleaned, washed, altered, ornamental finished, repaired, 
adopted or otherwise processed for sale for the purpose of the trade or business of the principal employer and 
the process is to be carried out either in the home of the out worker or in some other premises, not principal 
employer. 

 
ii) Fair Wages shall include every person who undertake whether for time or piece work fixed & 

notified under the provisions of the Minimum Wages Act from time to time. 
 

iii) 'Contractors' shall include every person who undertake to produce a given result other than a more 
supply of goods or articles of manufacture through contract labour or who supplied contract labour for any 
work and includes a sub-contractor. 

 
iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 

 
3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child 
4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on one day. 

b) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours 
in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate of wages. 
Children shall not be made to work extra hours. 

 
c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the 

provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of whether 
such worker is governed by the Minimum Wages Act or not. 

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum 
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day 
wages at the rate applicable to the next proceeding day, provided he had worked under the same contractor for 
a continuous period of not less than 6 days. 

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly 
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately 
before or after the normal weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
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The contractor shall before be commences his work on contract, display and correctly maintain and 
continue to display and correctly maintain in a clean and legible condition in conspicuous places on the work, 
notices in English and in the local Indian Languages spoken by the majority of the workers, giving the 
minimum rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the hours of work 
for which such wages are earned, wage periods, date of payments of wages and other relevant information's as 
per Appendix 'A'. 

 
5. PAYMENT OF WAGES 

 
i) The contractor shall fix wage period in respect of which wages shall be payable. 

 
ii) No wage period shall exceed one month. 

 
iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand, such persons are employed shall be paid before the expiry of seventh day and 
in other cases before the expiry of tenth day after the last day of the wage period in respect of which the 
wages are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 
earned by him shall be paid before the expiry of the second working day from the date on which his 
employment is terminated. 

 
v) All payments of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the 
work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the 
last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in this 
behalf. 

 
vii) All wages shall be paid in current coin or currency or in both. 

 
viii) Wages shall be paid without any deductions of any kind except those specified by the National 

Seeds Corporation by general or special order in this behalf of permissible under the payment of wages Act, 
1956. 

ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer under acknowledgment. 

 
x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the 

Engineer or any other authorized representative of the Engineer who will be required to be present at place 
and time of disbursement of wages by the contractor to workman. 

 
xi) The contractor shall obtain from the Engineer or any other authorized representative of the 

Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of Wages" 
or the "Wages-cum-Muster Roll" as the case may be in the following form:- 

"Certified that the amount shown in Column No. 
 has been paid 
to the workman concerned in my presence on 

 

 
6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 
i) The wages of a worker shall be paid to him without any deductions of any kind except the following" 
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a. Fines 
 

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required work. The amount of deduction shall be in proportion to the period for which he 
was absent. 

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or 
for loss of money or any other deduction which he is required to account, where such damage or loss is 
directly attributable to his neglect or default. 

 
d. Deduction for recovery of advances or for adjustment of over-payment of wage advances granted 

shall be entered in a register. 
 

e. i) Any other deduction which the National Seeds Corporation may from time to time allow. 

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as 
have been approved of any the Chief Labour Commissioner. 

 
NOTE : 

An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix - 
 

iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from 
his wage until the worker has been given an opportunity of showing cause against such fines or deductions. 

 
iv) The total amount of fine which may be imposed in any wage period on a worker shall not exceed 

an amount equal to three paise in a ree of the total wages, payable to him in respect of that wage period. 
 

v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of 
sixty days from the date on which it was imposed. 

 
vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of 

which it was imposed. 
 

7. LABOUR RECORDS 

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XIII of the CL 
(R&A) Central Rules 1971 (Appendix - IV) 
ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on the 
work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V). 
iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work 
under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 

 
iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as may 

be convenient at the work placed but the same shall include the following particulars". 
a) Full particulars of the labourers who met with accident. 
b) Rate of wages. 

 
c) Sex. 
d) Age. 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date & time when admitted in Hospital. 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
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j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k) Claim required to be paid under Workmen's Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 
p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) 
Rules 1971 (Appendix - XII). 

The contractor shall display in a good condition and in a conspicuous place of work the approved list 
of Acts and Omissions for which fines can be imposed (Appendix - X). 

 
vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in form 
XX of the CL (R&A) Rules 1971 (Appendix - XII) 

 
vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of the CL 
(R&A) Rules 1971 (Appendix XIII). 
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL 
(R&A) Rules 1971 (Appendix XIV) . 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
 

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in the 
specimen form at (Appendix VII). 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the 
commencement of the day and again after the rest interval, before the actually starts work. 
The card shall remain in possession of the worker during the wage period under reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 
disbursement of wages in respect of the wage period under reference. 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of 
disbursement of wages and retain the card with himself. 
9. EMPLOYMENT CARD; 

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 
to each worker within three days of the employment of the worker (Appendix-VIII). 
10. SERVICE CERTIFICATE: 

On termination of employment for any reason whatsoever, the contractor shall issue to the workman 
whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central Rules, 1971 
(Appendix-IX). 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for a 
period of three years from the date of last entries made available for inspection by the Engineer or Labour 
Officer or any other officers authorized by the Department of works and Housing in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf 
shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance of the 
Fair Wage Clauses and the Provision of Regulations. He shall investigate into any complaint regarding the 
default made by the Contractor or sub-contractor in regard to such provisions. 

The labour officer or other person authorized as fore said shall submit a report of result of his 
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has been 
committed with a note that necessary deductions from the contractor's bill be made and the wages and other 
dues be paid to the labourers concerned. In case an appeal is made by the contractor under Clause of these 
regulations, actual payment to labourers will be made by the Engineer after the 
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Superintending Engineer has given his decision on such appeal. 
The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the 

report from the Labour Officer or the Superintending Engineer as the case may be. 
 

13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his investigation 
or enquiry to the Engineer concerned indicating the extent, if any, to which the default has been committed 
with a note that necessary deductions from the contractor"s bill be made and the wages and other dues to paid 
to the labourers concerned. In case any appeal is made by the contractor under clause 13 of these regulations, 
actual payment to labourers will be made by the Engineer after the Superintending Engineer has given his 
decision on such appeal. 
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report 
from the Labour Officer or the Superintending Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person agreed by the decision and recommendation of the Labour Officer or other person so 
authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision, 
forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to 
such appeal, the decision of the Officer shall be final and binding on the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or an enquiry under these 
regulations by :- 

a) An Officer of a registered trade union or which he is a member. 
b) An Officer or a federation of trade unions referred to in clause (a) is affiliated. 
c) Where the employer is not a member of any registered trade union, by an officer of a registered 
trade union, connected with, the industry in which the worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by 
:- 

a) An Officer of an association of employers of which he is a member. 
b) An Officer of federation of associations of employers to which 
association referred to in clause (A) is affiliated. 
c) Where the employer is not a member of any association of employers by an officer of association 

of employer, connected with industry or by any other employer, engaged in the industry in which the 
employer is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 
these regulations. 

 
16. INSPECTIONS OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour recorded to any of his workers to 
his agent at a convenient time and place after due notice is received or to the Labour Officer or any other 
person, authorized by the National Seeds Corporation on his behalf. 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The National Seeds Corporation may from time to time and to or amend the regulations and on any 

question as to the application, interpretation or effect of those regulations the decision of the Engineer 
concerned in this behalf shall be final. 
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LIST OF PROFORMA FOR REGISTERS (Appendix- I to XIII) 
 

 
1 Appendix-I Register of maternity benefits. 

2 Appendix-ii Maternity benefit admissible to the Contractor’s in National Seeds 
 
Corporation Limited. 
 
3 

 
Appendix-iii 

 
Labour Board 

4 Appendix-iv Register of workman employed by Contractor 

5 Appendix-v Muster Roll 

6 Appendix-vi Register of wage 

7 Appendix-vii Wage Card & Wages slip 

8 Appendix-viii Employment Card 

9 Appendix-ix Service certificate 

10 Appendix--x Register of fines 

11 Appendix-xi Register of deduction for damage or loss 

12 Appendix-xii Register of advance. 

13 Appendix-xiii Register of over time. 
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 
In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed prominently 

at the site of work both in English & local language. 

 
1) Willful insubordination or disobedience, whether alone or in combination with other. 

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC. 

3) Taking or giving bribes or any illegal gratifications. 

4) Habitual late attendance. 

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6) Habitual negligence. 

7) Smoking near or around the area where combustible or other materials are locked 

8) Habitual in-discipline. 

9) Causing damage to work in the progress or to property of the NSC or of the contractor 

10) Sleeping on duty 

11) Malingering or slowing down work. 

12) Giving of false information regarding name, age, father’s name etc. 

13) Habitual loss of wage cards supplied by the employers. 

14)  Unauthorized use of employer’s property of manufacturing or making of unauthorized particle at 

the work place. 

15)  Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

department and for which the contractors are compelled to undertake rectifications. 

16) Making false complaints and /or misleading statements. 

17) Engaging on trade within the premises of the establishments. 

18) Any unauthorized divulgence of business affairs of the employees 

19)  Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 

20) Holding meeting inside the premises without prior sanction of the employer. 

21)  Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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SECTION-IV 
 

PROFORMA OF SCHEDULE 

 
SCHEDULE ‘A’:-  Schedule of quantities (as per Annex-3) 

 
SCHEDULE ‘B’:- Schedule of materials to be issued to the Contractor cement. 

 

 
SN Description of item Qty. Rate in figures and works at 

which the material will be 
charged to the contractor 

Place of issue 

1 OPC-43 Grade Cement full 
 

 

FOR Destination ( at 
work site) 

SCHEDULE ‘C’:- Tools and plants to be hired to the Contractor. 
 

 
SN Description Hire charges/day Place of issue 
1 2 3 4 

    

    

    

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any 
 
 

SCHEDULE ‘E’:-     Reference to general conditions of contract: - 

Name of work : - Replacement of Old AC Sheet Roof With 0.50mm Thick precoated 

galvanised iron profile sheets, Minor Repairing, Painting and Electrical work of Godowns at 

NSC, Hebbal, RO, Bangalore. 

Estimated cost of work: -Rs.15010141.00 

Earnest money: -Rs. 75000.00 

Performance Guarantee: -  5 % of accepted value 

Security Deposit: - 5 % value of work done. 

 

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at 

FOR. Components of materials: - Expressed as per cent of total value of work:- 

55 % . 

Component of Labour :- Expressed as per cent of total value of work:- 25 % 

Component of P.O.L.:- Expressed as per cent of total value of work:- 5 % 

. 
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CLAUSE-1 Furnishing Performance Guarantee: - 5 % of accepted value 

 

 
CLAUSE-1-A Recovery of security deposit: - 5 % value of work done subject to a 

Maximum of Rs. 5.00 lakhs 
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CLAUSE-2 Authority of fixing compensation under clause-2:-  
 

 
CLAUSE-5 Time allowed for execution of work. 

Authority to give fair and reasonable 
extension of time for completion 

 90 Days   
   

CLAUSE-7 Gross work to be done together with net 
Payment/adjustment of advances 
for materials collected, if any, since the 
last such payment for being eligible to 
interim payment. 

   
   

   
   

 
CLAUSE-11 

 
Specifications to be followed for 
execution of work 

 
   

   

 
CLAUSE-12 

 
Deviations/variations extent & pricing 

 

12,1(ii) Schedule of rates for determining rates for 
additional, altered or substituted items that 
can not be determined under 12.1 

   
   
   

 
 

12.1(iii) Plus/minus the % over the rate    
entered in the schedule of rates     

 
12.1(iv) A Deviation limit beyond which     

sub clauses (i) to (iii) shall not apply and       
Clauses 12.2 & 12.3 shall apply.      

 
 

12.1 (iv) B (a) Limit for value of any item    
of any individual trade     
beyond which sub-clauses (i) to (v)   
shall not apply and clauses 12.2 & 12.3 shall apply 

 
 
 

CLAUSE-
16 

 
Competent authority for   
Deciding reduced rates .  

 
 

CLAUSE-35 
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Minimum qualifications and 
experienced required for Principal 

Technical Representative. 
 

a) For works with estimated cost 
put to tender more than. 
i) Rs 10 lakhs for civil work Graduate or retired Engineer 

ii) Rs 5 lakhs for Elect./Mech. Works possessing at least recognized 
diploma. 

 
b) For works with estimated cost 
put to tender 

 
More than 5 lakhs but less Recognized diploma holder 

thanRs 10 lakhs for civil work. 
More than Rs 1 lakhs but less than 

Rs 5 lakhs for Elect./Mech. Works 

c) Discipline to which Principal Technical Civil/Elect./Mech. 
Representative should belong 

d) Minimum experience of works ------------- years. 
 

e) Recovery to be affected from Rs. 15,000/-p.m. for Graduate 
for the contractor in the event of not fulfilling Rs 10,000/-p.m. for diploma holder. 

Provision of clause 36 (i) 

CLAUSE-42 
 

i) Schedule/ statement for determining theoretical 
of cement & bitumen on the basis of Delhi- 
Schedule of Rates 

 
ii) Variations permissible on theoretical quantity. 

 
a) (i)  Cement for works with estimated cost put to 5 % plus/minus 

Tender not more than Rs, 5 lakhs 
(ii) Works with estimated cost put to tender 

more than Rs. 5 lakhs 3 % plus/minus 
b) Bitumen all works 2.5% plus only & nil - on 
minus side. 
c) Steel reinforcement and structural steel 

Sections for each diameter, section and category 3% plus/minus 
d) All other materials Nil 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 
S
N 
1 

Description of item Rate in figures and words at which recovery shall be made 
form the contractor. 

 
Excess beyond Less use beyond the 
Permissible variation  permissible variation 

1 Cement Double the rate purchased. 
2 Steel reinforcement -----do------ 
3 Structural Sections -----do------ 
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SCHEDULE ‘F’ 
 
 

Reference to general rules & guidance for inviting of tender:- 

Name of work:     
Estimated cost of work: Rs.     
Earnest money: Rs.   
Performance Guarantee 5 % of accepted value. 
Security deposit: 5 % value of work done subject to a maximum of Rs.5 lakh. 

 
Clause 1:- 

i) Time allowed for submission of performance guarantee. 
from the date of issue of letter of acceptance. :- 15 days 

ii) Maximum allowable extension beyond the period provided 
in (i) above:- 7 days. 

 
Clause: - 5 

Number of days from the date of issue of letter of acceptance for Reckoning date of start 15 days. Mile stone 
as per table given below: - 

Table of Mile stone 
 

 
SN Description of milestone 

(physical) 
Time allowed in days 
(from date of start) 

Amount to be with-held in case of 
non-achievement of milestone 

1 2 3 4 
1.  Supplying of sheet at site 20 days 1.25% 
2. Fixing of 50% sheet of total 

Quantity.  
10 days 1.25% 

3. Fixing of balance 50% sheet 
of total quantity.  
 

10 days 1.25% 

4. Any other item shall be 
executed within balance 
time 

20 days 1.25% 

Time allowed for execution of work:- 60 days   
 

Authority to decide: 
 
 

i) Extension of time   
ii) Rescheduling of milestone ----------------------------- 

 
 
 
 
 
 
 
 

GENERAL RULES Officer inviting tender Maximum percentage 
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& DIRECTIONS: for quantity of items of work to be executed beyond which rates are to be determined in 
accordance with clause 12.1 
 
 

DEFINITIONS: 

2(e) Engineer:  -   
 
 

6 Accepting Authority: - CMD, N.S.C. 
 
 

2(k) Percentage on cost of materials & 
labour to cover all over heads and profits :- 15% 

 
2(i) Department/Employer: -   

 
 

2(L) Standard schedule of Rates: - DSR-2023. 
 
 

6(ii) Standard NSC contract form 
Modified & corrected Up to the date stipulated in schedule 

 
3  Works to be carried out:- 

 4 Sufficiency of tender:- 

 5 Discrepancies and adjustment of errors:- 
 6 Signing of contract:- 

 
 

SPECIFICATIONS & CONDITIONS FOR MODIFICATION & DISMANTLING WORKS 

(A) Dismantling 

The term dismantling implies carefully separating the parts without damage and removing. This may consist of 

dismantling one or more parts of the building as specified or shown on the drawing. 

(B) Demolition 

The term Demolition implies breading. This shall consist of demolishing whole or part of work including all 

relevant items as specified or shown on the drawing. 

Precautions 

All materials obtained from dismantling or demolition shall be the property of the Government unless otherwise 

specified and shall be kept in safe custody until they are handed over to the Engineer-in- charge before starting the 

work. 

The demolition shall always be well planned before hand and shall generally be done in reverse order of the one in 

which the structure was constructed. The operations shall be got approved from the Engineer-in-charge before starting 

the work. 

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of terms and conditions. 

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the adjoining work or 
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property before dismantling and demolishing is taken and the work shall be carried out in such a way that no 

damage is caused to the adjoining work or property. Wherever specified, temporary enclosures or partitions shall 

also be provided, as directed by the Engineer-in-Charge. 

Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 

Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by dropping 

from a height or by demolishing roofs, masonry etc. shall be carefully removed first. The dismantled articles 

shall be removed manually or otherwise, lowered to the ground (and not thrown) and then property stacked as 

directed by the Engineer-in-Charge. 

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking out the 

fixing with proper tools and not by tearing or ripping off. 

Any serviceable material, obtained during dismantling or demolition, shall be separated out and stacked properly 

as directed by the by the Engineer-in-Charge. 

All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-Charge. The 

contractor shall maintain/disconnect existing services, whether temporary or permanent. 

Measurements 

All work shall be measured net in the decimal system, as fixed in its place, subject to the following limits, unless 

otherwise started hereinafter. 

(a) Dimensions shall be measured correct to a cm. 

(b) Areas shall be worked out in sqm correct to two places of decimal. 

(c) Cubical contents shall be worked out to the nearest 0.01 cum. 

Parts of work required to be dismantled and those required to be demolished shall be measured separately. 

Measurements of all work except hidden work shall be taken before demolition or dismantling and no 

allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc. 

shall be on the same basis as that adopted for new construction of the work. 

Work executed in the following conditions shall be measured separately. 

(a) Work in or under water and /or liquid mud. 

(b) Work in or under foul positions. 

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and 

dismantling including scaffolding. The rate shall also included the charges for separating out and stacking 

the serviceable material properly and disposing off unserviceable materials as directed by the by the Engineer-

in-Charge. 

The rate shall also include for temporary shoring for the safety of portions not required to be pulled 

down, or of adjoining properly, and providing temporary, enclosures or partitions, where considered 

necessary. 

ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK 

1) The work shall be carried out as per CPWD Specifications 2018, amended up to date 

a. and Indian Electricity Rules 1956 amended -to-date. 

2) The contractor shall obtain prior approval from the Engineer-in –charge for the material to be used at 

site of work. 
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3) The contractor shall have to submit the completion plan in triplicate along with one set of tracing 

cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 of the contract. 

4) The work shall be carried out in full co-operation with the other contractors working at site. 

5) All inter connection shall be carried out with suitable lengths of cables, commensurate with current 

carrying capacity with solder less thimbles, All earth connections with metal boards shall be made 

only with soldered thimbles lugs. Nothing extra shall be paid to the contractor on these accounts. 

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable colour 
Hylam sheet cover with full “HYLAM” inscription on it. Nothing extra paid on this account. Colour 

of the sheet shall be got approved from the Engineer-in-charge. 

7) The route of conduits & cables are to be got approved from the Engineer-in-charge. 

8) The drawing showing the arrangement of switches gears and dimensions for angle iron or sheet 

metal boards shall have to be got approved from the Engineer-in-charge before fabrication and 

installation at site of work. 

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized representative. 

10) All damages done to the building during execution of the work shall have to be made 

a. good by the electrical contractor at his own cost and risk for which nothing extra 

b. shall be paid. 

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site d e c i d e d  

by the Engineer-in-charge after each day’s work and nothing extra will be paid on this account. It 

will be the contractor’s responsibility to keep the site neat 

a. and clean after completion of the work otherwise the site shall be got clear at the risk 

and cost of the contractor. 

12) The contractor will make his own arrangements for watch & ward of the materials and electrical 

installations until the work is completed and handed over to the department in full. No extra payment 

will be made to the contractor for the same. 

13) The check nuts are to be provided on both ends of the conduits whenever it enters   any metallic 

box, frame etc. 

14) The contractor is bound to sign the site order book as and when required by the Engineer-in-charge or 

his authorized representative. 

15) Persons expecting the work should have electrical licence as required according to the Indian 

Electricity Act. 

16) The contractor will have to submit the completion certificate as per Annexure “E” of General 

specifications for electrical work, 2005. The prescribed test shall have to be conducted in the presence 

of Engineer-in-charge. 

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s and main board 

as required by the Engineer-in-charge. Nothing extra shall be 

a. paid on this account. 

18) Completed portion of the work shall not be taken over in parts unless otherwise agreed overby the Engineer-
in-charge. 
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SECTION-V  

SCOPE OF WORK 

1. Dismantling of the old AC roof sheet from the Godowns with full Measure & 

concentration and deposit as per the instruction of Engineer In charge.   

2. Supply and installation of the roof as specified in the estimate with prior testing as 

per IS 277 and IS 14871 Code, necessary arrangement during fixing such as cutting 

of existing walls repairing etc will be done by contractor.   

3. Supply and installation of the other components of the roof system such as turbo 

ventilators and ridge line should be done as per the direction of the engineer in 

charge.  

4. Repair and maintenance work after fixing the roof should be completed with brick 

work plastering etc. as suggested by the engineer in charge.   

5. Painting work of the Godown as items specified in the estimate should be done by 

the contractors with the direction of the in-charges engineering all paints materials 

should be used branded.  

6. Lifting of the main gate of the regional office building should be done by the 

contractors with the instruction of the in-charge engineering.  

7. Complete repair and maintenance should be done by the contractors after lifting the 

main gate of ro building. 

8. Electrical work should be done by the contractors with the instruction of the in-

charge engineering and all items should be used branded only.   

9. In all Case Contractor must follow latest addition of the Specification/SOP published 

by the CPWD. However, items taken in the estimate is final, no change will be 

made.  

10.  Contractor must clean the site after completing the work.  
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NATIONAL SEEDS CORPORATION LTD. 

Section - VI 
Annexure-A 

 
 (To be submitted to NSC in online mode ‘Technical Bid’)  

 
FORM FOR TECHNICAL BID 

Document required For technical bid of E-Tender 
SN Particulars Details should be filled 
1 Tender fee as per NIT (Non- refundable) :- Online mode.  

2 EMD as per tender online mode.  

3 Certificate of registration of the firm in appropriate Class  

4 Partnership Deed if Partnership firm.  

5 Authorization for signing if it is limited company or partnership firm.  

6 An affidavit of ownership if proprietary firm/sole traders.  

7 PAN Number  

8 Income-tax Return for the current & two previous years.  

 ITR 2022-23 – Income Value  

 ITR-2023-24 – Income Value  

 ITR-2024-25 – Income Value/ Current Year  

9 Name and addresses of the Bank,  

 Account No.,  

 IFSC Code.  

10 Copy of registration: -  

 i) GST  

 ii)EPF  

 Iii)ESI  

11 Performance / experience certificate (should in given format) of 

Department for:- 

 

12 Work done certificate of any godown roofing or roof replacement work 

for eligibility in the tender completed during any last seven years. 
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Signature of Contractor 
With seal 

13 Three similar works of 40% costing not less than Rs. 600416.40 each 

or two similar works of 50% costing not less than Rs 750520.50 each or 

one similar work of 80% costing not less than Rs 1200832.80 

 

14 Affidavit certificate that not black listed/Debarred and no arbitration 

case pending in this office. (To be submitted in original by bidder on 

non-judicial stamp paper of Rs 100/-(Rupees Hundred only) duly 

attested by notary Public). 

 

15 MSME / NSIC certificate with validity of time and item with MSME 

UDYOG ADHAR MEMORANDUM 

 

16 Certificate of financial soundness issued by the banker with complete 

communication address to be submitted along the tender. The certificate 

should be issue in favor of National seeds corporation limited and date 

of issue of certificate should be after publication of NIT. 

 

17 Tender acceptance letter in the given format on letter head.  

18 Details of work in hand as per given format.  

19 Other document if any in support of the tender.  

20 Name of the Party/Contractor  

21 Address of the contractor  

22 Contact No.  

23 E-mail ID  
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SECTION -VI 

FORM OF PERROMANCE SECURITY 
(GUARANTEE) BANK GUARANTEE BOND 
(On non-judicial stamp paper of minimum Rs. 100) 

 
In consideration of the National Seeds Corporation (hereinafter called Corporation) to accept the 

terms and conditions of the proposed agreement between ------------------ and ----------------- (hereinafter called” 

the Contractor) for the work --------------- (hereinafter called the said agreement) having agreed to production 

of an irrevocable Bank Guarantee for Rs.--------- (Rs ------- ) as a security/guarantee from the contractor for 

compliance of his obligations in accordance with the terms and conditions in the said agreement. 
 
 

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an 

amount not exceeding Rs.-------- (Rs -------- ) on demand by the Corporation. 

 
2 We, -------------------- do hereby undertake to pay the amounts due and payable under this guarantee 

without any demure, merely on a demand from the Corporation stating that the amount claimed as required to 

meet the recoveries due or likely to be due from the said contractor. Any such demand made on the bank shall 

be conclusive as regards the amount due and payable by the bank under this guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ------ (Rs -------------------------- only.) 

 
3 We, the said bank further undertakes to pay the Corporation any money so demanded notwithstanding 

any dispute or disputes raised by the contractor in any suit or proceeding pending before any count or Tribunal 

relating thereto, our liability under this present being absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor shall have no claim against us for making such payment. 

 
4 We-------- ----- further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the Corporation under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged or till Engineer on behalf of the Corporation certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said contractor and 

accordingly discharges this guarantee. 
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5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest liberty 

without our consent and without affecting in any manner our obligation hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractor from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Corporation against the 

said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation or extension being granted to the said 

contractor or for any forbearance, act of omission. 

 
On the part of the Corporation any indulgence by the Corporation to the said contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

 
6 This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor. 

 
7 We -------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with the 

previous consent of the Corporation in writing. 

 
8 This guarantee shall be valid Up to ------------ unless extended on demand by the Corporation. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.-------- 

(Rs._  ------- ) and unless a claim in writing is lodged with us within six months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 
 
 
 

 
Dated the ----------------- day of ---------- for ----------------- (indicate the name of bank) 
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FORM OF AGREEMENT 
 
 
 

Contract no. ………… 
. Dated ………….… 

 
This agreement is made between National Seeds Corporation Limited, Govt of India Undertaking, 

having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 through its Authorized 
Representative  as  the  first  part,  herein  after  referred  as  Corporation  and  M/s 
or   through  its  Authorized  Representative 
Sh (which expression shall unless repugnant to the subject or context include its 
successor said assigns, the party of and submitted the Bids which thereafter accepted by the Corporation and,  
the  party  of  the  second  part,  referred  as  contractor,  having  registered  office  at 
 . 

 
Whereas  the  Corporation  had  invited  Tender  No.  dated   for 

 as per terms and conditions as enumerated 
or referred in Notice inviting Tender, General conditions of contract, specifications, Drawing and other 
documents constituting the tender and acceptance thereof, copy hereto annexed, all of which are designed in 
form of this contract and are included in the term ‘CONTRACT’ when ever here in used. 

 
And whereas the Contractor accepted the tender of Corporation for the provision and the execution of 

the said work on the terms and conditions as contained in the tender documents form in part of the contract. 
 

Now this agreement witnessed and it is hereby agreed and declared as follows: 

1 The consideration of the payment to be made to the contractor for the works executed by him in 
accordance with the covenant with the corporation, Contractor shall and will duly provide, execute and 
complete the said works in ----….months as per the terms of the contract and maintain the same at his own 
cost during the maintenance period, “… ........................................................................ ”,.thereafter, perform all 
other acts and things in the contract mentioned or described or which are to be implied there from or may be 
reasonable necessary for the completion of the said works and at the times and in the manner and subject to 
the terms and conditions or stipulations mentioned in the contract. 

 
2 In consideration of the due provision, execution and completion of the said works, the corporation 
does hereby agree to pay to the contractor for the works actually done by him at the rates quoted by the 
contractor against the proper bill of quantities forming part of the tender documents and accepted by the 
corporation or at Agreed Rates and such other sums are may become payable to the contractor under the 
provision of the contract such payments to be made at such time and in such manner as provided for in the 
contract. 

 
3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the 
sums as may be due to the corporation for the services, if any, rendered by the corporation to the contractor 
and such other sum or sums as may become payable 
to the corporation as per the terms and conditions of contractor, such payment to be made at such manner as it 
provided in the contract. 

4 Arbitration Clause: 
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In case any dispute arises between NSC and the other party due to any term or matter, both the parties 
will opt to resolve it through mutual understanding and discussion. In case, dispute remains even after 
discussions, then it shall be binding upon the parties to resolve issue under the provisions of Arbitrations & 
Conciliation Act, 1996 as amended from time to time. Under this provision, Chairman-cum- Managing 
Director, National Seeds Corporation Limited with the concurrence of both the parties shall appoint Sole 
Arbitrator to resolve the issue and both the parties will have to abide by the decision. The parties will bind to 
resolve this dispute through arbitration before going to court of law. The Arbitration shall be conducted at 
New Delhi and shall in English Language. The court of Delhi shall have the jurisdiction. Further, if the 
Contractor is a Government Department/Undertaking/CPSEs, the dispute or differences in relation to this 
tender shall be reformed for adjudication before the Administrative Mechanism for Resolution of CPSEs 
Dispute (AMRCD). 

 
5 Force Majeure Clause 
Due to failure of any of the parties in the performance of the Agreement on the happening of Civil 
disturbance, War, Act of God and other unforeseeable circumstances beyond the control of any of the parties, 
the party as default shall not be guilty, if that party serves on the other party, a notice of such circumstances 
and upon the end of the above situations, that party will again serve the notice on the other party about the 
removal of the above mentioned events. The notice shall be issued within 48 hours from the happening of the 
event. 

 
6 Amendment clause: 
“Any terms or conditions of the present Agreement may be modified or amended by written agreement 
between the Parties”. 

1. Confidentiality Clause: 
The Parties shall during the term of this Agreement and at any time after its expiration or earlier 
termination, treat as absolutely confidential all knowledge and information exchanged between the 
parties. The parties to the extent of their respective rights to do so shall exchange such technical 
information and data as is reasonably required of each party to perform its responsibilities under this 
Agreement. 
Each party agrees to keep in confidence and to use to use the same degree of care as it uses with 
respect to its own proprietary data to prevent the disclosure to third parties of all technical 
information, data and confidential business information (Hereinafter called DATA) 

Data exchanged by the parties under this Agreement shall not be used for any other purpose, except for 
the purpose set out under this Agreement. 

 
The preceding provisions of confidentiality and restriction on use of data shall not apply to:- 

 Information in the public domain or information which subsequently enters into public domain 
without committing breach of this Clause. 

 Information in possession of the party at the time of disclosure and which was not acquired, directly 
or indirectly from the other party 

 Information which a party is required to disclose under law, rules or regulations to any judicial or 
other authorities. 

Termination Clause 
 

NSC without prejudice to any other contractual rights and remedies available to it, may by written 
notice of default sent to the Contractor, terminate the contract in whole or in part, if the contractor 
fails to performs its contractual obligations as per the terms and conditions of the contract. 

 
In the event of NSC terminates the contract in whole or part, NSC may procure goods/services similar 
to those cancelled with such terms and conditions and in such manner as it deems fit at the 



82  

“Risk and Cost” of the contractor. The contractor shall be liable to NSC for extra expenditure, if 
incurred by NSC for arranging such procurement. 

 

 
In witness where of the parties hereto have signed on the date respectively set under their signatures. 

 
 
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
 

In the presence of:- 

 
Witness 1  . 

2 . 

 
 
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 

 
In the presence of :- 

 
 

Witness 1  . 

2 . 
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NATIONAL SEEDS CORPORATION LTD. 

 
Annexure-A-1 

Affidavit Certificate 
(To be submitted in original by bidder on non-judicial stamp paper of Rs 100/-(Rupees Hundred 

only) duly attested by notary Public). 
 
 
 

I /We   (Name, Designation and Address) hereby 

declaring that my/our firm/Company has not been neither black-listed nor de-barred from participation in 

tender by any of the Govt. Department/ Organization /PSUs /Institution etc, where I /We had supplied the 

goods during the last years as well as no arbitration case pending in NSC or 

any of the Organizations. 

 
Signature of Authorized signatory ----------------- 

Name  

Designation   
 

Name of the Firm/Company   
 

Full address   
 

 
stamp  

Place:   
 

Dated:   
 
 
 
 
 
 

***** 
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To 
The Regional Manager  
National Seeds Corporation Limited  
UAS Campus, Hebbal, 
Bangalore, Karnataka-560024 

TENDER ACCEPTANCE LETTER 
(To be given on Company Letter 

Head) 

 
 
Date: 

 
 
 
Sub: Acceptance of Terms & Conditions of Tender.  
Tender Reference No: 

 
Name of Tender/Work: Replacement of Old Sheet Roof With 0.50mm Thick precoated galvanised iron profile 
sheets, Minor Repairing, Painting and Electrical work of Godowns at NSC, Hebbal, RO, Bangalore 

 

Dear Sir, 
 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ from the 
website(s) namely:  

 

 as per your 

advertisement, given in the above-mentioned website(s). 

2. I/ We hereby certify that I / we have read the entire terms and conditions of the tender documents from 

Page No. 1 to 85 (including all documents like annexure(s), schedule(s), etc.), which form part of the contract 

agreement and I / we shall abide hereby by the terms / conditions / clauses contained therein. 

3. The corrigendum(s) issued from time to time by your department/ organization too has also been taken 

into consideration, while submitting this acceptance letter. 

4. I/ We hereby unconditionally accept the tender conditions of above-mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

5. In case any provisions of this tender are found violated, then your department/ organization shall without 

prejudice to any other right or remedy be at liberty to reject this tender/bid including the forfeiture of the full 

said earnest money deposit absolutely. 

 

Yours Faithfully’ 
 (Signature of the Bidder, with Official 
Seal) 
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LIST OF WORK ARE IN HAND 
(To be given on Company Letter Head) 

Date: 
Sr. 
No. 

Name of particular of department 
where work is being executed 

Value of 
work 

Positions of work 
in 

Remarks 

     

     

     

     

 
 
 

Yours Faithfully’ 
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(FORMAT FOR SOLVENCY CERTIFICATE) 
(on Bank’s Letter Head) 

REF NO:…………… DATE: .................. ,,,,,,,,, 
 
To 
The Regional Manager  
National Seeds Corporation Limited  
UAS Campus, Hebbal, Bangalore,  
Karnataka-560024 
 
 

Subject: Financial Soundness Certificate 

To Whomsoever Concerned This is to certify that to the best of our knowledge and information, 
M/s  (Bidders name with complete address), a customer of our 
Bank, is respectable, and is capable of executing orders to the extent of Rs  
(Rupees ). M/s  have been our customer since 
 to date and has been granted the following limits, at present, against various facilities 
granted by the Bank: 
……………. 

…………….. 
This certificate is issued without any guarantee, risk or responsibility on behalf of the Bank or 

any of its officials. This certificate is issued at the specific request of the customer. Yours 
faithfully, 

 
(Bank Official’s signature & stamp)
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Work Experience Format 

On Department where work was Done 

REF……………………….. Dated 

………………………………………. 

 

Srno. Particular’s  

1 Name of work  

2 Location of work  

3 Name of contractor  

2 Agreement No./ work order No.  

3 Agreement Amount  

4 Gross amount of Work Done  

5 Stipulated Date of Start (DD-MM-YEAR)  

6 Stipulated Date of completion  

7 Actual Date Of Completion  

8 Liquidity Delay amount if any  

9 Details of Extension of time  

10 Amount Deduct for Delay Completion of work  

11 Performance Report  

A General Behavior V. Good/Good/Fair/Poor 

B Financial soundness V. Good/Good/Fair/Poor 

C Quality of work V. Good/Good/Fair/Poor 

D Technical Knowledge V. Good/Good/Fair/Poor 

E Resourcefulness V. Good/Good/Fair/Poor 

 

 

Signature with seal and Designation 
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PART - B 
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NATIONAL SEEDS CORPORATION 

LTD. SECTION - VII 

(It is to be submitted to NSC in online mode ‘PRICE 
BID’) 

 
 To, From- M/s … 
The Regional Manager  
National Seeds Corporation Limited  
UAS Campus, Hebbal, Bangalore,  
Karnataka-560024 
 

 

 
Annexure-A 

 
Sir, 

We have examined the prescribed specification and read the Terms & Conditions of E-
Tender No.  , issued under File No  Dated  : 
Replacement of Old AC Sheet Roof With 0.50mm Thick precoated galvanised iron profile sheets, 
Minor Repairing, Painting and Electrical work of Godowns at NSC, Hebbal, RO, Bangalore 
confirming the specification as per Annexure A of part "B" of Tender Document. Our rates to 
your specification, Terms & Conditions for below work are mentioned as under: - 

 

A. Abstract Estimate for replacement of roof and Minior Repair work in Seeds Storage Godowns at NSC, Bangalore 

S.no 
DSR-
2023 
Code 

Particurals Unit 
Rate 
DSR 
2023 

Qty. Amount 
Remar

ks 

1 15.28.2 

Dismantling roofing including ridges, hips, 
valleys and gutters etc., and stacking the 
material within 50 metres lead of:Asbestos 
Cement sheet 

Sqm 77.30 862.86 66699.08 

Roof 
replace
ment 

2 12.50 

Providing and fixing precoated galvanised iron 
profile sheets (size, shape and pitch of 
corrugation as approved by Engineer-in-Charge) 
of total coated thickness 0.50mm (base metal of 
minimum 0.45mm thickness with total coating 
thickness of 0.05mm) with zinc coating 120 
grams per sqm as per IS: 277, in 240 mpa steel 
grade, 5-7 microns epoxy primer on both side of 
the sheet and polyester top coat 15-18 microns. 
Sheet should have protective guard film of 25 
microns minimum to avoid scratches during 
transportation and should be supplied in single 
length upto 12 metre or as desired by Engineer-
in-charge. The sheet shall be fixed using self-
drilling /self tapping screws of size (5.5x 55 
mm) with EPDM seal, complete upto any pitch 

Sqm 738.65 862.86 637351.54 
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in horizontal/ vertical or curved surfaces, 
excluding the cost of purlins, rafters and trusses 
and including cutting to size and shape wherever 
required. 
 
 

3 NS  

Supply & Fixing of Wind Powered Exhaust Fan 
Turbo Ventilator (Made with Aluminium, 
Stainless Steel, ISO 9001:2015, Thickness of 
Vanes 0.5 mm, exaust capacity 1972 - 2000 
CFM, 24 inch size). 

Each  5500.00 8.00 44000.00 

4 12.51 

Providing and fixing precoated galvanised steel 
sheet roofing accessories of total coated 
thickness 0.50mm (base metal of minimum 
0.45mm thickness with total coating thickness 
of 0.05mm) with Zinc coating 120 grams per 
sqm as per IS: 277, in 240 mpa steel grade, 5-7 
microns epoxy primer on both side of the sheet 
and polyester top coat 15-18 microns using self 
drilling/ self tapping screws complete : 

RMT 532.35 55.50 29545.43 
Ridge 
Line 

5 12.8 

Providing reinforced by organic fibres and/or 
inorganic synthetic fibres cement 6 mm thick 
corrugated sheets (as per IS: 14871) roofing up 
to any pitch and fixing with polymer coated J, or 
L hooks, bolts and nuts 8 mm dia. G.I. plain and 
bitumen washers or with self drilling fastener 
and EPDM washers etc. complete (excluding the 
cost of purlins, rafters and trusses), including 
cutting sheets to size and shape wherever 
required. 

Sqm 536.40 15.00 8046.00 
Roof 
sheet 

6 15.7.4 

Demolishing brick work manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres lead as 
per direction of Engineer-in-charge. 

Cum 
2060.2

0 
0.88 1812.98   

7 6.4.2 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V 
level in all shapes and sizes in :Cement mortar 
1:6 (1 cement : 6 coarse sand) 

Cum 9105.95 1.23 11200.32 
New 
Brick 
Work 

8 14.1.1 

Repairs to plaster of thickness 12 mm to 20 mm 
in patches of area 2.5 sq.metersand under, 
including cutting the patch in proper shape, 
raking out joints andpreparing and plastering the 
surface of the walls complete, including 
disposalof rubbish to the dumping ground, all 
complete as per direction of Engineer in-
Charge.With cement mortar 1:4 (1 cement : 4 
fine sand) 

Sqm 547.40 21.50 11769.1 
Patch 
Work 
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9 13.1. 12 mm cement plaster of mix Sqm 347.05 147.40 51155.17 
New 

Plaster 

10 13.37.1 
White washing with lime to give an even shade : 
13.37.1 New work (three or more coats) 

Sqm 39.05 
1332.4

6 
52032.56 

 
Scrappi

ng 

11 13.47.1 
Finishing walls with Premium Acrylic Smooth 
exterior paint with Silicone additives of required 
shade: 

Sqm 171.10 
1293.8

2 
221372.60 

Windo
ws 

Paintin
g 

12 10.30.1 

Providing & fixing glass panes with putty and 
glazing clips in steel doors, windows, 
clerestorywindows, all complete with :10.30.1 
4.0 mm thick glass panes 

Sqm 1064.65 22.10 23528.77 
Glass 
work 

13 14.9 Renewal of old putty of glass panes (length) 
Mete

r 
56.15 500.00 28075.00 

Glass 
Putty 

  Total A = 1186588.54   

Contingency = 7984.95   

G. Total A = 1194573.49   

 B. Abstract Estimate for Lifting of Main Gate of RO Building & Glass work at NSC, Bangalore.     

1 15.7.4 

Demolishing brick work manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres lead as 
per direction of Engineer-in-charge 

Cum 2060.20 0.48 988.90 

Demoli
shing  

2 15.3 

Demolishing R.C.C. work manually/ by 
mechanical means including stacking of steel 
bars and disposal of unserviceable material 
within 50 metres lead as per direction of 
Engineer - in- charge 

Cum 3551.25 0.20 710.25 

3 15.13.2 

Taking out doors, windows and clerestory 
window shutters (steel or wood) including 
stacking within 50 metres lead :Of area beyond 
3 sq. metres 

Each  188.90 1.00 188.90 
Taken 
Out 
Gate 

4 5.3 

Reinforced cement concrete work in beams, 
suspended floors, roofs having slope up to 15° 
landings, balconies, shelves, chajjas, lintels, 
bands, plain window sills, staircases and spiral 
stair cases above plinth level up to floor five 
level, excluding the cost of centering, shuttering, 
finishing and reinforcement with 1:1.5:3 (1 
cement : 1.5 coarse sand(zone-III) derived from 
natural sources : 3 graded stone aggregate 20 
mm nominal size derived from natural sources). 

Cum 11505.50 0.24 2761.32 
New 
Beam 

5 5.9.5 

centering and shuttering including strutting, 
propping etc. and removal of form for 5.9.5 
lintels, beams, plinth beams, girders, bressumers 
and cantilevers 

Sqm 736.40 2.10 1546.44 
Shutter

ing 
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6 NS 

Re-fixing of taking out gate with painting and 
necessary repairing etc. required. 

Each  5000.00 1.00 5000.00 

Re-
installa

tion 
gate 

7 6.2.1 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
foundation and plinth in:6.2.1 Cement mortar 
1:4 (1 cement : 4 coarse sand) 

Cum 6504.9 0.95 6179.66 
Brick 
Work 

8 13.1 12 mm cement plaster of mix  Sqm 347.05 12.25 4251.36 Plaster 

9 13.47.1 
Finishing walls with Premium Acrylic Smooth 
exterior paint with Silicone additives of required 
shade: 

Sqm 171.10 10.95 1873.55 
Paintin

g 

10 10.30.1 

Providing & fixing glass panes with putty and 
glazing clips in steel doors, windows, clerestory 
windows, all complete with :10.30.1 4.0 mm 
thick glass panes 

Sqm 1064.65 6.30 6707.30 
office 
glass  

11 5.22.3 

Steel Reinforcement for RCC work including  
straightening cutting bending placing in position 
and binding all complete up to plinth level  cold 
twisted bar 

Kg 107.85 100.00 10785.00 
steel 
for 

beam 

Part B= 40992.66   

2 % Contingency on totals= 819.85   

G. Total B = 41812.52   

 C. Abstract Estimate for Electrical Work at Seeds Storage Godowns at NSC, Bangalore 

S. 
No 

DSR-
2022 

Item no. 
DESCRIPTION OF ITEMS QTY UNIT RATE AMOUNT 

  

1 1.23 
Supply  and  fixing  following  piano  type  
switch/ socket on the existing   switch box/cover 
including connections etc as required. 

        Switch 
Board 

and 
assocri

es 

2 1.23.1 5/6 Amp Switch 8 Each 52 416.00 
3 1.23.4 3 pin 5/6 Amp socket out let 8 Each 69 552.00 

4 1.23.3 15/16 Amp Switch 1 Each 121 121.00 
5 1.23.5 6 pin 15/16 Amp socket out let 1 Each 137 137.00 

6 1.7 

Wiring for circuit/sub main wiring along with 
earth wire   with   the   following   sizes   of   
FRLS   PVC insulated  copper  conductor,  
single  core  cable  in 

        
Main 
Wired surface/  recessed  medium  class  PVC  conduit  

as required. 
7 1.7.1 2X1.5 sq.mm+1x1.5 sq.mm. earth wire. 200 Per mtr 327 65400.00 
8 1.7.2 2X2.5 sq.mm+1x2.5 sq.mm. earth wire. 400 Per mtr 369 147600.00 

9 2.3 

Supplying  and  fixing  following  way,  single  
pole and  neutral,  sheet  steel,  MCB  
distribution  board consumer   unit,   240   volts,   
on   surface/recess, complete with tinned copper 
bus bar, neutral bus bar, earth bar, din bar, 

        
MCB 
DB 



93  

hinged front acrylic cover for   the   MCB   
knobs,   detachable   gland   plate, 
interconnections,     phosphatised     and     
powder painted  including  earthing  etc.  as  
required.  (But without MCB/RCCB/Isolator). 

10 2.3.3 2+8 way Double Door 1 Each 2315 2315.00 

11 2.1 

Supplying  and  fixing  5  amps  to  32  amps  
rating, 240/415 volts, 'C' curve, miniature circuit 
breaker suitable for inductive load of following 
pole   in the existing  MCB  DB  complete  with     
connections, testing and commissioning etc. as 
required. 

        

12 2.10.1 single pole MCB 8 Each 256 2048.00 

13 2.12 

Supplying and fixing following rating, double 
pole, 

        240   volts,   isolator   in   the   existing   MCB   
DB complete     with     connections,     testing     
and commissioning etc. as required. 

14 2.12.2 63 Amp  2 Pole MCB Isolator 1 Each 527 527.00 

15 NSI 

Supply and installation, testing and 
commissioning of   Weather   proof,   anti-
corrosion   wall/ceiling mounted   opal   colour   
decorative,   round   shape engineering plastic 
housing with PC cover suitable for       1x20W       
Retrofit       CFL              model 
no.LHFHCFE1TL6W020     (on     rolling     
shutter cantilever) Havells/Phillips/Crompton 
make. 

20 Each 1700 34000.00 Bulb 

16 9.1 

Supplying and making end termination with 
brass compression  gland  and  aluminium  lugs  
for  the following    size    of    PVC    insulated    
and    PVC sheathed/XLPE  aluminium  
conductor  cable  of  1.1 KV grade as required. 

        

Earthin
g 

17 9.1.2/ a)   2x10 sq mm U.G. armoured cable 2 E. Set 241 482.00 

18 9.1.3/ b)   3.5x150 sq mm U.G. armoured cable 2 E. Set 256 512.00 

19 5.2 

Earthing with G.I. earth pipe 4.5 mtr long ,40 
mm dia  (Medium  class)     including  
accessories  and providing    masonry  enclosure  
with  cover  plate having    locking  arrangement  
and  watering  pipe etc. with charcoal and salt as 
required. 

1 Each 6855 6855.00 

20 5.13 

Providing and Laying earth connection FRLS 
from earth  electrode  with  4mm  dia  copper  
Wire  in  15 mm dia G.I. pipe from earth 
electrode i/c thimble excavation  of  earth  and  
re-filling  the  same  as required. 

10 Meter 369 3690.00 

G. Total (C) = 264655.00   

G. Total (A+B+C)= = 1501041.00   
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 Say in Word: Rupees Fifteen Lakh one Thousand Forty-One Only.  
Term & Condition 

i. Estimated cost is as per the rate of DSR- 2023 for Civil work and tentative market rate for NS 
items.  

ii. Estimated cost is as per the rate of DSR- 2022 for Electrical work and tentative market rate for 
NS items.  

iii. The rate shall include the cost of all labour, material, equipment(T&P), transport (lead and lift) 
used in the work Up to the height of Floor - V level and all taxes etc as applicable on the work.  

iv. The contractor shall bear the cost of samples, testing fee.  

v. Testing of roof sheet should be followed IS 277 for galvanised iron profile sheets and IS 14871 
for organic fibres and/or inorganic synthetic fibres sheet.   

vi. All taxes i.e. GST bear by contractor/firm.  
vii. Quantities and number of above works may increase or decrease. 
viii. Any type of tax liability of government will be borne by the contractor 

            
I/We hereby tender for Grand Total of value. My/our rates ---------- % 
(percent) above the rate. 

 

I/We hereby tender for Grand Total of Value. My/our rates ------------ % 
(percent) below the rate. 

 

We agree to the terms and conditions specified in the tender no ………... It is certified that the price 
quoted is reasonable and not higher than the price usually charged for the same nature to the other 
work. 
 

 
 
 
 
 
 
 
 
 
Signature of the 
Contractor with 
Stamp 

 
 
 
 
 
 

  

 

                                                                                     Name of Authorized Signatory: --------------------------- 
Date:-. E-mail Id: ------------------------------ 

                                                                                    Phone No: -------------------------------- 
        Mob. No. :- --------------------------------- 

                                                                                    Complete Postal Address: ------------------------------------- 
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